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Addendum No. 1 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY IN 
AND NEAR CORONA FROM ORANGE/RIVERSIDE COUNTY LINE TO 0.2 MILE WEST OF MCKINLEY STREET. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Thursday, January 7, 2010. 
 
This addendum is being issued to revise the Notice to Bidders and Special Provisions and the Bid book. 
 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the fourth 
paragraph: 
 

"The Contractor shall not perform construction work between PM 0.0 to PM 2.9 eastbound Route 91 until 
September 2010, or as directed by the Engineer." 

 
In the Special Provisions, Section 10-1.15, "MAINTAINING TRAFFIC," Lane Closure Chart Nos. 2 and 4 are revised as 
attached. 
 
In the Special Provisions, Section 10-1.15, "MAINTAINING TRAFFIC," Lane Closure Chart No. 19 is added after Lane 
Closure Chart No. 18 as attached. 
 
In the Special Provisions, Section 10-1.31, "PAVING NOTCH EXTENSION," the fifteenth and sixteenth paragraphs are 
revised as follows: 
 

"The quantity of concrete for paving notch extension will be measured by the cubic yard. 
  The contract price paid per cubic yard for paving notch extension shall include full compensation for 

furnishing all labor, materials (including concrete for the paving notch spalled areas), tools, equipment, and 
incidentals, and for doing all the work involved in constructing the paving notch extension, complete in place, 
including structure excavation and backfill, reinforcement, and drilling and bonding dowels, as shown on the plans, 
as specified in the Standard Specifications and these special provisions, and as directed by the Engineer." 
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In the Bid book, in the "Bid Item List," Item 11 is deleted as attached. 
 
To Bid book holders: 
 

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List.  
The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This addendum and attachments are available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0A5504 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL 
Chief, Office of Plans, Specifications & Estimates 
Office Engineer 
Division of Engineering Services 
 
 
Attachments 



 

 
Chart No. 2 (4 lane + 1 HOV lane section) 
Freeway/Expressway Lane Requirements 

County: Riverside Route/Direction: 91/eb PM: 1.5/9.0 

Closure Limits: SR-91/SR-71 connector to McKinley St 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays 1 1 1 1 1 3                  3

Fridays 1 1 1 1 1 3                   
Saturdays 3 1 1 1 1 1 3                  
Sundays 3 1 1 1 1 1 1 2 3               3

 
Legend: 

 
1 Provide at least one through freeway lane open in direction of travel 
  

2 Provide at least two adjacent through freeway lanes open in direction of travel 
  

3 Provide at least three adjacent through freeway lanes open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS: The Contractor will close or utilize the HOV lanes as the mix flow lanes during the working hours 
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Chart No. 4 (4 mix flow + 1 HOV lane section) 

Freeway/Expressway Lane Requirements 
County: Riverside Route/Direction: 91/wb PM: 1.5/9.0 

Closure Limits: SR-91/SR-71 connector to McKinley St 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays 1 1 1 1                  3 3 1

Fridays 1 1 1 1                   3 2
Saturdays 3 1 1 1 1 3                   
Sundays 3 1 1 1 1 1 2 3                3

 
Legend: 

 
1 Provide at least one through freeway lane open in direction of travel 
  

2 Provide at least two adjacent through freeway lanes open in direction of travel 
  

3 Provide at least three adjacent through freeway lanes open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS: The Contractor will close or utilize the HOV lanes as the mix flow lanes during the working hours 
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Chart No. 19 (4 mix flow + 1 HOV lane section) 

Freeway/Expressway Lane Requirements 
County: Riverside Route/Direction: 91/eb & wb PM: 1.5/9.0 

Closure Limits: SR-91/SR-71 connector to McKinley St 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays                         

Fridays                         
Saturdays                         
Sundays 1 1 1 1 1 1 1 1                 

 
Legend: 

 
1 Provide at least one through freeway lane open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS: This chart shall be utilized only when work is being done on the number 2 mixed flow lane and #2 
mixed flow lane of the bridge approach and departure slabs. 
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BID ITEM LIST 
08-0A5504 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS LUMP SUM LUMP SUM  

 2 070013 SMALL BUSINESS UTILIZATION 
REPORT   

EA 4 250.00 1,000.00 

 3 070018 TIME-RELATED OVERHEAD   WDAY 180   

 4 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS LUMP SUM LUMP SUM  

 5 074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN  

LS LUMP SUM LUMP SUM  

 6 074031 TEMPORARY GRAVEL BAG BERM   LF 5,000   

 7 074033 TEMPORARY CONSTRUCTION 
ENTRANCE   

EA 2   

 8 074034 TEMPORARY COVER   SQYD 30,000   

 9 074041 STREET SWEEPING   LS LUMP SUM LUMP SUM  

 10 074042 TEMPORARY CONCRETE WASHOUT 
(PORTABLE)   

LS LUMP SUM LUMP SUM  

 11 BLANK      

 12 120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 13 120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  

 14 128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

EA 4   

 15 150722 REMOVE PAVEMENT MARKER   EA 34,500   

 16 153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT   

SQYD 134,000   

 17 160101 CLEARING AND GRUBBING   LS LUMP SUM LUMP SUM  

 18 190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 19 260210 AGGREGATE BASE (APPROACH 
SLAB)   

CY 133   

 20 374206 SEAL RANDOM CRACKS   LNMI 12   
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