STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/13/02 I N SHASTA COUNTY | N REDDI NG AT 11/ 15/ 02
CONTRACT NUMBER 02-373204 VARI QUS LOCATI ONS CONTRACT CODE 'C '
LOCATI ON 02- SHA-299-24.0 40 CONTRACT | TEMS
I NSTALL ROADSI DE SI GNS AND LI GHTI NG FEDERAL Al D ACST- X089-(078)E

P- X089- (078) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 21. 0%

PROPGOSALS | SSUED 24 FUND TOTAL HB4N 1, 065, 000 TOTAL NUMBER OF WORKI NG DAYS 165
NUMBER OF Bl DDERS 8 ENG NEERS EST 680, 000. 00 AMOUNT UNDER 74, 395. 00 PERCENT UNDER EST 10. 94
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 605, 605. 00 5 CORAL CORPORATI ON OF OREGON 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
2 668, 970. 00 3 CLAYBORN CONTRACTI NG GROUP | NC 530 268-9512
00565144
10556 COwvBI E ROAD FAX 530 268-9524
AUBURN CA 95602-8908
3 789, 247. 00 7 J F SHEA CO I NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049- 4519
4 795, 762. 00 8 BLAI SDELL CONSTRUCTI ON | NC 530 245-1032
00703199
P O BOX 493459 FAX 530 245-1016
REDDI NG CA 96049- 3459
5 908, 403. 00 4 STI MPEL W EBELHAUS ASSCCI ATES 530 223-6605
00789082
P O BOX 492335 FAX 530 223-3879
REDDI NG CA 96049- 2335
6 932, 974. 90 2 NORWOCD CONSTRUCTI ON 925 240-1276
00680742
5301 BYRON HOT SPRI NGS ROAD E FAX 925 240-1292

BYRON CA 94514



02- 373204
02- SHA- 299
11/ 13/ 02

937, 739. 00

1,427, 410. 00

6

1

CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049

T D S ENG NEERI NG

2899 AGOURA ROAD SUI TE 171
WESTLAKE VI LLAGE CA 91361-3200

530 223-6593
00525424
FAX 530 223-0128

805 371-4639
00667073
FAX 805 494-0757

Bl D245
PAGE 2
11/ 15/ 02



02- 373204 Bl D245

02- SHA- 299 PAGE 3

11/ 13/ 02 11/ 15/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 FRANK MEDI NA GENERAL ENG NEERI NG CONTRACTOR I TEMS 29 THRU 31 (PARTIAL)
10096 AHART ROAD
CROVI LLE CA 95966

FRANK MEDI NA GENERAL ENG NEERI NG CONTRACTOR ITEMS 8 THRU 10, 12, 13, 20, 21, 26 AND 27 (PARTIAL)
10096 AHART ROAD
CROVI LLE CA 95966

TERRY HANSEN ELECTRI CAL CONTRACTOR I TEMS 35 THRU 39 (PARTIAL)
P O BOX 112

| GO CA 96047

TRAFFI C SOLUTI ONS | NC I TEMS 3 AND 4 ( PARTI AL)

4439 TENAYA COURT STE A
REDDI NG CA 96002



02- 373204
02- SHA- 299
11/ 13/ 02

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
11/ 15/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 FRANK MEDI NA GENERAL ENG NEERI NG CONTRACTOR
OROVI LLE CA

FRANK MEDI NA GENERAL ENG NEERI NG CONTRACTOR
CROVI LLE CA

GOLDEN STATE TRAFFI C SERVI CES
RANCHO CORDOVA CA

P C N CONSTRUCTI ON | NC
BYRON CA

SEQUAO A TRAFFI C SERVI CES
SUSANVI LLE CA

SUPERI OR TRAFFI C SERVI CES
COTTONVOOD CA

TRAFFI C SOLUTI ONS | NC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

I TEM5 29 AND 30

ITEMS 6, 8 THRU 10, 12, 13, 20 THRU 22 AND 24 THRU 27

| TEM 3

ITEMS 7 AND 31 THRU 34

| TEM 5 ( PARTI AL)

| TEMS 4 AND 23 ( PARTI AL)

| TEM 4 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 MBI
LI VERMORE CA

TERRY HANSEN
| GO CA

TRAFFI C SOLUTI ONS
REDDI NG CA

GUARD RAI L, PILE AND SI GN STRUCTURES ( PARTI AL)

ELECTRI CAL ( PARTI AL)

SI GNS AND TRAFFI C CONTROL ( PARTI AL)



02- 373204 Bl D245

02- SHA- 299 PAGE 5

11/ 13/ 02 11/ 15/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 APEX FENCE METAL BEAM GUARD RAIL (PARTI AL)
REDDI NG CA
H AND H ELECTRI C ELECTRI CAL ( PARTI AL)
REDDI NG CA
MC CULLOUGH CONSTRUCTI ON I NSTALL SI GNS ( PARTI AL)
SALYER CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE GUARD RAI L
ANDERSON CA
FRANK MEDI NA SI GNS
OROVI LLE CA
TERRY HANSEN ELECTRI C LI GHTI NG
| GO CA
TRAFFI C SOLUTI ON CONSTRUCTI ON AREA SI GNS
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BAYWOCOD ENVI RONMENTAL SERVI CES | NC WATER PCLLUTI ON CONTRCL ( PARTI AL)

7 MOUNT LASSEN DRI VE STE A 257
SAN RAFAEL CA
CONTI NUED ON NEXT PAGE



02- 373204 Bl D245

02- SHA- 299 PAGE 6

11/ 13/ 02 11/ 15/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 E D SAFETY SERVI CES TRAFFI C CONTROL ( PARTI AL)
849 STANLEY BLVD
LI VERMORE CA 94550

GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS ( PARTI AL)
P O BOX 531
RANCHO CORDOVA CA 95670

P C AND N CONSTRUCTI ON | NC ITEMS 7, 31, 33, 34 AND 37 (PARTIAL)
5301 BYRON HOT SPRI NGS ROAD F
BYRON CA 94514

Rl CHARD A HEAPS ELECTRI CAL CONTRACTOR | NC LI GATI NG AND SI GN | LLUM NATI ONS ( PARTI AL)
8909 FLORI N ROAD
SACRAMENTO CA 95829

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 HANSEN ELECTRI C LI GHTI NG
REDDI NG CA
MB I OVERHEAD SI GNS AND METAL BEAM GUARD RAI L
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE NONE



02- 373204 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 13/ 02 11/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 630. 00* 630. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00* 8, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 13, 500. 00* 13, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 85, 000. 00* 85, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 12, 000. 00* 12, 000. 00
6 150630 REMOVE MARKER EA 16 9. 00 144. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 310 15. 00 4, 650. 00
8 150742 REMOVE ROADSI DE S| GN EA 85 110. 00 9, 350. 00
9 152387 RELOCATE ROADSI DE S| G\ TWD PCST EA 1 1, 100. 00 1, 100. 00
10 190101 ROADWAY EXCAVATI ON VB 16 165. 00 2, 640. 00
11 030046 MULCH ( EROSI ON CONTROL) MB 10 330. 00 3, 300. 00
12 260301 CLASS 3 AGGREGATE BASE VB 11 220. 00 2, 420. 00
13 390101 ASPHALT CONCRETE TONN 7 1, 100. 00 7, 700. 00
14 (F) 560208 FURNI SH SI GN STRUCTURE ( TUBULAR) KG 16, 100 4.50 72, 450. 00
15 ( SF) 560209 I NSTALL SI GN STRUCTURE ( TUBULAR) KG 16, 100 . 50 8, 050. 00
16 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 9, 250 5. 00 46, 250. 00
17 ( SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 9, 250 . 50 4,625. 00
18 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 11 1, 200. 00 13, 200. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
19 (S) 561010 1070 MM CAST- | N- DRI LLED- HOLE M 22 1, 000. 00 22, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
20 566011 ROADSI DE SI GN - ONE POST EA 33 385. 00 12, 705. 00
21 566012 ROADSI DE SI GN - TWO POST EA 15 935. 00 14, 025. 00
22 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 11 75. 00 825. 00
METHOD)
23 568016 INSTALL SI GN PANEL ON EXI STI NG FRAVE MR 520 70. 00 36, 400. 00
24 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 2 50. 00 100. 00
EXI STI NG POST
25 030047 I NSTALL SI GN PANEL ON EXI STI NG STRAP EA 5 75. 00 375. 00
AND SADDLE BRACKET
26 568023 | NSTALL ROADSI DE SI GN EA 27 1, 650. 00 44, 550. 00
(LAM NATED WOOD BOX POST)
27 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 1.5 950. 00 1, 425. 00
28 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 294 6. 00 1, 764. 00
29 820110 M LEPOST MARKER EA 13 79. 00 1, 027. 00
30 820112 MARKER ( CULVERT) EA 10 60. 00 600. 00
31 820132 OBJECT MARKER (TYPE L) EA 3 60. 00 180. 00



02- 373204 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 13/ 02 11/ 15/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

32 (S) 832001 METAL BEAM GUARD RAI LI NG M 360 72.00 25, 920. 00

33 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 250. 00 6, 750. 00

34 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 550. 00 2, 750. 00

35 (S) 860551 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 33, 000. 00* 33, 000. 00
( LOCATI ON 1)

36 (S) 860552 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 22, 000. 00* 22, 000. 00
( LOCATI ON 2)

37 (S) 860553 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 8, 800. 00* 8, 800. 00
( LOCATI ON 3)

38 (S) 860554 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 7, 700. 00* 7, 700. 00
( LOCATI ON 4)

39 (S) 860555 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 7, 700. 00* 7, 700. 00
( LOCATI ON 5)

40 999990 MOBI LI ZATI ON LS LUMP SUM 60, 000. 00* 60, 000. 00

TOTAL 605, 605. 00
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02- 373204

02- SHA- 299
11/ 13/ 02
SECOND

BI D AMOUNT
2, 000. 00* 2000. 00
3, 000. 00~ 3000. 00
13, 000. 00* 13000. 00
32, 500. 00* 32500. 00
25, 000. 00* 25000. 00
25. 00 400. 00
15. 00 4650. 00
100. 00 8500. 00
1, 000. 00 1000. 00
150. 00 2400. 00
150. 00 1500. 00
200. 00 2200. 00
1, 000. 00 7000. 00
4.86 78246. 00
.54 8694. 00
5.36 49580. 00
.52 4810. 00
2,500. 00 27500. 00
2, 000. 00 44000. 00
350. 00 11550. 00
850. 00 12750. 00
200. 00 2200. 00
246. 00 127920. 00
300. 00 600. 00
500. 00 2500. 00
1, 500. 00 40500. 00
850. 00 1275. 00
10. 00 2940. 00
50. 00 650. 00
40. 00 400. 00
35. 00 105. 00
70. 00 25200. 00
2, 600. 00 7800. 00
800. 00 4000. 00
32, 000. 00* 32000. 00
16, 250. 00* 16250. 00
11, 250. 00* 11250. 00
12, 250. 00~ 12250. 00
10, 250. 00* 10250. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
5, 500. 00* 5500. 00
5, 500. 00* 5500. 00
25, 000. 00* 25000. 00
50, 000. 00* 50000. 00
25, 000. 00* 25000. 00
55. 00 880. 00
33. 00 10230. 00
550. 00 46750. 00
550. 00 550. 00
55. 00 880. 00
350. 00 3500. 00
110. 00 1210. 00
110. 00 770. 00
5.00 80500. 00
1.00 16100. 00
5.00 46250. 00
1.00 9250. 00
1, 200. 00 13200. 00
1, 200. 00 26400. 00
550. 00 18150. 00
550. 00 8250. 00
630. 00 6930. 00
190. 00 98800. 00
230. 00 460. 00
410. 00 2050. 00
2,200. 00 59400. 00
550. 00 825. 00
3. 00 882. 00
55. 00 715. 00
55. 00 550. 00
55. 00 165. 00
85. 00 30600. 00
3, 000. 00 9000. 00
1, 000. 00 5000. 00
30, 000. 00* 30000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00

NI NG BI DDERS
FOURTH

BI D AMOUNT
3, 000. 00* 3000. 00
2, 000. 00* 2000. 00
12, 000. 00* 12000. 00
43, 000. 00* 43000. 00
40, 000. 00* 40000. 00
50. 00 800. 00
30. 00 9300. 00
110. 00 9350. 00
1, 100. 00 1100. 00
200. 00 3200. 00
470. 00 4700. 00
200. 00 2200. 00
300. 00 2100. 00
5.50 88550. 00
1.00 16100. 00
6. 50 60125. 00
1.10 10175. 00
1, 900. 00 20900. 00
2,100. 00 46200. 00
250. 00 8250. 00
1, 000. 00 15000. 00
350. 00 3850. 00
250. 00 130000. 00
550. 00 1100. 00
300. 00 1500. 00
2,600. 00 70200. 00
900. 00 1350. 00
3. 00 882. 00
60. 00 780. 00
40. 00 400. 00
50. 00 150. 00
95. 00 34200. 00
2, 000. 00 6000. 00
650. 00 3250. 00
28, 000. 00* 28000. 00
18, 500. 00* 18500. 00
10, 200. 00* 10200. 00
6, 500. 00* 6500. 00
5, 850. 00* 5850. 00

Bl D245
PAGE 9
11/ 15/ 02
FI FTH
BI D AMOUNT
5, 000. 00* 5000. 00
14, 000. 00~ 14000. 00
20, 000. 00* 20000. 00
130, 000. 00* 130000. 00
25, 000. 00* 25000. 00
25.00 400. 00
25. 00 7750. 00
100. 00 8500. 00
1, 000. 00 1000. 00
200. 00 3200. 00
400. 00 4000. 00
220. 00 2420. 00
1, 000. 00 7000. 00
5.00 80500. 00
2.40 38640. 00
5.50 50875. 00
2.50 23125. 00
1, 400. 00 15400. 00
1, 500. 00 33000. 00
375. 00 12375. 00
900. 00 13500. 00
225. 00 2475. 00
275. 00 143000. 00
325. 00 650. 00
550. 00 2750. 00
1, 600. 00 43200. 00
900. 00 1350. 00
7.00 2058. 00
55. 00 715. 00
45. 00 450. 00
40. 00 120. 00
100. 00 36000. 00
1, 900. 00 5700. 00
650. 00 3250. 00
34, 000. 00* 34000. 00
22,000. 00* 22000. 00
9, 000. 00* 9000. 00
8, 000. 00~ 8000. 00
8, 000. 00* 8000. 00



02- 373204

02- SHA- 299 SUMMARY OF REMAINING BIDDERS
11/ 13/ 02

------------------------------- e EE e PP e e EPERERPERE
SECOND | THI RD | FOURTH |

Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT |
_______________________________ |_______________________________|_______________________________
30, 600. 00* 30600. 00| 50, 000. 00* 50000. 00| 75, 000. 00* 75000. 00]

668, 970. 00 789, 247. 00 795, 762. 00

Bl D245
PAGE 10
11/ 15/ 02

90, 000. 00* 90000. 00
908, 403. 00
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02- 373204
02- SHA- 299
11/ 13/ 02

8, 000. 00~
20, 000. 00*
200, 000. 00*
15, 000. 00*
30. 00

16. 50
400. 00

1, 500. 00
265. 00
400. 00
275. 00
500. 00

2, 800. 00
1, 000. 00
36, 200. 00*
25,637. 00*
19, 000. 00*
10, 221. 00*
17, 279. 00*

20000.
200000.
15000.
480.
5115.
34000.
1500.
4240.
4000.
3025.
3500.
78085.
20930.
49025.
9250.
12100.
28600.
11550.
15000.
1100.
192400.
200.
500.
40500.
1500.
837.
780.
400.
120.
27000.
8400.
5000.
36200.
25637.
19000.
10221.
17279.

SUMMARY

2,000
14

100

35, 000
25, 000
15, 000
15, 000
15, 000

1, 600.
2, 000.
400.
450.
500.
300.
250.
300.
700.

70.
70.

100.
2, 750.
1, 200.

OF

. 00*
. 00*
. 00*
. 00*
. 00*

REMA/

112700. 00
16100. 00
64750. 00

9250. 00
17600. 00
44000. 00
13200. 00

6750. 00

5500. 00

156000. 00

500. 00

1500. 00
18900. 00

3000. 00

4116. 00

910. 00
700. 00
300. 00
36000. 00

8250. 00

6000. 00
35000. 00
25000. 00
15000. 00
15000. 00
15000. 00

NI NG BI DDERS
El GHTH

Bl D AMOUNT
500. 00* 500.
125, 000. 00* 125000
22, 000. 00* 22000.
240, 950. 00* 240950
100. 00* 100.
50. 00 800.
120. 00 37200.
250. 00 21250.
350. 00 350.
500. 00 8000
700. 00 7000
150. 00 1650.
290. 00 2030
9. 00 144900
3.00 48300.
10. 00 92500.
3.00 27750.
2,500. 00 27500.
3, 000. 00 66000.
500. 00 16500.
750. 00 11250.
250. 00 2750
150. 00 78000.
150. 00 300.
150. 00 750.
700. 00 18900.
1, 500. 00 2250
20. 00 5880.
250. 00 3250
250. 00 2500
100. 00 300.
250. 00 90000.
5, 000. 00 15000.
2, 000. 00 10000.
78, 000. 00* 78000.
54, 000. 00* 54000.
29, 000. 00* 29000.
20, 000. 00* 20000.
15, 000. 00* 15000.

Bl D245
PAGE 11
11/ 15/ 02



02- 373204 Bl D245

02- SHA- 299 SUMMARY OF REMAINING BIDDERS PAGE 12
11/13/02 11/ 15/ 02
_______________________________ |_______________________________|_______________________________
| TEM SI XTH SEVENTH El GHTH
| BI D ANVOUNT | BI D ANMOUNT | BI D ANVOUNT
_______________________________ |_______________________________|_______________________________
40 | 20, 000. 00* 20000. 00| 84, 823. 00* 84823. 00| 100, 000. 00*  100000. 00

TOT 932, 974. 90 937, 739. 00 1,427,410. 00



