STATE OF CALI FORNI A SUMMARY DEPARTMENT
I N SANTA BARBARA COUNTY ABOUT 36 KM
WEST OF SANTA BARBARA FROM 0.9 KM
EAST OF ARROYO HONDO BRIDGE TO 1.1

KM VEST OF ARROYO HONDO BRI DGE

Bl D OPENI NG DATE
CONTRACT NUMBER
05- SB- 101-40. 4/41.7

CONCRETE MEDI AN BARRRI ER

OF TRANSPORTATI ON Bl D245
PACE 1
08/ 18/ 04
CONTRACT CODE 'B '
46 CONTRACT | TEMS

FEDERAL AlD ACST- Ql01- (081)E
PHG QLO1- (081) E

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 3
PROGRAM ELEMENTS

ENG NEERS EST 905, 000. 00

Bl DDER | D

1,104, 414. 00

1, 433, 318. 00

1, 439, 533. 00

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 199, 414. 00 PERCENT OVER EST 22. 03

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

JOHN MADONNA CONSTRUCTI ON 805 543-7751

COVPANY | NC 00358030

P O BOX 5310 FAX 805 543-7754

SAN LU S OBl SPO CA 93403

R BURKE CCORPORATI ON 805 543-8568
00264193

P O BOX 957 FAX 805 543-2521

SAN LU S OBI SPO CA 93406- 0957

GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089

P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077- 5085



05-0J3304 Bl D245

05- SB-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 17/ 04 08/ 18/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COOPER ENG NEERI NG CONCRETE BARRI ER
TUSTIN CA
KCI LANDSCAPI NG
SAN LU S OBl SPO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND QUADGUARD
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



05-0J3304 Bl D245

05- SB-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 17/ 04 08/ 18/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K C | ENVI RONMVENTAL | TEM5 23, 25 AND 26
SAN LU S OBI SPO CA
R E SERRANO | NC CONCRETE BARRI ER
PLEASANT HI LL CA
STATEW DE SAFETY AND SI GNS ITEMS 5, 6, 8, 17 AND 40 (PORTION)
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AUSTI N ENTERPRI SES RUMBLE STRI P

1536 CALLOMY DRI VE
BAKERSFI ELD CA

COOPER ENG NEERI NG BARRI ERS
TUSTIN CA
KCI | RRI GATI ON AND PLANTI NG

225 SUBURBAN ROAD
SAN LU S OBI SPO CA

MODERN ALLOYS METAL BEAM GUARD RAI L
1172 WESTERN AVENUE
STANTON CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND QUADGUARD
522 LI NDEN LANE
NI POMO CA

CONTI NUED ON NEXT PAGE



05-0J3304
05- SB-101- 4
08/ 17/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

08/ 18/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA

STRI PI NG AND LEAD COVPLI ANCE PLAN



05-0J3304 Bl D245

05- SB-101-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 17/ 04 08/ 18/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 90 13. 00 1,170. 00
2 (S) 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 3, 500. 00* 3, 500. 00
PREVENTI ON PLAN
3 (S) 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 3, 700. 00* 3, 700. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 265. 00 1, 265. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2, 750. 00* 2, 750. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 33, 100. 00* 33, 100. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 8,100 3.64 29, 484. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 8, 470. 00* 8,470. 00
9 150227 ABANDON PI PELI NE M 40 17.75 710. 00
10 150305 CBLI TERATE SURFACI NG MR 550 9. 00 4, 950. 00
11 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3, 040 4.45 13, 528. 00
STRI PE
12 (S) 150710 REMOVE TRAFFI C STRI PE M 4,750 3. 65 17, 337. 50
13 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 200 1.65 1, 980. 00
14 150805 REMOVE CULVERT M 31 25. 00 775. 00
15 150820 REMOVE | NLET EA 1 230. 00 230. 00
16 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 920 23.50 21, 620. 00
17 152320 RESET ROADSI DE SI GN EA 4 500. 00 2, 000. 00
18 152439 ADJUST FRAME AND GRATE TO GRADE EA 2 1, 375.00 2, 750. 00
19 155003 CAP | NLET EA 2 850. 00 1, 700. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 7, 300. 00* 7, 300. 00
21 190101 ROADWAY EXCAVATI ON VB 1,530 70. 00 107, 100. 00
22 (S) 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 3, 000. 00* 3, 000. 00
23 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 6, 300. 00* 6, 300. 00
24 202007 DUFF M 6, 320 4.00 25, 280. 00
25 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 8, 600. 00* 8, 600. 00
26 (S) 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 3, 150. 00* 3, 150. 00
27 260201 CLASS 2 AGGREGATE BASE VB 490 54. 00 26, 460. 00
28 390102 ASPHALT CONCRETE (TYPE A) TONN 590 74. 00 43, 660. 00
29 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 13 270. 00 3, 510. 00
30 (S) 394054 SHOULDER RUMBLE STRI P M 3, 930 2.30 9, 039. 00
(AC, GROUND- I N | NDENTATI ONS)
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 26.6 1, 480. 00 39, 368. 00
32 620909 450 MM ALTERNATI VE PI PE CULVERT M 1.5 430. 00 645. 00
33 620913 600 MM ALTERNATI VE Pl PE CULVERT M 430 178. 00 76, 540. 00
34 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 725. 00 725. 00
35 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 2 450. 00 900. 00



05-0J3304 Bl D245

05- SB- 101- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 17/ 04 08/ 18/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 721011 ROCK SLOPE PROTECTI ON VB 14 122.50 1, 715. 00
(BACKI NG NO. 2, METHOD B)

37 729010 ROCK SLOPE PROTECTI ON FABRI C M2 47 4.50 211. 50

38 731502 M NOR CONCRETE (M SCELLANEQUS VB 4.3 1, 350. 00 5, 805. 00
CONSTRUCTI ON)

39 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 960 2.65 7,844.00

40 (S) 033317 QUADGUARD SYSTEM EA 2 19, 700. 00 39, 400. 00

41 839710 CONCRETE BARRI ER ( TYPE 60S) M 430 166. 00 71, 380. 00

42 839712 CONCRETE BARRI ER ( TYPE 60SC) M 1,590 279. 00 443, 610. 00

43 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 9, 890 . 40 3, 956. 00
( SPRAYABLE)

44 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 940 4.50 4, 230. 00

45 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 520 5. 80 3, 016. 00

46 999990 MOBI LI ZATI ON LS LUMP SUM 10, 650. 00* 10, 650. 00

TOTAL 1,104, 414. 00
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05-0J3304
05- SB-101- 4
08/ 17/ 04

500.
2,700.
2,700.

42, 400.
93.

2, 000.
6, 430.

8, 800.
3, 200.
84.
69.
40.

2,420.
800.
156.
425.
450.
180.

13.

1, 740.

142290.
2000.
6430.

16432.
8800.
3200.

41454,

40710.

520.
7860.

64372.
1200.

67080.

425.
900.
2520.
611.
7482.
9768.

SUMMARY

450.
900.
500.
10, 000.
105.
3, 000.
5, 800.

7, 900.
10, 000.
78.
85.
135.

1, 800.
130.
235.
250.
135.
250.

850.

OF

REMA/

2500. 00
140172. 50
28350. 00
20000. 00
1800. 00
4400. 00
12464. 00
16625. 00
1800. 00
775. 00
600. 00
20240. 00
1800. 00
1800. 00
1000. 00
10000. 00
160650. 00
3000. 00
5800. 00
50560. 00
7900. 00
10000. 00
38220. 00
50150. 00
1755. 00
9825. 00
47880. 00
195. 00
101050. 00
250. 00
270. 00
3500. 00
70. 50
3655. 00
8880. 00

N

N G

B

DDERS

Bl D245
PAGE 7
08/ 18/ 04



| TEM

40
41
42
43
44
45

46
TOT

SUMMARY OF REMA

05-0J3304
05-SB-101-4
08/ 17/ 04
SECOND
BI D AMOUNT
20, 700. 00 41400. 00
220. 00 94600. 00
313. 00 497670. 00
.40 3956. 00
4.50 4230. 00
5.90 3068. 00
52, 000. 00* 52000. 00
1, 433, 318. 00

THI RD
BI D AMOUNT
19, 000. 00 38000.
190. 00 81700.
270. 00 429300
.40 3956.
1.10 1034.
5.30 2756.
100, 000. 00* 100000
1, 439, 533. 00

N

N G

B

DDERS

Bl D245
PAGE 8
08/ 18/ 04



