STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6
NUMBER OF BI DDERS 4
Bl D RANK

11/ 23/ 04
01- 452804

01- MEN-20-0.5/4. 4

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

596, 485.

628, 751.

726, 445.

765, 862.

HML

00

00

00

00

B I

662, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY
I'N MENDOCI NO COUNTY NEAR FORT BRAGG

FROM 0.3 KM EAST OF SOUTH HARBOR
DRI VE TO 3.4 KM EAST OF GRAVEL PI'T

ROAD

RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

65, 515. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
11/ 24/ 04
CONTRACT CODE 'C '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
40

PERCENT UNDER EST 9.90

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA ROSA CA 95402

MENDCCI NO CONSTRUCTI ON
SERVI CES | NC

P O BOX 1517

WLLITS CA 95490
MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

FAX

FAX

FAX

FAX

707 542-4862
00171432
707 542-3210

707 459-2377
00443396
707 459-0644

707 443-6371
00105709
707 443-0277

831 724-1011
00000089
831 768-4021

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED



01- 452804
01- MEN- 20-0
11/ 23/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 24/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANRAK
SACRAMENTO CA

M KE BROWN ELECTRI C
COTATI CA

PRI CE STRI PI NG
CRESCENT CITY CA

TI TAN
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

GRI NDI NG ( PARTI AL)

LOOPS

STRI PI NG AND RUMBLE STRI P

WATER PCOLLUTI ON CONTRCL PLAN

CONSTRUCTI ON AREA SI GNS



01- 452804 Bl D245

01- MEN-20-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 23/ 04 11/ 24/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PRI CE STRI PI NG SERVI CE STRI PI NG AND PAVEMENT MARKERS
CRESCENT CITY CA
SM TH ELECTRI C ELECTRI CAL
EUREKA CA
WESTERN STABI LI ZATI ON COLD PLANE ASPHALT CONCRETE
DI XON CA
W NDSOR FUEL CO TACK O L
W NDSOR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANRAK | TEM 6 ( PARTI AL)

5820 MAYHEW RD
SACRAMENTO CA

M KE BROMN ELECTRI C | TEM 15

561 MERCANTI LE DR

COTATI CA

PRI CE STRI PI NG SERVI CE | NC | TEM5 10 THRU 14

1680 ELK VALLEY ROAD
CRESCENT CI TY CA

TRAFFI C SOLUTI ONS | TEM 3
4439 TENAYA COURT
REDDI NG CA 96022



01- 452804
01- MEN- 20-0
11/ 23/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 24/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BOBBI E MACK GRI NDI NG

ASPHALT CONCRETE GRI NDI NG

VI SALI A CA

GE NI WATER PCOLLUTI ON CONTRCL PLAN
FOUNTAI N VALLEY CA

GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA

M KE BROWN ELECTRI C
COTATI CA

PRI CE STRI PI NG
CRESCENT CITY CA

DETECTOR LOCPS

PAVEMENT MARKI NG AND RUMBLE STRI PS



01- 452804 Bl D245

01- MEN- 20- 0 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
11/ 23/ 04 11/ 24/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7.500. 00* 7.500. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 500. 00* 50, 500. 00
5 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2, 750. 00 5, 500. 00
6 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 50, 000 .91 45, 500. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 270 75. 00 20, 250. 00
8 390095 REPLACE ASPHALT CONCRETE SURFACI NG B 103 323. 00 33, 269. 00
9 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,750 77.50 368, 125. 00
10 033665 CENTERLI NE RUVBLE STRI P ( GROUND I N) STA 25 250. 00 6, 250. 00
11 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 24, 500 .90 22, 050. 00
12 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 270 .70 189. 00
(BROKEN 3.66 M- 0.92 M
13 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 580 .65 377.00
(BROKEN 10.98 M - 3.66 M
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 680 4.00 6, 720. 00
15 (S) 860811 DETECTOR LOCP LS LUWP SUM 27, 255. 00* 27, 255. 00

TOTAL 596, 485. 00



01- 452804 Bl D245
01- MEN-20-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 23/ 04 11/ 24/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00* 1500. 00 1, 500. 00* 1500. 00 1, 500. 00* 1500. 00
2 1, 700. 00* 1700. 00 3, 000. 00~ 3000. 00 1, 000. 00~ 1000. 00
3 5, 000. 00* 5000. 00 10, 000. 00* 10000. 00 3, 350. 00* 3350. 00
4 75, 366. 00* 75366. 00 60, 000. 00* 60000. 00 85, 234. 50* 85234. 50
5 2,500. 00 5000. 00 2, 000. 00 4000. 00 3, 800. 00 7600. 00
6 1.25 62500. 00 2.00 100000. 00 1.20 60000. 00
7 66. 00 17820. 00 50. 00 13500. 00 110. 00 29700. 00
8 500. 00 51500. 00 500. 00 51500. 00 800. 00 82400. 00
9 74. 00 351500. 00 88. 00 418000. 00 91. 00 432250. 00
10 300. 00 7500. 00 275.00 6875. 00 250. 00 6250. 00
11 .90 22050. 00 1.00 24500. 00 .90 22050. 00
12 .70 189. 00 1.00 270. 00 .65 175. 50
13 .70 406. 00 1.00 580. 00 . 65 377.00
14 4.00 6720. 00 4.00 6720. 00 4.00 6720. 00
15 20, 000. 00* 20000. 00 26, 000. 00* 26000. 00 27, 255. 00* 27255. 00
TOT 628, 751. 00 726, 445. 00 765, 862. 00




