STATE OF CALI FORNI A BI D SUMMARY

IN KERN COUNTY | N BAKERSFI ELD AT
MOUNT VERNON OVERCROSSI NG

Bl D OPENI NG DATE 02/ 15/ 05
CONTRACT NUMBER 06- 388804
LOCATI ON 06- KER-178-R4. 5/ R4. 6

W DEN EASTBOUND OFF RAMP

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
02/ 16/ 05
CONTRACT CODE 'C '
53 CONTRACT | TEMS

FEDERAL Al D ACST- P178- (057)E
PH- P178- (057) E

TOTAL NUMBER OF WORKI NG DAYS 170

PERCENT UNDER EST 17. 34

831 724-1011
00000089

FAX 831 768-4021

PROPGOSALS | SSUED 4 FUND TOTAL HB1 749, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 621, 000. 00 AMOUNT UNDER 107, 685. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 513, 315. 00 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA 95077
2 654, 586. 00 1 GRI FFI TH COVPANY

P O BOX 70157
BAKERSFI ELD CA 93387

661 831-7331
00000088

FAX 661 831-0113



06- 388804

06- KER- 178 SUMMARY

02/ 15/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

02/ 16/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

MURELCO ELECTRI CAL
PATTERSON CA

CUR VALLEY FENCE
RI DGECREST CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

REYCO SM TH AND REYNCLDS
Rl VERSI DE CA

SAFETY STRI PI NG
GOSHEN CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

ASPHALT CONCRETE DI KE

ELECTRI CAL

FENCI NG AND METAL BEAM GUARD RAI L

COLD PLANE ASPHALT CONCRETE PAVEMENT

| RRI GATI ON, PLANTI NG AND ERCSI ON CONTRCL

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS



06- 388804 Bl D245

06- KER- 178 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

02/ 15/ 05 02/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
BOBBI E MACK GRI NDI NG COLD PLANE
VI SALI A CA
CROMN FENCE COVPANY FENCI NG
SANTA FE SPRI NGS CA
M CHAEL LASALA STORM WATER POLLUTI ON PREVENTI ON PLAN
CARLSBAD CA
MURELCO ELECTRI CAL ELECTRI CAL
PATTERSON CA
REYCO SM TH AND REYNCLDS HYDROSEED, EROSI ON CONTROL, PLANTI NG AND | RRI GATI ON
Rl VERSI DE CA
SAFETY STRI PI NG SERVI CE STRI PI NG AND MARKI NG
GOSHEN CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA



06- 388804 Bl D245

06- KER- 178 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

02/ 15/ 05 02/ 16/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00 1, 500. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 500. 00 5, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 150. 00 150. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 2,490. 00 2, 490. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 11, 153. 00 11, 153. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00 5, 000. 00
7 (S) 150608 REMOVE CHAI N LI NK FENCE M 180 12.00 2, 160. 00
8 (S) 150713 REMOVE PAVENMENT MARKI NG M2 4.2 65. 00 273.00
9 150742 REMOVE ROADSI DE SI GN EA 3 100. 00 300. 00
10 150805 REMOVE CULVERT M 3 120. 00 360. 00
11 150821 REMOVE HEADWALL EA 2 120. 00 240. 00
12 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 160 110. 00 17, 600. 00
13 152320 RESET ROADSI DE SI GN EA 6 125. 00 750. 00
14 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 050 4.00 8, 200. 00
15 150829 REMOVE RETAI NI NG WALL M 42 250. 00 10, 500. 00
16 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 3.5 120. 00 420. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 32, 000. 00 32, 000. 00
18 190101 ROADWAY EXCAVATI ON 6,570 13.00 85, 410. 00
19 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 21, 700. 00 21, 700. 00
20 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.5 2,500. 00 3, 750. 00
21 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 0.5 500. 00 250. 00
22 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00 5, 000. 00
23 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 4, 500. 00 4,500. 00
24 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 39, 333. 00 39, 333. 00
25 208909 EXTEND 200 MM CONDUI T M 8 350. 00 2, 800. 00
26 260201 CLASS 2 AGGREGATE BASE VB 300 50. 00 15, 000. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 550 55. 00 30, 250. 00
28 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 40 8.35 334. 00
29 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 120 8.35 1, 002. 00
30 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 180 8.35 1, 503. 00
31 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 5 1. 00 5. 00
32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9 1, 000. 00 9, 000. 00
33 566011 ROADSI DE SI GN - ONE POST EA 3 265. 00 795. 00
34 566012 ROADSI DE SI GN - TWO POST EA 2 445. 00 890. 00
35 650385 1350 MM REI NFORCED CONCRETE Pl PE M 19 600. 00 11, 400. 00
(CLASS 111)

36 664016 450 MM CORRUGATED STEEL Pl PE M 23 300. 00 6, 900. 00

(2.77 MM THI CK)



06- 388804 Bl D245

06- KER- 178 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 15/ 05 02/ 16/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 664021 600 MM CORRUGATED STEEL Pl PE M 14 350. 00 4,900. 00
(2.77 MM THI CK)

38 705044 450 MM STEEL FLARED END SECTI ON EA 1 250. 00 250. 00

39 705045 600 MM STEEL FLARED END SECTI ON EA 1 300. 00 300. 00

40 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 27 125. 00 3, 375. 00

41 729010 ROCK SLOPE PROTECTI ON FABRI C MR 61 20. 00 1, 220. 00

42 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 34 350. 00 11, 900. 00
CURB RAMP)

43 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 108 6. 00 648. 00

44 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 180 79. 00 14, 220. 00

45 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 73 128. 00 9, 344. 00

46 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 460. 00 7, 380. 00

47 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 1, 160. 00 3, 480. 00

48 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 67 37. 00 2,479. 00

49 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 570 1.10 627. 00
( SPRAYABLE)

50 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 270 1.75 472. 50

51 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 67 4.50 301. 50

52 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 64, 000. 00 64, 000. 00

53 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00 50, 000. 00

TOTAL 513, 315. 00



06- 388804 Bl D245
06- KER- 178 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
02/ 15/ 05 02/ 16/ 05
| TEM SECOND
Bl D AMOUNT
1 1, 600. 00 1600. 00
2 5, 400. 00 5400. 00
3 2, 000. 00 2000. 00
4 2,600. 00 2600. 00
5 20, 000. 00 20000. 00
6 5, 000. 00 5000. 00
7 43. 00 7740. 00
8 70. 00 294. 00
9 111. 00 333.00
10 28. 00 84. 00
11 600. 00 1200. 00
12 70. 00 11200. 00
13 135. 00 810. 00
14 2.80 5740. 00
15 111. 00 4662. 00
16 440. 00 1540. 00
17 32, 000. 00 32000. 00
18 21.00 137970. 00
19 45, 000. 00 45000. 00
20 2, 600. 00 3900. 00
21 550. 00 275.00
22 7, 700. 00 7700. 00
23 5, 200. 00 5200. 00
24 24,000. 00 24000. 00
25 425. 00 3400. 00
26 64. 00 19200. 00
27 95. 00 52250. 00
28 9. 00 360. 00
29 9. 00 1080. 00
30 9. 00 1620. 00
31 270. 00 1350. 00
32 1, 500. 00 13500. 00
33 300. 00 900. 00
34 500. 00 1000. 00
35 1, 100. 00 20900. 00
36 205. 00 4715. 00
37 280. 00 3920. 00
38 120. 00 120. 00
39 185. 00 185. 00




06- 388804 Bl D245

06- KER- 178 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
02/ 15/ 05 02/ 16/ 05
| TEM SECOND
Bl D AMOUNT
40 370. 00 9990. 00
41 2.00 122. 00
42 700. 00 23800. 00
43 6. 00 648. 00
44 82. 00 14760. 00
45 105. 00 7665. 00
46 2,400. 00 7200. 00
47 750. 00 2250. 00
48 40. 00 2680. 00
49 1.20 684. 00
50 1.80 486. 00
51 5.00 335. 00
52 66, 000. 00 66000. 00
53 67,218. 00 67218. 00

TOT 654, 586. 00



