STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 04/ 28/ 05 I N SAN DI EGO COUNTY AT VARI QUS
CONTRACT NUMBER 11- 265404 LOCATI ONS
LOCATI ON 11-SD-5-R14. 1/ R14. 9
CONCRETE BARRI ER AND CRASH CUSHI ONS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HB1 750, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
05/ 03/ 05
CONTRACT CODE 'B '
30 CONTRACT | TEMS

FEDERAL Al D ACST- X073- (074) E
PHG X073- (074) E

TOTAL NUMBER OF WORKI NG DAYS 100

PERCENT OVER EST 48. 40

949 252- 0441
00615876

FAX 949 252- 0266

NUMBER OF Bl DDERS 2 ENG NEERS EST 580, 460. 00 AMOUNT OVER 280, 955. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 861, 415. 00 2 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706
2 1,072, 618. 68 1 MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

714 893- 0551
00652040

FAX 714 895-9924



11- 265404
11- SD-5-R14
04/ 28/ 05

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D245
PACE 2
05/ 03/ 05

DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 J F L ELECTRIC
LOS ANGELES CA

REYCO SM TH AND REYNCLDS
CORONA CA

MODI FY LI GHTI NG

PLANTI NG AND | RRI GATI ON



11- 265404 Bl D245

11- SD-5-R14 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 28/ 05 05/ 03/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 J F L ELECTRIC INC ELECTRI CAL ( PORTI ON)

LOS ANGELES CA
R AND D STEEL REI NFORCI NG STEEL ( PORTI ON)
COVPTON CA
REYCO SM TH AND REYNCLDS PLANTI NG AND | RRI GATI ON ( PORTI ON)
CORONA CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

FALLBROOK CA



11- 265404 Bl D245

11- SD-5-R14 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
04/ 28/ 05 05/ 03/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2,500. 00 2,500. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 500. 00 1, 000. 00
4 074041 STREET SWEEPI NG LS LUMP SUM 6, 500. 00 6, 500. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 1, 250. 00 1, 250. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 6, 500. 00 6, 500. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 130, 000. 00 130, 000. 00
8 (S) 034361 TRAFFI C PLASTI C DRUVS EA 34 100. 00 3, 400. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 8, 000. 00 24, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 820 55. 00 45,100. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 112 300. 00 33, 600. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 490 18. 00 8, 820. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 570 7.00 3, 990. 00
14 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 4 1, 000. 00 4,000. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 5, 000. 00 5, 000. 00
16 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 38 300. 00 11, 400. 00
(AERI ALLY DEPGCSI TED LEAD)
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
18 (S) 200001 H GHWAY PLANTI NG LS LUWP SUM 3, 500. 00 3, 500. 00
19 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 300. 00 6, 300. 00
20 (S) 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 13, 000. 00 13, 000. 00
21 208909 EXTEND 200 MM CONDUI T M 2 600. 00 1, 200. 00
22 260201 CLASS 2 AGCGREGATE BASE VB 73 85. 00 6, 205. 00
23 510501 M NOR CONCRETE VB 18 900. 00 16, 200. 00
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 35 950. 00 33, 250. 00
25 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 4 58, 000. 00 232, 000. 00
26 839701 CONCRETE BARRI ER ( TYPE 60) M 410 310. 00 127, 100. 00
27 034362 CONCRETE BARRI ER ( TYPE 60E MODI FI ED) M 34 600. 00 20, 400. 00
28 034363 CONCRETE BARRI ER ( TYPE 60GE MODI Fl ED) M 37 600. 00 22,200. 00
29 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 39, 000. 00 39, 000. 00
30 (S) 861503 MODI FY LI GHTI NG LS LUWVP SUM 47, 000. 00 47, 000. 00

TOTAL 861, 415. 00



11- 265404 Bl D245

11- SD-5-R14 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 28/ 05 05/ 03/ 05
| TEM SECOND
Bl D AMOUNT
1 2, 000. 00 2000. 00
2 17, 139. 00 17139. 00
3 1,197.76 2395. 52
4 31, 692. 37 31692. 37
5 19, 529. 45 19529. 45
6 5, 354. 26 5354. 26
7 137, 335. 33 137335. 33
8 62. 30 2118. 20
9 13, 913. 66 41740. 98
10 75. 26 61713. 20
11 182. 48 20437.76
12 25.41 12450. 90
13 30. 84 17578. 80
14 2,243.94 8975. 76
15 5, 985. 00 5985. 00
16 400. 09 15203. 42
17 5, 000. 00 5000. 00
18 5,412. 00 5412. 00
19 8, 080. 00 8080. 00
20 13, 450. 00 13450. 00
21 875. 00 1750. 00
22 339. 54 24786. 42
23 2,092. 43 37663. 74
24 2,136. 22 74767.70
25 55, 635. 24 222540. 96
26 325.94 133635. 40
27 922. 83 31376. 22
28 1,132. 83 41914. 71
29 32, 049. 96 32049. 96
30 38, 541. 62 38541. 62
TOT 1,072, 618. 68



