STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 26/ 05 I N ORANGE COUNTY | N HUNTI NGTON 05/ 31/ 05
CONTRACT NUMBER 12- 0A7614 BEACH AND WESTM NI STER ON RCOUTE 405 CONTRACT CODE 'D '
LOCATI ON 12- ORA-405-15.9/16. 3 FROM 0.2 KM NORTHWEST OF NEW.AND 92 CONTRACT | TEMS
STREET OVERCORSSI NG TO 1. 14 KM
ADD AN OFFRAMP CHANNELI ZATI ON LANE FEDERAL AID ACI M 405-2(923) 108

ACl M 405- 2( 923) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB1 2, 086, 000 TOTAL NUMBER OF WORKI NG DAYS 300
NUMBER OF Bl DDERS 4 ENG NEERS EST 1, 834, 000. 00 AMOUNT OVER 299, 700. 00 PERCENT OVER EST 16. 34
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,133, 700. 00 1 BEADOR CONSTRUCTI ON COVPANY 951 674-7352
I NC 00720483
26320 LESTER Cl RCLE FAX 951 674-7495
CORONA CA 92883
2 2,257, 386. 00 4 D W PONELL CONSTRUCTI ON I NC 909 356- 8880
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334-1406
3 2,290, 027.50 3 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
4 2,905, 272. 50 2 H GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157

ORANGE CA 92868



12- 0A7614 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 26/ 05 05/ 31/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE VETAL BEAM GUARD RAI LI NG AND TERM NAL SYSTEMS
ORANGE CA
DI VERSI FI ED LANDSCAPE PLANTI NG AND | RRI GATI ON
W NCHESTER CA
DRI LL TECH DRI LLI NG AND SHORI NG
CORONA CA
R AND D STEEL REI NFORCI NG STEEL
COVPTON CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
ULMER | NDUSTRI ES | TEMS 58 AND 59
FONTANA CA
V T ELECTRI C | TEM5 87 THRU 91

UPLAND CA



12- 0A7614
12- ORA- 405
05/ 26/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 31/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

DRI LL TECH
CORONA CA

MODERN ALLOYS
STANTON CA

MODERN ALLOYS
STANTON CA

R AND D STEEL
COVPTON CA

SUDHAKAR COVPANY
RI ALTO CA

V T ELECTRI C
UPLAND CA

Bl DDER | D NAME AND ADDRESS

| RRI GATI ON

TI EBACK AND SHOTCRETE

CONCRETE BARRI ER

METAL BEAM GUARD RAI LI NG AND SI GN STRUCTURE

RESTEEL

STRI PI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE COVPANY
CRANGE CA

ALCORN FENCE COVPANY
ORANGE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

CONTI NUED ON NEXT PAGE

CABLE RAI LI NG AND METAL BEAM GUARD RAI LI NG

TERM NAL SYSTEM

LANDSCAPI NG



12- 0A7614 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 26/ 05 05/ 31/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DRI LL TECH SO L NAIL ASSEMBLY AND Tl EBACK ANCHORS
CORONA CA
PACI FI C ELECTRI C ELECTRI CAL
BELL GARDENS CA
PAVEMENT RECYCLI NG COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
R AND D STEEL REBAR
COVPTON CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
VALLEY CONCRETE SHOTCRETE
SYLMAR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE I TEMS 20 AND 37 THRU 77 (PARTI AL)

CONTI NUED

ORANGE CA

DI VERSI FI ED LANDSCAPE

W NCHESTER CA

DRI LL TECH
ANTI OCH CA

FRANKLI N REI NFORCI NG

SANTA FE SPRI NGS CA
ON NEXT PAGE

| TEMS 37 THRU 42 ( PARTI AL)

| TEMS 36, 52 AND 57 ( PARTI AL)

| TEMS 56, 57, 60 AND 78 THRU 80 ( PARTI AL)



12- 0A7614 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 26/ 05 05/ 31/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SUDHAKAR COVPANY ITEMS 11 THRU 15 AND 81 THRU 86 ( PARTI AL)
RI ALTO CA
V T ELECTRIC | TEMS 87 THRU 91 ( PARTI AL)

UPLAND CA



12- 0A7614 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 26/ 05 05/ 31/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 2,500. 00 2, 500. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00 2, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 11, 000. 00 11, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 16, 500. 00 16, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 39 28. 00 1, 092. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 25, 000. 00 25, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 770 42.50 32, 725. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 84 195. 00 16, 380. 00
10 129150 TEMPORARY TRAFFI C SCREEN M 770 6. 00 4,620. 00
11 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 2,110 1. 30 2,743.00
12 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 250 1. 00 1, 250. 00
STRI PE
13 150711 REMOVE PAI NTED TRAFFI C STRI PE M 6, 850 . 60 4,110. 00
14 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 56 2.00 112. 00
15 150722 REMOVE PAVEMENT MARKER EA 1, 100 1. 40 1, 540. 00
16 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 6 220. 00 1, 320. 00
17 150760 REMOVE S| GN STRUCTURE EA 1 2, 800. 00 2, 800. 00
18 150806 REMOVE Pl PE M 18 125. 00 2, 250. 00
19 150820 REMOVE | NLET EA 4 550. 00 2, 200. 00
20 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 550 100. 00 55, 000. 00
(WOOD POST)
21 034126 RECONSTRUCT MEDI AN SURFACI NG VB 31 211. 00 6, 541. 00
22 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) EA 1,090 14. 00 15, 260. 00
23 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 50 65. 00 3, 250. 00
(75 MM MNAXI MUM)
24 153214 REMOVE CONCRETE CURB M 240 41.00 9, 840. 00
25 155003 CAP | NLET EA 6 1, 650. 00 9, 900. 00
26 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 13 170. 00 2,210. 00
27 (F) 049823 REMOVE SLOPE PAVI NG ( CONCRETE) VB 21 235. 00 4,935. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 3, 930 28. 00 110, 040. 00
30 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 520 200. 00 104, 000. 00
(AERIALLY DEPCSI TED LEAD)
31 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 500. 00 4, 500. 00
32 (F) 192050 STRUCTURE EXCAVATI ON ( TI EBACK WALL) VB 106 67. 00 7,102. 00
33 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAI L WALL) VB 54 164. 00 8, 856. 00



12- 0A7614 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 26/ 05 05/ 31/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 (F) 193026 STRUCTURE BACKFI LL (Tl EBACK WALL) VB 8 275. 00 2, 200. 00
35 (F) 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) VB 7 310. 00 2,170. 00
36 (S) 197060 SO L NAI L ASSEMBLY M 315 145. 00 45, 675. 00
37 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 21, 000. 00 21, 000. 00
38 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 20, 000. 00 20, 000. 00
39 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 10, 000. 00 10, 000. 00
40 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
41 (S) 208743 250 MM CORRUGATED STEEL Pl PE CONDUI T M 34 320. 00 10, 880. 00
(1.63 MV THI CK)
42 (S) 208909 EXTEND 200 MV CONDUI T M 32 340. 00 10, 880. 00
43 250201 CLASS 2 AGGREGATE SUBBASE VB 1,090 52. 00 56, 680. 00
44 260201 CLASS 2 AGGREGATE BASE VB 1, 870 52. 00 97, 240. 00
45 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,120 71. 00 150, 520. 00
46 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 1,180 71.00 83, 780. 00
47 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 66 82. 00 5,412. 00
AREA)
48 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 15 15. 00 225. 00
49 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 68 10. 00 680. 00
50 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 92 10. 00 920. 00
51 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 430 10. 00 4, 300. 00
52 (S) 500050 TI EBACK ANCHOR EA 20 3, 550. 00 71, 000. 00
53 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 62 1, 050. 00 65, 100. 00
54 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 15. 8 1, 900. 00 30, 020. 00
55 (F) 049824 ARCHI TECTURAL TEXTURE M2 107 125. 00 13, 375. 00
(RI BBED BOX PATTERN)
56 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 11, 700 3.75 43, 875. 00
57 (F) 530100 SHOTCRETE VB 64 770. 00 49, 280. 00
58 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 4,870 12. 00 58, 440. 00
59 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 4,870 .90 4,383.00
60 (S) 034127 1524 MM Cl DH CONCRETE PI LE M 7 2,200. 00 15, 400. 00
(SI GN FOUNDATI ON)
61 566011 ROADSI DE SI GN - ONE POST EA 6 550. 00 3, 300. 00
62 566012 ROADSI DE SI GN - TWO POST EA 2 1, 500. 00 3, 000. 00
63 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 220. 00 660. 00
METHOD)
64 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 25 65. 00 1, 625. 00
65 650075 600 MM REI NFORCED CONCRETE PI PE M 27 1, 000. 00 27, 000. 00
66 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 0.8 1, 350. 00 1, 080. 00



12- 0A7614 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 26/ 05 05/ 31/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (F) 049825 REPLACE SLOPE PAVI NG ( CONCRETE) VB 1.4 1, 200. 00 1, 680. 00
68 731502 M NOR CONCRETE (M SCELLANEOUS VB 15 365. 00 5, 475. 00
CONSTRUCTI ON)
69 (F) 731517 M NOR CONCRETE ( GUTTER) M 76 215. 00 16, 340. 00
70 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 812 5. 00 9, 060. 00
71 820134 OBJECT MARKER ( TYPE P) EA 12 82. 00 984. 00
72 820135 OBJECT MARKER (TYPE R) EA 3 109. 00 327. 00
73 (SF) 839521 CABLE RAI LI NG M 76 45. 00 3, 420. 00
74 (S) 034128 METAL BEAM GUARD RAI LI NG EA 1 4, 250. 00 4, 250. 00
TRANSI TI ON RAI LI NG ( TYPE V\B)
75 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 3, 500. 00 3, 500. 00
76 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 925. 00 3, 700. 00
77 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 55, 000. 00 55, 000. 00
78 839701 CONCRETE BARRI ER ( TYPE 60) M 5 800. 00 4, 000. 00
79 839704 CONCRETE BARRI ER ( TYPE 60D) M 76 180. 00 13, 680. 00
80 839705 CONCRETE BARRI ER ( TYPE 60E) M 46 830. 00 38, 180. 00
81 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 460 1. 30 3,198. 00
82 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 490 3.30 1, 617. 00
83 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 340 3. 50 1, 190. 00
(BROKEN 3.66 M- 0.92 M
84 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 8, 070 . 90 7,263. 00
85 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 040 1.70 1, 768. 00
86 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 910 3. 80 3, 458. 00
87 (S) 860400 LI GHTI NG ( TEVPORARY) LS LUMP SUM 24, 000. 00 24, 000. 00
88 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 71, 000. 00 71, 000. 00
89 (S) 034129 MODI FY COMMUNI CATI ON' SYSTEM LS LUMP SUM 154, 000. 00 154, 000. 00
90 (S) 034130 COVMUNI CATI ON' SYSTEM ( TEMPORARY) LS LUMP SUM 64, 000. 00 64, 000. 00
91 (S) 861100 RAVP METERI NG SYSTEM LS LUMP SUM 27, 500. 00 27, 500. 00
92 999990 MOBI LI ZATI ON LS LUMP SUM 148, 434. 00 148, 434. 00

TOTAL 2,133, 700. 00



12- 0A7614 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 26/ 05 05/ 31/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 000. 00 3000. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00
2 2, 000. 00 2000. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00
3 40, 000. 00 40000. 00 10, 000. 00 10000. 00 7,500. 00 7500. 00
4 8, 500. 00 8500. 00 4,000. 00 4000. 00 45, 000. 00 45000. 00
5 90, 000. 00 90000. 00 120, 000. 00 120000. 00 75, 000. 00 75000. 00
6 40. 00 1560. 00 40. 00 1560. 00 50. 00 1950. 00
7 15, 000. 00 15000. 00 10, 000. 00 10000. 00 25, 000. 00 25000. 00
8 60. 00 46200. 00 75. 00 57750. 00 105. 00 80850. 00
9 300. 00 25200. 00 250. 00 21000. 00 450. 00 37800. 00
10 12. 00 9240. 00 7.00 5390. 00 20. 00 15400. 00
11 4.00 8440. 00 1.40 2954. 00 2.25 4747. 50
12 4.00 5000. 00 .82 1025. 00 1.50 1875. 00
13 2.00 13700. 00 .60 4110. 00 1.00 6850. 00
14 2.00 112. 00 1.00 56. 00 1.25 70. 00
15 1.00 1100. 00 1.50 1650. 00 2.00 2200. 00
16 50. 00 300. 00 200. 00 1200. 00 200. 00 1200. 00
17 3, 500. 00 3500. 00 2,700. 00 2700. 00 9, 500. 00 9500. 00
18 150. 00 2700. 00 100. 00 1800. 00 200. 00 3600. 00
19 700. 00 2800. 00 600. 00 2400. 00 1, 000. 00 4000. 00
20 90. 00 49500. 00 96. 00 52800. 00 95. 00 52250. 00
21 110. 00 3410. 00 495. 00 15345. 00 300. 00 9300. 00
22 10. 00 10900. 00 2.00 2180. 00 35. 00 38150. 00
23 25. 00 1250. 00 66. 00 3300. 00 100. 00 5000. 00
24 15. 00 3600. 00 18. 00 4320. 00 50. 00 12000. 00
25 1, 500. 00 9000. 00 500. 00 3000. 00 300. 00 1800. 00
26 45. 00 585. 00 100. 00 1300. 00 250. 00 3250. 00
27 200. 00 4200. 00 200. 00 4200. 00 375. 00 7875. 00
28 20, 000. 00 20000. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00
29 30. 00 117900. 00 16. 00 62880. 00 45. 00 176850. 00
30 160. 00 83200. 00 150. 00 78000. 00 263. 00 136760. 00
31 10, 000. 00 10000. 00 2,500. 00 2500. 00 7,500. 00 7500. 00
32 450. 00 47700. 00 135. 00 14310. 00 200. 00 21200. 00
33 450. 00 24300. 00 135. 00 7290. 00 200. 00 10800. 00
34 450. 00 3600. 00 200. 00 1600. 00 350. 00 2800. 00
35 450. 00 3150. 00 200. 00 1400. 00 350. 00 2450. 00
36 160. 00 50400. 00 150. 00 47250. 00 170. 00 53550. 00
37 20, 000. 00 20000. 00 21, 000. 00 21000. 00 22, 000. 00 22000. 00
38 20, 000. 00 20000. 00 19, 000. 00 19000. 00 21, 500. 00 21500. 00
39 7, 000. 00 7000. 00 8, 000. 00 8000. 00 9, 500. 00 9500. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

12- 0A7614
12- ORA- 405
05/ 26/ 05

4, 000.
2, 500.
700.
45, 000.
400.

122960.
68440.
5280.
90.
408.
552.
2580.
60000.
49600.
34760.
32100.
58500.
44800.
58440.
2435.
21000.
1800.
1000.
225.
2750.
7560.
480.
2100.
9000.
5700.
3624.
720.
300.
3800.
4000.
2500.
2800.
45000.
2000.

SUMMARY

OF

REMA/

76300. 00
130900. 00
212000. 00
118000. 00

6600. 00
300. 00
2040. 00
2760. 00
8600. 00
112000. 00
111600. 00

34760. 00

19260. 00

40950. 00

43520. 00

63310. 00

3165. 50
14000. 00
2700. 00
2400. 00
600. 00
2750. 00
6750. 00
2200. 00
2100. 00
7500. 00
8892. 00
3624. 00
1140. 00
360. 00
3420. 00
4000. 00
3500. 00
3700. 00
53500. 00
1100. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

23, 550. 00 23550
150. 00 5100
400. 00 12800.
80. 00 87200.
80. 00 149600.
125. 00 265000.
100. 00 118000.
250. 00 16500.
50. 00 750.
50. 00 3400.
50. 00 4600.
50. 00 21500.
3,710. 00 74200.
2, 000. 00 124000.
1, 500. 00 23700.
200. 00 21400.
5. 00 58500.
1, 500. 00 96000.
15. 00 73050.
4.00 19480.
5, 000. 00 35000.
300. 00 1800.
500. 00 1000.
250. 00 750.
150. 00 3750.
375. 00 10125.
3, 200. 00 2560.
1, 000. 00 1400.
500. 00 7500.
125. 00 9500.
10. 00 18120.
50. 00 600.
50. 00 150.
150. 00 11400.
4,100. 00 4100.
3, 550. 00 3550.
1,100. 00 4400.
59, 500. 00 59500.
450. 00 2250.

Bl D245
PACGE 10
05/ 31/ 05



12- 0A7614 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
05/ 26/ 05 05/ 31/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 180. 00 13680. 00 200. 00 15200. 00 225.00 17100. 00

80 900. 00 41400. 00 600. 00 27600. 00 450. 00 20700. 00

81 1.50 3690. 00 1.35 3321. 00 2.00 4920. 00

82 2.50 1225. 00 3.40 1666. 00 4.00 1960. 00

83 2.50 850. 00 3. 80 1292. 00 4.00 1360. 00

84 1.00 8070. 00 .90 7263. 00 1.00 8070. 00

85 2.00 2080. 00 1.60 1664. 00 2.00 2080. 00

86 4.00 3640. 00 4.00 3640. 00 5.00 4550. 00

87 40, 000. 00 40000. 00 27, 000. 00 27000. 00 31, 500. 00 31500. 00

88 70, 000. 00 70000. 00 75, 000. 00 75000. 00 65, 050. 00 65050. 00

89 160, 000. 00 160000. 00 110, 000. 00 110000. 00 150, 750. 00 150750. 00

90 80, 000. 00 80000. 00 88, 000. 00 88000. 00 67, 800. 00 67800. 00

91 25, 000. 00 25000. 00 22, 000. 00 22000. 00 31, 570. 00 31570. 00

92 220, 000. 00 220000. 00 135, 000. 00 135000. 00 175, 000. 00 175000. 00

TOT 2,257, 386. 00 2,290, 027.50 2,905, 272. 50




