STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 10/ 04/ 05 I N SONOVA COUNTY NEAR NORTHWOOD AT
CONTRACT NUMBER 04-2S3004 0.6 KM WEST OF REDWOOD DRI VE
LOCATI ON 04- SON-116-9. 5
STORM DAMAGE REPAI R
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 21 FUND TOTAL HA23

NUMBER OF Bl DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 265, 527. 00 2
2 268, 144. 00 3
3 289, 682. 15 1
4 289, 700. 00 4

470, 000
332, 004. 70 AMOUNT UNDER

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

10/ 05/ 05
CONTRACT CODE 'G '
35 CONTRACT | TEMS

FEDERAL AID ER-37A9-(004)E

TOTAL NUMBER OF WORKI NG DAYS 45

66, 477.70

PERCENT UNDER EST 20. 02

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GORDON N BALL I NC

333 CAM LLE AVENUE
ALAMO CA 94507

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE  CA 95077

SI ERRA EQUI PMENT RENTAL | NC

P O BOX 70250
RI CHMOND CA 94807

ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA ROSA CA 95402

925 838-5675
00710807
FAX 929 838-5915

831 724-1011
00000089
FAX 831 768-4021

510 233-1744
00804169
FAX 510 233- 6444

707 542-4862
00171432
FAX 707 542-3210



04-2S3004 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
10/ 04/ 05 10/ 05/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BENTANCOURT BROTHERS TEMPORARY SI GNAL
LI VERMORE CA
SCHOTKA CONSTRUCTI ON AREA SI GNS
AVERI CAN CANYON CA
YERBA BUENA ERCSI ON CONTROL

SAN FRANCI SCO CA



04-2S3004 Bl D245
04- SON- 116 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
10/ 04/ 05 10/ 05/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BENTANCOURT BROTHERS CONSTRUCTI ON | TEM 11 ( PARTI AL)
LI VERMORE CA
NI TTA CONSTRUCTI ON I TEMS 21, 23 THRU 25
LOOM S CA
STATEW DE SAFETY AND SI GNS I TEMS 7 AND 13
NI POMO CA
STRI PI NG GRAPHI CS ITEMS 9, 10 14, 15 AND 32 THRU 34
PETALUVA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ATLAS TREE CLEARI NG
SANTA ROSA CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL AND ELECTRI CAL
LOOM S CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
FAI RFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BENTANCOURT BROTHERS I TEM 11
LI VERMORE CA
C S S ENVI RONVENTAL | TEM 4

NOVATO CA
CONTI NUED ON NEXT PAGE



04-2S3004 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
10/ 04/ 05 10/ 05/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NI TTA CONSTRUCTI ON I TEM5 21 THRU 25
LOOM S CA
STATEW DE SAFETY AND SI GNS I TEMS 7 AND 13
FAI RFI ELD CA
STRI PI NG GRAPHI CS I TEM5S 9, 10, 14, 15 AND 32 THRU 34

PETALUVA CA



04-2S3004 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 16 50. 00 800. 00
2 037514 2.4 TEMPORARY CHAIN LI NK GATE EA 1 500. 00 500. 00
(TYPE CL-1.8)
3 071325 TEMPORARY FENCE ( TYPE ESA) M 45 15. 00 675. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,000. 00 4,000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
6 074034 TEMPORARY COVER MR 250 3. 00 750. 00
7 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00
8 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 22, 000. 00 22, 000. 00
9 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 180 15. 00 2, 700. 00
10 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 2 150. 00 300. 00
11 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 92 90. 00 8, 280. 00
13 129100 TEMPORARY CRASH CUSHI ON MODULE EA a4 200. 00 8, 800. 00
14 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 340 25.00 8, 500. 00
15 150722 REMOVE PAVEMENT MARKER EA 57 5. 00 285. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 7, 000. 00 7, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 500 60. 00 30, 000. 00
18 037515 GEOSYNTHETI C EMBANKVENT REI NFORCEMENT MR 640 6. 00 3, 840. 00
19 198009 | MPORTED BORROW ( LI GHTVEI GHT AGGREGATE) VB 310 170. 00 52, 700. 00
20 198200 SUBGRADE ENHANCEMENT FABRI C M2 54 15. 00 810. 00
21 203014 FI BER ( EROSI ON CONTROL) KG 17 1. 00 17.00
22 203021 FI BER ROLLS M 60 25.00 1, 500. 00
23 203024 COVPCST ( EROSI ON' CONTROL) VB 2 50. 00 100. 00
24 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 2 1, 000. 00 2, 000. 00
25 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 4 100. 00 400. 00
26 260301 CLASS 3 AGGREGATE BASE VB 8 400. 00 3, 200. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 16 350. 00 5, 600. 00
28 037516 200 MM PLASTI C Pl PE UNDERDRAI N ( OUTLET) M 7 150. 00 1, 050. 00
29 680933 200 MM PERFORATED PLASTI C M 14 150. 00 2,100. 00
Pl PE UNDERDRAI N
30 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 0.5 1, 000. 00 500. 00
31 729010 ROCK SLOPE PROTECTI ON FABRI C M2 4 25.00 100. 00
32 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 240 12.00 2, 880. 00
33 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 37 20. 00 740. 00
34 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 20 20. 00 400. 00

TYPE H)



04-2S3004 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 999990 MOBI LI ZATI ON LS LUMP SUM 25, 000. 00 25, 000. 00

TOTAL 265, 527. 00



04-2S3004 Bl D245
04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 04/ 05 10/ 05/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 65. 00 1040. 00 25. 00 400. 00 120. 00 1920. 00
2 250. 00 250. 00 500. 00 500. 00 750. 00 750. 00
3 30. 00 1350. 00 12. 00 540. 00 15. 00 675. 00
4 4,050. 00 4050. 00 4,050. 00 4050. 00 4, 050. 00 4050. 00
5 4, 000. 00 4000. 00 6, 300. 00 6300. 00 4, 500. 00 4500. 00
6 13. 00 3250. 00 7.00 1750. 00 8. 00 2000. 00
7 2, 600. 00 2600. 00 2, 600. 00 2600. 00 5, 000. 00 5000. 00
8 29, 100. 00 29100. 00 12, 500. 00 12500. 00 25, 000. 00 25000. 00
9 13. 00 2340. 00 7.00 1260. 00 60. 00 10800. 00
10 2.00 4.00 300. 00 600. 00 110. 00 220. 00
11 50, 000. 00 50000. 00 87, 500. 00 87500. 00 50, 000. 00 50000. 00
12 150. 00 13800. 00 120. 00 11040. 00 100. 00 9200. 00
13 175. 00 7700. 00 175. 00 7700. 00 175. 00 7700. 00
14 20. 00 6800. 00 5.00 1700. 00 60. 00 20400. 00
15 2.00 114. 00 5. 00 285. 00 10. 00 570. 00
16 7, 200. 00 7200. 00 7, 200. 00 7200. 00 7, 200. 00 7200. 00
17 63. 00 31500. 00 80. 00 40000. 00 60. 00 30000. 00
18 30. 00 19200. 00 8. 00 5120. 00 7.00 4480. 00
19 125. 00 38750. 00 150. 00 46500. 00 130. 00 40300. 00
20 12. 00 648. 00 1.75 94. 50 7.00 378. 00
21 10. 00 170. 00 9. 45 160. 65 10. 00 170. 00
22 40. 00 2400. 00 25. 00 1500. 00 10. 00 600. 00
23 265. 00 530. 00 265. 00 530. 00 265. 00 530. 00
24 800. 00 1600. 00 801. 00 1602. 00 810. 00 1620. 00
25 20. 00 80. 00 20. 00 80. 00 20. 00 80. 00
26 500. 00 4000. 00 700. 00 5600. 00 185. 00 1480. 00
27 300. 00 4800. 00 460. 00 7360. 00 250. 00 4000. 00
28 100. 00 700. 00 150. 00 1050. 00 75. 00 525. 00
29 150. 00 2100. 00 270. 00 3780. 00 185. 00 2590. 00
30 750. 00 375. 00 1, 000. 00 500. 00 1, 000. 00 500. 00
31 50. 00 200. 00 2.50 10. 00 4.00 16. 00
32 2.00 480. 00 2.50 600. 00 8. 00 1920. 00
33 9. 00 333.00 10. 00 370. 00 18. 00 666. 00
34 9. 00 180. 00 20. 00 400. 00 18. 00 360. 00
35 26, 500. 00 26500. 00 28, 500. 00 28500. 00 49, 500. 00 49500. 00
TOT 268, 144. 00 289, 682. 15 289, 700. 00




