Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

STATE OF CALI FORNI A BI D SUMMARY
10/ 12/ 05 I N SANTA CLARA COUNTY AT VARI QUS
04-151294 LOCATI ONS FROM BERNAL RCAD

DB GOALS:
PROPGOSALS | SSUED 10

NUMBER OF Bl DDERS 2

PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D
1 1, 832, 865. 00 2
P O BOX 50085
WATSONVI LLE CA 95077
2 1, 958, 694. 00 1

04- SCL-101-27.0/48.0
OVERCRGOSSI NG

UPGRADE EXI STI NG RAMPS

DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
FUND TOTAL HB4N 1, 650, 000

ENG NEERS EST 1, 257, 158. 50 AMOUNT OVER

120 GRANI TE ROCK VWAY
SAN JOSE CA 95136

DEPARTMENT

UNDERCRGCSSI NG TO ELLI'S STREET

575, 706. 50

GRANI TE CONSTRUCTI ON COVPANY

PAVEX CONSTRUCTI ON DI VI SI ON

OF TRANSPORTATI ON Bl D245
PACE 1
10/ 13/ 05
CONTRACT CODE 'G '
80 CONTRACT | TEMS

FEDERAL AID ACNH Q101-(110)E

TOTAL NUMBER OF WORKI NG DAYS 250

PERCENT OVER EST 45. 79

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

831 724-1011
00000089
FAX 831 768-4021

408 574-1400
00000022
FAX 408 365-9548



04- 151294 Bl D245
04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 12/ 05 10/ 13/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL FENCE
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

CIRI MELLI ELECTRI C
RI CHMOND CA

FRANK MEDI NA
CROVI LLE CA

LONESTAR
SAN MARTI N CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

VETAL BEAM GUARD RAI LI NG

STRI PI NG

ELECTRI CAL

CONCRETE

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS



04- 151294
04- SCL-101
10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 3
10/ 13/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL
HAYWARD CA

A C CURBS CO
ELK GROVE CA

CENTRAL FENCE
SACRAMENTO CA

DI LLI ARD ENVI RONMENTAL
BYRON CA

LI NEAR OPTI ONS
MENLO PARK CA

LONESTAR
SAN MARTI N CA

MJURELCO ELECTRI C
PATTERSON CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

ASPHALT CONCRETE GRI NDI NG

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI LI NG

HAZARDOUS HAULER

STRI PI NG

ERCSI ON CONTRCL

ELECTRI CAL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS



04- 151294 Bl D245

04- SCL-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
10/ 12/ 05 10/ 13/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 000. 00 3, 000. 00
3 074026 TEMPORARY MULCH VB 270 60. 00 16, 200. 00
4 074028 TEMPORARY FI BER ROLL M 1,590 11. 00 17, 490. 00
5 074034 TEMPORARY COVER M 200 25. 00 5, 000. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 8 400. 00 3, 200. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 36, 000. 00 36, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 220, 000. 00 220, 000. 00
9 (S) 120120 TYPE 111 BARRI CADE EA 6 55. 00 330. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1,010 7.50 7,575. 00
11 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 35 30. 00 1, 050. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 15, 000. 00 15, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 840 85. 00 71, 400. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 61 300. 00 18, 300. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 54 47.00 2,538.00
16 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 790 9. 00 7,110. 00
STRI PE
17 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 450 3. 00 1, 350. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 31 50. 00 1, 550. 00
19 150805 REMOVE CULVERT M 13 250. 00 3, 250. 00
20 150821 REMOVE HEADWAL L EA 4 1, 000. 00 4, 000. 00
21 152390 RELOCATE ROADSI DE SI GN EA 1 220. 00 220. 00
22 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 2,270 6. 00 13, 620. 00
23 153214 REMOVE CONCRETE CURB VB 57 150. 00 8, 550. 00
24 190101 ROADWAY EXCAVATI ON VB 840 50. 00 42, 000. 00
25 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 400 200. 00 80, 000. 00
(AERI ALLY DEPGCSI TED LEAD)
26 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
27 194001 DI TCH EXCAVATI ON VB 310 50. 00 15, 500. 00
28 198001 | MPORTED BORROW VB 800 100. 00 80, 000. 00
29 ( 035447 EROSI ON CONTRCOL ( NETTI NG M 2,560 3.50 8, 960. 00
30 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 170 3. 00 510. 00
31 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 3 1, 000. 00 3, 000. 00
32 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 15 200. 00 3, 000. 00
33 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 36 7.00 252.00
34 (S) 204013 PLANT (GROUP M EA 120 50. 00 6, 000. 00
35 260301 CLASS 3 AGCGREGATE BASE VB 2 100. 00 200. 00



04- 151294 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 12/ 05 10/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 390102 ASPHALT CONCRETE (TYPE A) TONN 4,030 100. 00 403, 000. 00
37 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 19 200. 00 3, 800. 00
AREA)
38 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 140 15. 00 2, 100. 00
39 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 31 15. 00 465. 00
40 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.5 3, 500. 00 15, 750. 00
41 566011 ROADSI DE SI GN - ONE POST EA 9 295. 00 2, 655. 00
42 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 34 95. 00 3, 230. 00
METHOD)
43 641134 450 MM PLASTI C PI PE M 220 50. 00 11, 000. 00
44 641136 600 MM PLASTI C PI PE M 6 200. 00 1, 200. 00
45 705044 450 MM STEEL FLARED END SECTI ON EA 2 650. 00 1, 300. 00
46 705045 600 MM STEEL FLARED END SECTI ON EA 2 750. 00 1, 500. 00
47 (S) 731501 M NOR CONCRETE ( CURB) VB 2.2 1, 800. 00 3, 960. 00
48 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 740 7.00 5, 180. 00
49 820134 OBJECT MARKER (TYPE P) EA 2 95. 00 190. 00
50 820151 OBJECT MARKER ( TYPE L-1) EA 3 35. 00 105. 00
51 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 77 75. 00 5, 775. 00
52 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 2, 750. 00 5, 500. 00
53 035448 END CAP ( TYPE B) EA 1 80. 00 80. 00
54 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 700. 00 700. 00
55 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 2, 350. 00 7, 050. 00
56 839703 CONCRETE BARRI ER ( TYPE 600) M 6 1, 800. 00 10, 800. 00
57 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 120 30. 00 3, 600. 00
58 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 610 1. 00 1, 610. 00
59 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 850 2.00 1, 700. 00
60 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 100 1.00 100. 00
(BROKEN 5.18 M- 2.14 M
61 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 120 3. 00 360. 00
62 035449 TRAFFI C OPERATI ONS SYSTEM ( MODI FY) LS LUMP SUM 2, 500. 00 2, 500. 00
LOCATI ON 1
63 035450 TRAFFI C OPERATI ONS SYSTEM ( MODI FY) LS LUMP SUM 20, 000. 00 20, 000. 00
LOCATI ON 2
64 035451 TRAFFI C OPERATI ONS SYSTEM ( MODI FY) LS LUMP SUM 25, 000. 00 25, 000. 00
LOCATI ON 3
65 035452 TRAFFI C OPERATI ONS SYSTEM ( MODI FY) LS LUMP SUM 15, 000. 00 15, 000. 00
LOCATI ON 4
66 035453 TRAFFI C OPERATI ONS SYSTEM ( MODI FY) LS LUMP SUM 68, 000. 00 68, 000. 00

LOCATI ON 5



04- 151294 Bl D245

04- SCL-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
10/ 12/ 05 10/ 13/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

67 035454 TRAFFI C OPERATI ONS SYSTEM ( MCDI FY) LS LUMP SUM 12, 000. 00 12, 000. 00
LOCATI ON 6

68 035455 TRAFFI C OPERATI ONS SYSTEM ( MCDI FY) LS LUMP SUM 24,000. 00 24,000. 00
LOCATI ON 7

69 035456 TRAFFI C OPERATI ONS SYSTEM ( MCDI FY) LS LUMP SUM 17, 000. 00 17, 000. 00
LOCATI ON 8

70 035457 TRAFFI C OPERATI ONS SYSTEM ( MCDI FY) LS LUMP SUM 9, 000. 00 9, 000. 00
LOCATI ON 10

71 035458 TRAFFI C OPERATI ONS SYSTEM ( MCDI FY) LS LUMP SUM 37, 000. 00 37, 000. 00
LOCATI ON 11

72 035459 TRAFFI C OPERATI ONS SYSTEM ( MCDI FY) LS LUMP SUM 96, 000. 00 96, 000. 00
LOCATI ON 12

73 035460 TRAFFI C OPERATI ONS SYSTEM ( MCDI FY) LS LUMP SUM 14, 000. 00 14, 000. 00
LOCATI ON 13

74 035461 TRAFFI C OPERATI ONS SYSTEM LOCATI ON 14 LS LUMP SUM 52, 000. 00 52, 000. 00

75 035462 TRAFFI C OPERATI ONS SYSTEM LOCATI ON 15 LS LUWVP SUM 40, 000. 00 40, 000. 00

76 035463 TRAFFI C OPERATI ONS SYSTEM LOCATI ON 16 LS LUMP SUM 60, 000. 00 60, 000. 00

77 035464 EXTI NGUI SHABLE MESSAGE SI GN RADI O EA 2 3, 000. 00 6, 000. 00
CONTROLLER ASSEMBLY

78 035465 EXTI NGUI SHABLE MESSAGE SI GN PANELS EA 2 10, 000. 00 20, 000. 00
(LI GHT EM TTI NG DI CDE)

79 035466 GENERAL PACKET RADI O SYSTEM ( GPRS) EA 7 3, 000. 00 21, 000. 00
W RELESS MODEM

80 999990 MOBI LI ZATI ON LS LUWVP SUM 100, 000. 00 100, 000. 00

TOTAL 1, 832, 865. 00



04- 151294 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 12/ 05 10/ 13/ 05
| TEM SECOND
Bl D AMOUNT

1 1, 200. 00 1200. 00

2 1, 000. 00 1000. 00

3 80. 00 21600. 00

4 25.00 39750. 00

5 35. 00 7000. 00

6 300. 00 2400. 00

7 20, 000. 00 20000. 00

8 8, 000. 00 8000. 00

9 100. 00 600. 00
10 8. 00 8080. 00
11 40. 00 1400. 00
12 5, 000. 00 5000. 00
13 85. 00 71400. 00
14 450. 00 27450. 00
15 50. 00 2700. 00
16 15. 00 11850. 00
17 2.00 900. 00
18 75. 00 2325. 00
19 30. 00 390. 00
20 100. 00 400. 00
21 225.00 225.00
22 5.00 11350. 00
23 100. 00 5700. 00
24 160. 00 134400. 00
25 280. 00 112000. 00
26 4,000. 00 4000. 00
27 50. 00 15500. 00
28 50. 00 40000. 00
29 6. 00 15360. 00
30 2.00 340. 00
31 150. 00 450. 00
32 500. 00 7500. 00
33 4.00 144. 00
34 15. 00 1800. 00
35 300. 00 600. 00
36 95. 00 382850. 00
37 200. 00 3800. 00
38 30. 00 4200. 00
39 30. 00 930. 00




04- 151294 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 12/ 05 10/ 13/ 05
| TEM SECOND
Bl D AMOUNT

40 2, 000. 00 9000. 00
41 300. 00 2700. 00
42 100. 00 3400. 00
43 285. 00 62700. 00
44 1, 100. 00 6600. 00
45 270. 00 540. 00
46 400. 00 800. 00
47 1, 000. 00 2200. 00
48 5. 00 3700. 00
49 100. 00 200. 00
50 40. 00 120. 00
51 75. 00 5775. 00
52 2,750. 00 5500. 00
53 250. 00 250. 00
54 800. 00 800. 00
55 2, 350. 00 7050. 00
56 1, 800. 00 10800. 00
57 40. 00 4800. 00
58 1.00 1610. 00
59 3.50 2975. 00
60 1.00 100. 00
61 4.00 480. 00
62 10, 000. 00 10000. 00
63 40, 000. 00 40000. 00
64 20, 000. 00 20000. 00
65 20, 000. 00 20000. 00
66 75, 000. 00 75000. 00
67 15, 000. 00 15000. 00
68 25, 000. 00 25000. 00
69 20, 000. 00 20000. 00
70 10, 000. 00 10000. 00
71 25, 000. 00 25000. 00
72 64, 000. 00 64000. 00
73 45, 000. 00 45000. 00
74 75, 000. 00 75000. 00
75 70, 000. 00 70000. 00
76 95, 000. 00 95000. 00
77 4,000. 00 8000. 00
78 12, 000. 00 24000. 00



04- 151294

04- SCL-101
10/ 12/ 05
SECOND
Bl D AMOUNT
3, 000. 00 21000. 00
190, 000. 00 190000. 00
1, 958, 694. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 9
10/ 13/ 05



