STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 11/ 03/ 05 IN THE CI TY OF HUNTI NGTON BEACH AT 11/ 07/ 05

12-0G3804
12- ORA-405-16. 2

CONTRACT NUMBER
LOCATI ON

SHOULDER RAMP W DENI NG

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
PROPGOSALS | SSUED 5 FUND TOTAL HB1 340, 000

NUMBER OF BI DDERS 1 ENG NEERS EST 288,607.50 AMOUNT OVER

PROGRAM ELEMENTS RAS
Bl D TOTAL Bl DDER | D

Bl D RANK

1 458, 300. 00 1
I NC

26320 LESTER Cl RCLE
CORONA CA 92883

SOUTHBOUND EDI NGER AVENUE ON RAMP

169, 692. 50

BEADOR CONSTRUCTI ON COVPANY

CONTRACT CODE 'D '
38 CONTRACT | TEMS

FEDERAL AID AC M 405-2(933) 108
ACI M 405- 2( 933) E

TOTAL NUMBER OF WORKI NG DAYS 175
PERCENT OVER EST 58. 80

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

951 674-7352
00720483
FAX 951 674-7495



12- 0G3804 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 03/ 05 11/ 07/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEM 27
LI NCOLN CA
DI VERSI FI ED LANDSCAPE I TEMS 19 THRU 22
W NCHESTER CA
MOCRE ELECTRI C | TEM 37
CORONA CA
ORANGE COUNTY STRI PI NG ITEMS 5, 9 THRU 12 AND 32 THRU 36

CRANGE CA



12- 0G3804 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
11/ 03/ 05 11/ 07/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 500. 00 5, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 300. 00 3, 300. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 24, 815. 00 24, 815. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 870 2.00 1, 740. 00
6 129000 TEMPORARY RAI LI NG ( TYPE K) M 550 65. 00 35, 750. 00
7 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 200. 00 4, 400. 00
8 129150 TEMPORARY TRAFFI C SCREEN M 550 10. 00 5, 500. 00
9 150711 REMOVE PAI NTED TRAFFI C STRI PE M 870 3. 00 2, 610. 00
10 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 340 4.50 1, 530. 00
11 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 9 37.00 333. 00
12 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 2 175. 00 350. 00
13 153215 REMOVE CONCRETE (CURB AND GUTTER) M 230 49. 00 11, 270. 00
14 155003 CAP | NLET EA 2 1, 750. 00 3, 500. 00
15 190101 ROADWAY EXCAVATI ON VB 490 47.00 23, 030. 00
16 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) VB 720 47.00 33, 840. 00
(AERIALLY DEPCSI TED LEAD)
17 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 2,500. 00 2, 500. 00
18 198001 | MPORTED BORROW VB 190 20. 00 3, 800. 00
19 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 12, 000. 00 12, 000. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 500. 00 6, 500. 00
21 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 21, 000. 00 21, 000. 00
22 (F) 208909 EXTEND 200 MV CONDUI T M 5 250. 00 1, 250. 00
23 250201 CLASS 2 AGGREGATE SUBBASE VB 220 115. 00 25, 300. 00
24 390102 ASPHALT CONCRETE ( TYPE A) TONN 280 130. 00 36, 400. 00
25 390108 ASPHALT CONCRETE BASE (TYPE A) VB 110 320. 00 35, 200. 00
26 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 80 290. 00 23, 200. 00
27 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 210 21. 00 4, 410. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 2.5 3, 300. 00 8, 250. 00
29 510526 M NOR CONCRETE ( BACKFI LL) VB 12 275. 00 3, 300. 00
30 650075 600 MV REI NFORCED CONCRETE Pl PE M 16 350. 00 5, 600. 00
31 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 444 6. 00 2, 664. 00
32 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 9 37.00 333. 00
33 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 540 3.25 1, 755. 00
34 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 75 4.00 300. 00
(BROKEN 5.18 M- 2.14 M
35 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 6 18. 00 108. 00

TYPE G



12- 0G3804 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 03/ 05 11/ 07/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 33 14. 00 462. 00
TYPE H)
37 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
38 999990 MOBI LI ZATI ON LS LUMP SUM 45, 000. 00 45, 000. 00

TOTAL 458, 300. 00



