STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

03/ 21/ 06
06- 327004
06- VAD-41-6.8/6.9

BI D SUMMARY

I'N MADERA COUNTY AT FRI ANT MADERA

CANAL BRI DGE

UPGRADE BRI DGE RAI L

DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
03/ 22/ 06

CONTRACT CODE 'A '

35 CONTRACT | TEMS

FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUS|I NESS ENTERPRI SES -
PROPGCSALS | SSUED 13 FUND TOTAL HA21 401, 000 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 3 ENG NEERS EST 293, 492. 00 AMOUNT OVER 42,149. 00 PERCENT OVER EST 14. 36
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 335, 641. 00 3 AGEE CONSTRUCTI ON CORPORATI ON 559 299-3290 CC PREF CLAI MED
00631980
P O BOX 629 FAX 559 299-3503
CLOVIS CA 93613
2 441, 933. 00 2 VI KI NG CONSTRUCTI ON' COVPANY 916 852-5530 CC PREF CLAI MED
I NC 00745029
P O BOX 1508 FAX 916 852-5533
RANCHO CORDOVA CA 95741
3 497, 117. 00 1 HERTEL CONSTRUCTI ON CO | NC 916 421-2197 SB PREF CLAI MED

3435 52ND AVENUE
SACRAMENTO CA 95823

FAX 916 421-0511

00216671
BID I S OVER SBP
PREFERENCE LI M TS

3. 0%



06- 327004
06- MAD- 41- 6
03/ 21/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

03/ 22/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 M BUMGARNER | NC
LI VERMORE CA

METAL BEAM GUARD RAI L AND CONCRETE BARRI ER RAI L ( PARTI AL)



06- 327004
06- MAD- 41- 6
03/ 21/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 3
03/ 22/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL FENCE
SACRAMENTO CA

GRANI TE CONSTRUCTI ON' COVPANY
FRESNO CA

MBI
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

PAVI NG AND ROCADVWAY EXCAVATI ON

CONCRETE BARRI ER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALLANTE FENCE
FRESNO CA

GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

GRANI TE CONSTRUCT! ON COMPANY
FRESNO CA

GRANI TE CONSTRUCTI ON' COVPANY
FRESNO CA

HARRI S REBAR
FRESNO CA

NI TTA CONSTRUCTI ON
LOOM S CA
CONTI NUED ON NEXT PAGE

FENCI NG AND GATE

LEAD COVPLI ANCE PLAN ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN ( PARTI AL)

ASPHALT CONCRETE ( PARTI AL)

CLEARI NG, ROADWAY EXCAVATI ON, BORROW BASE ( PARTI AL)

BARRI ER AND REBAR

EROSI ON CONTROL ( PARTI AL)



06- 327004
06- MAD- 41- 6
03/ 21/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

03/ 22/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE SAFETY AND SI GNS
NI POMO CA

FLAGG NG ( PARTI AL)



06- 327004 Bl D245

06- MAD- 41- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

03/ 21/ 06 03/ 22/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 100 35. 00 3, 500. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00

PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 500. 00 6, 500. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,000. 00 2, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00 3, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 21, 000. 00 21, 000. 00
7 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 16 60. 00 960. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00 10, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 130 125. 00 16, 250. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 300. 00 8, 400. 00
11 (S) 151536 RECONSTRUCT FENCE ( TYPE BW M 82 55. 00 4,510. 00
12 (S) 152381 RELOCATE GATE EA 1 1, 000. 00 1, 000. 00
13 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 3 250. 00 750. 00
14 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 20, 000. 00 20, 000. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 400. 00 3, 400. 00
16 190101 ROADWAY EXCAVATI ON VB 210 100. 00 21, 000. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
18 198001 | MPORTED BORROW VB 1, 460 40. 00 58, 400. 00
19 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 0.5 1, 800. 00 900. 00
20 (S) 203014 FI BER ( EROSI ON CONTROL) KG 180 2.50 450. 00
21 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 4 500. 00 2, 000. 00
22 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 29 3.00 87. 00
23 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 36 6. 50 234. 00
24 260201 CLASS 2 AGGREGATE BASE VB 450 100. 00 45, 000. 00
25 390103 ASPHALT CONCRETE ( TYPE B) TONN 290 125. 00 36, 250. 00
26 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 6 400. 00 2, 400. 00
AREA)

27 515020 REFI NI SH BRI DGE DECK M2 6 1, 050. 00 6, 300. 00
28 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 49 90. 00 4, 410. 00
29 820132 OBJECT MARKER ( TYPE L) EA 2 50. 00 100. 00
30 820134 OBJECT MARKER ( TYPE P) EA 4 85. 00 340. 00
31 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 3 1, 200. 00 3, 600. 00
32 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 3 3, 300. 00 9, 900. 00
33 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 850. 00 850. 00
34 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 2, 300. 00 6, 900. 00
35 (F) 839718 CONCRETE BARRI ER ( TYPE 732R) M 33 750. 00 24, 750. 00

TOTAL 335, 641. 00



06- 327004 Bl D245

06- MAD- 41- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 21/ 06 03/ 22/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 20. 00 2000. 00 35. 00 3500. 00
2 5, 250. 00 5250. 00 5, 250. 00 5250. 00
3 10, 000. 00 10000. 00 1, 500. 00 1500. 00
4 3, 000. 00 3000. 00 2, 000. 00 2000. 00
5 4, 000. 00 4000. 00 3, 000. 00 3000. 00
6 89, 260. 00 89260. 00 62, 000. 00 62000. 00
7 50. 00 800. 00 95. 00 1520. 00
8 7, 500. 00 7500. 00 18, 000. 00 18000. 00
9 115. 00 14950. 00 120. 00 15600. 00
10 400. 00 11200. 00 390. 00 10920. 00
11 25. 00 2050. 00 29.50 2419. 00
12 2,500. 00 2500. 00 250. 00 250. 00
13 600. 00 1800. 00 225.00 675. 00
14 30, 000. 00 30000. 00 88, 000. 00 88000. 00
15 3, 400. 00 3400. 00 3, 400. 00 3400. 00
16 75. 00 15750. 00 73. 00 15330. 00
17 5, 000. 00 5000. 00 5, 000. 00 5000. 00
18 60. 00 87600. 00 56. 00 81760. 00
19 1, 700. 00 850. 00 1, 620. 00 810. 00
20 2.00 360. 00 2.00 360. 00
21 475. 00 1900. 00 475. 00 1900. 00
22 3. 00 87.00 3. 00 87.00
23 6. 00 216. 00 6. 00 216. 00
24 125. 00 56250. 00 125. 00 56250. 00
25 130. 00 37700. 00 130. 00 37700. 00
26 80. 00 480. 00 220. 00 1320. 00
27 800. 00 4800. 00 1, 250. 00 7500. 00
28 60. 00 2940. 00 40. 00 1960. 00
29 40. 00 80. 00 105. 00 210. 00
30 90. 00 360. 00 150. 00 600. 00
31 450. 00 1350. 00 360. 00 1080. 00
32 3, 200. 00 9600. 00 3, 900. 00 11700. 00
33 1, 000. 00 1000. 00 1, 000. 00 1000. 00
34 2,700. 00 8100. 00 3, 800. 00 11400. 00
35 600. 00 19800. 00 1, 300. 00 42900. 00
TOT 441, 933. 00 497, 117. 00



