STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 11/ 06 I N FRESNO COUNTY | N FRESNO AT RR | NVOCLVEMENT 04/ 12/ 06
CONTRACT NUMBER 06- 0E2604 VARI QUS LOCATI ONS CONTRACT CODE 'C '
LOCATI ON 06- FRE- 99- 20. 2/ 27. 3 15 CONTRACT | TEMS

06- FRE-99-28.4/31.5
ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 3 FUND TOTAL HA22 2,498, 000 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 2 ENG NEERS EST 2, 205, 960. 00 AMOUNT OVER 649, 701. 00 PERCENT OVER EST 29. 45
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2, 855,661. 00 2 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
2 3,548, 742. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077
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GOSHEN CA
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06- 0E2604 Bl D245

06- FRE- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 11/ 06 04/ 12/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K R C SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
VI SALI A CA
SAFETY STRI PI NG STRI PI NG

GOSHEN CA



06- 0E2604 Bl D245

06- FRE- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 11/ 06 04/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 500. 00 5, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 482, 000. 00 482, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 35, 000. 00 35, 000. 00
6 038723 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 21, 400 103. 00 2,204, 200. 00
7 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 120 1. 00 120. 00
8 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 12 80. 00 960. 00
9 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 33, 000 .70 23, 100. 00
( SPRAYABLE)
10 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 33, 000 . 80 26, 400. 00
11 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 7,520 1. 50 11, 280. 00
12 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 500 1.50 750. 00
(BROKEN 3.66 M- 0.92 M
13 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 56, 000 . 65 36, 400. 00
(BROKEN 10.98 M- 3.66 M
14 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 140 . 65 741. 00
(BROKEN 5.18 M- 2.14 M
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7, 260 3.50 25, 410. 00

TOTAL 2, 855, 661. 00



06- 0E2604 Bl D245

06- FRE- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 11/ 06 04/ 12/ 06
| TEM SECOND
Bl D AMOUNT
1 650. 00 650. 00
2 4,500. 00 4500. 00
3 15, 000. 00 15000. 00
4 643, 000. 00 643000. 00
5 20, 000. 00 20000. 00
6 128. 00 2739200. 00
7 1.00 120. 00
8 82. 00 984. 00
9 .70 23100. 00
10 .75 24750. 00
11 1.50 11280. 00
12 1.50 750. 00
13 .70 39200. 00
14 .70 798. 00
15 3.50 25410. 00
TOT 3, 548, 742. 00



