STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 05/ 09/ 06
CONTRACT NUMBER 06- 0C6204

06- TUL- 65-18. 7/21.9
06- TUL- 99-30.0/34.0

LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES -

D SUMMARY

I'N TULARE COUNTY NEAR PORTERVI LLE
AT VARI QUS LOCATI ONS

RESURFACE ASPHALT CONCRETE

DEPARTMENT OF TRANSPORTATI ON

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
05/ 10/ 06
CONTRACT CODE 'B '
18 CONTRACT | TEMS

FEDERAL Al D NONE

PROPGOSALS | SSUED 3 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 305, 535. 00 AMOUNT OVER 353, 419. 00 PERCENT OVER EST 27. 07
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 658, 954. 00 3 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
2 1, 723, 449. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 1,992, 763. 50 1 LEES PAVI NG | NC 559 651-1337 SB PREF CLAI MED

1212 N PLAZA DRI VE
VI SALI A CA 93291

FAX 559 651-2335

00282929
BID I S OVER SBP
PREFERENCE LI M TS

3. 0%



06- 0C6204 Bl D245

06- TUL- 65-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 09/ 06 05/ 10/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BOBBI E MACK GRI NDI NG I TEM 9 ( PARTI AL)
VI SALI A CA
PENHALL COVPANY | TEM 8 ( PARTI AL)
FRESNO CA
STATEW DE SAFETY AND SI GNS | NC | TEM 4
NI POMO CA
SUDHAKAR COVPANY I TEMS 7 AND 13 THRU 18

WEST COVI NA CA



06- 0C6204
06- TUL- 65-1
05/ 09/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 10/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

SUDHAKAR COVPANY
VEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

REMOVE ASPHALT CONCRETE ( PARTI AL)

GRI NDI NG ( PARTI AL)

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BOBBI E MACK GRI NDI NG
VI SALI A CA

K R C SAFETY COVPANY
VI SALI A CA

PENHALL COVPANY
FRESNO CA

SUDHAKAR COVPANY
VEEST COVI NA CA

TAKAKO TRAFFI C CONTROL

MOUNTAI N RANCH CA

GRI NDI NG

CONSTRUCTI ON AREA SI GNS

SAW CUTTI NG

STRI PI NG

TRAFFI C CONTROL



06- 0C6204 Bl D245

06- TUL- 65- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 09/ 06 05/ 10/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
3 074041 STREET SWEEPI NG LS LUMP SUM 4, 500. 00 4, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,200. 00 7, 200. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 267, 000. 00 267, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 38, 000. 00 38, 000. 00
7 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 210 40. 00 8, 400. 00
8 150846 REMOVE CONCRETE PAVEMENT VB 110 350. 00 38, 500. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 11, 200 3. 50 39, 200. 00
10 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 500 115. 00 287, 500. 00
11 038835 RUBBERI ZED ASPHALT CONCRETE TONN 8, 600 105. 00 903, 000. 00
(TYPE O - HB)
12 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 54 1. 00 54. 00
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 210 40. 00 8, 400. 00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 33, 800 . 80 27, 040. 00
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 100 1.75 5, 425. 00
16 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 850 .70 595. 00
(BROKEN 3.66 M- 0.92 M
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 16, 900 .70 11, 830. 00
(BROKEN 10.98 M- 3.66 M
18 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,770 3.00 8, 310. 00

TOTAL 1, 658, 954. 00



06- 0C6204 Bl D245

06- TUL- 65-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 09/ 06 05/ 10/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 100. 00 1100. 00 1, 500. 00 1500. 00
2 1, 000. 00 1000. 00 5, 000. 00 5000. 00
3 15, 000. 00 15000. 00 20, 000. 00 20000. 00
4 6, 500. 00 6500. 00 4,000. 00 4000. 00
5 287, 000. 50 287000. 50 70, 000. 00 70000. 00
6 2, 800. 00 2800. 00 8, 000. 00 8000. 00
7 38. 00 7980. 00 35. 00 7350. 00
8 280. 00 30800. 00 500. 00 55000. 00
9 5. 00 56000. 00 6. 00 67200. 00
10 90. 00 225000. 00 120. 15 300375. 00
11 120. 00 1032000. 00 162. 55 1397930. 00
12 1.00 54. 00 1.00 54. 00
13 38. 00 7980. 00 35. 00 7350. 00
14 .80 27040. 00 .78 26364. 00
15 1.50 4650. 00 1.50 4650. 00
16 .60 510. 00 .60 510. 00
17 .60 10140. 00 .60 10140. 00
18 2.85 7894. 50 2.65 7340. 50
TOT 1,723, 449. 00 1,992, 763. 50



