
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    04/24/07                    IN SANTA CLARA COUNTY NEAR GILROY                                  04/26/07 
     CONTRACT NUMBER     04-174934                   FROM 0.2 KM EAST OF SAN FELIPE ROAD                      CONTRACT CODE 'A ' 
     LOCATION            04-SCL-152-19.7/21.3        TO 1.3 KM WEST OF ROUTE 156                              108 CONTRACT ITEMS 
 
 
                                                     CONSTRUCT TRUCK CLIMBING LANE             FEDERAL AID  HP21-5204-(061) 
                                                                                                            L-5204-(061) 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0% 
 PROPOSALS ISSUED    25   FUND TOTAL   HB4C      5,250,000                         TOTAL NUMBER OF WORKING DAYS    150 
 
 NUMBER OF BIDDERS  3    ENGINEERS EST     10,264,802.00  AMOUNT UNDER      1,295,868.00        PERCENT UNDER EST 12.62 
 PROGRAM ELEMENTS      FCR 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1 A)      8,968,934.00    2              R G W CONSTRUCTION INC                925 606-2400 
                                                                                                  00591940 
                     B)  150 DAYS X   9300                  P O BOX 2910                      FAX 925 961-1925 
                    -------------------- 
                   A+B)    10,363,934.00                    LIVERMORE CA  94551 
 
                   2 A)      9,437,180.00    3              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                  00000089 
                     B)  166 DAYS X   9300                  P O BOX 50085                     FAX 831 768-4021 
                    -------------------- 
                   A+B)    10,980,980.00                    WATSONVILLE CA  95077 
 
                   3 A)     10,079,814.00    1              TEICHERT CONSTRUCTION                 916 386-5900 
                                                                                                  00000008 
                     B)  190 DAYS X   9300                  P O BOX 276830                    FAX 916 386-2940 
                    -------------------- 
                   A+B)    11,846,814.00                    SACRAMENTO CA  95827 



          04-174934                                                                                                BID245 
          04-SCL-152                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2 
          04/24/07                                                                                                 04/26/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     AVAR CONSTRUCTION                                            SOIL NAIL WALL 
           CAMPBELL CA 
 
           HARRIS SALINAS                                               REBAR 
           LIVERMORE CA 
 
           K C I ENVIRONMENTAL                                          EROSION COANTROL 
           SAN LUIS OBISPO CA 
 
           LINEAR OPTIONS                                               STRIPING 
           MENLO PARK CA 
 
           M B I                                                        CONCRETE BARRIER AND METAL BEAM GUARD RAIL 
           LIVERMORE CA 
 
           OLIVEIRA FENCE                                               FENCING 
           SANTA CLARA CA 
 
           PACIFIC BORING                                               BORE AND JACK 
           CARUTHERS CA 
 
           STATEWIDE SAFETY AND SIGNS                                   TEMPORARY CRASH CUSHION ADIEM 
           SAN JOSE CA 
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          04/24/07                                                                                                 04/26/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     A C CURBS                                                    ASPHALT CONCRETE DIKE 
           ELK GROVE CA 
 
           APPLY A LINE                                                 RUMBLE STRIPS 
           ANDERSON CA 
 
           BAYWOOD ENVIRONMENTAL                                        STORM WATER POLLUTION PREVENTION PLAN, LEAD COMPLIANCE PLAN 
           FAIRFAX CA 
 
           DRILL TECH                                                   SOIL NAIL AND SHOTCRETE 
           ANTIOCH CA 
 
           FARWEST SAFETY                                               DELINEATOR AND CRASH CUSHIONS 
           LODI CA 
 
           FARWEST SAFETY                                               ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, PANEL SIGNS 
           LODI CA 
 
           HARRIS SALINAS                                               REBAR 
           LIVERMORE CA 
 
           LINEAR OPTIONS                                               STRIPING AND MARKING 
           MENLO PARK CA 
 
           M B I                                                        METAL BEAM GUARD RAIL AND CONCRETE BARRIER 
           LIVERMORE CA 
 
           OLIVEIRA FENCE                                               FENCING 
           SANTA CLARA CA 
 
           PACIFIC BORING                                               BORING AND JACKING 
           CARUTHERS CA 
 CONTINUED ON NEXT PAGE 
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          04/24/07                                                                                                 04/26/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     SUPERIOR LANDSCAPING                                         LANDSCAPING AND EROSION CONTROL 
           WATSONVILLE CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     AVAR CONSTRUCTION SYSTEMS INC                                SOIL NAIL WALL 
           CAMPBELL CA 
 
           CHRISP COMPANY                                               STRIPING AND MARKING 
           FREMONT CA 
 
           HARRIS SALINAS                                               REBAR (PARTIAL) 
           LIVERMORE CA 
 
           K C I ENVIRONMENTAL INC                                      EROSION CONTROL AND HIGHWAY PLANTING 
           SAN LUIS OBISPO CA 
 
           M B I                                                        METAL BEAM GUARD RAIL AND CONCRETE BARRIER (PARTIAL) 
           LIVERMORE CA 
 
           OLIVEIRA FENCE INC                                           FENCING 
           SANTA CLARA CA 
 
           PACIFIC BORING INC                                           JACK AND BORE PIPE (PARTIAL) 
           CARUTHERS CA 
 
           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS, ROADSIDE SIGNS, MARKERS 
           SAN JOSE CA 
 
           STATEWIDE SAFETY AND SIGNS                                   TEMPORARY CRASH CUSHIONS 
           SAN JOSE CA 
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          04/24/07                                                                                                 04/26/07 
 
 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            4,500.00         4,500.00 
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM        1,100,000.00     1,100,000.00 
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            5,400.00         5,400.00 
                         PREVENTION PLAN 
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM          154,000.00       154,000.00 
       5     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            4            3,000.00        12,000.00 
       6     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            2            3,000.00         6,000.00 
       7     074034      TEMPORARY COVER                                M2        3,000                4.00        12,000.00 
       8     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA            9              800.00         7,200.00 
       9 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            3,000.00         3,000.00 
      10 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          110,000.00       110,000.00 
      11 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        13,700                3.00        41,100.00 
      12 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           24               90.00         2,160.00 
      13 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA          960                5.00         4,800.00 
      14 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4            6,000.00        24,000.00 
      15     129000      TEMPORARY RAILING (TYPE K)                     M         5,650               40.00       226,000.00 
      16 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           84              200.00        16,800.00 
      17 (S) 011294      TEMPORARY CRASH CUSHION (ADIEM)                EA            9            6,000.00        54,000.00 
      18     150206      ABANDON CULVERT                                EA            5            1,800.00         9,000.00 
      19     150605      REMOVE FENCE                                   M         3,980                7.00        27,860.00 
      20     150620      REMOVE GATE                                    EA            6              600.00         3,600.00 
      21     150662      REMOVE METAL BEAM GUARD RAILING                M           240               40.00         9,600.00 
      22     150668      REMOVE FLARED END SECTION                      EA            1              450.00           450.00 
      23     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         4,670                7.00        32,690.00 
                         STRIPE 
      24     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         4,670                2.00         9,340.00 
      25     150722      REMOVE PAVEMENT MARKER                         EA          650                2.00         1,300.00 
      26     150771      REMOVE ASPHALT CONCRETE DIKE                   M         1,200                4.00         4,800.00 
      27     150805      REMOVE CULVERT                                 M            44              210.00         9,240.00 
      28     150820      REMOVE INLET                                   EA            5            1,800.00         9,000.00 
      29     150821      REMOVE HEADWALL                                EA           14            1,500.00        21,000.00 
      30     011295      REMOVE WINGWALL                                EA            1            3,500.00         3,500.00 
      31 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2           90               80.00         7,200.00 
      32     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           30,000.00        30,000.00 
      33     190101      ROADWAY EXCAVATION                             M3       60,600                7.00       424,200.00 
      34     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            4,500.00         4,500.00 
      35 (F) 192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3        1,862               45.00        83,790.00 
      36 (F) 192055      STRUCTURE EXCAVATION (SOIL NAIL WALL)          M3        1,720               35.00        60,200.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      37 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            M3        1,512              125.00       189,000.00 
      38 (F) 193028      STRUCTURE BACKFILL (SOIL NAIL WALL)            M3           43              240.00        10,320.00 
      39 (F) 197060      SOIL NAIL ASSEMBLY                             M         5,450               70.00       381,500.00 
      40     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN         12              380.00         4,560.00 
      41 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM            8,500.00         8,500.00 
      42 (S) 200002      ROADSIDE CLEARING                              LS     LUMP SUM            2,500.00         2,500.00 
      43 (S) 011296      EROSION CONTROL (NETTING)                      M2        3,860                6.00        23,160.00 
      44 (S) 203003      STRAW (EROSION CONTROL)                        TONN         12              660.00         7,920.00 
      45 (S) 203014      FIBER (EROSION CONTROL)                        KG        1,580                1.25         1,975.00 
      46 (S) 011297      CHECK DAM                                      EA           12               92.00         1,104.00 
      47 (S) 203021      FIBER ROLLS                                    M         4,480               10.00        44,800.00 
      48 (S) 203024      COMPOST (EROSION CONTROL)                      M3           10              410.00         4,100.00 
      49 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            2              770.00         1,540.00 
      50 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG          230              150.00        34,500.00 
      51 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          350                5.00         1,750.00 
      52     250401      CLASS 4 AGGREGATE SUBBASE                      M3        4,580               50.00       229,000.00 
      53     270011      CEMENT TREATED BASE                            M3        5,310              115.00       610,650.00 
                         (PLANT-MIXED, CLASS A) 
      54     390095      REPLACE ASPHALT CONCRETE SURFACING             M3          390              300.00       117,000.00 
      55     390102      ASPHALT CONCRETE (TYPE A)                      TONN     17,900               88.00     1,575,200.00 
      56     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           39              100.00         3,900.00 
                         AREA) 
      57     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           360                8.00         2,880.00 
      58     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         2,030                8.00        16,240.00 
      59     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           780                8.00         6,240.00 
      60     011298      RUMBLE STRIP 300 MM                            STA          21              240.00         5,040.00 
      61     011299      RUMBLE STRIP 600 MM                            STA          21              240.00         5,040.00 
      62     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         50              750.00        37,500.00 
      63 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            M3          379              560.00       212,240.00 
      64     510129      CLASS 2 CONCRETE (BOX CULVERT)                 M3           54            1,750.00        94,500.00 
      65     510217      CLASS 3 CONCRETE                               M3           29              180.00         5,220.00 
      66 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           16            3,600.00        57,600.00 
      67     510526      MINOR CONCRETE (BACKFILL)                      M3            3              260.00           780.00 
      68 (F) 011300      ARCHITECTURAL TREATMENT                        M2        1,580               75.00       118,500.00 
                         (TEXTURED SHOTCRETE) 
      69 (SF)520101      BAR REINFORCING STEEL                          KG        4,716                3.00        14,148.00 
      70 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG       28,756                2.50        71,890.00 
      71 (SF)011301      BAR REINFORCING STEEL (SOIL NAIL WALL)         M3       32,100                3.00        96,300.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      72 (F) 530100      SHOTCRETE                                      M3          573              660.00       378,180.00 
      73 (S) 560239      FURNISH SINGLE SHEET ALUMINUM SIGN             M2            7              170.00         1,190.00 
                         (2.0 MM-UNFRAMED) 
      74     566011      ROADSIDE SIGN - ONE POST                       EA            5              275.00         1,375.00 
      75     566012      ROADSIDE SIGN - TWO POST                       EA            1              525.00           525.00 
      76     620902      200 MM ALTERNATIVE PIPE CULVERT                M            13              470.00         6,110.00 
      77     620904      300 MM ALTERNATIVE PIPE CULVERT                M             4              530.00         2,120.00 
      78     620909      450 MM ALTERNATIVE PIPE CULVERT                M           120              360.00        43,200.00 
      79     620913      600 MM ALTERNATIVE PIPE CULVERT                M           170              330.00        56,100.00 
      80     655368      JACKED 750 MM REINFORCED CONCRETE PIPE         M           130            2,600.00       338,000.00 
                         (CLASS III) 
      81     655371      JACKED 1200 MM REINFORCED CONCRETE PIPE        M            42            3,300.00       138,600.00 
                         (CLASS III) 
      82     690165      450 MM CORRUGATED STEEL PIPE DOWNDRAIN         M            29              150.00         4,350.00 
                         (1.63 MM THICK) 
      83     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            5              310.00         1,550.00 
      84     705337      600 MM ALTERNATIVE FLARED END SECTION          EA            7              425.00         2,975.00 
      85     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3           77              150.00        11,550.00 
      86     721011      ROCK SLOPE PROTECTION                          M3           88              150.00        13,200.00 
                         (BACKING NO. 2, METHOD B) 
      87     721024      ROCK SLOPE PROTECTION (1/4T, METHOD B)         M3          120              150.00        18,000.00 
      88     729010      ROCK SLOPE PROTECTION FABRIC                   M2          570                2.00         1,140.00 
      89     731502      MINOR CONCRETE (MISCELLANEOUS                  M3           56            1,300.00        72,800.00 
                         CONSTRUCTION) 
      90 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        1,768                4.00         7,072.00 
      91 (S) 800060      FENCE (TYPE WM AND BW)                         M         6,870               27.00       185,490.00 
      92 (SF)800385      CHAIN LINK FENCE (TYPE CL-1.2)                 M           245               85.00        20,825.00 
      93 (S) 800386      CHAIN LINK FENCE (TYPE CL-1.2,                 M           110              117.00        12,870.00 
                         VINYL-CLAD) 
      94     820107      DELINEATOR (CLASS 1)                           EA           33               30.00           990.00 
      95     820118      GUARD RAILING DELINEATOR                       EA           11               20.00           220.00 
      96     820151      OBJECT MARKER (TYPE L-1)                       EA           19               30.00           570.00 
      97 (S) 832061      METAL BEAM GUARD RAILING                       M           810               76.00        61,560.00 
                         (2.1 M WOOD POST) 
      98 (S) 839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            5            1,000.00         5,000.00 
      99 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           17            2,300.00        39,100.00 
     100     839704      CONCRETE BARRIER (TYPE 60D)                    M           110              180.00        19,800.00 
     101 (F) 011302      CONCRETE BARRIER (TYPE 60D MODIFIED)           M           245              320.00        78,400.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
     102 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           12               60.00           720.00 
     103 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        13,900                1.50        20,850.00 
     104 (S) 011303      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,100                1.75         3,675.00 
                         (BROKEN) 
     105 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        2,100                5.00        10,500.00 
     106     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00 
     107     839541      TRANSITION RAILING (TYPE WB)                   EA            4            4,000.00        16,000.00 
     108     999990      MOBILIZATION                                   LS     LUMP SUM          863,000.00       863,000.00 
 
                                                                                                    A)          8,968,934.00 
                                                                                                    B)   15 DAYS X    9300 
                                                                                                           ----------------- 
                                                                                                   A+B)        10,363,934.00 



          04-174934                                                                                                BID245 
          04-SCL-152                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  9 
          04/24/07                                                                                                 04/26/07 
 
     |-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD 
     |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|------------------------------- 
   1 |         4,500.00       4500.00|         4,500.00       4500.00 
   2 |       714,801.00     714801.00|       800,000.00     800000.00 
   3 |         5,400.00       5400.00|         4,000.00       4000.00 
   4 |        30,000.00      30000.00|       100,000.00     100000.00 
   5 |         3,400.00      13600.00|         4,000.00      16000.00 
   6 |         2,000.00       4000.00|         4,000.00       8000.00 
   7 |             6.00      18000.00|             6.50      19500.00 
   8 |           500.00       4500.00|         1,100.00       9900.00 
   9 |         2,500.00       2500.00|         5,000.00       5000.00 
  10 |       150,000.00     150000.00|        50,000.00      50000.00 
  11 |             1.00      13700.00|             1.60      21920.00 
  12 |            36.00        864.00|            30.00        720.00 
  13 |             4.50       4320.00|             5.50       5280.00 
  14 |        15,000.00      60000.00|        20,000.00      80000.00 
  15 |            42.00     237300.00|            42.00     237300.00 
  16 |           185.00      15540.00|           200.00      16800.00 
  17 |         7,500.00      67500.00|         6,000.00      54000.00 
  18 |           220.00       1100.00|         1,800.00       9000.00 
  19 |             6.60      26268.00|             7.00      27860.00 
  20 |           500.00       3000.00|           520.00       3120.00 
  21 |            38.00       9120.00|            40.00       9600.00 
  22 |           250.00        250.00|           400.00        400.00 
  23 |             3.00      14010.00|             9.00      42030.00 
  24 |             1.00       4670.00|             3.30      15411.00 
  25 |             1.00        650.00|             3.30       2145.00 
  26 |             5.00       6000.00|             5.50       6600.00 
  27 |            17.00        748.00|           100.00       4400.00 
  28 |         1,300.00       6500.00|           700.00       3500.00 
  29 |         2,000.00      28000.00|         1,000.00      14000.00 
  30 |        12,000.00      12000.00|         4,000.00       4000.00 
  31 |            51.00       4590.00|            60.00       5400.00 
  32 |        30,000.00      30000.00|        30,000.00      30000.00 
  33 |            18.00    1090800.00|            17.00    1030200.00 
  34 |         4,500.00       4500.00|         4,500.00       4500.00 
  35 |            50.00      93100.00|            85.00     158270.00 
  36 |            33.00      56760.00|            90.00     154800.00 
  37 |            67.00     101304.00|           100.00     151200.00 
  38 |           317.00      13631.00|           180.00       7740.00 
  39 |            69.00     376050.00|            76.00     414200.00 
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     |-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD 
     |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|------------------------------- 
  40 |           100.00       1200.00|           250.00       3000.00 
  41 |         5,000.00       5000.00|         5,000.00       5000.00 
  42 |         2,500.00       2500.00|         2,500.00       2500.00 
  43 |             3.30      12738.00|             6.50      25090.00 
  44 |           850.00      10200.00|           660.00       7920.00 
  45 |             1.00       1580.00|             1.30       2054.00 
  46 |           300.00       3600.00|           110.00       1320.00 
  47 |             9.00      40320.00|            10.50      47040.00 
  48 |           125.00       1250.00|           420.00       4200.00 
  49 |         1,000.00       2000.00|           800.00       1600.00 
  50 |           150.00      34500.00|           150.00      34500.00 
  51 |             2.00        700.00|             5.00       1750.00 
  52 |            63.00     288540.00|            60.00     274800.00 
  53 |           135.00     716850.00|           165.00     876150.00 
  54 |           400.00     156000.00|           310.00     120900.00 
  55 |           100.00    1790000.00|            97.00    1736300.00 
  56 |           200.00       7800.00|           120.00       4680.00 
  57 |            11.00       3960.00|             7.00       2520.00 
  58 |            18.00      36540.00|             7.00      14210.00 
  59 |            11.00       8580.00|             7.00       5460.00 
  60 |           200.00       4200.00|           180.00       3780.00 
  61 |           300.00       6300.00|           320.00       6720.00 
  62 |         1,000.00      50000.00|           460.00      23000.00 
  63 |           900.00     341100.00|           700.00     265300.00 
  64 |         2,470.00     133380.00|         2,300.00     124200.00 
  65 |           195.00       5655.00|           170.00       4930.00 
  66 |         4,290.00      68640.00|         2,300.00      36800.00 
  67 |           188.00        564.00|           150.00        450.00 
  68 |            70.00     110600.00|            80.00     126400.00 
  69 |             3.00      14148.00|             3.50      16506.00 
  70 |             2.00      57512.00|             2.50      71890.00 
  71 |             2.10      67410.00|             2.50      80250.00 
  72 |           650.00     372450.00|           700.00     401100.00 
  73 |           180.00       1260.00|           190.00       1330.00 
  74 |           210.00       1050.00|           290.00       1450.00 
  75 |           550.00        550.00|           550.00        550.00 
  76 |           750.00       9750.00|           680.00       8840.00 
  77 |           800.00       3200.00|         1,600.00       6400.00 
  78 |           340.00      40800.00|           540.00      64800.00 
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     |-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD 
     |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|------------------------------- 
  79 |           350.00      59500.00|           380.00      64600.00 
  80 |         2,440.00     317200.00|         3,100.00     403000.00 
  81 |         3,500.00     147000.00|         3,800.00     159600.00 
  82 |           390.00      11310.00|           500.00      14500.00 
  83 |         1,800.00       9000.00|           660.00       3300.00 
  84 |         2,700.00      18900.00|           820.00       5740.00 
  85 |           240.00      18480.00|           280.00      21560.00 
  86 |           300.00      26400.00|           350.00      30800.00 
  87 |           270.00      32400.00|           180.00      21600.00 
  88 |             2.50       1425.00|             5.00       2850.00 
  89 |         1,100.00      61600.00|         1,200.00      67200.00 
  90 |             4.00       7072.00|             5.00       8840.00 
  91 |            26.00     178620.00|            29.00     199230.00 
  92 |            84.00      20580.00|            90.00      22050.00 
  93 |           115.00      12650.00|           120.00      13200.00 
  94 |            40.00       1320.00|            33.00       1089.00 
  95 |            40.00        440.00|            22.00        242.00 
  96 |            40.00        760.00|            33.00        627.00 
  97 |            76.00      61560.00|            80.00      64800.00 
  98 |         1,000.00       5000.00|         1,000.00       5000.00 
  99 |         2,400.00      40800.00|         2,500.00      42500.00 
 100 |           280.00      30800.00|           250.00      27500.00 
 101 |           450.00     110250.00|           480.00     117600.00 
 102 |            55.00        660.00|            85.00       1020.00 
 103 |             1.00      13900.00|             1.80      25020.00 
 104 |             1.00       2100.00|             1.10       2310.00 
 105 |             4.50       9450.00|             4.50       9450.00 
 106 |              .00          0.00|              .00          0.00 
 107 |         4,000.00      16000.00|         4,400.00      17600.00 
 108 |       580,000.00     580000.00|       780,000.00     780000.00 
 
 TOT            A)      9,437,180.00           A)     10,079,814.00 
                B)   166 DAYS X   9300         B)   190 DAYS X   9300 
                   --------------------           -------------------- 
              A+B)     10,980,980.00         A+B)     11,846,814.00 


