STATE OF CALIFORNIA

BID OPENING DATE
CONTRACT NUMBER
LOCATION

10/24/07
05-00Q2404
05-MON-1-74.6/R78

MBE GOALS: MINORITY BUSINESS ENTERPRISES

PROPOSALS ISSUED 6 FUND TOTAL HM1
NUMBER OF BIDDERS 2 ENGINEERS EST
BID RANK BID TOTAL

1 1,375,869.00

2 1,473,473.00

BID SUMMARY DEPAR
IN MONTEREY COUNTY IN AND NEAR
MONTEREY FROM 0.1 MILE NORTH OF
CARPENTER STREET TO FREMONT STREET

OVERCROSSING

.1

ASPHALT CONCRETE OVERLAY

BID245

PAGE 1

10/25/07
CONTRACT CODE 'A '
23 CONTRACT ITEMS

TMENT OF TRANSPORTATION

FEDERAL AID NONE

- 0.0% WOMEN'S BUSINESS ENTERPRISES - 0.0% DISABLED VETERANS BUSINESS ENTERPRISES -
0 TOTAL NUMBER OF WORKING DAYS 45
1,816,961.00 AMOUNT UNDER 441,092.00 PERCENT UNDER EST 24.28
BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
2 PAVEX CONSTRUCTION DIVISION 408 574-1400 CC PREF CLAIMED
00000022
120 GRANITE ROCK WAY FAX 408 365-8349
SAN JOSE CA 95136
1 GRANITE CONSTRUCTION COMPANY 831 724-1011 CC PREF CLAIMED

P O BOX 50085

WATSONVILLE CA 95077

00000089
FAX 831 768-4021

3.

o\°



05-00Q2404 BID245

05-MON-1-74 PAGE 2

10/24/07 10/25/07
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 GAGLIASSO TRUCKING TRUCKING (PARTIAL)
SAN JOSE CA
KRC SAFETY COMPANY CONSTRUCTION AREA SIGNS
VISALIA CA
LAUER AND LOPAT PACIFIC WATER POLLUTION CONTROL PROGRAM
DANA POINT CA
REPUBLIC ITS LOOPS AND MAINTAIN EXISTING SYSTEM (PARTIAL)
NOVATO CA
STERNDAHL ENTERPRISES STRIPING AND MARKING

SUN VALLEY CA



05-00Q2404 BID245

05-MON-1-74 PAGE 3

10/24/07 10/25/07
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 KRC SAFETY COMPANY CONSTRUCTION AREA SIGNS
VISALIA CA
REPUBLIC ITS ELECTRICAL
NOVATO CA
SUDHAKAR COMPANY STRIPING
RIALTO CA
TITAN DVBE CONSTRUCTION SITE MANAGEMENT
REDDING CA
TITAN DVBE WATER POLLUTION CONTROL PROGRAM

REDDING CA



05-00Q2404 BID245

05-MON-1-74 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/24/07 10/25/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 5,000.00 5,000.00
2 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 700.00 700.00
PROGRAM
3 (8) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 5,000.00 5,000.00
4 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 55,000.00 55,000.00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 7,500.00 7,500.00
6 150769 REMOVE ASPHALT CONCRETE cYy 7 500.00 3,500.00
7 152422 ADJUST MONUMENT COVER EA 13 750.00 9,750.00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 124,700 1.74 216,978.00
9 198007 IMPORTED MATERIAL (SHOULDER BACKING) TON 830 45.00 37,350.00
10 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 9 635.00 5,715.00
11 390106 ASPHALT CONCRETE (OPEN GRADED) TON 10,280 85.00 873,800.00
12 397001 ASPHALTIC EMULSION (PAINT BINDER) TON 80 614.00 49,120.00
13 (S) 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 37,100 .42 15,582.00
14 (S) 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 6,320 1.00 6,320.00
15 (S) 840508 8" THERMOPLASTIC TRAFFIC STRIPE LF 2,390 1.00 2,390.00
(BROKEN 12-3)
16 (S) 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 260 10.00 2,600.00
17 (S) 840525 4" THERMOPLASTIC TRAFFIC STRIPE LF 38,100 .26 9,906.00
(BROKEN 36-12)
18 (S) 840526 4" THERMOPLASTIC TRAFFIC STRIPE LF 500 .26 130.00
(BROKEN 17-7)
19 (S) 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 35,200 .30 10,560.00
20 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 3,180 2.00 6,360.00
21 (8) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,040 5.20 10,608.00
22 (S) 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 32,000.00 32,000.00
SYSTEM ELEMENTS DURING CONSTRUCTION
23 (S) 860810 INDUCTIVE LOOP DETECTOR LS LUMP SUM 10,000.00 10,000.00

TOTAL 1,375,869.00



05-00Q2404 BID245

05-MON-1-74 SUMMARY O F REMAINTING BIDDERS PAGE 5
10/24/07 10/25/07
ITEM SECOND
BID AMOUNT

1 900.00 900.00

2 1,400.00 1400.00

3 6,000.00 6000.00

4 91,941.00 91941.00

5 7,000.00 7000.00

6 10.00 70.00

7 500.00 6500.00

8 1.00 124700.00

9 40.50 33615.00
10 1,300.00 11700.00
11 100.00 1028000.00
12 840.00 67200.00
13 30 11130.00
14 65 4108.00
15 60 1434.00
16 3.50 910.00
17 25 9525.00
18 30 150.00
19 15 5280.00
20 1.50 4770.00
21 3.50 7140.00
22 30,000.00 30000.00
23 20,000.00 20000.00

TOT 1,473,473.00



