
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    04/08/08                    IN ALPINE COUNTY NEAR BEAR VALLEY                                  04/11/08 
     CONTRACT NUMBER     10-0M8404                   FROM ROUTE 4 TO 2.2 KM NORTH OF                          CONTRACT CODE 'F ' 
     LOCATION            10-ALP-207-0.0/1.4          ROUTE 4 INTERSECTION                                      26 CONTRACT ITEMS 
 
 
                                                     HOT MIX ASPHALT RESURFACING               FEDERAL AID  NONE 
 
 
 
 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  5.0% 
 PROPOSALS ISSUED    12   FUND TOTAL   HA22        891,000                         TOTAL NUMBER OF WORKING DAYS     25 
 
 NUMBER OF BIDDERS  4    ENGINEERS EST        797,935.00  AMOUNT UNDER        139,015.70        PERCENT UNDER EST 17.42 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1           658,919.30    4              GEORGE REED INC                       209 984-5202  CC PREF CLAIMED 
                                                                                                  00211337 
                                                            P O BOX 548                       FAX 209 984-5036 
                                                            SONORA CA  95370 
 
                   2           794,580.00    3              GRANITE CONSTRUCTION COMPANY          831 724-1011  CC PREF CLAIMED 
                                                                                                  00000089 
                                                            P O BOX 50085                     FAX 831 768-4021 
                                                            WATSONVILLE CA  95077 
 
                   3           811,116.00    2              MARTIN GENERAL ENGINEERING INC        916 355-8101  CC PREF CLAIMED 
                                                                                                  00844279 
                                                            12485 QUICKSILVER DRIVE           FAX 916 355-8108 
                                                            RANCHO CORDOVA CA  95742 
 
                   4           920,397.50    1              J A GONSALVES AND SON                 707 258-6261  SB PREF CLAIMED 
                                                            CONSTRUCTION INC                      00676166 
                                                            P O BOX 6553                      FAX 707 258-1240   BID IS OVER SBP 
                                                            NAPA CA  94581-1553                                 PREFERENCE LIMITS 



          10-0M8404                                                                                                BID245 
          10-ALP-207                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2 
          04/08/08                                                                                                 04/11/08 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     APCO                                                         ASPHALT CONCRETE DIKE (PARTIAL) 
           P O BOX 790 
           GOSHEN CA  93227-0790 
 
           LINEAR OPTIONS INC                                           STRIPING 
           MENLO PARK CA 
 
           TAKAKO TRAFFIC CONTROL                                       TRAFFIC CONTROL (PARTIAL) 
           P O BOX 800 
           MOUNTAIN RANCH CA  95246 
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          04/08/08                                                                                                 04/11/08 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     APCO                                                         PLACE ASPHALT CONCRETE DIKE AND SHOULDER BACKING (PARTIAL) 
           GOSHEN CA 
 
           LINEAR OPTIONS INC                                           THERMOPLASTIC STRIPING AND MARKING 
           MENLO PARK CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     A C DIKE CO                                                  PLACE ASPHALT CONCRETE DIKE 
           LINCOLN CA 
 
           GLOBAL ENVIRONMENTAL NETWORK INC                             CONSTRUCTION SITE MANAGEMENT PLAN 
           FOUNTAIN VALLEY CA 
 
           GLOBAL ENVIRONMENTAL NETWORK INC                             PORTABLE CHANGEABLE MESSAGE SIGNS 
           FOUNTAIN VALLEY CA 
 
           GLOBAL ENVIRONMENTAL NETWORK INC                             WATER POLLUTION CONTROL PLAN AND LEAD COMPLIANCE PLAN 
           FOUNTAIN VALLEY CA 
 
           KENTS OIL SERVICE                                            TACK COAT 
           STOCKTON CA 
 
           LINEAR OPTIONS INC                                           STRIPING 
           MENLO PARK CA 
 
           THOMAS AND PRATT HIGHWAY SPECIALTY SERVICES INC              TRAFFIC CONTROL 
           VALLEJO CA 
 
           TITAN DVBE                                                   ROCK SLOPE PROTECTION FABRIC (PARTIAL) 
           COTTONWOOD CA 
 CONTINUED ON NEXT PAGE 
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          04/08/08                                                                                                 04/11/08 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     TITAN DVBE                                                   TEMPORARY FIBER ROLL AND EROSION CONTROL BLANKET (PARTIAL) 
           COTTONWOOD CA 
 
           WELLS SWEEPING                                               STREET SWEEPING 
           SACRAMENTO CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     APCO                                                         ASPHALT CONCRETE DIKE 
           P O BOX 790 
           GOSHEN CA  93227 
 
           CENTRAL STRIPING SERVICE INC                                 STRIPING 
           3489 LUYUNG DRIVE 
           RANCHO CORDOVA CA  95742 
 
           TAKAKO TRAFFIC CONTROL                                       TRAFFIC CONTROL 
           P O BOX 800 
           MOUNTAIN RANCH CA  95246 



          10-0M8404                                                                                                BID245 
          10-ALP-207                 C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  5 
          04/08/08                                                                                                 04/11/08 
 
 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM              750.00           750.00 
       2 (S) 074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM              650.00           650.00 
                         PROGRAM 
       3     074028      TEMPORARY FIBER ROLL                           M            45               14.00           630.00 
       4 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            1,175.00         1,175.00 
       5 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           27,200.00        27,200.00 
       6 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            2,800.00         2,800.00 
       7     150771      REMOVE ASPHALT CONCRETE DIKE                   M           450                1.70           765.00 
       8     150823      REMOVE DOWNDRAIN                               EA            2              250.00           500.00 
       9 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          490                2.70         1,323.00 
      10 (S) 190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,260.00         1,260.00 
      11     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN        310               69.00        21,390.00 
      12 (S) 203001      EROSION CONTROL (BLANKET)                      M2          200                7.00         1,400.00 
      13     390095      REPLACE ASPHALT CONCRETE SURFACING             M3           27              435.00        11,745.00 
      14     390133      HOT MIX ASPHALT (TYPE B)                       TONN         70               67.00         4,690.00 
      15     390137      RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        TONN      3,930              136.00       534,480.00 
      16     394076      PLACE HOT MIX ASPHALT DIKE (TYPE E)            M         1,000                7.40         7,400.00 
      17     394090      PLACE HOT MIX ASPHALT                          M2           30               77.00         2,310.00 
                         (MISCELLANEOUS AREA) 
      18     397005      TACK COAT                                      TONN          4.3              1.00             4.30 
      19     691900      FLUME DOWNDRAIN                                M            20               63.00         1,260.00 
      20     692101      TAPERED INLET                                  EA            3              365.00         1,095.00 
      21     692361      FLUME ANCHOR ASSEMBLY                          EA           10               75.00           750.00 
      22     721011      ROCK SLOPE PROTECTION                          M3            3              175.00           525.00 
                         (BACKING NO. 2, METHOD B) 
      23     729010      ROCK SLOPE PROTECTION FABRIC                   M2            5              113.00           565.00 
      24 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2            9               58.00           522.00 
      25 (S) 840572      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         8,370                4.00        33,480.00 
                         (RECESSED) 
      26 (S) 860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM              250.00           250.00 
                         SYSTEM ELEMENTS DURING CONSTRUCTION 
 
                                                                                                  TOTAL           658,919.30 
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          04/08/08                                                                                                 04/11/08 
 
     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
   1 |           500.00        500.00|           725.00        725.00|           500.00        500.00 
   2 |           500.00        500.00|           775.00        775.00|           700.00        700.00 
   3 |            10.00        450.00|            18.00        810.00|            19.00        855.00 
   4 |         2,100.00       2100.00|         1,600.00       1600.00|         2,000.00       2000.00 
   5 |        22,500.00      22500.00|        64,000.00      64000.00|        96,000.00      96000.00 
   6 |         2,000.00       2000.00|         4,000.00       4000.00|         3,450.00       3450.00 
   7 |            10.00       4500.00|            15.00       6750.00|            13.00       5850.00 
   8 |           500.00       1000.00|         1,600.00       3200.00|           750.00       1500.00 
   9 |             4.00       1960.00|            22.30      10927.00|            18.00       8820.00 
  10 |         1,500.00       1500.00|         2,000.00       2000.00|         2,000.00       2000.00 
  11 |            80.00      24800.00|            77.20      23932.00|            59.00      18290.00 
  12 |            10.00       2000.00|            20.00       4000.00|            22.00       4400.00 
  13 |           800.00      21600.00|           601.00      16227.00|           400.00      10800.00 
  14 |           100.00       7000.00|           130.00       9100.00|           310.00      21700.00 
  15 |           157.00     617010.00|           151.00     593430.00|           175.00     687750.00 
  16 |            10.00      10000.00|             4.30       4300.00|            15.00      15000.00 
  17 |            80.00       2400.00|            72.30       2169.00|            12.00        360.00 
  18 |         5,000.00      21500.00|         2,300.00       9890.00|           700.00       3010.00 
  19 |           100.00       2000.00|           230.00       4600.00|           360.00       7200.00 
  20 |         1,000.00       3000.00|           534.00       1602.00|           750.00       2250.00 
  21 |           250.00       2500.00|           379.00       3790.00|           500.00       5000.00 
  22 |           250.00        750.00|           855.00       2565.00|         1,500.00       4500.00 
  23 |            50.00        250.00|           162.00        810.00|           500.00       2500.00 
  24 |            90.00        810.00|            61.00        549.00|           500.00       4500.00 
  25 |             5.00      41850.00|             4.50      37665.00|             1.25      10462.50 
  26 |           100.00        100.00|         1,700.00       1700.00|         1,000.00       1000.00 
 
 TOT                      794,580.00                     811,116.00                     920,397.50 


