

RELIEF OF BID REQUEST

DES-OE-0141 (REV 01/2010)

Contract No. 05-1C1204

Bidder's Name: PUB CONSTRUCTION, INC.

Bid Opening Date: Jul 13, 2016

License No. 788668

Requirements:

To be relieved of your bid you must demonstrate all of the following to the Department. You are not relieved of your bid until notified by the Department in writing.

- A mistake was made in your bid.
- You submitted written notice of the mistake to the Department within 5 business days of bid opening, specifying in detail how the mistake occurred.
- The mistake made the bid materially different than what you intended.
- The mistake was made in filling out the bid and not due to an error in judgement or to carelessness in inspecting the site of work or in reading the plans or specifications.

Instructions:

Attach a statement and supporting documentation that describes the following in detail:

1. The mistake in your bid and how it was made.
2. How the mistake made the bid materially different than intended.
3. How the mistake was made in filling out the bid.
4. Sign the certification below.
5. Fax this completed form, the statement and supporting documentation to (916) 227-6282. Attention: Office Engineer.

Certification:

By my signature on this form, I certify, under penalty of perjury that the attached statement, including any supporting documents, are true and correct.

Date: Jul 18, 2016



Signature of Bidder

PRESIDENT

Title

23545 Palomino Drive, #104-A
Diamond Bar, CA 91765
T. 909-455-0187 | F. 909-455-0188
CA License 788668 | License A, B, C-33, C-15, C-54, C-27



July 18, 2016

State of California
Department of Transportation
1727 30th Street, MS-43
Sacramento, CA 95816
Attention: Office Engineer

RE: Contract No. 05-1C1204- Construction on State Highway in Santa Barbara County at Various Locations From 0.2 Mile South Of Route 150/101 Separation to 0.3 Mile North of Cabrillo Boulevard Undercrossing
District-County-Route-Post Mile: 05-SB-101-0.4/11.7
Bid Date: July 13, 2016 @ 2 PM

Subject: Request for Bid Relief

To Whom It May Concern,

In preparation of Contract No. 05-1C1204, Construction on State Highway in Santa Barbara County at Various Locations From 0.2 Mile South Of Route 150/101 Separation to 0.3 Mile North of Cabrillo Boulevard Undercrossing project, we discovered we made a clerical error. This mistake involves an error made in the proposed price. This error is reflected in the total bid price, and thus this mistake should have been added as part of the final calculation of our total proposed bid.

In view of the error, we would like to respectfully request to withdrawal our bid as provided in the California Public Contract Code Section 5103. I want to thank you very much for considering our Bid Proposal for the project and hope to bid for upcoming projects.

Best Regards,

A handwritten signature in black ink, appearing to be "Chris Yi", written over a light blue horizontal line.

Chris Yi
President

23545 Palomino Drive, #104-A
Diamond Bar, CA 91765
T. 909-455-0187 | F. 909-455-0188
CA License 788668 | License A, B, C-33, C-15, C-54, C-27



FACSIMILE

TO: Office Engineer

FROM: Chris Yi

FAX: 916-227-6282

PAGES: 3 INCLUDING COVER PAGE

PHONE:

DATE: 07/19/2016 @ 2:44 PM

RE:

CC:

Urgent

For Review

Please Comment

Please Reply

Please Recycle
