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Use on all projects that have a plant establishment period.

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Sections 8‑1.03, "Beginning of Work," 8‑1.06, "Time of Completion," 8‑1.07, "Liquidated Damages," and 20‑4.08, "Plant Establishment Work," of the Standard Specifications and these special provisions.

2.  When a delayed starting time occurs, edit the number of calendar days.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation.

3*.  Enter estimated working days to complete all the work except for plant establishment working days.  Do NOT use "merge field" to make working days' entries for this SSP because the "merge field" is not set up for more than one working day's entry.  When a delayed starting time occurs, edit the number of calendar days.

The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of _________ WORKING DAYS beginning on the fifteenth calendar day after approval of the contract.

4*.  Liquidated Damages shall be calculated as shown in the PS&E Guide.  Liquidated Damages specified in Para 4 & Para 7 shall be the same.  The Specifications Engineer shall update the project "merge document" to make the entry in the Liquidated Damages "merge field."

The Contractor shall pay to the State of California the sum of $ «Liquid_Dam» per day, for each and every calendar day's delay in finishing the work (except plant establishment work) in excess of the number of working days prescribed above.

5*. Add the expected number of uncompleted plant establishment working days after highway construction is completed to the number in Para 3.  Do NOT use "merge field" to make working days' entries for this SSP because the "merge field" is not set up for more than one working day's entry.  When a delayed starting time occurs, edit the number of calendar days.

The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of _________ WORKING DAYS beginning on the fifteenth calendar day after approval of the contract.
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The Contractor shall pay to the State of California the sum of $600 per day, for each and every calendar day's delay in completing the work in excess of the number of working days prescribed above.

7.  Liquidated damages specified in Para 4 & Para 7 shall be the same.  The Specifications Engineer shall update the project "merge document" to make the entry in the Liquidated Damages' "merge field".

In no case will liquidated damages of more than $ «Liquid_Dam» per day be assessed.

