07-340_A10-30-02_DU

Page 14 of 14


 XE "07-340_A10-30-02_DU" 
Page 1 of 14

WATER POLLUTION CONTROL PROGRAM (WPCP) for use with ALL projects where construction activities, such as clearing, grading, and excavation result in less than 2 hectares (5 acres) of soil disturbance in a common plan of development.  Use SSP 07-345 for projects where soil disturbance exceeds 2 hectares (5 acres), or for projects where significant water quality impairment will result, as determined by the Regional Water Quality Control Board (RWQCB).
10‑1.___  WATER POLLUTION CONTROL

Water pollution control work shall conform to the provisions in Section 7‑1.01G, "Water Pollution," of the Standard Specifications and these special provisions.

2

Water pollution control work shall conform to the requirements in the "Storm Water Pollution Prevention Plan (SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual" and the "Construction Site Best Management Practices (BMPs) Manual," and addenda thereto issued up to, and including, the date of advertisement of the project.  These manuals are hereinafter referred to respectively as the "Preparation Manual" and the "Construction Site BMPs Manual," and collectively, as the "Manuals."  Copies of the Manuals may be obtained from the Department of Transportation, Material Operations Branch, Publication Distribution Unit, 1900 Royal Oaks Drive, Sacramento, California  95815, Telephone:  (916) 445‑3520, and may also be obtained from the Department's Internet website at:  http://www.dot.ca.gov/hq/construc/stormwater.html.

3

The Contractor shall know and fully comply with applicable provisions of the Manuals, and Federal, State, and local regulations and requirements that govern the Contractor's operations and storm water and non‑storm water discharges from both the project site and areas of disturbance outside the project limits during construction.  Attention is directed to Sections 7‑1.01, "Laws to be Observed," and 7‑1.12, "Indemnification and Insurance," of the Standard Specifications.

4

Water pollution control requirements shall apply to storm water and non‑storm water discharges from areas outside the project site which are directly related to construction activities for this contract including, but not limited to, asphalt batch plants, material borrow areas, concrete plants, staging areas, storage yards and access roads.  The Contractor shall comply with the Manuals for those areas and shall implement, inspect and maintain the required water pollution control practices.  Installing, inspecting and maintaining water pollution control practices on areas outside the highway right of way not specifically arranged and provided for by the Department for the execution of this contract, will not be paid for.

5

The Contractor shall be responsible for penalties assessed or levied on the Contractor or the Department as a result of the Contractor's failure to comply with the provisions in this section "Water Pollution Control" including, but not limited to, compliance with the applicable provisions of the Manuals, and Federal, State and local regulations and requirements as set forth therein.

6

Penalties as used in this section shall include fines, penalties and damages, whether proposed, assessed, or levied against the Department or the Contractor, including those levied under the Federal Clean Water Act and the State Porter‑Cologne Water Quality Control Act, by governmental agencies or as a result of citizen suits.  Penalties shall also include payments made or costs incurred in settlement for alleged violations of the Manuals, or applicable laws, regulations, or requirements.  Costs incurred could include sums spent instead of penalties, in mitigation or to remediate or correct violations.

7

RETENTION OF FUNDS

Notwithstanding any other remedies authorized by law, the Department may retain money due the Contractor under the contract, in an amount determined by the Department, up to and including the entire amount of Penalties proposed, assessed, or levied as a result of the Contractor's violation of the Manuals, or Federal or State law, regulations or requirements.  Funds may be retained by the Department until final disposition has been made as to the Penalties.  The Contractor shall remain liable for the full amount of Penalties until such time as they are finally resolved with the entity seeking the Penalties.

8

Retention of funds for failure to conform to the provisions in this section, "Water Pollution Control," shall be in addition to the other retention amounts required by the contract.  The amounts retained for the Contractor's failure to conform to provisions in this section will be released for payment on the next monthly estimate for partial payment following the date when an approved WPCP has been implemented and maintained, and when water pollution has been adequately controlled, as determined by the Engineer.

9

When a regulatory agency identifies a failure to comply with the Manuals, or other Federal, State or local requirements, the Department may retain money due the Contractor, subject to the following:

A.
The Department will give the Contractor 30 days notice of the Department's intention to retain funds from partial payments which may become due to the Contractor prior to acceptance of the contract.  Retention of funds from payments made after acceptance of the contract may be made without prior notice to the Contractor.

B.
No retention of additional amounts out of partial payments will be made if the amount to be retained does not exceed the amount being withheld from partial payments pursuant to Section 9‑1.06, "Partial Payments," of the Standard Specifications.

C.
If the Department has retained funds, and it is subsequently determined that the State is not subject to the entire amount of the Costs and Liabilities assessed or proposed in connection with the matter for which the retention was made, the Department shall be liable for interest on the amount retained for the period of the retention.  The interest rate payable shall be 6 percent per annum.

10

During the first estimate period that the Contractor fails to conform to the provisions in this section, "Water Pollution Control," the Department may retain an amount equal to 25 percent of the estimated value of the contract work performed.

11

The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, inspect, sample, monitor, or otherwise access the project site or the Contractor's records pertaining to water pollution control work.  The Contractor and the Department shall provide copies of correspondence, notices of violations, enforcement actions or proposed fines by regulatory agencies to the requesting regulatory agency.

12

WATER POLLUTION CONTROL PROGRAM PREPARATION, APPROVAL AND AMENDMENTS

As part of the water pollution control work, a Water Pollution Control Program (WPCP) is required for this contract.  The WPCP shall conform to the provisions in Section 7‑1.01G, "Water Pollution," of the Standard Specifications, the requirements in the Manuals, and these special provisions.  Upon the Engineer's approval of the WPCP, the WPCP shall be considered to fulfill the provisions in Section 7‑1.01G, "Water Pollution," of the Standard Specifications for development and submittal of a Water Pollution Control Program.

13

No work having potential to cause water pollution, shall be performed until the WPCP has been approved by the Engineer.  Approval shall not constitute a finding that the WPCP complies with applicable requirements of the Manuals and applicable Federal, State and local laws, regulations, and requirements.

14

The Contractor shall designate a Water Pollution Control Manager.  The Water Pollution Control Manager shall be responsible for the preparation of the WPCP and required modifications or amendments, and shall be responsible for the implementation and adequate functioning of the various water pollution control practices employed.  The Contractor may designate different Water Pollution Control Managers to prepare the WPCP and to implement the water pollution control practices.  The Water Pollution Control Managers shall serve as the primary contact for issues related to the WPCP or its implementation.  The Contractor shall assure that the Water Pollution Manager(s) have adequate training and qualifications necessary to prepare the WPCP, implement and maintain water pollution control practices.
15*.  For most projects, insert the following times:  10 working days for Contractor to submit; 10 working days for the Engineer to review; 10 working days for the Contractor to resubmit revisions; 5 working days for reviewing the revisions.  For most projects, insert 4 approved copies.  For less complex projects, fast-track schedules or short construction periods, the time needed for submittal, review, and revision of the WPCP may be reduced.  For projects utilizing "delayed start" special provisions, the time needed for the Contractor to submit the WPCP may be delayed to a date not later than 10 working days after the start of work as defined in the "delayed start" special provisions.  Deviation from the timeframes indicated are allowed only with the approval of the District Construction Storm Water Coordinator.
Within _____ working days after the approval of the contract, the Contractor shall submit 3 copies of the draft WPCP to the Engineer.  The Engineer will have __ working days to review the WPCP.  If revisions are required, as determined by the Engineer, the Contractor shall revise and resubmit the WPCP within ____ working days of receipt of the Engineer's comments.  The Engineer will have ___ working days to review the revisions.  Upon the Engineer's approval of the WPCP, ____  approved copies of the WPCP, incorporating the required changes, shall be submitted to the Engineer.  In order to allow construction activities to proceed, the Engineer may conditionally approve the WPCP while minor revisions are being completed.  In the event the Engineer fails to complete the review within the time allowed, and if, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of the Engineer's delay in completing the review, the Contractor will be compensated for resulting losses, and an extension of time will be granted, in the same manner as provided for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

16

The WPCP shall incorporate water pollution control practices in the following categories:

A.
Soil stabilization.

B.
Sediment control.

C.
Wind erosion control.

D.
Tracking control.

E.
Non-storm water management.

F.
Waste management and materials pollution control.

17

 The Contractor shall develop a Water Pollution Control Schedule that describes the timing of grading or other work activities that could affect water pollution.  The Water Pollution Control Schedule shall be updated by the Contractor to reflect changes in the Contractor's operations that would affect the necessary implementation of water pollution control practices.

18

The Contractor shall complete the BMP checklists for each of the six categories presented in Section 3 of the Preparation Manual and shall incorporate the completed checklists and water pollution control practices into Sections 30.1, 30.2, and 30.3 of the WPCP.  Water pollution control practices include the "Minimum Requirements" and other Contractor-selected water pollution control practices from the BMP checklists and "Project-Specific Minimum Requirements" identified in the Water Pollution Control Cost Break-Down of this section.

19*.  Use to specify Temporary Water Pollution Control Practices that are to be included as separate bid items in the project.  Otherwise, delete.  For each Temporary Water Pollution Control Practice listed, include the applicable special provision, a separate bid item, and at a minimum, a construction detail.  In addition, designers shall prepare a Storm Water Information Handout that delineates the location of each Temporary Water Pollution Control Practice item.  List the Temporary Water Pollution Control Practices incorporated into the PS&E, e.g., "Temporary Erosion Control" (SSP 07-350), "Temporary Soil Stabilizer" (SSP 07-370), "Temporary Erosion Control Blanket" (SSP 07-390), "Temporary Silt Fence" (SSP 07-430), "Temporary Mulch" (SSP 07-380), etc.  Include a Storm Water Information Handout with the PS& E materials.

The following contract items of work shall be incorporated into the WPCP as "Temporary Water Pollution Control Practices":  __________.  The Contractor's attention is directed to the special provisions provided for Temporary Water Pollution Control Practices and to the Storm Water Information Handout that is available at ___________________.

20*.  Use when early construction of one or more permanent controls is necessary.  Otherwise, delete.  Early construction may be required for slope paving, rock slope protection, ditch lining, and infiltration or detention basins, etc.  Identify the schedule in "Order of Work" of these special provisions.

The following contract items of work, as shown on the project plans or as specified elsewhere in these special provisions, shall be identified in the WPCP as permanent water pollution control practices:  ___________.  These permanent water pollution control practices shall be constructed as specified in "Order of Work" of these special provisions, and utilized during the construction period.  The Contractor shall maintain and protect the permanent water pollution control practices throughout the duration of the project and shall restore these controls to the lines, grades and condition shown on the plans prior to acceptance of the contract.

21*.  Insert District requirements; e.g., related permits obtained by the Department for the project such as Fish & Game Permits, US Army Corps of Engineers Permits, RWQCB 401 Certifications, and RWQCB Waste Discharge Requirements for Aerially Deposited Lead Reuse.  Otherwise, delete last sentence.

The WPCP shall include, but not be limited to, the items described in the Manuals and related information contained in the contract documents.  The WPCP shall also include a copy of the following: ______________.

22

The Contractor shall prepare an amendment to the WPCP when there is a change in construction activities or operations which may affect the discharge of pollutants to surface waters, ground waters, municipal storm drain systems, or when the Contractor's activities or operations violate Federal, State or local regulations, or when directed by the Engineer.  Amendments shall identify additional water pollution control practices or revised operations, including those areas or operations not identified in the initially approved WPCP.  Amendments to the WPCP shall be prepared and submitted for review and approval within a time approved by the Engineer, but in no case longer than the time specified for the initial submittal and review of the WPCP.
23

The Contractor shall keep one copy of the approved WPCP and approved amendments at the project site.  The WPCP shall be made available upon request by a representative of the Regional Water Quality Control Board, State Water Resources Control Board, United States Environmental Protection Agency, or the local storm water management agency.  Requests by the public shall be directed to the Engineer.

24.  Project-Specific Minimum Requirements are water pollution control practices that are required in addition to the Minimum Requirements identified in the Preparation Manual.  Refer to the Construction Site BMPs Manual to select additional minimum water pollution control practices for the project and to determine if Temporary Desilting Basins should be considered.

For projects at or below 1200 m {4,000 feet} in elevation in either the Lahontan RWQCB areas of Dist. 2, 3, 6, 7, 8, 9, & 10 or the Colorado River Basin RWQCB areas of Dist. 8 & 11: Contact the District NPDES Storm Water Coordinator to identify any Project-Specific Minimum Requirements that apply due to RWQCB requirements.

For each Project-Specific Minimum Requirement selected, list the item and Estimated Quantity in the Water Pollution Control Cost Break-Down in this section.  Do not include as a Project-Specific Minimum Requirement any item included as a Temporary Water Pollution Control Practice for which there is a separate bid item.

COST BREAK-DOWN

The Contractor shall include a Water Pollution Control Cost Break‑Down in the WPCP which itemizes the contract lump sum for water pollution control work.  The Contractor shall use the Water Pollution Control Cost Break-Down provided in this section as the basis for the cost break-down submitted with the WPCP.  The Contractor shall use the Water Pollution Control Cost Break-Down to identify items, quantities and values for water pollution control work, excluding Temporary Water Pollution Control Practices for which there is a separate bid item.  The Contractor shall be responsible for the accuracy of the quantities and values used in the cost break-down submitted with the WPCP.  Partial payment for the item of water pollution control will not be made until the Water Pollution Control Cost Break‑Down is approved by the Engineer.

25*.  Delete when SSP 08-017 or 08-018 are NOT included in the project.

Attention is directed to "Time-Related Overhead" of these special provisions regarding compensation for time-related overhead.

26
Line items indicated in the Water Pollution Control Cost Break-Down in this section with a specified Estimated Quantity shall be considered a "Project-Specific Minimum Requirement."  The Contractor shall incorporate the items with Contractor-designated quantities and values into the Water Pollution Control Cost Break-Down submitted with the WPCP.

27

Line items indicated in the Water Pollution Control Cost Break-Down in this section without a specified Estimated Quantity shall be considered by the Contractor for selection to meet the applicable "Minimum Requirements" as defined in the Manuals, or for other water pollution control work as identified in the BMP checklists presented in Section 3 of the Preparation Manual.  In the Water Pollution Control Cost Break-Down submitted with the WPCP, the Contractor shall list only those water pollution control practices selected for the project, including quantities and values required to complete the work for those items.

28*.  Delete ", except for time-related overhead," when SSP 08-017 or 08-018 are NOT included in the project.

The sum of the amounts for the items of work listed in the Water Pollution Control Cost Break‑Down shall be equal to the contract lump sum price bid for water pollution control.  Overhead and profit, except for time-related overhead, shall be included in each individual item listed in the cost break-down.

29*.  The following Water Pollution Control Cost Break-Down shall be used as the basis for estimating the lump sum item for "Water Pollution Control."  Modify the table as follows:

Caution: Do not use "Strike and Hide" to eliminate rows; delete rows.  Do not "underline" text in the table.

If a Temporary Water Pollution Control Practice is included as a separate bid item, such as Temporary Silt Fence, delete that Item from the table as it is not to be duplicated in the cost break-down.

For each Project-Specific Minimum Requirement selected, enter the Estimated Quantity required.  Do not enter a Value or an Amount for any Item.  Value and Amount are to be designated by the Contractor on the cost break-down submitted with the WPCP.

For all other Items in the table, delete those that are not applicable for water pollution control for the specific project as per the Construction Site BMPs Manual.  For the Items that remain, do not enter an Estimated Quantity, Value or Amount.  The Contractor will select from among the remaining Items per the BMP checklists presented in Section 3 of the Preparation Manual and designate an Estimated Quantity, Value, and Amount for each Item selected on the cost break-down submitted with the WPCP.

WATER POLLUTION CONTROL COST BREAK-DOWN

Contract No. __________

ITEM
ITEM DESCRIPTION
UNIT
ESTIMATED QUANTITY
VALUE
AMOUNT

SS-3
Hydraulic Mulch
M2 {SQYD}




SS-4
Hydroseeding
M2 {SQYD}




SS-5
Soil Binders
M2 {SQYD}




SS-6
Straw Mulch
M2 {SQYD}




SS-7
Geotextiles, Plastic Covers & Erosion Control Blankets/Mats
M2 {SQYD}




SS-8
Wood Mulching
M2 {SQYD}




SS-9
Earth Dikes/Drainage Swales & Lined Ditches
M {LF}




SS-10
Outlet Protection/Velocity Dissipation Devices
EA




SS-11
Slope Drains
EA




SC-1
Silt Fence
M




SC-2
Desilting Basin
EA




SC-3
Sediment Trap
EA




SC-4
Check Dam
EA




SC-5
Fiber Rolls
M {LF}




SC-6
Gravel Bag Berm
M {LF}




SC-7
Street Sweeping and Vacuuming
LS




SC-8
Sandbag Barrier
M {LF}




SC-9
Straw Bale Barrier
M {LF}




SC-10
Storm Drain Inlet Protection
EA




WE-1
Wind Erosion Control
LS




TC-1
Stabilized Construction Entrance/Exit
EA




TC-2
Stabilized Construction Roadway
EA




TC-3
Entrance/Outlet Tire Wash
EA




NS-1
Water Conservation Practices
LS




NS-2
Dewatering Operations
EA




NS-3
Paving and Grinding Operations
LS




NS-4
Temporary Stream Crossing
EA




NS-5
Clear Water Diversion
EA




NS-6
Illicit Connection/Illegal Discharge Detection and Reporting
LS




NS-7
Potable Water/Irrigation
LS




NS-8
Vehicle and Equipment Cleaning
LS




NS-9
Vehicle and Equipment Fueling
LS




NS-10
Vehicle and Equipment Maintenance
LS




WM-1
Material Delivery and Storage
LS




WM-2
Material Use
LS




WM-3
Stockpile Management
LS




WM-4
Spill Prevention and Control
LS




WM-5
Solid Waste Management
LS




WM-6
Hazardous Waste Management
LS




WM-7
Contaminated Soil Management
LS




WM-8
Concrete Waste Management
LS




WM-9
Sanitary/Septic Waste Management
LS




WM-10
Liquid Waste Management
LS




TOTAL ____________________

  

30.  Include additional Supplemental Funds to cover Extra Work for WPCP construction for Item 066596 "Additional Water Pollution Control."

Adjustments in the items of work and quantities listed in the approved cost break-down shall be made when required to address amendments to the WPCP, except when the adjusted items are paid for as extra work.

31

No adjustment in compensation will be made to the contract lump sum price paid for water pollution control due to differences between the quantities shown in the approved cost break‑down and the quantities required to complete the work as shown on the approved WPCP.  No adjustment in compensation will be made for ordered changes to correct WPCP work resulting from the Contractor's own operations or from the Contractor's negligence.

32

The approved cost break‑down will be used to determine partial payments during the progress of the work and as the basis for calculating the adjustment in compensation for the item of water pollution control due to increases or decreases of quantities ordered by the Engineer.  When an ordered change increases or decreases the quantities of an approved cost break-down item, the adjustment in compensation will be determined in the same manner specified for increases and decreases in the quantity of a contract item of work in conformance with the provisions in Section 4‑1.03B, "Increased or Decreased Quantities," of the Standard Specifications.  If an ordered change requires a new item which is not on the approved cost break-down, the adjustment in compensation will be determined in the same manner specified for extra work in conformance with Section 4‑1.03D, "Extra Work," of the Standard Specifications.

33

If requested by the Contractor and approved by the Engineer, changes to the water pollution control practices listed in the approved cost break-down, including addition of new water pollution control practices, will be allowed.  Changes shall be included in the approved amendment of the WPCP.  If the requested changes result in a net cost increase to the lump sum price for water pollution control, an adjustment in compensation will be made without change to the water pollution control item.  The net cost increase to the water pollution control item will be paid for as extra work as provided in Section 4‑1.03D, "Extra Work," of the Standard Specifications.

34

WPCP IMPLEMENTATION

Unless otherwise specified, upon approval of the WPCP, the Contractor shall be responsible throughout the duration of the project for installing, constructing, inspecting, maintaining, removing, and disposing of the water pollution control practices specified in the WPCP and in the amendments.  Unless otherwise directed by the Engineer, the Contractor's responsibility for WPCP implementation shall continue throughout any temporary suspension of work ordered in conformance with the provisions in Section 8‑1.05, "Temporary Suspension of Work," of the Standard Specifications.  Requirements for installation, construction, inspection, maintenance, removal, and disposal of water pollution control practices shall conform to the requirements in the Manuals and these special provisions.

35

If the Contractor or the Engineer identifies a deficiency in the implementation of the approved WPCP or amendments, the deficiency shall be corrected immediately.  The deficiency may be corrected at a later date and time if requested by the Contractor and approved by the Engineer in writing, but shall be corrected prior to the onset of precipitation.  If the Contractor fails to correct the identified deficiency by the date agreed or prior to the onset of precipitation, the project shall be in nonconformance with this section.  Attention is directed to Section 5‑1.01, "Authority of Engineer," of the Standard Specifications, and to "Retention of Funds" of this section for possible nonconformance penalties.

36

If the Contractor fails to conform to the provisions of this section, "Water Pollution Control," the Engineer may order the suspension of construction operations until the project complies with the requirements of this section.

37

Implementation of water pollution control practices may vary by season.  The Construction Site BMPs Manual and these special provisions shall be followed for control practice selection of year‑round, rainy season and non‑rainy season water pollution control practices.

38

Year‑Round Implementation Requirements

The Contractor shall have a year‑round program for implementing, inspecting and maintaining water pollution control practices for wind erosion control, tracking control, non‑storm water management, and waste management and materials pollution control.

39

The National Weather Service weather forecast shall be monitored and used by the Contractor on a daily basis.  An alternative weather forecast proposed by the Contractor may be used if approved by the Engineer.  If precipitation is predicted, the necessary water pollution control practices shall be deployed prior to the onset of the precipitation.

40

Disturbed soil areas shall be considered active whenever the soil disturbing activities have occurred, continue to occur or will occur during the ensuing 21 days.  Nonactive areas shall be protected as prescribed in the Construction Site BMPs Manual within 14 days of cessation of soil disturbing activities or prior to the onset of precipitation, whichever occurs first.

41*.  Use if Erosion Control (Type C or Type D) and Move-In/Move-Out (Erosion Control) are included in the project and if the project extends through the rainy season.  Edit to match the type(s) of permanent erosion control (Type C and/or Type D) on the project.  Otherwise, delete.

In order to provide effective erosion control, the Contractor may be directed by the Engineer to apply permanent erosion control in small or multiple units.  The Contractor’s attention is directed to "Erosion Control  (Type C)", "Erosion Control (Type D)" and "Move‑In/Move‑Out (Erosion Control)" of these special provisions.

42*.  Use to include year-round sediment control practices based on the site conditions and the scope of work.  The inclusion of year‑round sediment control practices is discretionary.  Designers may selectively include year‑round practices for projects with work in and/or adjacent to water bodies.  Insert the selected controls and indicate the locations in the table below.  Examples of controls may include combinations of the following: Silt Fence, Straw Bale Barrier, Sandbag Barrier, Desilting Basin, etc. Otherwise, delete Para and Table.

The Contractor shall implement, maintain and inspect the following temporary sediment control practices on a year‑round basis.  The listed practices shall remain in place until their use is no longer needed, as determined by the Engineer.

Year‑RounD Sediment Control Practices
Location Used













Rainy Season Implementation Requirements

43*.  For projects at or below 1200 m {4,000 feet} in elevation in the Lahontan RWQCB areas of Dist. 2, 3, 6, 7, 8, 9, & 10 and Colorado River Basin RWQCB areas of Dist. 8 & 11, consult the  District NPDES or Construction Storm Water Coordinator for possible rainy season dates for the project.  If there is no designated rainy season for the project, use Para 43 and delete Paras 44, 45 and 46.  Otherwise, delete.

The project has no defined rainy season.

44*.  Use for projects with designated rainy seasons as defined in Section 2 of the Construction Site BMPs Manual or as required by the RWQCB.  Otherwise, delete.  For projects with two rainy seasons, insert the dates of the second rainy season and add the following text to the end of the paragraph:  ", and between ________________ and _____________."  The manual is available at: http://www.dot.ca.gov/hq/construc/stormwater.html. 
Soil stabilization and sediment control practices conforming to the requirements of these special provisions shall be provided throughout the rainy season, defined as between _____________________ and _____________________.

45*.  The following text may be added as the last sentence where early assurance of rainy season control practice implementation is deemed critical: "The Contractor shall implement soil stabilization and sediment control practices a minimum of 10 days prior to the start of the rainy season."  Contact the appropriate District Construction Storm Water Coordinator to determine if this sentence is necessary due to District policy on this section of the provisions.

An implementation schedule of required soil stabilization and sediment control practices for disturbed soil areas shall be completed no later than 20 days prior to the beginning of each rainy season.  The implementation schedule shall identify the soil stabilization and sediment control practices and the dates when the implementation will be 25 percent, 50 percent and 100 percent complete, respectively.  For construction activities beginning during the rainy season, the Contractor shall implement applicable soil stabilization and sediment control practices.

46*.  Use for all projects located in the Lake Tahoe, Truckee River, East Fork Carson River, or West Fork Carson River Hydrologic Units, and for projects above 1500 m {5,000 ft} in elevation in the portions of Mono County or Inyo County within the Lahontan RWQCB.  Otherwise, delete.

Winter Shutdown

Unless granted a variance by the RWQCB Executive Officer, there shall be neither removal of vegetation nor disturbance of existing ground surface conditions between October 15 of a year and May 1 of the following year, except when there is an emergency situation that threatens the public health or welfare.

47

Non-Rainy Season Implementation Requirements

The non-rainy season shall be defined as days outside the defined rainy season.  The Contractor's attention is directed to the Construction Site BMPs Manual for soil stabilization and sediment control implementation requirements on disturbed soil areas during the non-rainy season.  Disturbed soil areas within the project shall be protected in conformance with the requirements in the Construction Site BMPs Manual with an effective combination of soil stabilization and sediment control.

48*.  For items "D" & "E" below, typically insert "two weeks" and "once every week", respectively.  Otherwise, insert time appropriate for project conditions.

MAINTENANCE

To ensure the proper implementation and functioning of water pollution control practices, the Contractor shall regularly inspect and maintain the construction site for the water pollution control practices identified in the WPCP.  The construction site shall be inspected by the Contractor as follows:

A.
Prior to a forecast storm.

B.
After a precipitation event which causes site runoff.

C.
At 24 hour intervals during extended precipitation events.

D.
Routinely, a minimum of once every _____________________ outside of the defined rainy season.

E.
Routinely, a minimum of _____________________ during the defined rainy season.

49

The Contractor shall use the Storm Water Quality Construction Site Inspection Checklist provided in the Preparation Manual or an alternative inspection checklist provided by the Engineer.  One copy of each site inspection record shall be submitted to the Engineer within 24 hours of completing the inspection.

50*.  Insert "7" days unless a local RWQCB requires a shorter notification period; then insert local requirement.

REPORTING REQUIREMENTS

Report of Discharges, Notices or Orders

If the Contractor identifies discharges into surface waters or drainage systems in a manner causing, or potentially causing, a condition of pollution, or if the project receives a written notice or order from a regulatory agency, the Contractor shall immediately inform the Engineer.  The Contractor shall submit a written report to the Engineer within ___ days of the discharge event, notice or order.  The report shall include the following information:

A.
The date, time, location, nature of the operation, and type of discharge, including the cause or nature of the notice or order.

B.
The water pollution control practices deployed before the discharge event, or prior to receiving the notice or order.

C.
The date of deployment and type of water pollution control practices deployed after the discharge event, or after receiving the notice or order, including additional measures installed or planned to reduce or prevent reoccurrence.

D.
An implementation and maintenance schedule for affected water pollution control practices.

51*. Review project-specific NPDES Non-Storm Water Permit for requirement, if applicable; otherwise, insert "3" days. 

Report of First‑Time Non-Storm Water Discharge

The Contractor shall notify the Engineer at least ____ days in advance of first‑time non‑storm water discharge events.  The Contractor shall notify the Engineer of the operations causing non‑storm water discharges and shall obtain field approval for first‑time non‑storm water discharges.  Non‑storm water discharges shall be monitored at first-time occurrences and routinely thereafter.

52.  Include Item 074017 "Prepare Water Pollution Control Program."

PAYMENT

The contract lump sum price paid for prepare water pollution control program shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in developing, preparing, obtaining approval of, revising, and amending the WPCP, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

53

Attention is directed to Section 9‑1.06, "Partial Payments," and Section 9‑1.07, "Payment After Acceptance," of the Standard Specifications.  Payments for Prepare Water Pollution Control Program will be made as follows:

A.
After the WPCP has been approved by the Engineer, 75 percent of the contract item price for Prepare Water Pollution Control Program will be included in the monthly partial payment estimate.

B.
After acceptance of the contract in conformance with the provisions in Section 7‑1.17, "Acceptance of Contract," of the Standard Specifications, payment for the remaining 25 percent of the contract item price for Prepare Water Pollution Control Program will be made in conformance with the provisions in Section 9‑1.07.

54  Include Item 074020 "Water Pollution Control."
The contract lump sum price paid for water pollution control shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in installing, constructing, maintaining, removing, and disposing of water pollution control practices, including non-storm water management, and waste management and materials pollution water pollution control practices, except those for which there is a contract item of work as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

55

Water pollution control practices for which there is a contract item of work will be measured and paid for as that contract item of work.

