08-027_A07-30-99_DU


 XE "08-027_A07-30-99_DU" 
Page 1 of 1
Use when utilities are to be relocated during construction.

Add to SSP 08‑020 and use SSP 08‑030.

Show existing and final location of utilities on plans.

It is anticipated that the following utility facilities will be relocated prior to the dates shown:

Utility
Location
Date





















2.  The number of working days shown must include any lead time needed by the utility prior to start of work.

The following utility facilities will be relocated during the progress of the contract.  The Contractor shall notify the Engineer, in writing, prior to doing work in the vicinity of the facility.  The utility facility will be relocated within the listed working days, as defined in Section 8‑1.06, "Time of Completion," of the Standard Specifications, after the notification is received by the Engineer:

Utility
Location
Working Days





















3.  If it is not obvious from the plans at what stage the utility work is to be done, indicate in the special provisions when the Contractor is allowed  time for installation.

Installation of the following utility facilities will require coordination with the Contractor's operations.  The Contractor shall make the necessary arrangements with the utility company, through the Engineer, and shall submit a schedule of work, verified by a representative of the utility company, to the Engineer.  The schedule of work shall provide not less than the following number of working days, as defined in Section 8‑1.06, "Time of Completion," of the Standard Specifications for the utility company to complete their work:

Utility (address)
Location
Working Days





















