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Use when a right of way clause is required.

Add to SSP 08-020.

In the event that the utility facilities mentioned above are not removed or relocated by the date specified and, if in the opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason of the utility facilities not being removed or relocated by the date specified, the State will compensate the Contractor for the delays to the extent provided in Section 8‑1.09, "Right of Way Delays," of the Standard Specifications, and not otherwise, except as provided in Section 8‑1.10, "Utility and Non-Highway Facilities," of the Standard Specifications.

