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USE WITH 2006 STANDARDS.

Use in projects that have a plant establishment period and that are less than $5 million OR with less than 100 working days.

1.  When a delay start is needed, edit the number of days.  Use ordinal numbers.

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES

The first working day is the fifteenth day after contract approval.

2*.  Enter estimated working days to complete all the work except for plant establishment working days.

The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of _________ WORKING DAYS.

3*.  Liquidated Damages shall be calculated as shown in the RTL Guide.  Liquidated Damages specified in Para 3 and Para 6 shall be the same.

The Contractor shall pay to the State of California the sum of $_________ per day for each day's delay in finishing the work (except plant establishment work) in excess of the number of working days specified above.

4*.  Add the expected number of uncompleted plant establishment working days after highway construction is completed to the number in Para 2.

The work (including plant establishment) shall be diligently prosecuted to completion before the expiration of _________ WORKING DAYS.

5

The Contractor shall pay to the State of California the sum of $600 per day for each day's delay in completing the plant establishment work.

6.  Liquidated damages specified in Para 3 and Para 6 shall be the same.

In no case will liquidated damages of more than $_________ per day be assessed.

