Standard Special Provision Update

April 6, 2007

2006 SSPs used with 2006 Standard Plans:

S4-035, Beginning of Work, Time of Completion, and Liquidated Damages, approved 04-06-07.  This revision includes the addition of a submittal to paragraph 2 for notification of Dispute Resolution Advisor (DRA) and corrections to instructions for use to disallow its use in A+B bidding projects.

S4-036, Beginning of Work, Time of Completion, and Liquidated Damages, approved 04-06-07.  This is a new SSP to be used in projects that meet the criteria for delayed start and A+B bidding.  The requirements in this specification are the same as in S4-035 except that it incorporates appropriate language for A+B bidding.

S4-040, Beginning of Work, Time of Completion, and Liquidated Damages, approved 04-06-07.  This revision includes corrections to the instructions for use.

S5-171, Dispute Resolution Advisor, approved 04-06-07.  This revision includes correction to form number and date in the agreement portion of the SSP and other minor revisions.

12-310, Temporary Pavement Delineation, approved 04-06-07.  This revision includes corrections to payment clauses.

20-400, Roadside Clearing, approved 04-06-07.  This revision clarifies requirements for the killing of weed growth.
