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USE WITH 2006 STANDARDS.

Use when a California State Reclamation Board Application has been obtained.

Use as required for work located adjacent to or within limits of areas under the jurisdiction of the State Reclamation Board.

5‑1.__  RELATIONS WITH STATE RECLAMATION BOARD

Attention is directed to Section 7‑1.11, "Preservation of Property," and Section 7‑1.12, "Indemnification and Insurance," of the Standard Specifications.

2*.  Include name of bridge, bridge number, and applications number.  If more than one bridge, include all bridge names and numbers.  If the project does not include bridges, or if the Reclamation Board permit applies to the entire project, change "the ___________ Bridge" to "this project."

The location of the __________ Bridge is within an area controlled by the State Reclamation Board.  Application No. __________ has been approved by the State Reclamation Board covering work to be performed under this contract.  The Contractor shall be fully informed of rules, regulations and conditions that may govern his operations in the area and shall conduct the work accordingly.
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Attention is directed to the conditions in the application that have been approved by the Reclamation Board for this project.

4*.  Include dates from approved application.

No stockpiles of material, temporary buildings or equipment shall remain in the floodway during the flood season from _________ to __________.
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Changes in the above listed conditions proposed by the Contractor shall be submitted to the Engineer for transmittal to the State Reclamation Board for approval.  Changes shall not be implemented until approved in writing by the State Reclamation Board.

6.  Use when work within a controlled area is minor and cannot be the controlling operation if reasonable scheduling is done or the contract time involves more than one construction season and there will be ample time to do the work within the floodway during the time between the listed dates.  Delete Para 7 when Para 6 is used.

Attention is directed to Section 8‑1.06, "Time of Completion," of the Standard Specifications.  Days when the Contractor's operations are restricted by the requirements of this section shall not be considered to be nonworking days whether or not the controlling operation is delayed.

7.  Use when most of the work is within the controlled area.  Delete Para 6 when Para 7 is used.

Attention is directed to Section 8‑1.06, "Time of Completion," of the Standard Specifications.  Days during which the Contractor's operations are restricted in the floodway by the requirements of this section shall be considered to be nonworking days if these restrictions cause a delay in the current controlling operation or operations.

