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USE WITH 2006 STANDARDS.

This SSP is inserted by boilerplate in all standard Sections 1 through 4 packages.  This SSP includes options for projects with plant establishment work (PEW) and cost plus time bidding.  Alternative Section 4 SSPs are available for special projects.  This SSP is not used for Highway Planting Projects.

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES

1*.  Use if project does not have PEW or is not a cost plus time bidding type.  Enter the number of highway construction working days.  Delete Paras 2 through 8.

Complete the work within _________ working days starting on the 15th day after contract approval or on the day you start work at the job site, whichever occurs first.

Paras 2 and 3.  Use if project has PEW and it is not a cost plus time bidding type.  Delete Paras 1 and 4 through 8.

2*.  Enter the number of  highway construction working days.

Complete the work, except plant establishment work, within _________ working days starting on the 15th day after contract approval or on the day you start work at the job site, whichever occurs first.

3*.  Enter the total number of working days.  Add highway construction working days and working days for PEW.

Complete the work, including plant establishment work, within _________ working days starting on the 15th day after contract approval or on the day you start work at the job site, whichever occurs first.
Paras 4 and 5.  Use if project is a cost plus time bidding type and has no PEW.  Delete Paras 1, 2, and 3 and 6, 7, and 8
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Complete the work within the number of working days bid starting on the 15th day after contract approval or on the day you start work at the job site, whichever occurs first.

5*.  Enter the RUC and highway route number the RUC was based on.

Additional damages to those specified in Section 8-1.07, "Liquidated Damages," of the Standard Specifications are $_____________ per day starting on the 1st day after exceeding the number of working days bid until work requiring lane or shoulder closures on State Highway Route ________ is complete

Paras 6 through 8.  Use if project is a cost plus time bidding type and has PEW.  Delete Para 1 through 5.
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Complete the work, except plant establishment work, within the number of working days bid.

7*.  Enter the RUC and highway route number the RUC was based on.

Additional damages to those  specified in Section 8-1.07, "Liquidated damages," of the Standard Specifications are $________ per day starting on the 1st day after exceeding the number of working days bid until work requiring lane or shoulder closures on State Highway Route ________ is complete.

8*.  Enter the number of working days for PEW.

Complete the plant establishment work within _________ working days starting on the 1st working day after exceeding the number of working days bid.

