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USE WITH 2006 STANDARDS.

Use for projects requiring a WPCP.  A WPCP is required for projects where construction activities, such as clearing, grading, and excavation result in less than 1 acre of soil disturbance or projects that qualify for an EPA Small Construction Erosivity Waiver.  To qualify, soil disturbance in projects must be between 1 and 5 acres in size and have an R-factor below five (5).

Otherwise, use SSP 07-345 for projects where construction activities, such as clearing, grading, and excavation result in 1 or more acres of soil disturbance; or for projects where significant water quality impairment may result, as determined by the District/Regional Stormwater Coordinator.

For all WPCP projects, include:

1.  Bid item 074017, Prepare Water Pollution Control Program

2.  Supplemental work item 066596, Additional Water Pollution Control Work

10-1.__  WATER POLLUTION CONTROL
GENERAL
Summary

1

This work includes developing and implementing a water pollution control program (WPCP) for projects where soil disturbance from work activities will be one of the following:

1.
Less than 1 acre

2.
Less than 5 acres if the project has an Environmental Protection Agency Small Construction Project Erosivity Waiver referred to herein as "Erosivity Waiver"

Paras 2 and 3.  Use for WPCP projects that qualify for an Erosivity Waiver.  Delete Paras 2 and 3 if not used.

2
This project qualifies for an Erosivity Waiver because the soil disturbance is anticipated to be between 1 and 5 acres and the R-factor is less than 5.  The Erosivity Waiver and R-factor are described in the National Pollution Discharge Elimination System (NPDES) General Permit for Storm Water Discharges Associated with Construction and Land Disturbance Activities (Order No. 2009-0009-DWQ, NPDES No. CAS000002).

3.  Insert the construction period from the "Erosivity Index Calculator Results" calculated from the "Rainfall Erosivity Factor Calculator for Small Construction Sites" on the NPDES Web site.  To qualify for an Erosivity Waiver, the rainfall erosivity factor for the project must be less than 5.

Schedule all soil disturbing activities, such as clearing and grubbing, roadway excavation, and embankment construction, to occur from _____ to _____.  Deviation from this schedule may void the Erosivity Waiver.

4
Information on forms, reports, and other documents can be found in the following Department manuals:

1.
Field Guide for Construction Site Dewatering

2.
Storm Water Pollution Prevention Plan (SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual

3.
Construction Site Best Management Practices (BMP) Manual

5
For the above-referenced manuals, go to the Department's Web site for the Division of Construction, Storm Water and Water Pollution Control Information or the Department's Publication Distribution Unit.

6
Do not start job site activities until:

1.
The WPCP is approved.

2.
WPCP review requirements have been fulfilled.  If the Regional Water Quality Control Board (RWQCB) requires time for review, allow 30 days for the review.  For projects in the Lake Tahoe Hydrologic Unit and the Mammoth Lakes Hydrologic Unit, the Lahontan RWQCB will review the WPCP.

7.  Insert the name of all RWQCBs requesting review of the WPCP per 401 Cert, etc.  Edit and reformat as necessary if only one RWQCB is listed.  Consult with the District/Regional Storm Water Coordinator to determine RWQCB review requirements for the project.  Delete if the Lahontan RWQCB is the only RWQCB that will review the WPCP.

The following RWQCBs will review the approved WPCP:

1.
_____

2.
_____

3.
_____

8.  Use if designers prepare a storm water information handout.  List in SSP S5-280.  Delete if not used.

A storm water information handout has been prepared for this contract and is available as described in "Supplemental Project Information" of these special provisions.

9
If you operate a Contractor-support facility, protect stormwater systems and receiving waters from the discharge of potential pollutants by using water pollution control practices.

10
Contractor-support facilities include:

1.
Staging areas

2.
Storage yards for equipment and materials

3.
Mobile operations

4.
Batch plants for PCC and HMA

5.
Crushing plants for rock and aggregate

6.
Other facilities installed for your convenience, such as haul roads

11
Discharges from manufacturing facilities, such as batch plants and crushing plants, must comply with the general waste discharge requirements for Order No. 97-03-DWQ, NPDES General Permit No. CAS000001, issued by the State Water Resources Control Board (SWRCB) for "Discharge of Storm Water Associated with Industrial Activities Excluding Construction Activities" and referred to herein as "General Industrial Permit." For the General Industrial Permit, go to the Web site for the SWRCB.
12
If you operate a batch plant to manufacture PCC, HMA, or other material or a crushing plant to produce rock or aggregate, obtain coverage under the General Industrial Permit.  You must be covered under the General Industrial Permit for batch plants and crushing plants located:

1.
Outside of the job site

2.
Within the job site that serve 1 or more contracts

13
If you obtain or dispose of material at a noncommercially operated borrow or disposal site, prevent water pollution due to erosion at the site during and after completion of your activities.  Upon completion of your work, leave the site in a condition such that water will not collect or stand therein.

14
The Department does not pay for water pollution control practices at Contractor-support facilities and noncommercially operated borrow or disposal sites.

15
Definitions

construction phase:  Includes (1) highway construction phase for building roads and structures, (2) plant establishment and maintenance phase for placing vegetation for final stabilization, and (3) suspension phase for suspension of work activities or winter shutdown.  The construction phase continues from the start of work activities to contract acceptance.

inactive area:  Area where soil-disturbing work activities have not occurred within 15 days.
qualifying rain event:  Storm that produces at least 0.5 inch of precipitation with a 48-hour or greater period between rain events.

storm event:  Storm that produces or is forecasted to produce at least 0.10 inch of precipitation within a 24-hour period.

Submittals

General

16.  For less complex projects, fast-track schedules, or short construction periods, the time needed for submittal, review, and revision of the WPCP may be reduced.  Deviation from the time frames indicated are allowed only with the approval of the District Construction Storm Water Coordinator.
Within 7 days after contract approval:

1.
Submit 2 copies of your WPCP for review.  Allow 15 days for the Department's review.  The Engineer provides comments and specifies the date when the review stopped if revisions are required.

2.
Resubmit a revised WPCP within 7 days of receiving the Engineer's comments.  The Department's review resumes when the complete WPCP has been resubmitted.

3.
When the Engineer approves the WPCP, submit an electronic copy and 3 printed copies of the approved WPCP.

4.
If the RWQCB requires review of the approved WPCP, the Engineer submits the approved WPCP to the RWQCB for its review and comment.

5.
If the Engineer orders changes to the WPCP based on the RWQCB's comments, amend the WPCP within 3 business days.

17
A qualified SWPPP practitioner (QSP) or qualified SWPPP developer (QSD) must prepare the WPCP.
18

The WPCP must comply with the Department's Storm Water Pollution Prevention Plan (SWPPP) and Water Pollution Control Plan (WPCP) Preparation Manual and must:

1.
Show the location of disturbed soil areas, water bodies, and water conveyances

2.
Describe the work involved in the installation, maintenance, repair, and removal of temporary water pollution control practices
3.
Show the locations and types of water pollution control practices that will be used for:

3.1.
Stormwater and nonstormwater in areas outside the job site but related to work activities, including:

3.1.1.
Staging areas

3.1.2.
Storage yards

3.1.3.
Access roads

3.2.
Activities or mobile activities related to all NPDES permits

3.3.
Contractor-support facilities

4.
Show the locations and types of temporary water pollution control practices that will be used in the work for each construction phase

5.
Show the locations and types of water pollution control practices that will be installed permanently under the contract

6.
Include a schedule showing when:

6.1.
Work activities will be performed that could cause the discharge of pollutants into stormwater

6.2.
Water pollution control practices associated with each construction phase will be implemented

6.3.
Soil stabilization and sediment control practices for disturbed soil areas will be implemented

7.
Include a copy of permits obtained by the Department, including Fish & Game permits, US Army Corps of Engineers permits, RWQCB 401 certifications, aerially deposited lead variance from the Department of Toxic Substance Control, aerially deposited lead variance notification, and RWQCB waste discharge requirements for aerially deposited lead reuse

19
Amend the WPCP whenever:

1.
Changes in work activities could affect the discharge of pollutants

2.
Water pollution control practices are added by Contract Change Order
3.
Water pollution control practices are added at your discretion

4.
Changes in the quantity of disturbed soil are substantial
5.
Objectives for reducing or eliminating pollutants in stormwater discharges have not been achieved

6.
Project receives a written notice or order from the RWQCB or any other regulatory agency

20
Allow the same review time for amendments to the WPCP as for the original WPCP.

Information After Storm Event
21
Within 48 hours after the conclusion of a storm event resulting in a discharge, after a nonstormwater discharge, or after receiving a written notice or an order from the RWQCB or another regulatory agency, the WPC manager must submit the following information:

1.
Date, time, location, and nature of the activity and the cause of the notice or order

2.
Type and quantity of discharge

3.
Water pollution control practices in use before the discharge or before receiving the notice or order

4.
Description of water pollution control practices and corrective actions taken to manage the discharge or cause of the notice

Training Records

22
Submit water pollution control training records for all employees and subcontractors who will be working at the job site.  Include the training subjects, training dates, ongoing training, and tailgate meetings with your submittal.  Submit records for:

1.
Existing employees within 5 business days of obtaining WPCP approval
2.
New employees within 5 business days of receiving the training

3.
A subcontractor's employees at least 5 business days before the subcontractor starts work

Contractor-support Facility

23
At least 5 business days before operating any Contractor-support facility, submit:

1.
A plan showing the location and quantity of water pollution control practices associated with the Contractor-support facility

2.
A copy of the notice of intent approved by the RWQCB and the WPCP approved by the RWQCB if you will be operating a batch plant or a crushing plant under the General Industrial Permit

Quality Control and Assurance

Training

24
Employees must receive initial water pollution control training before starting work at the job site.

25
For your project managers, supervisory personnel, subcontractors, and employees involved in water pollution control work:

1.
Provide stormwater training in the following subjects:

1.1.
Water pollution control rules and regulations

1.2.
Implementation and maintenance for:

1.2.1.
Temporary soil stabilization

1.2.2.
Temporary sediment control

1.2.3.
Tracking control

1.2.4.
Wind erosion control

1.2.5.
Material pollution prevention and control

1.2.6.
Waste management

1.2.7.
Nonstormwater management

2.
Conduct weekly training meetings covering:

2.1.
Deficiencies and corrective actions for water pollution control practices

2.2.
Water pollution control practices required for work activities during the week

2.3.
Spill prevention and control

2.4.
Material delivery, storage, usage, and disposal

2.5.
Waste management

2.6.
Nonstormwater management procedures

Water Pollution Control Manager

General

26
The water pollution control (WPC) manager must be a QSP or QSD.  Assign 1 WPC manager to implement the WPCP.  You may assign a QSP or QSD other than the WPC manager to develop the WPCP.

Qualifications

27
A QSP must:

1.
Have completed stormwater management training described in the Department's Web site for the Division of Construction, Storm Water and Water Pollution Control Information
2.
Be certified for at least one of the following:

2.1.
Certified Erosion, Sediment and Storm Water Inspector (CESSWI)™ registered through Enviro Cert International, Inc.

2.2.
Certified Inspector of Sediment and Erosion Control (CISEC) registered through CISEC, Inc.

3.
Have completed SWRCB approved QSP training and passed the QSP exam

28

A QSD must:

1.
Have completed stormwater management training described in the Department's Web site for the Division of Construction, Storm Water and Water Pollution Control Information
2.
Be one or more of the following:

2.1.
California registered civil engineer

2.2.
California registered professional geologist or engineering geologist

2.3.
California licensed landscape architect

2.4.
Professional hydrologist registered through the American Institute of Hydrology

2.5.
Certified Professional in Erosion and Sediment Control (CPESC)™ registered through Enviro Cert International, Inc.

2.6.
Certified Professional in Storm Water Quality (CPSWQ)™ registered through Enviro Cert International, Inc.

2.7.
Professional in erosion and sediment control registered through the National Institute for Certification in Engineering Technologies (NICET)

3.
Have completed SWRCB approved QSD training and passed the QSD exam

Responsibilities

29
The WPC manager must:

1.
Be responsible for water pollution control work

2.
Be the primary contact for water pollution control work

3.
Oversee:

3.1.
Maintenance of water pollution control practices

3.2.
Inspections of water pollution control practices identified in the WPCP

3.3.
Inspections and reports for visual monitoring

3.4.
BMP status reports

4.
Oversee and enforce hazardous waste management practices including spill prevention and control measures

5.
Have authority to mobilize crews to make immediate repairs to water pollution control practices

6.
Ensure that all employees have current water pollution control training

7.
Implement the approved WPCP

8.
Amend the WPCP if required

9.
Be at the job site within 2 hours of being contacted

10.
Have the authority to stop construction activities damaging water pollution control practices or causing water pollution

MATERIALS

30
Not Used

CONSTRUCTION

General

31
Manage work activities in a way that reduces the discharge of pollutants to surface waters, groundwater, and separate municipal storm sewer systems.

32
Continue WPCP implementation during any suspension of work activities.

33
You are responsible for delays and you must pay all costs associated with submitting a SWPPP due to your actions that result in one of the following:

1.
1 or more acres of soil disturbance on projects without an Erosivity Waiver

2.
More than 5 acres of soil disturbance on projects with an Erosivity Waiver

3.
Failure to comply with the schedule for soil disturbing activities for projects with an Erosivity Waiver if the delays void the Erosivity Waiver

34
Install facilities and devices used for water pollution control practices before performing work activities.  Install soil stabilization materials for water pollution control practices in all inactive areas or before storm events.
35
Repair or replace water pollution control practices within 24 hours of discovering any damage, unless a longer period is authorized.

36
The Department does not pay for the cleanup, repair, removal, disposal, or replacement of water pollution control practices due to improper installation or your negligence.

37
You may request changes to the water pollution control work or the Engineer may order changes to water pollution control work.  Changes may include additional or new water pollution control practices.  Additional water pollution control work is paid for as extra work under Section 4-1.03D, "Extra Work," of the Standard Specifications.

38
Retain a printed copy of the approved WPCP at the job site.

Monitoring

39
Monitor and inspect water pollution control practices at the job site.

40
Notify the Engineer within 6 hours whenever any of the following occurs:

1.
You identify discharges into receiving waters or drainage systems that are causing or could cause water pollution

2.
You receive a written notice or order for the project from the RWQCB or any other regulatory agency

41
Monitor the National Weather Service's forecast on a daily basis.  For the National Weather Service's forecast, go to the Web site for the National Weather Service.

Inspections
42
Use the Stormwater Site Inspection Report form for documenting site inspections.

43
The WPC manager must oversee:

1.
Inspections of water pollution control practices identified in WPCP:

1.1.
Before a forecasted storm event

1.2.
After a qualifying rain event that produces site runoff

1.3.
At 24-hour intervals during extended storm events

1.4.
On a predetermined schedule of at least once a week

2.
Daily inspections of:

2.1.
Storage areas for hazardous materials and waste
2.2.
Hazardous waste disposal and transporting activities

2.3.
Hazardous material delivery and storage activities

3.
Inspections of:

3.1.
Vehicle and equipment cleaning facilities:

3.1.1.
Daily if vehicle and equipment cleaning occurs daily

3.1.2.
Weekly if vehicle and equipment cleaning does not occur daily

3.2.
Vehicle and equipment maintenance and fueling areas:

3.2.1.
Daily if vehicle and equipment maintenance and fueling occurs daily

3.2.2.
Weekly if vehicle and equipment maintenance and fueling does not occur daily

3.3.
Vehicles and equipment at the job site for leaks and spills on a daily schedule.  Verify that operators are inspecting vehicles and equipment each day of use.

3.4.
Demolition sites within 50 feet of storm drain systems and receiving waters daily.

3.5.
Pile driving areas for leaks and spills:

3.5.1.
Daily if pile driving occurs daily

3.5.2.
Weekly if pile driving does not occur daily

3.6.
Temporary concrete washouts:

3.6.1.
Daily if concrete work occurs daily

3.6.2.
Weekly if concrete work does not occur daily

3.7.
Paved roads at job site access points for street sweeping:

3.7.1.
Daily if earthwork and other sediment or debris-generating activities occur daily

3.7.2.
Weekly if earthwork and other sediment or debris-generating activities do not occur daily

3.7.3.
Within 24 hours of precipitation forecasted by the National Weather Service

3.8.
Dewatering work:

3.8.1.
Daily if dewatering work occurs daily

3.8.2.
Weekly if dewatering work does not occur daily

3.9.
Temporary active treatment system:

3.9.1.
Daily if temporary active treatment system activities occur daily

3.9.2.
Weekly if temporary active treatment system activities do not occur daily

3.10.
Work over water:

3.10.1.
Daily if work over water occurs daily

3.10.2.
Weekly if work over water does not occur daily

Deficiencies

44
Whenever you or the Engineer identify a deficiency in the implementation of the approved WPCP, correct the deficiency:

1.
Immediately, unless a later date is authorized

2.
Before precipitation occurs

45
The Department may correct the deficiency and deduct the cost of correcting the deficiency from payment if you fail to correct the deficiency by the agreed date or before the onset of precipitation.

MEASUREMENT AND PAYMENT

46
The contract lump sum price paid for prepare water pollution control program includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work involved in developing and implementing a WPCP, including  providing a WPC manager, conducting water pollution control training, and monitoring, inspecting and correcting water pollution control practices, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

47
The Department pays you for prepare water pollution control program as follows:

1.
A total of 75 percent of the item total upon approval of the WPCP

2.
A total of 100 percent of the item total upon contract acceptance
