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Section 99. Use for a building project.

[bookmark: _Toc289429163]Replace "Reserved" in section 99 with:
[bookmark: _Toc289429164]99-1  GENERAL REQUIREMENTS
[bookmark: _Toc283971693][bookmark: _Toc289429165]SECTION 010000  GENERAL REQUIREMENTS
[bookmark: _Toc283971694][bookmark: _Toc289429166]PART 1 - GENERAL
[bookmark: _Toc283971695][bookmark: _Toc289429167]1.1	SUMMARY
A.	Section 99-1 includes general specifications for performing building construction work.
Insert description of building construction work (e.g., constructing rest area, rehabilitating maintenance station, removing kiosk, installing undertruck lighting system). If a sheet labeled M, EE, or W is on any project plan sheet other than a building construction work sheet, add additional description to differentiate.
B.	Building construction work includes _____ shown on the sheets labeled GP, A, ST, M, EE, SS, and W.
C.	Sections 15 and 87 through 98 do not apply to building construction work.
D.	The styles of section 99 differ from the styles of the other sections in that:
1.	The 5-digit number that follows "99-" and the title of each correlate with the 16-division CSI MasterFormat number and title except as specified below.
2.	Within section 99, the Department is gradually changing the specifications to align with CSI's MasterFormat styles and 50-division CSI MasterFormat numbers. Because of this transition, the format, organization, and language may vary between sections. Until the transition is complete, a 50-division section number will be located in the division that correlates with the 16-division CSI MasterFormat.
3.	Some section 99 specifications are in a streamlined form. In these specifications, interpret a colon as "must be."

[bookmark: _Toc283971696][bookmark: _Toc289429168]1.2	ABBREVIATIONS
A.	Interpret the meaning of an abbreviation as shown in the following table:
	Abbreviations

	Abbreviation
	Meaning

	AAMA
	American Architectural Manufacturers' Association

	ADAAG
	ADA Accessibility Guidelines for Buildings and Facilities

	AGA
	American Gas Association

	AITC
	American Institute of Timber Construction

	ALSC
	American Lumber Standard Committee

	AMCA
	Air Movement and Control Association International

	APA
	Engineered Wood Association

	AHRI
	Air-Conditioning, Heating, and Refrigeration Institute

	ASHRAE
	American Society of Heating, Refrigerating and Air-Conditioning Engineers

	BIA
	Brick Industry Association

	CEC
	California Electrical Code

	CMC
	California Mechanical Code

	CPC
	California Plumbing Code

	CRRC
	Cool Roof Rating Council

	CSA
	Canadian Standards Association

	ESO
	Electrical Safety Orders

	FM
	FM Global

	FS
	Federal Specification

	GA
	Gypsum Association

	GANA
	Glass Association of North America

	IGMA
	Insulating Glass Manufacturers Alliance

	ISO
	International Organization for Standardization

	NAAMM
	National Association of Architectural Metal Manufacturers

	PEI
	Porcelain Enamel Institute

	RIS
	Redwood Inspection Service

	SMACNA
	Sheet Metal and Air Conditioning Contractors' National Association

	TCNA
	Tile Council of North America

	TPI
	Truss Plate Institute

	WCLB
	Grade stamp issued by West Coast Lumber Inspection Bureau

	WI
	Woodwork Institute

	WWPA
	Western Wood Products Association


[bookmark: _Toc249761598][bookmark: _Toc249781192][bookmark: _Toc249939551][bookmark: _Toc249952261][bookmark: _Toc250023484][bookmark: _Toc250368837][bookmark: _Toc250647805][bookmark: _Toc282774388][bookmark: _Toc283971697]
[bookmark: _Toc289429169]1.3	DEFINITIONS (Not Used)

[bookmark: _Toc283971698][bookmark: _Toc289429170]1.4	COORDINATION WITH THE DEPARTMENT
Retain paragraph below if Department forces will be working at or near the job site.
A.	The Department will be working at or near the job site. Coordinate activities with the Department to avoid delays.
B.	Comply with security policies of the Department facility.
C.	Submit a request for authorization before interrupting any service for the purpose of making or breaking a connection. Include in the request the proposed time necessary to complete the work. Allow 5 days for the review of each request.
Retain paragraph below if the Contractor may use the Department's electrical power and water.
D.	You may obtain electrical power and water from existing Department electrical power and water outlets on the job site for Contract operations at no cost to you. The Engineer determines which outlets you may use. You must not modify outlets.
E.	Do not use Department telephones.

[bookmark: _Toc283971699][bookmark: _Toc289429171]1.5	SUBMITTALS
A.	In addition to specified submittals, submit any other submittal the Engineer requests.
Revise number of days to suit project.
B.	Within 50 days of Contract approval, submit building construction work action submittals, including:
1.	Shop drawings
2.	Material lists
3.	Product and descriptive data
4.	Samples
C.	Submit at least 5 sets or samples for each item. Except for samples, the Department returns 2 copies that show an authorized date or a request for correction and resubmittal.
D.	Submit the schedule of values within 20 days of Contract approval. Submit at least 2 sets.
E.	Each shop drawing sheet must be at least 11 by 17 inches and at most 24 by 36 inches.
F.	Each material list must include the name of manufacturer, catalog number, size, capacity, finish, all pertinent ratings, and identification symbols described.
G.	Submit building construction work submittals to OSD, Documents Unit. Notify the Engineer of the submittal. Include the date and contents of the submittal in the notification.
Revise 20 days to 25 days for a consultant-prepared project.
H.	Allow 20 days for the review.
I.	Dispose of samples not incorporated in the work.
J.	Submit 3 copies of the following items as informational submittals:
1.	Part lists and service instructions packaged with or accompanying the equipment
2.	Operating and maintenance instructions
3.	Manufacturer's warranties
4.	Qualification data

[bookmark: _Toc277743533][bookmark: _Toc283971700][bookmark: _Toc289429172]1.6	QUALITY CONTROL AND ASSURANCE (Not Used)

[bookmark: _Toc283971701][bookmark: _Toc289429173]Delete article below for a small Minor B project.
1.7	SCHEDULE OF VALUES
A.	Section 9-1.16B does not apply.
B.	Divide the schedule of values into sections representing the cost of each separate building or structure. Do not include work that is not part of the building or structure, such as excavation, grading, curbs, gutters, sidewalks, paving, sewer and storm drainage, or utility distribution lines, in the building or structure cost. Include this work in a section titled "General Work."
C.	List indirect costs and bond premiums as separate line items of work.
D.	Identify the sections representing each building or structure as to the building or structure they represent and break them down to show the corresponding value of each craft, trade, or other significant portion of the work. Provide a subtotal for each section.
E.	Obtain authorization of a schedule of values before you perform work shown on the schedule. The Department does not process a progress payment for building work without an authorized schedule of values.
Retain paragraph F for a project without a separate pay item for mobilization. If used, delete paragraph G.
F.	The sum of the items listed in the schedule of values must equal the contract lump sum price for building work. Distribute overhead and profit proportionally across all line items of cost.
Retain paragraph G for a project with a separate pay item for mobilization. If used, delete paragraph F.
G.	The sum of the items listed in the schedule of values must equal the contract lump sum price for building work. Do not list overhead and profit. Include bond premiums and other such items in the mobilization bid item for the entire project.

[bookmark: _Toc283971703][bookmark: _Toc289429174]1.8	UTILITY CONNECTIONS
A.	Make arrangements and obtain PLACs required for the extension of and connection to each utility service. For extensions not furnished by the utility, furnish the extensions and install any intermediate equipment required by the serving utilities.
B.	The costs incurred by you for the following items is change order work:
1.	Utility permits, licenses, connection charges, and excess length charges
2.	Extensions of utilities beyond the limits shown
3.	Furnishing and installing any intermediate equipment required by the serving utilities

[bookmark: _Toc283971704][bookmark: _Toc289429175]1.9	SANITARY FACILITIES
A.	During toilet room renovation or other periods when Department sanitary facilities are not operational, furnish the following for Department forces:
1.	Wash facilities
2.	Drinking water fixtures
3.	At least 2 temporary toilet units
B.	Furnish separate temporary toilet units for your personnel.
C.	Temporary toilet units must be (1) single-occupant units of the chemical type, (2) properly vented, and (3) fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent material.
D.	Perform periodic flushing, waste removal, and cleaning of temporary toilet units. Maintain units in a clean and sanitary condition, including a supply of toilet paper, toilet seat covers, and paper towels.

[bookmark: _Toc283971705][bookmark: _Toc289429176]1.10	AS-BUILT DRAWINGS
A.	Prepare and maintain 1 set of as-built drawings using an unaltered set of original project plans, to show all as-constructed information, including:
1.	Any plan clarifications or Change Order changes
2.	Locations of any underground utilities
3.	Location, size, type, and manufacturer of major products or components used in the work
B.	Neatly prepare as-built drawings as follows:
1.	Place markings on the project record drawings using red ink or red pencil.
2.	Do not eradicate or write over original figures.
3.	Line out superseded material.
4.	Submit additional drawings if the required information cannot be clearly shown on the original set of project plans. The additional drawings must be at least 11 by 17 inches and at most 24 by 36 inches.
5.	Sign and date each sheet verifying that all as-built information shown on the drawings is correct.
C.	Review the as-built drawings monthly with the Engineer during the progress of the work to assure that all changes and other required information are being recorded.
D.	Before completion of the work, request a review of the as-built drawings to determine the completeness and adequacy of them. If the as-built drawings are unacceptable, you must inspect, measure, and survey the work as necessary to record the required additional information.

[bookmark: _Toc277743534][bookmark: _Toc283971706][bookmark: _Toc289429177]PART 2 - PRODUCTS (Not Used)

[bookmark: _Toc283971707][bookmark: _Toc289429178]PART 3 - EXECUTION
[bookmark: _Toc283971708][bookmark: _Toc289429180]1.1	INSPECTION
A.	Any work that will be covered or not visible in the completed work must be inspected and accepted by the Engineer before progress of work conceals portions to be inspected. Notify the Engineer at least 3 business days before needing inspection.

END OF SECTION 99-01000
Insert individual special provisions under the corresponding division title. If you insert special provisions under a division title, delete "Not Used."
[bookmark: _Toc289429182]99-2  SITEWORK
Not Used
[bookmark: _Toc289429183]99-3  CONCRETE AND REINFORCEMENT
Not Used
[bookmark: _Toc289429184]99-4  MASONRY
Not Used
[bookmark: _Toc289429185]99-5  METALS
Not Used
[bookmark: _Toc289429186]99-6  WOOD AND PLASTICS
Not Used
[bookmark: _Toc289429187]99-7  THERMAL AND MOISTURE PROTECTION
Not Used
[bookmark: _Toc289429188]99-8  DOORS AND WINDOWS
Not Used
[bookmark: _Toc289429189]99-9  FINISHES
Not Used
[bookmark: _Toc289429190]99-10  SPECIALTIES
Not Used
[bookmark: _Toc289429191]99-11  EQUIPMENT
Not Used
[bookmark: _Toc289429192]99-12  FURNISHINGS
Not Used
[bookmark: _Toc289429193]99-13  SPECIAL CONSTRUCTION
Not Used
[bookmark: _Toc289429194]99-14  CONVEYING SYSTEMS
Not Used
[bookmark: _Toc289429195]99-15  MECHANICAL
Not Used
[bookmark: _Toc289429196]99-16  ELECTRICAL
Not Used
