12-4.03_A07-19-13
Page 2 of 2

 

Page 1 of 2


Section 12-4.03. Include (1) if estimated damages equal or exceed $6,000 per hour for a mainline segment or connector closure, (2) for District 7 projects, or (3) if a contingency plan is required.


1. Use if estimated damages equal or exceed $6,000 per hour for a mainline segment or connector closure. The District Traffic Operations office will calculate the damages. The concurrence of the Regional or District Division Chief of Construction is required when damages are included. Edit the number and type of facilities as appropriate. Calculate damages as follows:

	Mainline or connector
	For the 1st half hour, without exceeding .5% of the bid item list or $3,000 per 10 minutes, use the higher of the following:
1.	50% of the amount for 10-minute intervals
2.	$1,000 per 10 minutes

For the 2nd half hour, use the higher of the following:
1.	75% of the amount for 10-minute intervals
2.	$1,000 per 10 minutes

For the 2nd hour and beyond, use the amount for 10-minute intervals.
	Example:
Amount = $18,000/hour based on traffic volumes over a 2-hour period

1st half hour = $3,000/10 minutes x 50% = $1,500/10 minutes (> $1,000/10 minutes)

2nd half hour = $3,000/10 minutes x 75% = $2,250/10 minutes (> $1,000/10 minutes)

2nd hour and beyond = $3,000/10 minutes



Add to the RSS for section 12-4.03B:
For each 10-minute interval or fraction thereof past the time specified to open the closure, the Department deducts the amount for liquidated damages per interval shown in the table below. Liquidated damages are limited to 5 percent of the total bid per occurrence. Liquidated damages are not assessed if the Engineer orders the closure to remain in place beyond the scheduled pickup time.
	Type of facility
	Route 
	Direction or Segment
	Period
	Liquidated damages/interval ($)

	Mainline
	
	
	1st half hour
2nd half hour
2nd hour and beyond
	$_____ / 10 minutes
$_____ / 10 minutes
$_____ / 10 minutes

	Connector
	
	
	1st half hour
2nd half hour
2nd hour and beyond
	$_____ / 10 minutes
$_____ / 10 minutes
$_____ / 10 minutes




2. Use for District 7 projects. Check with the District Traffic Manager to edit for days of week as appropriate.
Replace "Sunday" at each occurrence in the 1st paragraph of the RSS for section 12-4.03B with:
Friday

Pars. 3–5. Use if an activity requires a contingency plan.
3. Insert activities requiring a contingency plan. Activities include:
	Activity requiring a full roadway closure

	Blasting

	Rapid-set concrete activities, including concrete slab replacement

	Roadway excavations encroaching on the traveled way not protected by Type K railing

	Cold-planing HMA for depths of 2 inches or greater

	HMA paving

	Asphalt or concrete grinding

	Chip seal

	Asphalt or concrete pavement sealing

	Bridge work

	Placement of bar reinforcing steel or structural members

	Falsework erection or removal, including adjustments

	Bridge demolition

	Striping



Add to the RSS for section 12-4.03C:
Submit a contingency plan for each of the following activities: 
1.	_____
2.	_____
3.	_____
4.	_____

4
Discuss the contingency plan with the Engineer at least 5 business days before starting the activity.

5. Use if 3 business days is not appropriate. Insert number of days. Change "business days" to "days" if more than 5 days are required.
Replace the 5th paragraph of the RSS for section 12-4.03C with:
Submit revisions to a contingency plan at least ___ business days before starting the activity requiring a contingency plan. Allow 2 business days for review of the revised contingency plan.
