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Section 19-6.03A. Use if there is a bid item for embankment
1
Add to the end of section 19-6.03A:
If an ordered change increases the quantity of excavation or decreases the quantity of embankment so that surplus excavation has to be disposed of, disposing of the surplus material is change order work.
2
If an ordered change either increases or decreases the quantity of borrow required to complete the planned embankments:
[bookmark: _GoBack]1.	Supplying borrow to the job site is change order work.
3. Insert $0.50 or other price per cubic yard estimated to be adequate compensation.
2.	Increase in embankment that requires an increase in borrow at the bid item price for embankment, as change order work or at the price of _____ per cubic yard. Agree with the Engineer on your payment method.
3.	Increase in excavation that results in a decrease in borrow at the bid item price for excavation, but you must pay the Department the estimated cost of furnishing the quantity of the decrease in borrow, computed as if the work were performed on a force account basis. The Department deducts from sums due or that may become due you.
4.	Department decrease the embankment quantity if there is a decrease in the borrow.

