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Use in projects when information is provided by the Project Archaeologist for AMAs.  Location of AMAs shall be shown on the plans.  Refer to the Standard Environmental Reference (SER) for design guidance.

Provide funds in "Supplemental Work" when Contractor forces may be required to investigate and recover archaeological materials.
10‑1.__  ARCHAEOLOGICAL MONITORING AREA

An archaeological monitoring area (AMA) within and near the limits of construction is shown on the plans.  The Department assigns an archaeological monitor to monitor job site activities within the AMA.  Work within an AMA shall conform to the requirements of the section of these special provisions entitled "Archaeological Discoveries" and these special provisions.  Do not work within the AMA unless the archeological monitor is present.
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The Engineer conducts a field review with you and the Department archaeological monitor of the location of AMAs shown on the plans at least 5 days before start of work.  The Engineer will determine and mark the exact boundaries of the AMA at the job site.

3.  Use when temporary fence is required and include SSP 07-446.

Before starting work, install temporary fence (Type ESA) to define the boundaries of the AMA.

4.

Notify the Engineer in writing at least 5 days before starting work within an AMA, and include with the notification a schedule of days and hours to be worked.
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If an archaeological find is discovered within an AMA, stop all work within a 18.5 meter radius of the find.  Archaeological materials found are the property of the State.  Do not resume work within the 18.5 meter radius of the find until the Engineer gives you written approval.  If, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of an archaeological find or investigation or recovery of archeological materials, you will be compensated for resulting losses, and an extension of time will be granted, in the same manner as provided for in Section 8‑1.09, "Right of Way Delays," of the Standard Specifications.

6.

The Department may use other forces to investigate and recover archaeological materials from the site of an AMA.  When ordered by the Engineer, furnish labor, material, tools and equipment, to assist in the investigation or recovery of archaeological materials within the AMA and the cost will be paid for as extra work as provided in Section 4‑1.03D, "Extra Work," of the Standard Specifications.

