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Use on maintenance projects (except seal coats) when project contains "minimum financing" in 2003/2004 fiscal year budget.  Do not include in projects with bid openings after 2004/2005 FY Budget becomes law.

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8‑1.03, "Beginning of Work," in Section 8‑1.06, "Time of Completion," and in Section 8‑1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.
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After the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation, the Contractor shall begin work within 15 calendar days after approval of the contract, or within 5 calendar days after the State of California 2004/2005 Fiscal Year Budget Act becomes law, or on July 1, 2004, whichever occurs later.
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No work shall be performed on this project before July 1, 2004, unless budget capacity becomes available in the 2003/2004 Fiscal Year Budget and the Engineer and Contractor have mutually agreed on a start date following contract approval.
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If the 2004/2005 Fiscal Year Budget Act does not become law by August 1, 2004, and no work on the contract has been performed, the Contractor may elect to terminate the contract at no cost to the State.  This election to terminate will not prejudice the Contractor's performance and payment securities or its rights to participate in future bidding for the project.  If the Contractor elects to terminate the contract as provided, notification of the termination shall be submitted by U.S. Postal Service certified mail, with return receipt and certificate of mailing, to the Department of Transportation, Division of Office Engineer, (MS 43), 1727 30th Street, Sacramento, CA  95816, and postmarked before the effective date the 2004/2005 Fiscal Year Budget Act becomes law.
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This work shall be diligently prosecuted to completion before the expiration of «Work_Days» WORKING DAYS beginning on the day the Contractor begins work as mutually agreed between the Engineer and the Contractor, or, the later of "A", "B" or "C" as follows:

A.
July 1, 2004 if the 2004/2005 Fiscal Year Budget Act becomes law before July 1, 2004, and the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation; or

B.
the fifth calendar day after the 2004/2005 Fiscal Year Budget Act becomes law on or after July 1, 2004, and the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation; or

C.
beginning on the fifteenth calendar day after the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation.
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The Contractor shall pay to the State of California the sum of $ «Liquid_Dam» per day, for each and every calendar day's delay in finishing the work in excess of «Work_Days» WORKING DAYS.
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Work performed in conformance with the contract after July 1, 2004, will be considered authorized work and will be paid for as provided in the contract when the 2004/2005 Fiscal Year Budget Act becomes law and the contract is approved.
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The Department will notify the Contractor when the 2004/2005 Fiscal Year Budget Act becomes law.

