20-201_A06-29-05

Page 4 of 4

 XE "20-201_A06-29-05" 
Page 1 of 4
USE WITH 2004 STANDARD PLANS ONLY.

Use in highway construction projects with lump sum items for both Highway Planting and Irrigation System.

Use SSP 20‑202 when only one lump sum item: either Highway Planting or Irrigation System.

Add to SSP 20‑200.

CAUTION:  Delete Para 2 and edit Para 5 when SSP 08‑017 or 08‑018 is NOT included in the project.

Do NOT show quantities on plans.  List units of work, quantities, and units of measurement in the two Cost Break‑Down tables.

Add as many rows of highway planting and irrigation system items to the two Cost Break‑Down tables as necessary, and add three blank rows at the end of each table.  Do not use "Strike and Hide" to eliminate rows; instead, delete them.  Do not "underline" text in the tables.

Include sizes and/or number of controller stations to the irrigation facilities listed in the Irrigation System Cost Break‑Down table.  List sizes (single or double) of "Irrigation Controller Enclosure Cabinet."  Payment for rain sensor unit is included with Irrigation Controller Enclosure Cabinet.

Payment for Electric Service Installation for irrigation systems should be included in Section 10‑3.

1*.  District to determine number of working days required for cost break-down submittals.  Use 15 working days unless otherwise specified.

COST BREAK‑DOWN

The Contractor shall furnish the Engineer a cost break‑down for the contract lump sum items of highway planting and irrigation system.  Cost break‑down tables shall be submitted to the Engineer for approval within _____ working days after the contract has been approved.  Cost break‑down tables will be approved, in writing, by the Engineer before any partial payment will be made for the applicable items of highway planting and irrigation system involved.

2.  Delete Para 2 when SSP 08-017 or 08-018 is NOT included in the project.

Attention is directed to "Time‑Related Overhead" of these special provisions regarding compensation for time‑related overhead.

3

Cost break‑downs shall be completed and furnished in the format shown in the samples of the cost break‑downs included in this section.  Line item descriptions of work shown in the samples are the minimum to be submitted.  Additional line item descriptions of work may be designated by the Contractor.  If the Contractor elects to designate additional line item descriptions of work, the quantity, value and amount for those line items shall be completed in the same manner as for the unit descriptions shown in the samples.  The line items and quantities given in the samples are to show the manner of preparing the cost break‑downs to be furnished by the Contractor.

4

The Contractor shall determine the quantities required to complete the work shown on the plans.  The quantities and their values shall be included in the cost break‑downs submitted to the Engineer for approval.  The Contractor shall be responsible for the accuracy of the quantities and values used in the cost break‑downs submitted for approval.

5.  Delete ", except for time-related overhead," when SSP 08‑017 or 08‑018 is NOT included in the project.

The sum of the amounts for the line items of work listed in each cost break‑down table for highway planting and for irrigation system work shall be equal to the contract lump sum price bid for Highway Planting and Irrigation System, respectively.  Overhead and profit, except for time‑related overhead, shall be included in each individual line item of work listed in a cost break‑down table.
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No adjustment in compensation will be made in the contract lump sum prices paid for highway planting and irrigation system due to differences between the quantities shown in the cost break‑downs furnished by the Contractor and the quantities required to complete the work as shown on the plans and as specified in these special provisions.
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Individual line item values in the approved cost break‑down tables will be used to determine partial payments during the progress of the work and as the basis for calculating an adjustment in compensation for the contract lump sum items of highway planting and irrigation system due to changes in line items of work ordered by the Engineer.  When the total of ordered changes to line items of work increases or decreases the lump sum price bid for either Highway Planting or Irrigation System by more than 25 percent, the adjustment in compensation for the applicable lump sum item will be determined in the same manner specified for increases and decreases in the total pay quantity of an item of work in Section 4‑1.03B, "Increased or Decreased Quantities," of the Standard Specifications.

HIGHWAY PLANTING COST BREAK‑DOWN



Contract No. _________



UNIT DESCRIPTION
UNIT
APPROXIMATE QUANTITY
VALUE
AMOUNT







TOTAL ____________________

  

IRRIGATION SYSTEM COST BREAK‑DOWN 
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APPROXIMATE QUANTITY
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AMOUNT







TOTAL ____________________

  

