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Use in projects less than $5 million OR with less than 100 working days when it is desirable to provide the Contractor an optional "delayed start" such as when numerous specialty types of projects are to be advertised during a short time period, AND there are only a limited number of contractors licensed to do such types of work.

This delayed start option provides the Contractor the opportunity to spread the work out over a longer time period so the Contractor can make more efficient use of labor force and equipment, usually resulting in lower costs to the State.

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES

The first working day is the forty‑fifth day after contract approval.

2

The 72‑hour advance notice specified in Section 8‑1.03, "Beginning of Work," of the Standard Specifications is changed to 5 days.

3*

The work shall be diligently prosecuted to completion before the expiration of _________ WORKING DAYS.

4*

The Contractor shall pay to the State of California the sum of $_______ per day for each day's delay in finishing the work in excess of the number of working days specified above.

