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USE WITH 1999 STANDARDS.

This SSP is inserted by boilerplate in all standard Sections 1 through 4 packages.

This SSP includes options for projects with plant establishment work (PEW) and cost plus time bidding.

The day for start of work is typically the 15th day after contract approval.  For projects with early return of documents and early start of work, the day for start of work is reduced to the 5th day.

Data from the database is inserted in the appropriate locations during the merge process.

Alternative Section 4 SSPs are available for special projects.

This SSP is not used for Highway Planting Projects.

Calculate liquidated damages as specified in the RTL Guide.

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES

1*.  Enter the number of highway construction working days.  Enter the day for start of work.
Complete the work within _________ working days starting on the ________ day after contract approval or on the day you start work at the job site, whichever occurs first.

2*.  Enter the amount of liquidated damages and the number of  highway construction working days (same number as in Para 1).

Liquidated damages are $________ per day starting on the 1st day after exceeding ________ working days.

Paras 3 through 7.  Use if project has plant establishment work.  Delete Paras 1 and 2.

3*.  Enter the number of  highway construction working days.  This does not include working days for  plant establishment work.  Enter the day for start of work.
Complete the work, except plant establishment work, within _________ working days starting on the ________ day after contract approval or on the day you start work at the job site, whichever occurs first.

4*.  Enter the amount of liquidated damages and the number of  highway construction working days (same number as in Para 3).

Liquidated damages are $________ per day starting on the 1st day after exceeding _________ working days

5*.  Enter the total number of working days.  This is the sum of highway construction working days and plant establishment working days.  Enter the day for start of work.
Complete the work, including plant establishment work, within _________ working days starting on the ________ day after contract approval or on the day you start work at the job site, whichever occurs first.

6*.  Enter the same number of working days as in Para 5.

The Department reduces the liquidated damages to $950 per day if all the work, except plant establishment work, is complete and _________ working days have expired.

7

The Department does not simultaneously assess damages for untimely completion of work and plant establishment work.

Paras 8 through 10.  Use if project has cost+time bidding but does not have plant establishment work.  Delete paras 1 through 7.  Enter the day for start of work.
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Complete the work within the number of working days bid starting on the ________ day after contract approval or on the day you start work at the job site, whichever occurs first.

9*.  Enter cost+time liqudated damages (sum of road user cost (RUC) and standard liquidated damages).  Enter highway route number that the RUC was based on.

Liquidated damages are $________ per day starting on the 1st day after exceeding the number of working days bid and until work requiring lane or shoulder closures on State Highway Route ________ is complete.

10*.  Enter highway route number that the RUC was based on and the standard liquidated damages.

If no further lane or shoulder closures are required on State Highway Route ________ to complete the work, liquidated damages are $________ per day starting on the 1st day after exceeding the number of working days bid.

Paras 11 through 13.  Use if project has cost+time bidding and plant establishment work.

11*.  Enter the number of plant establishment working days.

Complete the plant establishment work within ______ working days starting on the 1st day after exceeding the number of working days bid.

12*.  Enter the same number of working days as in Para 11.

The Department reduces the liquidated damages to $950 per day if all the work, except plant establishment work, is complete and the number of working days bid plus ________ working days have expired.
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The Department does not simultaneously assess damages for untimely completion of work and plant establishment work.

