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 PLAC PERMIT CONDITION RESPONSIBILITY (PCR) SUMMARY 
 

General: 
This PCR Summary identifies which PLAC conditions must be completed by the Contractor and which conditions will be the responsibility 
of the Department.  The PCR Summary includes comments to clarify the various PLAC conditions.  If a discrepancy exists between the PCR 
Summary and the PLAC, the PCR Summary governs. 
 
Definitions: 
Agency: A board, agency, or other entity that issues a PLAC 
Activity: A task, event or other project element 
PLAC Condition: a work activity and/or submittal required by a PLAC  
 
Submittals: 
Submit to the Engineer when PLAC conditions require: 
    1.  Communications. The Engineer will contact the agencies. 
    2.  Records to be maintained, within 5 working days after the activity. 
    3.  Submittals 5 days before the agencies require them. The Engineer will review and submit to the agencies. 
 

Central Valley Regional Water Quality Control Board Clean Water Act 401 Technically Conditioned Water Quality Certification 
WDID#5A52CR00120 

Activity Responsible Party Section 
Conditions 1 through 4 Department Water Quality Certification Standard Conditions 
Conditions 1 through 13 Contractor Additional Technically Conditioned Certification Conditions 

Condition 14 Department Additional Technically Conditioned Certification Conditions 
Condition 15 Contractor Additional Technically Conditioned Certification Conditions 
Condition 1 Contractor Additional Storm Water Quality Conditions 

Conditions 2 and 3 Department Additional Storm Water Quality Conditions 
Department of the Army Nationwide Permit (404 NWP) with Special Conditions, Identification Number SPK-2010-00148

Activity Responsible Party Section 
Conditions 1 through 5 Department Special Conditions 
Conditions 6 through 10 Contractor Special Conditions 

Condition 11 Department Special Conditions 
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California Department of Fish and Game Streambed Alteration Agreement 
Notification No: 1600-2012-0122-R1 

Activity Responsible Party Section 
Measure 1.1 and 1.2 Contractor Measures to Protect Fish and Wildlife Resources 

Measure 1.3 Department Measures to Protect Fish and Wildlife Resources 
Measure 1.4 Contractor Measures to Protect Fish and Wildlife Resources 

Measure 2.1 through 2.14  
(Large woody debris in Measure 2.9 is the habitat 
enhancement in the plans and section 14-6.12 of 

the special provisions.  The engineered streambed 
mix and clean washed spawning gravel in 

Measure 2.18 means clean washed gravel as 
described in section 13-12.02B of the special 

provisions) 

Contractor Measures to Protect Fish and Wildlife Resources 

Measure 2.15 Department Measures to Protect Fish and Wildlife Resources 
Measure 2.16 through 2.22 Contractor Measures to Protect Fish and Wildlife Resources 

Measure 2.23 Department Measures to Protect Fish and Wildlife Resources 
Measure 2.24 through 2.42 Contractor Measures to Protect Fish and Wildlife Resources 

Measure 2.43 and 3.1 Department Measures to Protect Fish and Wildlife Resources 
Measure 3.2 

(For the habitat enhancement see the plans and 
section 14-6.12 of the special provisions.) 

Contractor Measures to Protect Fish and Wildlife Resources 

Measure 4.1 Department Measures to Protect Fish and Wildlife Resources 
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NOAA National Marine Fisheries Service (NMFS) Biological Opinion,  

File Tracking Number 151422SWR200900570 (T/N:2009/06533)
Activity Responsible Party Section 

Conditions 1 through 9 
(All references to gravel mean clean washed 

gravel as described in section 13-12.02B of the 
special provisions.  For Condition 9 habitat 

enhancement see section 14-6.12 of the special 
provisions and plans.) 

Contractor Proposed Conservation Measures 

Condition 10 Department Proposed Conservation Measures 
Condition 11 Contractor Proposed Conservation Measures 
Condition 12 Department Proposed Conservation Measures 

Conditions 13 through 18 Contractor Proposed Conservation Measures 
Condition 19 Department Proposed Conservation Measures 

Conditions 1 and 2 Contractor Terms and Conditions 
Condition 3 Department Terms and Conditions 
Condition 4 Contractor Terms and Conditions 
Condition 5 Department Terms and Conditions 
Condition 6 

(For Condition 6 habitat enhancement see section 
14-6.12 of the special provisions and plans.) 

Contractor Terms and Conditions 
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State of California - Natural Resources Agency

DEPARTMENT OF FISH AND GAME

Region 1 - Northern

601 Locust Street

Redding, CA 96001

http //www.dfd.ca.qov

EDMUND G. BROWN, Jr. Governor

CHARLTON H. BONHAM, Director

November 16, 2012

Mr. Eric Orr

California Department of Transportation

1031 Butte Street

Redding, California 96001

Subject: Final Lake or Streambed Alteration Agreement

Notification No. 1600-2012-0122-R1

Mill Creek Bridge Scour Repair and Deck Rehabilitation Project

Dear Mr. Orr:

Enclosed is the final Streambed Alteration Agreement (Agreement) for the Mill Creek

Bridge Scour Repair and Deck Rehabilitation Project (Project). Before the Department

of Fish and Game (Department) may issue an Agreement, it must comply with the

California Environmental Quality Act (CEQA). In this case, the Department, acting as a

responsible agency, filed a notice of determination (NOD) on the same date it signed

the Agreement. The NOD was based on information contained in the Mitigated

Negative Declaration the lead agency prepared for the Project.

Under CEQA, filing a NOD starts a 30-day period within which a party may challenge

the filing agency's approval of the project. You may begin your project before the 30-

day period expires if you have obtained all necessary local, state, and federal permits or

other authorizations. However, if you elect to do so, it will be at your own risk.

If you have any questions regarding this matter, please contact Ali Aghili at

530-225-2306 or aaqhin@dfq.ca.gov.

Sincerely,

Ali Aghili

Senior Environmental Scientist

Conserving California's VjiQftife Since 1870



California Department of Fish and Game

Northern Region

601 Locust Street

Redding, CA 96001

Streambed Alteration Agreement

Notification No. 1600-2012-0122-R1

Mill Creek

California Department of Transportation

Mill Creek Bridge Scour Repair and Deck Rehabilitation Project

This Streambed Alteration Agreement (Agreement) is entered into between the

California Department of Fish and Game (DFG) and the California Department of

Transportation (Permittee) as represented by Mr. Eric Orr.

RECITALS

WHEREAS, pursuant to Fish and Game Code (FGC) section 1602, Permittee notified

DFG on May 18, 2012 that Permittee intends to complete the project described herein.

WHEREAS, pursuant to FGC section 1603, DFG has determined that the project could

substantially adversely affect existing fish or wildlife resources and has included

measures in the Agreement necessary to protect those resources.

WHEREAS, Permittee has reviewed the Agreement and accepts its terms and

conditions, including the measures to protect fish and wildlife resources.

NOW THEREFORE, Permittee agrees to complete the project in accordance with the

Agreement.

PROJECT LOCATION

The project is located at the State Route (SR) 36 crossing of Mill Creek, tributary to the

Sacramento River, at Post Mile (PM) 91.46 in the County of Tehama, State of

California; Latitude 40.362695° North, Longitude 121.507511 ° West.

PROJECT DESCRIPTION

The project is limited to the rehabilitation of the existing bridge deck and the placement

of rock slope protection (RSP) to repair existing scour damage and prevent future

damage to the bridge foundations. Specific construction activities include:

• Establishing environmentally sensitive areas (ESAs) to protect habitats adjacent

to the work area,

16/2010



Notification #1600-2012-0122-R1

Streambed Alteration Agreement

Page 2 of 14

• Designating equipment and material staging areas,

• Constructing temporary access roads from the east bank of Mill Creek to the

channel upstream and downstream from the bridge,

• Constructing temporary stream crossings upstream and downstream from the

bridge using k-rail and clean washed gravel abutments to support the decks,

• Excavating approximately 180 cubic yards of streambed material to construct a

temporary diversion channel to dewater the work area, and an additional 1,560

cubic yards to accommodate the placement of RSP at the bridge abutments and

center pier,

• Capturing and relocating fish and other aquatic organisms from the dewatered

stream reach,

• Placing approximately 230 cubic yards of backing rock around the abutments

and the center pier to from a foundation for the RSP,

• Placing approximately 650 cubic yards of clean, 2-ton RSP over the backing rock

to protect the bridge foundations,

• Removing the existing asphalt concrete (AC) bridge deck and replacing it with a

new polyester AC surface,

• Removing and replacing the existing joint seals and the metal beam guard rails

at either end of the bridge,

• Installing instream habitat enhancement and bank protection structures to

improve habitat for juvenile salmonids, and

• Restoring and replanting riparian vegetation adjacent to the channel of Mill Creek

within the work area following completion of work.

PROJECT IMPACTS

Existing fish or wildlife resources the project could substantially adversely affect include:
Northern California steelhead (Oncorhynchus mykiss), Central Valley spring-run

Chinook salmon {Oncorhynchus tshawytscha), willow flycatcher (Empidonax trailii),
yellow warbler (Dendroica petechia brewsteri) and other nesting resident and migratory

birds, as well as other aquatic and riparian species.

The adverse effects the project could have on the fish or wildlife resources identified

above include: direct mortality offish and other aquatic organisms during capture and

relocation efforts, potential mortality of nesting birds, eggs or young through vegetation

removal and construction disturbance, as well as injury to downstream fish and benthic

invertebrates through sediment transport and deposition and/or spills of deleterious

materials.

The project will result in temporary impacts to 0.36 acre of montane black cottonwood

forest (approximately 37 trees ranging from 3-14 inches dbh) and approximately 0.034

acre of white alder riparian scrub. There will be no permanent loss of riparian habitat

associated with project construction.
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MEASURES TO PROTECT FISH AND WILDLIFE RESOURCES

1 Administrative Measures

Permittee shall meet each administrative requirement described below.

1.1 Documentation at Project Site. Permittee shall make the Agreement, any

extensions and amendments to the Agreement, and all related notification

materials and California Environmental Quality Act (CEQA) documents, readily

available at the project site at all times and shall be presented to DFG personnel,

or personnel from another state, federal, or local agency upon request.

1.2 Providing Agreement to Persons at Project Site. Permittee shall provide copies of

the Agreement and any extensions and amendments to the Agreement to all

persons in responsible positions who will be working on the project at the project

site on behalf of Permittee, including but not limited to contractors, subcontractors,

inspectors, and monitors.

1.3 Notification of Conflicting Provisions. Permittee shall notify DFG if Permittee

determines or learns that a provision in the Agreement might conflict with a

provision imposed on the project by another local, state, or federal agency. In that

event, DFG shall contact Permittee to resolve any conflict.

1.4 Project Site Entry. Permittee agrees that DFG personnel may enter the project

site at any time to verify compliance with the Agreement.

2 Avoidance and Minimization Measures

To avoid or minimize adverse impacts to fish and wildlife resources identified above,

Permittee shall implement each measure listed below.

PROJECT TIMING

2.1 General Work Period for Stream Channel and Banks. All work within the channel

or on the stream banks shall be confined to the period commencing June 15 and

ending October 15, of any year in which this Agreement is valid. If weather

conditions permit and stream flows remain low, Permittee may perform work in the

channel or on the stream banks after October 15 provided a written request is

made to the Department at least 5 days before the proposed work period variance.

Written approval from the Department for the work period variance must be

received by the Permittee prior to the start or continuation of work after October

15.
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2.2 Required Measures for Work after October 15. If work is performed within the

channel or on the stream banks after October 15, the Permittee shall do all of the

following:

a. Stage erosion and sediment control materials at the work site.

b. Monitor the seventy-two (72) hour forecast from the National Weather Service.

c. When the 72-hour forecast indicates a probability of precipitation of 60% or

greater, or at the onset of any precipitation, ground disturbing activities shall cease

and erosion control measures shall be implemented to stabilize exposed soils and

prevent the mobilization of sediment into the stream channel or adjacent wetland

or riparian areas.

HABITAT AND SPECIES PROTECTION

2.3 Delineating Limits of Work. Prior to initiating vegetation- or ground-disturbing

Project activities, Permittee shall clearly delineate the limits of the work area.

Permittee shall restrict all Project activities to the designated work area and shall

maintain all fencing, stakes and flags until the completion of Project activities.

2.4 Minimize Loss of Riparian Vegetation. Removal of existing riparian vegetation

shall not exceed the minimum necessary to complete operations.

2.5 Environmentally Sensitive Areas. All vegetated areas beyond the construction

limits shall be protected as Environmentally Sensitive Areas (ESAs) and shall be

off limits to construction equipment and personnel except as specifically

authorized in this Agreement.

2.6 Installation of ESA Fencing. ESA fencing shall be installed as the first order of

work. The placement of ESA fencing shall be inspected and approved by DFG

prior to the initiation of work. Permittee shall provide written notification for

inspection a minimum of 5 working days prior to beginning work. If DFG is unable

to conduct a site inspection during this period, the inspection may be conducted by

the Environmental Construction Liaison and the results forwarded to DFG for

approval.

2.7 ESA Fencing Shown on Project Plans. ESA fencing shall consist of temporary

orange construction fence or other highly visible material that clearly delineates

the limits of the work area. Environmentally Sensitive Areas shall be clearly

shown on the Project plans and drawings. The Permittee shall ensure that the

contractor, subcontractors, and all personnel working on the Project are instructed

on the purpose of the ESA fencing and understand the limits of the work area.
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2.8 Vegetation Removal Period. Removal of trees and shrubs from the work area

shall take place between September 1 and March 15 to avoid impacts to nesting

birds.

2.9 Salvage of Large Woody Debris. If large woody debris (LWD) must be removed

from the channel or banks during project activities, it shall be stockpiled on site

and returned to the stream channel below the bridge following completion of

construction.

2.10 Bird Deterrent Plan. Permittee shall prepare and implement a bird deterrent plan

to avoid adverse impacts to nesting willow flycatchers adjacent to the work area.

The plan shall include the following elements:

• A continuous construction presence shall be in effect without interruption

from May 15 until August 31, or such time as the project is complete.

• A continuous construction presence is defined as actual construction activity

or equivalent noise that meets the minimum threshold of 85 dBA hourly

average.

• Continuous construction presence will be required at the southeast quadrant

of the project (south staging area) for at least 8 daylight hours and 5 days of

every week (excluding holidays) between May 15 and August 31.

• Reflective mylar bird deterrent strips will be hung from existing willow shrubs

within 50 feet of the ESA Fence in the southeast quadrant to deter nesting

adjacent to the work area.

• Placement of bird deterrent strips shall be determined by the environmental

construction liaison in consultation with DFG.

CONSTRUCTION DEWATERING AND FISH RELOCATION

2.11 Work Period for Instream Construction. Notwithstanding Measures 2.1 and 2.2

above, all work within the wetted channel, including but not limited to, channel

diversions, temporary crossings, placement of RSP, or installation of habitat

enhancement structures shall be confined to the period commencing July 1 and

ending August 31. If the channel is dry prior to July 1, work may commence in the

dry areas.

2.12 Isolating Work Area from Flow. If water is present during construction, all work

shall be performed in isolation from surface or subsurface flow. If stream flow is

present, a temporary stream diversion shall be constructed to isolate the work

area from flow.

2.13 Temporary Stream Diversion. The temporary stream diversion shall comply with

the Caltrans Construction Site Best Management Practices (BMP) Manual and

may include use of K-rails, water bladders, coffer dams, gravel berms and

impermeable membranes, or other suitable materials.
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2.14 Excavation of Temporary Diversion Channel. A temporary diversion channel may

be excavated utilizing the existing high flow channel between the center pier and

the east bridge abutment. Excavation shall proceed from the downstream end of

the diversion channel upstream to the point of diversion above the bridge. The

depth of the temporary diversion channel shall not exceed the depth of the active

channel between the center pier and the west bridge abutment.

2.15 Diversion Channel to Accommodate Stream Flows. The temporary diversion shall

be adequately sized to accommodate the full range of flows that may occur during

the diversion period without overtopping into the work area and shall not impede

the upstream or downstream passage of adult and juvenile fish.

2.16 Preventing Discharge of Deleterious Materials. Dewatering shall be done in a

manner that prevents the discharge of material that could be deleterious to fish,

plants or other aquatic life and maintains adequate flows to downstream reaches

during all times natural flow would have supported aquatic life.

2.17 Post-Construction Channel Configuration. When work has been completed on the

bridge pier and west abutment, stream flows shall be returned to a single-thread

channel on the right (looking downstream) side of the bridge pier. The upper

portions of the diversion channel shall be restored to pre-construction elevations to

prevent split or braided flows during the summer base flow period.

2.18 Backfill Material within the Channel. Voids within the RSP and areas of excavation

within the channel shall be backfilled with native streambed material in order to

seal the channel and maintain surface flows. Native streambed material shall be

jetted into the substrate until refusal in order to seal the channel. Native

streambed material may me topped with up to six inches of clean, washed

spawning gravel as specified in Measure to 2.26 to achieve final grades within the

channel.

2.19 Screening of Pump Intakes. If a pump is necessary to accelerate the dewatering,

the pump intake must be double-screened to prevent fish from being pumped out

with the water. The pump screens shall meet NMFS/DFG screening criteria.

2.20 Proper Disposal of Turbid Water. If subsurface flow is present, any turbid water

pumped from the work area shall be used for construction purposes (compaction,

dust abatement, etc.) or properly disposed of in an upland area where it will not

drain to surface waters or wetlands.

2.21 Fish Capture and Relocation bv a Qualified Fisheries Biologist. A qualified

fisheries biologist shall capture and relocate fish using seining and electrofishing

methods prior to stream dewatering. Fish salvage operations shall take place

early in the day prior to thermal warming to reduce stress on fish. If all fish cannot

be captured using a seine, then electrofishing will be used to capture remaining

individuals.
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2.22 Handling of Fish Prior to Release. Fish captured during salvage operations shall

be immediately transferred to buckets containing oxygenated stream water. Fish

will be placed in separate buckets by size class to reduce predation and

maintained in a shaded environment pending release. Fish captured from each

seine haul will be released at least 100 feet downstream from the work area prior

to the next haul.

2.23 Notification Prior to Fish Salvage. Permittee shall notify NMFS and DFG at least

one week prior to fish relocation activities to provide an opportunity for NMFS and

DFG staff to be present during these activities.

2.24 Water Drafting from Fish-Bearing Streams. Water drafting from fish bearing

streams shall comply with the National Marine Fisheries Service's Water Drafting

Specifications dated August 2001.

TEMPORARY STREAM CROSSINGS AND ROCK SLOPE PROTECTION

2.25 Temporary Stream Crossings. Temporary stream crossings may be constructed

upstream and downstream of the existing bridge using K-rail, clean washed gravel

or a combination of the two to support the decking.

2.26 Specifications for Clean. Washed Gravel. Clean, washed gravel used for diversion

berms, temporary access roads, work pads, and stream crossings in the channel

shall be clean, pre-washed, uncrushed natural river rock. Gravel must be washed

at least once and have cleanliness value of 85 or higher (California Test No. 227).

Particle size shall be graded with 95-100% passing a 4- or 5-inch screen, 75-85%

passing a 2-inch screen, 40-50% passing a 1-inch screen, 25-35% passing a 3/4-

inch screen, 10-20% passing a 1/2-inch screen, and 0-5% passing a 1/4-inch

screen (% by dry wt) or approved by the Department. Gravel must be completely

free of oils or any other petroleum based material, clay, debris, and other types of

organic matter. Gravel may be stockpiled near the injection site, but mixing with

any earthen material is prohibited.

2.27 Gravel Left within the Channel. Clean, washed gravel used for diversion berms,

temporary access roads, work pads, and stream crossings may be left in the

channel following construction provided it is spread to a depth less than 6 inches

and does not impede the movement offish or other aquatic organism, or redirect

stream flows.

2.28 Removal of Construction Materials from the Channel Prior to October 15. All

falsework, forms, supports or other temporary structures and construction

materials not designed to withstand high flows shall be removed from the stream

channel prior to October 15 unless written approval for a work period variance has

been obtained from DFG.



Notification #1600-2012-0122-R1

Streambed Alteration Agreement

Page 8 of 14

2.29 Materials for Rock Slope Protection. RSP and energy dissipation materials shall

consist of clean rock, competent for the application, sized and properly installed to

resist washout. RSP slopes shall be supported with competent boulders keyed

into a footing trench with a depth sufficient to properly seat the footing course

boulders and prevent instability (typically at least 1/3 diameter of footing course

boulders). Excavation spoils shall not be side-cast into the channel nor is any

manipulation of the substrate of the channel authorized except as herein expressly

provided.

PETROLEUM. CHEMICAL AND OTHER POLLUTANTS

2.30 Storage of Materials. All construction-related materials and equipment shall be

stored in designated staging areas outside of the floodplain.

2.31 Refueling. Refueling and vehicle maintenance shall be performed at least 150 feet

from streams or other water bodies unless approved in writing by DFG.

2.32 Use of Equipment Prohibited in Live Streams. No equipment or machinery shall

be operated within any flowing stream.

2.33 Maintenance and Inspection of Equipment to Prevent Leaks. Any equipment or

vehicles driven and/or operated within or adjacent to the stream channel shall be

checked and maintained daily to prevent leaks of materials that could be

deleterious to aquatic and terrestrial life or riparian habitat.

2.34 Drip Pans. Stationary equipment such as motors, pumps, generators, and welders

that contain deleterious materials, located adjacent to the stream channel shall be

positioned over drip pans.

2.35 Disposal of Concrete Water. Water that has been in contact with uncured

concrete shall be contained in a concrete washout facility, Baker tank, or other

impervious container and shall not be discharged to surface or ground waters.

2.36 Spill Containment. Clean up and Discharge Notification. All construction activities

performed in or near the stream shall have absorbent materials designated for spill

containment and clean up activities on-site for use in an accidental spill. In the

event of a discharge, the Permittee shall immediately notify the California

Emergency Management Agency at 1-800-852-7550 and immediately initiate

clean up activities. DFG shall be notified by the Permittee and consulted

regarding clean-up procedures

2.37 Pollution of Waters of the State Prohibited. No debris, soil, silt, sand, bark, slash,

sawdust, rubbish, cement or concrete or washings thereof, asphalt, paint or other

coating material, oil or petroleum products or other organic or earthen material

from any construction, or associated activity of whatever nature shall be allowed to

enter into, or placed where it may be washed by rainfall or runoff into, waters of
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the State. When operations are completed, any excess materials or debris shall be

removed from the work area. No rubbish shall be deposited within 150 feet of the

high water mark of any stream or lake.

EROSION AND SEDIMENT CONTROL

2.38 Erosion Control Measures Required. The project shall at all times feature

adequate erosion and sediment control devices to prevent the degradation of

water quality.

2.39 Installation and Maintenance of Best Management Practices. Soils exposed by

project operations shall be treated to prevent sediment runoff and transport.

Erosion control measures shall include the proper installation and maintenance of

approved Best Management Practices (BMPs) and may include applications of

seed, weed-free straw, compost, fiber, commercial fertilizer, stabilizing emulsion

and mulch, or combinations thereof.

2.40 Weed-free Materials. Permittee shall use only weed-free erosion control materials

to prevent the spread of invasive plant species.

2.41 Soil Stabilization and Sediment Prevention. Soils adjacent to the stream channel

that are exposed by project operations shall be adequately stabilized when rainfall

is reasonably expected during construction, and immediately upon completion of

construction, to prevent the mobilization of such sediment into the stream channel

or adjacent riparian areas. National Weather Service forecasts shall be monitored

by the Permittee to determine the chance of precipitation.

2.42 Post-Construction Seeding. Following construction, all disturbed areas shall be

stabilized and reseeded with a regionally appropriate California native seed mix.

2.43 Replacement of Riparian Vegetation. Riparian vegetation shall be replanted on

site at a 3:1 ratio based on the number of trees and shrubs removed or damaged.

All riparian plantings shall be maintained for 5 years with replacement plantings as

necessary to insure full and rapid recovery of disturbed riparian habitat.

3 Compensatory Measures

To compensate for adverse impacts to fish and wildlife resources identified above that

cannot be avoided or minimized, Permittee shall implement each measure listed below.

3.1 Sediment Reduction. Permittee shall contribute $50,000 to the U.S. Forest Service

to reduce sediment going into salmonid habitat in the upper Mill Creek drainage.

Sediment reduction treatments shall be applied to approximately 4.2 miles of

Forest Service Road 28N06 which parallels Mill Creek east of the project site.

3.2 Enhance Juvenile Rearing Habitat. Habitat enhancement structures will be placed

in-stream to improve rearing habitat for juvenile salmonids. Locations for
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individual structures will be identified by DFG and NMFS. Habitat enhancements

may include, but are not limited to, addition of large woody debris, root wads,

boulder clusters, or vegetated bank stabilization treatments. Construction of

habitat enhancement structures shall conform to DFG's California Salmonid

Stream Habitat Restoration Manual. Construction equipment and personnel shall

be allowed limited access within designated ESA's for the purpose of installing

habitat enhancement structures.

4 Reporting Measures

Permittee shall meet each reporting requirement described below.

4.1 Post-Construction Monitoring and Annual Reporting. Permittee shall provide an

annual report to DFG and NMFS upon completion of construction and for five

years thereafter. Reports shall be submitted by December 31 of each year. The

first year report shall document the number of fish and other aquatic organisms

captured and relocated throughout the duration of the project. The report shall

summarize the number of fish by species and age class, including any mortalities

occurring during fish salvage operations. Subsequent annual reports shall

document the survival, growth and vigor of riparian plantings, including any

replacement plantings required. The report shall also document stream channel

cross-sections and flow velocities at the upstream and downstream edges of the

bridge to document any changes in channel configuration.

CONTACT INFORMATION

Any communication that Permittee or DFG submits to the other shall be in writing and

any communication or documentation shall be delivered to the address below by U.S.

mail, fax, or email, or to such other address as Permittee or DFG specifies by written

notice to the other.

To Permittee:

Mr. Eric Orr

Department of Transportation

1031 Butte Street

Redding, CA 96001

Fax: (530) 225-3146

Email: eric.orr@dot.ca.gov
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To DFG:

Department of Fish and Game

Northern Region

601 Locust Street

Redding, CA 96001

Attn: Lake and Streambed Alteration Program - Craig Martz

Notification #1600-2012-0122-R1

Fax: (530)225-2267

Email: cmartz@dfq.ca.gov

LIABILITY

Permittee shall be solely liable for any violations of the Agreement, whether committed

by Permittee or any person acting on behalf of Permittee, including its officers,

employees, representatives, agents or contractors and subcontractors, to complete the

project or any activity related to it that the Agreement authorizes.

This Agreement does not constitute DFG's endorsement of, or require Permittee to

proceed with the project. The decision to proceed with the project is Permittee's alone.

SUSPENSION AND REVOCATION

DFG may suspend or revoke in its entirety the Agreement if it determines that Permittee

or any person acting on behalf of Permittee, including its officers, employees,

representatives, agents, or contractors and subcontractors, is not in compliance with the

Agreement.

Before DFG suspends or revokes the Agreement, it shall provide Permittee written

notice by certified or registered mail that it intends to suspend or revoke. The notice

shall state the reason(s) for the proposed suspension or revocation, provide Permittee

an opportunity to correct any deficiency before DFG suspends or revokes the

Agreement, and include instructions to Permittee, if necessary, including but not limited

to a directive to immediately cease the specific activity or activities that caused DFG to

issue the notice.

ENFORCEMENT

Nothing in the Agreement precludes DFG from pursuing an enforcement action against

Permittee instead of, or in addition to, suspending or revoking the Agreement.

Nothing in the Agreement limits or otherwise affects DFG's enforcement authority or that

of its enforcement personnel.
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OTHER LEGAL OBLIGATIONS

This Agreement does not relieve Permittee or any person acting on behalf of Permittee,

including its officers, employees, representatives, agents, or contractors and

subcontractors, from obtaining any other permits or authorizations that might be

required under other federal, state, or local laws or regulations before beginning the

project or an activity related to it.

This Agreement does not relieve Permittee or any person acting on behalf of Permittee,

including its officers, employees, representatives, agents, or contractors and

subcontractors, from complying with other applicable statutes in the FGC including, but

not limited to, FGC sections 2050 et seq. (threatened and endangered species), 3503

(bird nests and eggs), 3503.5 (birds of prey), 5650 (water pollution), 5652 (refuse

disposal into water), 5901 (fish passage), 5937 (sufficient water for fish), and 5948

(obstruction of stream).

Nothing in the Agreement authorizes Permittee or any person acting on behalf of

Permittee, including its officers, employees, representatives, agents, or contractors and

subcontractors, to trespass.

AMENDMENT

DFG may amend the Agreement at any time during its term if DFG determines the

amendment is necessary to protect an existing fish or wildlife resource.

Permittee may amend the Agreement at any time during its term, provided the

amendment is mutually agreed to in writing by DFG and Permittee. To request an

amendment, Permittee shall submit to DFG a completed DFG "Request to Amend Lake

or Streambed Alteration" form and include with the completed form payment of the

corresponding amendment fee identified in DFG's current fee schedule (see Cal. Code

Regs., tit. 14, § 699.5).

TRANSFER AND ASSIGNMENT

This Agreement may not be transferred or assigned to another entity, and any purported

transfer or assignment of the Agreement to another entity shall not be valid or effective,

unless the transfer or assignment is requested by Permittee in writing, as specified

below, and thereafter DFG approves the transfer or assignment in writing.

The transfer or assignment of the Agreement to another entity shall constitute a minor

amendment, and therefore to request a transfer or assignment, Permittee shall submit

to DFG a completed DFG "Request to Amend Lake or Streambed Alteration" form and

include with the completed form payment of the minor amendment fee identified in

DFG's current fee schedule (see Cal. Code Regs., tit. 14, § 699.5).
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EXTENSIONS

In accordance with FGC section 1605(b), Permittee may request one extension of the

Agreement, provided the request is made prior to the expiration of the Agreement's

term. To request an extension, Permittee shall submit to DFG a completed DFG

"Request to Extend Lake or Streambed Alteration" form and include with the completed

form payment of the extension fee identified in DFG's current fee schedule (see Cal.

Code Regs., tit. 14, § 699.5). DFG shall process the extension request in accordance

with FGC 1605(b) through (e).

If Permittee fails to submit a request to extend the Agreement prior to its expiration,

Permittee must submit a new notification and notification fee before beginning or

continuing the project the Agreement covers (Fish & G. Code, § 1605, subd. (f)). .

EFFECTIVE DATE

The Agreement becomes effective on the date of DFG's signature, which shall be: 1)

after Permittee's signature; 2) after DFG complies with all applicable requirements

under the California Environmental Quality Act (CEQA); and 3) after payment of the

applicable FGC section 711.4 filing fee listed at:

http://www.dfq.ca.gov/habcon/ceqa/ceaa chanqes.html.

TERM

This Agreement shall expire on December 31, 2014, unless it is terminated or extended

before then. All provisions in the Agreement shall remain in force throughout its term.

Permittee shall remain responsible for implementing any provisions specified herein to

protect fish and wildlife resources after the Agreement expires or is terminated, as FGC

section 1605(a) (2) requires.

EXHIBITS

The documents listed below are included as exhibits to the Agreement and incorporated

herein by reference.

A. Exhibit 1. Scour Repair and Bridge Deck Rehabilitation at Mill Creek Bridge (Bridge

No. 08-0133) Initial Study with Mitigated Negative Declaration. California

Department of Transportation. April 2012.

B. Exhibit 2. Biological Opinion and Incidental Take Statement No. 151422SWR-2009-

00570. National Marine Fisheries Service, Southwest Region. March 29, 2012.

C. Exhibit 3. California Endangered Species Act Consistency Determination No. 2080-

2012-012-01. Department of Fish and Game. July 20, 2012.
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D. Exhibit 4. California Salmonid Stream Habitat Restoration Manual (Fourth Edition).

California Resources Agency. Department of Fish and Game. Wildlife and Fisheries

Division. July 2010.

AUTHORITY

If the person signing the Agreement (signatory) is doing so as a representative of

Permittee, the signatory hereby acknowledges that he or she is doing so on Permittee's

behalf and represents and warrants that he or she has the authority to legally bind

Permittee to the provisions herein.

AUTHORIZATION

This Agreement authorizes only the project described herein. If Permittee begins or

completes a project different from the project the Agreement authorizes, Permittee may

be subject to civil or criminal prosecution for failing to notify DFG in accordance with

FGC section 1602.

CONCURRENCE

The undersigned accepts and agrees to comply with all provisions contained herein.

FOR, DEPARTMENT OF TRANSPORTATION

roject Manager

FOR DEPARTMENT OF FISH AND GAME

Curt Babcock Date

Habitat Conservation Program Manager

Prepared by: Craig Martz, Staff Environmental Scientist
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UNITED STATES ARMY CORPS OF ENGINEERS 
NON-REPORTING NATIONWIDE 404 PERMIT 

 













































































 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

AGREEMENTS 
 

NATIONAL MARINE FISHERIES SERVICES 
NOTIFICATION NO.2009/06533 

 























































































































 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MATERIALS INFORMATION 
(NOT A PART OF THE CONTRACT) 

 
FINAL HYDRAULIC REPORT FOR MILL CREEK BRIDGE NO. 08-0133 

DATED APRIL 22, 2010 
 























 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MATERIALS INFORMATION 
(NOT A PART OF THE CONTRACT) 

 
MILL CREEK NATIVE STREAMBED MATERIAL GRADING ANALYSIS 

 






