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STANDARD PLANS LIST 
The standard plan sheets applicable to this Contract include those listed below. The applicable 
revised standard plans (RSPs) listed below are included in the project plans. 

 

A10A Abbreviations (Sheet 1 of 2) 

A10B Abbreviations (Sheet 2 of 2) 

A10C Lines and Symbols (Sheet 1 of 3) 

A10D Lines and Symbols (Sheet 2 of 3) 

A10E Lines and Symbols (Sheet 3 of 3) 

A20A Pavement Markers and Traffic Lines, Typical Details 

A20B Pavement Markers and Traffic Lines, Typical Details 

A24B Pavement Markings - Arrows and Symbols 

A24D Pavement Markings - Words 

RSP A24E Pavement Markings - Words, Limit and Yield Lines 

T1A Temporary Crash Cushion, Sand Filled (Unidirectional) 

T1B Temporary Crash Cushion, Sand Filled (Bidirectional) 

T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 

T3A Temporary Railing (Type K) 

T3B Temporary Railing (Type K) 

T13 Traffic Control System for Lane Closure on Two Lane Conventional Highways 

T17 Traffic Control System for Moving Lane Closure on Two Lane Highways 

RS1 Roadside Signs, Typical Installation Details No. 1 

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2 

RS4 Roadside Signs, Typical Installation Details No. 4 

S93 Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape 

S94 Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape 

S95 Roadside Single Sheet Aluminum Signs, Diamond Shape 
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CANCELED STANDARD PLANS LIST 
The standard plan sheets listed below are canceled and not applicable to this contract. 
 

B3-1 Canceled on April 20, 2012 

B3-2 Canceled on April 20, 2012 

B3-3 Canceled on April 20, 2012 

B3-4 Canceled on April 20, 2012 

B3-7 Canceled on April 20, 2012 

B3-8 Canceled on April 20, 2012 

ES-8 Canceled on January 20, 2012 

ES-10 Canceled on July 20, 2012 
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NOTICE TO BIDDERS 
 

Bids open Tuesday, February 12, 2013 

Dated January 22, 2013 

General work description:  Asphalt Rubber Seal Coat 

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN TEHAMA 
COUNTY AT AND NEAR PAYNES CREEK FROM 0.1 MILE WEST OF MANTON ROAD TO 0.2 MILE 
EAST OF LATKA ROAD. 

District-County-Route-Post Mile:  02-Teh-36-55.2/67.5 

Contract No. 02-4E9704 

The Contractor must have either a Class A license or one of the following Class C licenses:   C-12, C-32. 

The DBE Contract goal is 5 percent. 

Federal-aid project no.: 

ACSTP-P036(094)E 
 

Bids must be on a unit price basis. 

Complete the work within 49 working days. 

The estimated cost of the project is $1,230,000. 

No prebid meeting is scheduled for this project. 

The Department will receive bids until 2:00 p.m. on the bid open date at 1727 30th Street, Bidders' 
Exchange, MS 26, Sacramento, CA 95816. Bids received after this time will not be accepted. Department 
staff will direct the bidders to the bid opening. 

The Department will open and publicly read the bids at the above location immediately after the specified 
closing time. 

District office addresses are provided in the Standard Specifications. 

Present bidders' inquiries to the Department and view the Department's responses at: 

http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html 
 

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before 
bid opening. After bid opening, the Department does not consider these questions as bid protests. 

Submit your bid with bidder's security equal to at least 10 percent of the bid. 

Prevailing wages are required on this Contract. The Director of the California Department of Industrial 
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site, 
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work 
is located. 

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor 
are available at http://www.dot.ca.gov/hq/esc/oe/federal-wages. 

If the minimum wage rates as determined by the United States Secretary of Labor differs from the general 
prevailing wage rates determined by the Director of the California Department of Industrial Relations for 
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage 
rate. The Department does not accept lower State wage rates not specifically included in the federal 
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minimum wage determinations. This includes helper, or other classifications based on hours of 
experience, or any other classification not appearing in the federal wage determinations. Where federal 
wage determinations do not contain the State wage rate determination otherwise available for use by the 
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal 
minimum wage rate that most closely approximates the duties of the employees in question. 

The Department has made available Notices of Suspension and Proposed Debarment from the Federal 
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hq/esc/oe/contractor_info. 
Additional information is provided in the Excluded Parties List System at https://www.epls.gov. 

 

 

Department of Transportation 

 

D02SCG 
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COPY OF BID ITEM LIST 
 

 

 

Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

1 070030 LEAD COMPLIANCE PLAN    LS LUMP SUM 

2 120090 CONSTRUCTION AREA SIGNS    LS LUMP SUM 

3 120100 TRAFFIC CONTROL SYSTEM    LS LUMP SUM 

4 130100 JOB SITE MANAGEMENT    LS LUMP SUM 

5 130200 PREPARE WATER POLLUTION CONTROL 
PROGRAM    

LS LUMP SUM 

6 150715 REMOVE THERMOPLASTIC PAVEMENT 
MARKING    

SQFT 360 

7 370001 SAND COVER (SEAL)    TON 490 

8 370120 ASPHALT-RUBBER BINDER    TON 410 

9 025188 ASPHALT-RUBBER BINDER, WMA ADDITIVE    TON 50 

10 025189 ASPHALT-RUBBER BINDER, TERMINAL BLEND    TON 45 

11 025190 ASPHALT-RUBBER BINDER, TERMINAL BLEND, 
WMA ADDITIVE   

TON 44 

12 374004 ASPHALTIC EMULSION (FLUSH COAT)    TON 68 

13 375030 SCREENINGS (HOT-APPLIED)    TON 3,610 

14 840515 THERMOPLASTIC PAVEMENT MARKING    SQFT 810 

15 840560 THERMOPLASTIC TRAFFIC STRIPE 
(SPRAYABLE)   

LF 130,000 

16 025191 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE 
2-COAT)   

LF 105,000 
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SPECIAL PROVISIONS 
 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

Add to section 1-1.01: 

 

Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

   

025188 ASPHALT-RUBBER BINDER, WMA ADDITIVE 37 
025189 ASPHALT-RUBBER BINDER, TERMINAL BLEND 37 
025190 ASPHALT-RUBBER BINDER, TERMINAL BLEND, WMA ADDITIVE 37 
025191 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE 2-COAT) 84 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 

 

Add to section 2-1.06B: 

The Department makes the following supplemental project information available: 

Supplemental Project Information 

Means Description 

Included in Information Handout Compliance Assistance Bulletin, Fugitive Dust  
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 

 

Add to section 5-1.32: 

The following locations meet environmental compliance for parking and stockpiling: 
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Co-Rte PM 
Side of 

Highway 
(ie. NB, SB) 

Description of Area and Use 

Teh-36 55.20 Both 
Gravel pull-outs in west quadrants of DeHaven Gulch 
bridge 

Teh-36 55.86 WB 
Rocky pull-thru road with access to gates, parking only (no 
stockpiles) 

Teh-36 56.01 EB Small gravel pull-out 
Teh-36 57.25 WB Small gravel pull-thru under oaks 
Teh-36 59.21 EB Small gravel pull-out 
Teh-36 59.80 WB Large gravel pull-out in cut 
Teh-36 61.20/61.30 EB Gravel pull-out in large rock cut 
Teh-36 62.19 EB Large earthen pull-out in rock cut 
Teh-36 66.03 EB Small gravel pull-out 

Teh-36 67.05 EB 
Earthen area on SW corner of Paynes Creek Rd. 
connection 

Teh-36 68.05 WB Gravel/paved road approach at east end of the guardrail 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 

Replace section 7-1.02K(6)(j)(iii) with: 

7-1.02K(6)(j)(iii)  Earth Material Containing Lead 

Section 7-1.02K(6)(j)(iii) includes specifications for handling, removing, and disposing of earth material 
containing lead. 

Submit a lead compliance plan. 

Lead is present in earth material on the job site. The average lead concentrations are below 1,000 mg/kg 
total lead and below 5 mg/L soluble lead. Earth material on the job site: 

1. Is not a hazardous waste 
2. Does not require disposal at a permitted landfill or solid waste disposal facility 
 
Handle earth material containing lead under all applicable laws, rules, and regulations, including those of 
the following agencies: 

1. Cal/OSHA 
2. CA RWQCB, Region 5—Central Valley 
3. CA Department of Toxic Substances Control 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 

 

Replace section 8-1.04G with: 

8-1.04G  Potential Budget Impasse Start 

The 1st paragraph of section 8-1.04B does not apply. 

Within 10 days after receiving notice that the Contract has been approved by the Attorney General or the 
attorney appointed and authorized to represent the Department or within 5 business days after the 2013-
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2014 FY Budget Act becomes law, whichever occurs later, submit a request for authorization to start job 
site activities. The request must include: 

1. CPM baseline schedule 
2. Date you plan to start job site activities 
 
The Department does not allow changes to the request after it is authorized. 

Except for measuring controlling field dimensions and locating utilities, do not start job site activities until 
your WPCP or SWPPP, whichever applies, is received and authorized and the following submittals are 
received: 

1. Notice of Materials To Be Used 
2. Contingency plan for reopening closures to public traffic 
If you obtain authorization to start job site activities for the date you requested, start job site activities on 
the requested date. If you fail to submit a request for authorization to start job site activities as specified or 
if the request is not authorized, start job site activities within 15 days after Contract approval or 5 business 
days after the 2013-2014 FY Budget Act becomes law, whichever occurs later, except as specified below 
for the case of funds becoming available in the 2012-2013 FY Budget Act. Start work before August 5, 
2013. 

Do not start work before July 1, 2013 unless: 

1. Funds become available in the 2012-2013 FY Budget Act 
2. The Engineer and you agree on a start date after Contract approval 
 
If the 2013-2014 FY Budget Act does not become law by August 1, 2013 and no work on the Contract 
has been performed, you may terminate the Contract at no cost to the State. This choice to terminate will 
not prejudice your performance and payment securities or your rights to participate in future bidding for 
the project. If you choose to terminate the Contract, you must submit notification of the termination by 
USPS certified mail with a return receipt and certificate of mailing to the Office Engineer. 

The notification must be postmarked before the effective date of the 2013-2014 FY Budget Act. 

The Department notifies you when the 2013-2014 FY Budget Act becomes law. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 

 

Replace section 12-3.13 with: 

12-3.13  IMPACT ATTENUATOR VEHICLE 

12-3.13A  General 

12-3.13A(1)  Summary 

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle 
during moving lane closures. 

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway 
Research Program 350: 

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more 
2. Test levels 2 or 3 if the preconstruction posted speed limit is 45 mph or less 
 
Comply with the attenuator manufacturer's instructions for: 

1. Support truck 
2. Trailer-mounted operation 
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3. Truck-mounted operation 
 
Flashing arrow signs must comply with section 12-3.03. You may use a portable changeable message 
sign instead of a flashing arrow sign. If a portable changeable message sign is used as a flashing arrow 
sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD. 

12-3.13A(2)  Definitions 

impact attenuator vehicle: A support truck that is towing a deployed attenuator mounted to a trailer or a 
support truck with a deployed attenuator that is mounted to the support truck. 

12-3.13A(3)  Submittals 

Upon request, submit a certificate of compliance for each attenuator used on the project. 

12-3.13A(4)  Quality Control and Assurance 

Do not start impact attenuator vehicle activities until authorized. 

Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the Engineer, 
subcontractors, and other parties involved with traffic control to discuss the operation of the impact 
attenuator vehicle during moving lane closures and when placing and removing components of stationary 
traffic control systems. 

Schedule the location, time, and date for the preinstallation meeting with all participants. Furnish the 
facility for the preinstallation meeting within 5 miles of the job site or at another location if authorized. 

12-3.13B  Materials 

Attenuators must be a brand on the Authorized Material List for highway safety features. 

The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except the 
weight of the support truck must not be less than 16,100 or greater than 26,400 pounds. 

For the Trinity MPS-350 truck–mounted attenuator, the support truck must not have a fuel tank mounted 
underneath within 10'-6" of the rear of the support truck. 

Each impact attenuator vehicle must have: 

1. Legal brake lights, taillights, sidelights, and turn signals 
2. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating 

4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45 
degrees 

3. Type II flashing arrow sign 
4. Flashing or rotating amber light 
5. Operable 2-way communication system for maintaining contact with workers 
 

12-3.13C  Construction 

Except where prohibited, use an impact attenuator vehicle as a shadow vehicle in a moving lane closure. 
 
Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening 
upon impact by an errant vehicle. 

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during 
work activities at your expense. 

12-3.13  Payment 

Not Used 
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Replace the 2nd paragraph of section 12-4.01 with: 

Add to section 12-4.01: 

Traffic delay is defined as the difference between the time it takes a vehicle to travel through the project 
at the posted speed limit when no work is in progress and the time it takes a vehicle to travel through the 
project when work is in progress.  

Add to section 12-4.02A: 

Designated holidays are as shown in the following table: 

Designated Holidays 

Holiday Date observed 

New Year's Day January 1st 
Washington's Birthday 3rd Monday in February 
Memorial Day Last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in November 
Christmas Day December 25th 

 

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th 
falls on a Saturday, the preceding Friday is a designated holiday. 

Under a 1-way reversing traffic control operation, traffic may be stopped in 1 direction for periods not to 
exceed 11 minutes. After each stoppage, all accumulated traffic for that direction must pass through the 
work zone before another stoppage is made. The Contractor shall conduct operations so that the traffic 
delay does not exceed 14 minutes. 

The maximum length of a stationary lane closure is 2.0 miles. 

Not more than 1 stationary lane closure will be allowed at one time.  

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including 
sections closed to traffic. 

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area with 
fluorescent orange traffic cones or portable delineators. Place the cones or delineators on a taper in 
advance of the parked vehicles or equipment and along the edge of the pavement at 25-foot intervals to a 
point not less than 25 feet past the last vehicle or piece of equipment. Use at least 9 cones or delineators 
for the taper. Use a W20-1, "Road Work Ahead," W21-5b, "Right/Left Shoulder Closed Ahead," or 
C24(CA), "Shoulder Work Ahead," sign mounted on a crashworthy, portable sign support with flags. The 
sign must be placed as ordered by the Engineer and at least 48 by 48 inches in size. If a cone or 
delineator is displaced or overturned, immediately restore the device to its original position or location. 

During reversing, one-way traffic control a minimum of 1 paved traffic lane not less than 12 feet wide must 
be open for use by traffic. 

The full width of the traveled way must be open to traffic on Fridays after 3:00 p.m., on Saturdays, 
Sundays, Designated Holidays, and when construction activities are not actively in progress. 

Equipment and materials must not remain in a lane unless the lane is closed to traffic and is used for 
Contract activities. 

If a lane is closed for construction activities and opening the lane becomes necessary for use by traffic, 
immediately stop active Contract activities and start clearing the lane. 

Do not make lane closures if the atmospheric visibility is less than 1,000 feet. 
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Replace "Reserved" in section 12-4.04 with: 

 
Lane Closure Restriction for Designated Holidays 

Thu Fri Sat Sun Mon Tues Wed Thu Fri Sat Sun 

 
x 

H 
xx 

 
xx 

 
xx 

       

 
x 

 
xx 

H 
xx 

 
xx 

       

  
x 

 
xx 

H 
xx 

 
xx 

      

  
x 

 
xx 

 
xx 

H 
xx 

 
 

     

     
x 

H 
xx 

     

      
x 

H 
xx 

    

       
x 

H 
xx 

 
xx 

 
xx 

 
xx 

 
Legend: 

x The full width of the traveled way must be open for use by traffic after 3:00 p.m. 
xx The full width of the traveled way must be open for use by traffic. 
H Designated holiday 

 

Replace section 12-5 with: 

12-5  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 

12-5.01  GENERAL 

Section 12-5 includes specifications for closing traffic lanes with stationary and moving lane closures on 
2-lane, 2-way highways. The traffic control system for a lane closure must comply with the details shown. 

Traffic control system includes signs. 

12-5.02  MATERIALS 

Vehicles equipped with attenuators must comply with section 12-3.13 of the special provisions. 

12-5.03  CONSTRUCTION 

12-5.03A  General 

During traffic striping, control traffic with a stationary or a moving lane closure. During other activities, 
control traffic with stationary lane closures. 

Whenever components of the traffic control system are displaced or cease to operate or function as 
specified from any cause, immediately repair the components to the original condition or replace the 
components and restore the components to the original location. 

12-5.03B  Stationary Lane Closures 

For a stationary lane closure made only for the work period, remove components of the traffic control 
system from the traveled way and shoulder, except for portable delineators placed along open trenches 
or excavation adjacent to the traveled way at the end of each work period. You may store the 
components at selected central locations designated by the Engineer within the limits of the highway. 

Close passing lanes and cover the "Passing Lane Ahead" signs when: 

1. Passing lanes are within the lane closure 
2. Passing lanes are within 0.25 mile of the approach to 1-way traffic control 
 
Use a pilot car to control traffic. The cones shown along the centerline need not be placed. The pilot car 
must have radio contact with personnel in the work area. Operate the pilot car through the traffic control 
zone at a speed not greater than 25 miles per hour. 
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12-5.03C  Moving Lane Closures 

A flashing arrow sign used in a moving lane closure must be truck-mounted.  Operate the flashing arrow 
sign in the caution mode whenever it is being used on a 2-lane, 2-way highway. 

12-5.04  PAYMENT 

Traffic control system for lane closure is paid for as traffic control system. Flagging costs are paid for as 
specified in section 12-1.03. 

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system. 
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic 
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased 
traffic control. The adjustment will be made on a force account basis for increased work and estimated on 
the same basis in the case of decreased work. 

A traffic control system required by change order work is paid for as a part of the change order work. 

 

Replace Section 12-8 with: 

12-8 TEMPORARY PAVEMENT DELINEATION 

12-8.01  GENERAL 

Section 12-8 includes specifications for placing, maintaining, and removing temporary pavement 
delineation on seal coat projects, including temporary no-passing zone signs. 

Temporary signing for no-passing zones must comply with section 12-3.06. 

12-8.02  MATERIALS 

For seal coat applications, temporary raised pavement markers must be one of the temporary pavement 
markers on the Authorized Material List for short-term day/night use, 14 days or less. 

Place temporary raised pavement markers under the manufacturer's instructions. 

12-8.03  CONSTRUCTION 

Before applying binder that will obliterate existing traffic stripes, place temporary raised pavement 
markers on the existing traffic stripes except right edge lines at intervals of not more than 24 feet. Place 2 
markers side by side on double traffic stripes, 1 on each stripe longitudinally at intervals not exceeding 24 
feet. Before opening the lanes to uncontrolled traffic, remove the covers from the temporary raised 
pavement markers. 

Where no-passing centerline pavement delineation is obliterated, install the following temporary no-
passing zone signs before opening lanes to traffic. Install a W20-1, "Road Work Ahead," sign from 1,000 
feet to 2,000 feet in advance of a no-passing zone. Install a R4-1, "Do Not Pass," sign at the beginning of 
a no-passing zone and at 2,000-foot intervals within the no-passing zone. For continuous zones longer 
than 2 miles, install a W7-3a or W71(CA), "Next ___ Miles," sign beneath the W20-1 sign. Install a R4-2, 
"Pass With Care," sign at the end of the no-passing zone. The Engineer determines the exact location of 
temporary no-passing zone signs. Maintain the temporary no-passing zone signs in place until you place 
the permanent no-passing centerline pavement delineation. Remove the temporary no-passing zone 
signs when the Engineer determines they are no longer required for the direction of traffic. 

Maintain temporary pavement delineation until you replace it with the permanent pavement delineation. 
Remove the temporary pavement delineation if the Engineer determines it conflicts with the permanent 
pavement delineation. 

12-8.04  PAYMENT 

Not Used 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 

 

Replace section 15-1.03C with: 

15-1.03C  Loop Detectors 

The existing inductive loop detectors shown must remain in place and operational. 

If you damage part of a loop conductor including an adjacent loop and the portion leading to the adjacent 
pull box, replace the entire loop detector within 2 weeks of damage. 

 

Replace section 15-2.02C(2) with: 

15-2.02C(2) Remove Traffic Stripes and Pavement Markings Containing Lead 

Residue from removing traffic stripes and pavement markings contains lead from the paint or 
thermoplastic. The average lead concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble 
lead. This residue: 

1. Is a nonhazardous waste 
2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health 

and Safety Code and 22 CA Code of Regs 
3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC § 

6901 et seq. 
 
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

Payment for a lead compliance plan is not included in the payment for existing facilities work. 

Payment for handling, removal, and disposal of pavement residue that is a nonhazardous waste is 
included in the payment for the type of removal work involved. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 

37  BITUMINOUS SEALS 

 

Add to section 37-2.01A: 

Asphalt rubber seal coat includes applying heated asphalt rubber binder, followed by heated screenings 
precoated with asphalt binder, followed by a flush coat. 

Asphalt rubber binder used for asphalt rubber seal coat must be Field Blended Asphalt Rubber Binder 
(Type II), except for test sections. 

This project includes test sections as shown for the evaluation of asphalt rubber seal coats constructed 
with different asphalt rubber binder types including evaluation of sections with and without warm mix 
asphalt (WMA) additive technologies. The following asphalt rubber binder types will be evaluated on this 
project: 

1. Field Blended Asphalt Rubber Binder (Type II) with WMA additive technology 
2. Terminal Blended Asphalt Rubber Binder 
3. Terminal Blended Asphalt Rubber Binder with WMA additive technology 
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The Department will not consider a VECP that eliminates the use of asphalt rubber binder types or WMA 
additive technology. 

You must select WMA additive used in asphalt rubber binder from Department-approved WMA additive 
technologies. Not all Department-approved WMA technologies for HMA are appropriate for use in asphalt 
rubber binder for seal coats. For Department-approved WMA technologies, go to: 

http://www.dot.ca.gov/hq/esc/approved_products_list/ 
 

For Laboratory Procedures, go to: 

http://www.dot.ca.gov/hq/esc/Translab/ofpm/fpmlab.htm 
 

For Vialit Test Method, go to: 

http://www.dot.ca.gov/hq/esc/ctms/index.html 
 

Replace section 37-2.01B with: 

37-2.01B  Definitions 

crumb rubber modifier: Ground or granulated high natural crumb rubber and/or scrap tire crumb rubber.  

descending viscosity reading: subsequent viscosity reading that must be at least 12 percent lower than 
the previous viscosity reading.  

high natural crumb rubber: Material containing 40 to 48 percent natural rubber. 

scrap tire crumb rubber: Any combination of: 

1. Automobile tires 
2. Truck tires 
3. Tire buffings 
 
 

Replace section 37-2.01C(5) with: 

37-2.01C(5)  Asphalt Rubber Seal Coat 

37-2.01C(5)(a)  General 

For each delivery of asphalt rubber binder ingredients and asphalt rubber binder to the job site, submit a 
certificate of compliance and a copy of the specified test results. 

Submit MSDS for each asphalt rubber binder ingredient and the asphalt rubber binder. 

At least 15 days before use, submit: 

1. Four 1-quart cans of mixed asphalt rubber binder 
2. Samples of each asphalt rubber binder ingredient 
3. Asphalt rubber binder formulation and data as follows: 

3.1. For asphalt binder, submit source and grade of asphalt binder 
3.2 For asphalt modifier, submit: 

3.2.1. Source and type of asphalt modifier 
3.2.2. Percentage of asphalt modifier by weight of asphalt binder 
3.2.3. Percentage of combined asphalt binder and asphalt modifier by weight of asphalt 

rubber binder 
3.2.4. Test results for the specified quality characteristics 

3.3. For crumb rubber modifier, submit: 
3.3.1. Each source and type of scrap tire crumb rubber and high natural rubber 
3.3.2. Test results for the specified quality characteristics 

3.4. For WMA additive technology, submit: 
3.4.1. Name of technology 
3.4.2. Percent admixture by weight of asphalt rubber binder as recommended by the 

manufacturer 



Contract No.  02-4E9704 
13 

3.5. For asphalt rubber binder, submit: 
3.5.1. Test results for the specified quality characteristics 
3.5.2. Test results for AASHTO T 228. Report test results in pounds per gallon 
3.5.3 For field blended: 

3.5.3.1. Minimum reaction time and temperature 
3.5.3.2. Percentage of scrap tire crumb rubber and high natural rubber by total 

weight of asphalt rubber binder 
3.5.4 For terminal blended, percentage of scrap tire crumb rubber by total weight of asphalt 

rubber binder 
3.6. Test result for Vialit Test Method for aggregate in Chip Seals, French Chip. 
3.7 For precoated screenings, submit: 

3.7.1. Name of proposed aggregate source 
3.7.2. California mine number 
3.7.3. SMARA identification number 
3.7.4. Aggregate test results performed within past 60 days for: 

3.7.4.1. California Test 202 
3.7.4.2. California Test 211 
3.7.4.3. California Test 302 
3.7.4.4. California Test 227 
3.7.4.5. California Test 229 

3.7.5. Name of HMA plant producing precoated screenings 
3.7.6. Asphalt binder grade for coating 
3.7.7. Precoated screenings asphalt binder coating percentage by weight of dry screenings 

3.8 For asphalt rubber seal coat, submit the proposed: 
3.8.1. Asphalt rubber binder temperature range 
3.8.2. Asphalt rubber binder application rate 
3.8.3. Precoated screenings spread rate 
 

At least 5 days before use, submit permit issued by local air quality agency for asphalt rubber binder: 

1. Field blending equipment 
2. Spreading equipment 
 
For each delivery of asphalt rubber binder ingredients, submit: 

1. A certified volume or weight slip 
2. Certificate of compliance with manufactures test results for the specified quality characteristics 
 
Submit for each delivery of asphalt rubber binder: 

1. A certified volume or weight slip 
2. Percentage of crumb rubber modifier by weight of asphalt rubber binder 
3. Certificate of compliance for the specified quality characteristics 
 
37-2.01C(5)(b) Prepaving Conference 

Submit a list of names participating in the prepaving conference. Identify each participant's name, 
employer, title, and role in the production and placement of asphalt rubber seal coat. 

37-2.01C(5)(c) Tests and Samples 

At least 10 days before starting seal coat activities, submit the name of an independent testing laboratory 
that participates in the AASHTO Materials Reference Laboratory (AMRL) program and the Department's 
Independent Assurance Program. 

The independent testing laboratory must submit asphalt rubber seal coat tests results to the Engineer. 

Submit a certificate of compliance and accuracy verification of test results for viscometers. 

Upon request, submit notification 15 minutes before each viscosity test or submit a schedule of testing 
times. 



Contract No.  02-4E9704 
14 

37-2.01C(5)(d) Daily Production Log 

Submit log of production data daily and upon request. 

Submit log of asphalt rubber binder production viscosity test results each day of asphalt rubber seal coat 
work. 

 

Replace "Reserved" in section 37-2.01D(1) with: 

Equipment used in producing field blended asphalt rubber binder must be permitted for use by local air 
quality agencies. If air quality permit is not required by local air quality agency, submit project specific 
verification from the local air quality agency that an air quality permit is not required. 

Equipment used in spreading asphalt rubber binder must be permitted for use by local air quality 
agencies. If air quality permit is not required by local air quality agency, submit project specific verification 
from the local air quality agency that an air quality permit is not required. 

  

Replace section 37-2.01D(4) with: 

37-2.01D(4)  Asphalt Rubber Seal Coat 

37-2.01D(4)(a)  General 

Not Used 

37-2.01D(4)(b)  Technical Representatives 

37-2.01D(4)(b)(i)  General 

Technical representatives for the following must participate in the prepaving conference and be present 
during placement of the portion of the seal coat related to the product they represent: 

1. Field Blend Asphalt Rubber Binder Producer 
2. Terminal Blend Asphalt Rubber Binder Producer 
3. WMA Additive Technology Supplier 
 
37-2.01D(4)(b)(ii)  Field Blend Asphalt Rubber Binder Producer 

A technical representative from the field blended asphalt rubber binder producer must be present during 
the production and placement of asphalt rubber seal coat using field blended asphalt rubber binder. The 
technical representative may advise you and the Engineer during the asphalt rubber seal coat application 
as it relates to the field blended asphalt rubber binder including asphalt rubber binder placement 
temperature, asphalt rubber binder application rate and other placement issues. 

37-2.01D(4)(b)(iii)  Terminal Blend Asphalt Rubber Binder Producer 

A technical representative from the terminal blended asphalt rubber binder producer must be present 
during the placement of asphalt rubber seal coat using terminal blended binder. The technical 
representative may advise you and the Engineer. The technical representative may advise the asphalt 
rubber seal coat application as it relates to the terminal blended asphalt rubber binder including 
placement temperature, asphalt rubber binder application rate, and other placement issues. 

37-2.01D(4)(b)(iv)  WMA Additive Technology Supplier 

A technical representative from the WMA technology supplier must be present during the production and 
placement of asphalt rubber seal coat with WMA additives. The technical representative may advise you, 
the Engineer, and the asphalt rubber binder producer. The technical representative may advise the 
asphalt rubber binder mix operation as it relates to the WMA technology. The WMA technology 
representative may advise you of placement temperature and potential placement issues. 

The technical representative for WMA technology may advise the asphalt rubber binder producer 
regarding asphalt rubber binder plant and asphalt rubber binder plant process-controller modifications 
necessary for integrating WMA additive technology equipment with asphalt rubber binder plant. Asphalt 
rubber binder plant modifications and WMA technology equipment, scales, and meters must comply with 
Department's Materials Plant Quality Program (MPQP). 
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37-2.01D(4)(c)  Prepaving Conference 

Schedule a prepaving conference with the Engineer at a mutually agreed time and place. Make 
arrangements for the conference facility. Be prepared to discuss: 

1. Asphalt rubber seal coat production and placement 
2. Method for incorporating WMA technology and any impacts on asphalt rubber binder production and 

asphalt rubber seal coat placement including requirements for compaction, sweeping, and 
workmanship 

3. Proposed application rates for asphalt rubber binder and precoated screenings and who in the field 
has authority to adjust application rates and how adjustments are documented 

4. When initial sweeping will be done, including any issues when WMA additives are used, and 
schedule for maintenance sweepings 

5. Opening to traffic requirements including any concerns when WMA additives are used 
6. Quality control testing 
7. Contingency plan for material deliveries, equipment breakdowns, and traffic handling 
 
The following personnel must attend the prepaving conference: 

1. Project manager 
2. Superintendent 
3. Technical representative for WMA additive technology 
4. Technical representative for field blend asphalt rubber binder producer 
5. Field blend asphalt rubber binder plant operators 
6. Technical representative for terminal blend asphalt rubber binder producer 
 

37-2.01D(4)(d)  Quality Control Testing 

37-2.01D(4)(d)(i)  General 

The independent testing laboratory must conduct quality control testing on asphalt rubber binder 
ingredients at the following frequencies: 

1. For crumb rubber modifier except for grading, one per 250 tons. Samples of scrap tire crumb rubber 
and high natural crumb rubber must be sampled and tested separately. Test each delivery of crumb 
rubber modifier for grading. 

2. For asphalt modifier, one per 25 tons of asphalt modifier. 
 
Scrap tire crumb rubber and high natural crumb rubber must be delivered to the asphalt rubber production 
site in separate bags. 

37-2.01D(4)(d)(ii)  Field Blended Asphalt Rubber Binder 

For field blended asphalt rubber binder with WMA additives, test asphalt rubber binder before the addition 
of the WMA additive and with the WMA additive. The quality control test results for asphalt rubber binder 
with WMA additive are report only. 

The independent testing laboratory must take viscosity readings of asphalt rubber binder under ASTM 
D7741 during asphalt rubber binder production. Begin taking viscosity readings of samples taken from the 
reaction vessel at least 45 minutes after adding crumb rubber modifier and continue taking viscosity 
readings every 15 minutes until two consecutive descending viscosity readings have been obtained. After 
meeting the two descending viscosity readings requirement, continue to take viscosity readings hourly 
and before use. Log the test results, including time of testing and temperature of the asphalt rubber 
binder. 

For field blended asphalt rubber binder, the independent testing laboratory must perform quality control 
sampling and testing at the specified frequency and location for the following quality characteristics: 
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Field Blended Asphalt-Rubber Binder 

  Minimum 
sampling 

and testing 
frequency 

Requirement Sampling 
location 

Maximum 
reporting 

time 
allowance 

Quality 
Characteristic 

Test 
method 

Minimum Maximum 

Cone penetration at 
25°C, 1/10 mm 

ASTM D 
217 

1 per 100 
tons 

25 60 

Spray bar 
sampling 

port
a
 

3 business 
days 

Resilience at 25°C, 
percent rebound 

ASTM D 
5329 

18 50 

Field softening 
point, °C 

ASTM D 
36 

55 88 

Viscosity at 375°F, 
Pa • s (x10-3) 

ASTM D 
7741 

1500 2500 

a
 For field blended asphalt rubber binder with WMA additives, you may sample asphalt rubber 

binder before the addition of the WMA additive from the reaction vessel. 
 

37-2.01D(4)(d)(iii)  Terminal Blended Asphalt Rubber Binder 

Asphalt rubber binder must comply with the Department's Certification Program for Suppliers of Asphalt. 
For program requirements, procedures, and a list of authorized material sources, go to the METS Web 
site. 

For terminal blended asphalt rubber binder with WMA additives, test asphalt rubber binder before the 
addition of the WMA additive and with the WMA additive. The quality control test results for asphalt 
rubber binder with WMA additive are report only. 

Before the application of terminal blended asphalt rubber binder, sample asphalt rubber binder from spray 
bar sampling port and test for viscosity under ASTM D7741. Take at least 1 viscosity reading for each 
distributor truck load at the project site. Log the test results, including time of testing and temperature of 
the asphalt rubber binder. 

For terminal blended asphalt rubber binder, the independent testing laboratory must perform quality 
control sampling and testing at the specified frequency and location for the following quality 
characteristics: 
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Terminal Blended Asphalt Rubber Binder for Hot Applied Seal Coat Applications 

Quality characteristic Test 
method 

Minimum 
sampling 

and testing 
frequency 

Requirement Sampling 
location 

Maximum 
reporting time 

allowance   Binder grade 
  PG 76-22 R 

Original binder 
Flash point, min, °C AASHTO 

T 48 

1 per 100 
tons 

230 

Spray bar 
sampling port

e
 

3 business days 

Solubility, min, % AASHTO 
T 44 

or ASTM 
D 5546 

97.5 

Viscosity at 135°C, 
max, Pa·s 

AASHTO 
T 316 

 
3.0 

Dynamic shear, 
Test temperature 
at 10 rad/s, °C 
min, 
G*/sin(delta), kPa 

AASHTO 
T 315 

 
76 

 
1.00 

RTFO test
a
,  

mass loss, max, % 
AASHTO 

T 240 
or ASTM 
D 2872 

 
1.00 

Cone penetration at 
25 °C, 1/10 mm 

min 
max 

ASTM D 
217 

 
 

25 
60 

Resilience at 25 °C, 
percent rebound 

min 
max 

ASTM D 
5329 

 
 

18 
50 

Field softening point, 
°C 

min 
max 

ASTM D 
36 

 
 

55 
88 

Viscosity at 375°F, 
Pa • s (x10-3) 

ASTM D 
7741 

Report 
Only 

RTFO test aged binder 
Dynamic shear, 

test temperature 
at 10 rad/s, °C 
min G*/sin(delta), 
kPa 

AASHTO 
T 315 

1 per 100 
tons 

 
76 

 
2.20 

Spray bar 
sampling port

e
 

3 business days 

Dynamic shear, 
test temperature 
at 10 rad/s, °C 
max (delta), % 

AASHTO 
T 315 

 
Note b 

 
80 

Elastic recovery
c
, 

test temperature, °C 
min recovery, % 

AASHTO 
T 301 

 
25 
65 

PAV 
d
 Aging, 

temperature, °C 
AASHTO 

R 28 
 

110 
RTFO test and PAV aged binder 

Dynamic shear, 
test temperature 
at 10 rad/s, °C 
max G*sin(delta), 
kPa 

AASHTO 
T 315 

1 per 100 
tons 

 
31 

 
5000 

Spray bar 
sampling port

e
 

3 business days 
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Creep stiffness, 
test temperature, 
°C 
max S-value, 
MPa 
min M-value, 
MPa 

AASHTO 
T 313 

 
-12 

 
300 

0.300 

a
”RTFO” means the asphaltic residue obtained using the Rolling Thin Film Oven Test. The residue from 

mass change determination may be used for other tests. 
b
Test temperature is the temperature at which G*/sin(delta) is 2.2 kPa. A graph of log G*/sin(delta) plotted 

against temperature may be used to determine the test temperature when G*/sin(delta) is 2.2 kPa. A 
graph of (delta) versus temperature may be used to determine delta at the temperature when 
G*/sin(delta) is 2.2 kPa. The Engineer also accepts direct measurement of (delta) at the temperature 
when G*/sin(delta) is 2.2 kPa. 
c
Tests without a force ductility clamp may be performed. 

d
“PAV” means Pressure Aging Vessel 

e
  For terminal blended asphalt rubber binder with WMA additives, sample asphalt rubber binder before 

the addition of the WMA additive at sampling location you choose and the engineer authorizes.
 

 

37-2.01D(4)(d)(iv)  Precoated Screenings 

For precoated screenings, the independent testing laboratory must perform sampling and testing at the 
specified frequency and location for the following quality characteristics. All tests, except the film 
stripping, must be performed on uncoated screenings. 

Minimum Quality Control 
Quality characteristic Test 

method 
Minimum 
sampling 

and testing 
frequency 

Requirement Location of 
sampling 

Maximum 
reporting 

time 
allowance 

Los Angeles Rattler Loss, 
%, max 
Loss at 100 revolutions 
Loss at 500 revolutions 

California 
Test 
211 

1st day of 
production 

 
 

10 
40 

See California 
Test 125 

48 hours 

Gradation, percentage 
passing 

California 
Test 
202 2 per day 

Asphalt Rubber 
Seal Coat 

Screenings 
Gradation table 
under Materials 

See California 
Test 125 

24 hours 

Film stripping,%, max California 
Test 
302 

1st day of 
production 

25 
See California 

Test 125 
48 hours 

Cleanness value, min California 
Test 227 

2 per day 
80 See California 

Test 125 
24 hours 

Durability, min California 
Test 229 

1st day of 
production 

52 See California 
Test 125 

48 hours 

 

37-2.01D(4)(d)(v)  Asphalt Rubber Seal Coat 

For asphalt rubber seal coat, the independent testing laboratory must perform sampling and testing at the 
specified frequency and location for the following quality characteristics: 
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Minimum Quality Control 
Quality characteristic Test 

method 
Minimum 
sampling 

and testing 
frequency 

Requirement Location of 
sampling 

Maximum 
reporting 

time 
allowance 

Asphalt binder spread 
rate, gal/sq yd 

California 
Test 339 

2 per day 
Target value ±0.05 

gal/sq yd 
Pavement 

surface 
24 hours 

Chip retention, % Vialit test 
method for 
aggregate 

in chip 
seals, 
French 

chip 
(modified) 

1 per day 90 

Pavement 
surface 

after chip 
application 
and rolling 

48 hours 

 

For field testing asphalt rubber seal coat chip retention the Vialit Test Method for Aggregate in Chip seals, 
French Chip is modified as follows: 

1. Use a 20 cm x 20 cm galvanized plate 2.0 mm thick and determine the tare weight of the galvanized 
plate. 

2. Place the plate on the existing pavement surface before placing chip seal. After finish rolling the 
asphalt rubber seal coat and initial surface sweeping, remove the specimen. Place the specimen in a 
plastic bag. 

3. Cure the specimen, except cure at 100 degree F for the first 2 hours.  
4. Condition the specimen. 
5. Weigh the test specimen and any loose chips in the sample bag. 
6. Perform the Vialit test and reweight the test specimen. 
7. Calculate the binder weight as follows: 
 

Binder weight = BAR (gallons/sq yd) X 0.0478 (sq yd) X SGARB (lbs per gallon) 
Where: 

BAR = binder application rate in gallons per square yard 
Plate dimension = 20 cm X 20 cm = 0.0478 sq yd 
SGARB = specific gravity of asphalt rubber binder determined under ASSHTO T 228 
 

8. Calculate the chip retention by weight as follows: 
 

Percent retention = [SW initial – (BW + TW)] / [SWfinal - (BW + TW)] 
Where: 

SW initial = initial specimen weight 
SWfinal = final specimen weight 
BW = binder weight 
TW = tare weight 
 

 

Add section 37-2.01D(5): 

37-2.01D(5)  Acceptance Criteria 

Asphalt rubber seal coat acceptance is based on: 

1. Visual inspection for the following: 
1.1. Uniform surface texture throughout the work limits. 
1.2. Raveling consists of the separation of the aggregate from the binder. 
1.3. Flushing consists of the occurrence of a film of bituminous material on the surface of the 

asphalt-rubber seal coat.  
1.4 Streaking consists of alternating longitudinal bands of binder without uniform aggregate 

retention, approximately parallel with the lane line. 
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2. For field blended asphalt rubber binder, acceptance is based on the Department’s sampling and 
testing for compliance with the requirements for the quality characteristics shown in section 37-2.02G 
with the following table titles: 
2.1. Field-blended Asphalt Rubber Binder for Hot Applied Seal Coat Applications, except asphalt 

rubber binder with WMA additives acceptance is based on asphalt rubber binder sampled 
before the addition of WMA additive 

2.2. Asphalt Modifier for Asphalt Rubber Binder 
2.3. Crumb Rubber Modifier 
2.4 Scrap Tire Crumb Rubber Gradation 
2.5 High Natural Crumb Rubber Gradation 

3. For terminal blended asphalt rubber binder, acceptance is based on the Department’s sampling and 
testing for compliance with the requirements for the quality characteristics shown in table titled 
"Terminal Blended Asphalt Rubber Binder for Hot Applied Seal Coat Applications" in section 37-
2.02G, except asphalt rubber binder with WMA additives acceptance is based on asphalt rubber 
binder sampled before the addition of WMA additive. 

4. Compliance with the table titled "Asphalt Rubber Seal Coat Acceptance Criteria Testing Precoated 
Screenings." 

 
Asphalt Rubber Seal Coat Acceptance Criteria Testing 

Precoated Screenings 

Quality Characteristic Test Method Requirements 

Los Angeles Rattler Loss, %, max 
Loss at 100 revolutions 
Loss at 500 revolutions 

California Test 211  
10 
40 

Gradation California Test 202 Asphalt Rubber Seal Coat 
Screenings Gradation table 

under Materials 
Film stripping,%, max California Test 302 25 
Cleanness value, min California Test 227 80 
Durability, min California Test 229 52 

 

 

Replace section 37-2.02G with: 

37-2.02G  Asphalt Rubber Binder 

37-2.02G(1)  General 

Asphalt rubber binder includes field blended and terminal blended. 

37-2.02G(2)  Field-blended Asphalt Rubber Binder 

37-2.02G(2)(a)  General 

The blending equipment must allow the determination of weight percentages of each asphalt rubber 
binder ingredient. 

Field blended asphalt rubber binder must be 79 ± 1 percent by weight asphalt binder and 21 ± 1 percent 
by weight crumb rubber modifier. The minimum percentage of crumb rubber modifier must be 20.0 
percent and lower values must not be rounded up. 

37-2.02G(2)(b)  Field-blended Asphalt Rubber Binder (Type II) 

Field-blended asphalt rubber binder (Type II) must be a combination of: 

1. Asphalt binder 
2. Asphalt modifier 
3. Crumb rubber modifier 
 
Crumb rubber modifier must be 76 ± 2 percent by weight scrap tire crumb rubber and 24 ± 2 percent by 
weight high natural crumb rubber. 
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37-2.02G(2)(c)  Field-blended Asphalt Rubber Binder Production 

Asphalt modifier and asphalt binder must be blended at the production site. Asphalt modifier must be from 
2.5 to 6.0 percent by weight of the asphalt binder in the asphalt rubber binder. The asphalt rubber binder 
producer determines the exact percentage. 

When blended, the asphalt binder must be from 375 to 440 degrees F when asphalt modifier is added 
and the mixture must circulate for at least 20 minutes. 

The asphalt binder or blend of asphalt binder and asphalt modifier must be combined with crumb rubber 
modifier at the asphalt rubber binder production site. The asphalt binder or asphalt binder and asphalt 
modifier blend must be from 375 to 440 degrees F when crumb rubber modifier is added. Asphalt binder, 
asphalt modifier, and crumb rubber modifier may be proportioned and combined simultaneously. 
Combined ingredients must be allowed to react at least 45 minutes at temperatures from 375 to 425 
degrees F except the temperature must be at least 10 degrees F below the flash point of the asphalt 
rubber binder. 

After reacting, the asphalt rubber binder must have the values for the quality characteristics shown in the 
following table: 

Field-blended Asphalt Rubber Binder for Hot Applied Seal Coat 
Applications 

Quality characteristic Test method Requirements 
Min Max 

Cone penetration at 25 °C, 0.10 
mm 

ASTM D 217 25 60 

Resilience at 25 °C, percent 
rebound 

ASTM D 5329 18 50 

Field softening point, °C ASTM D 36 55 88 
Viscosity at 375 °F, centipoises ASTM D 7741 1500 2500 

 

Maintain asphalt rubber binder at a temperature from 375 to 415 degrees F. 

Stop heating unused asphalt rubber binder 4 hours after two descending viscosity readings have been 
obtained. Reheating asphalt rubber binder that cools below 375 degrees F is considered a reheat cycle. 
Do not exceed 2 reheat cycles. If reheating, asphalt rubber binder must be from 375 to 415 degrees F 
before use. 

During reheating, you may add scrap tire crumb rubber. Scrap tire crumb rubber must not exceed 10 
percent by weight of the asphalt rubber binder. Allow added scrap tire crumb rubber to react for at least 
45 minutes. Reheated asphalt rubber binder must comply with the specifications for asphalt rubber 
binder. 

37-2.02G(3)  Terminal-blended Asphalt Rubber Binder 

Terminal blended asphalt rubber binder must be a combination of: 

1. Asphalt binder 
2. Crumb rubber modifier 
 
Crumb rubber modifier must be scrap tire crumb rubber. 

Terminal blended asphalt rubber binder must be 80 ± 2 percent by weight asphalt binder and 20 ± 2 
percent by weight crumb rubber modifier. Terminal-blended asphalt rubber binder must have the values 
for the quality characteristics shown in the following table: 



Contract No.  02-4E9704 
22 

Terminal-blended Asphalt Rubber Binder for Hot Applied Seal Coat Applications 

Quality characteristic Test method Requirements 
  Binder grade 

PG 76-22 R
a,b

 

Original binder 
Flash point, min, °C AASHTO T 48 230 
Solubility, min, % AASHTO T 44 or 

ASTM D 5546
 

97.5
 

Viscosity at 135°C, max, Pa·s AASHTO T 316 3.0 
Dynamic shear, 

test temperature at 10 rad/s, °C 
min. G*/sin(delta), kPa 

AASHTO T 315  
76 

1.00 
RTFO test

c
, mass loss, max, % AASHTO T 240 

or ASTM D 2872 
1.00 

Cone penetration at 25 °C, 1/10 mm 
min 
max 

ASTM D 217  
25 
60 

Resilience at 25 °C, percent rebound 
min 
max 

ASTM D 5329  
18 
50 

Field softening point, °C 
min 
max 

ASTM D 36  
55 
88 

RTFO test aged binder 
Dynamic shear, 

test temperature at 10 rad/s, °C 
min, G*/sin(delta), kPa 

AASHTO T 315  
76 

2.20 
Dynamic shear, 

test temperature at 10 rad/s, °C 
max (delta), % 

AASHTO T 315  
Note d 

80 
Elastic recovery

e
, 

test temperature, °C 
min recovery, % 

AASHTO T 301  
25 
65 

PAV
f
 aging, 

temperature, °C 
AASHTO R 28  

110 
RTFO test and PAV aged binder 

Dynamic shear, 
test temperature at 10 rad/s, °C 
max G*sin(delta), kPa 

AASHTO T 315  
31 

5000 
Creep stiffness, 

test temperature, °C 
max S-value, MPa 
min M-value 

AASHTO T 313  
-12 
300 

0.300 
a
Do not modify binder using acid modification. 

b
Supplier is required to certify asphalt rubber binder contains 20 ± 2 percent by weight 

crumb rubber modifier. 
c
”RTFO” means the asphaltic residue obtained using the rolling thin film oven test.  The 

residue from mass change determination may be used for other tests. 
d
Test temperature is the temperature at which G*/sin(delta) is 2.2 kPa. A graph of log 

G*/sin(delta) plotted against temperature may be used to determine the test temperature 
when G*/sin(delta) is 2.2 kPa. A graph of (delta) versus temperature may be used to 
determine delta at the temperature when G*/sin(delta) is 2.2 kPa. The Engineer also 
accepts direct measurement of (delta) at the temperature when G*/sin(delta) is 2.2 kPa. 
e
Tests without a force ductility clamp may be performed. 

f
“PAV” means pressure aging vessel 
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37-2.02G(4)  Asphalt Binder 

Asphalt binder for field blended asphalt rubber binder seal coat must be Grade PG-64-16. Do not modify 
asphalt binder with polymer. 

Asphalt binder for terminal blended asphalt rubber binder seal coat must be Grade PG 76-22 R. 

37-2.02G(5)  Asphalt Modifier 

Asphalt modifier must be a resinous, high flash point, and aromatic hydrocarbon. Asphalt modifier must 
have the values for the quality characteristics shown in the following table: 

Asphalt Modifier for Asphalt Rubber Binder 

Quality 
characteristic 

Test method Requirements 

Viscosity, m
2
/s (x 

10
-6

) at 100 °C 
ASTM D 445 X ± 3

a
 

Flash point, 
CL.O.C., °C 

ASTM D 92 207 min 

Molecular analysis 
Asphaltenes, 
percent by mass 

ASTM D 2007 0.1 max 

Aromatics, percent 
by mass 

ASTM D 2007 55 min 

a
 "X" denotes the proposed asphalt modifier viscosity from 19 to 

36. A change in "X" requires a new asphalt rubber binder 
submittal. 

 

Asphalt modifier must be sampled and tested for compliance with the specifications by the manufacturer. 

37-2.02G(6)  Crumb Rubber Modifier 

Crumb rubber modifier must be ground or granulated at ambient temperature. 

Scrap tire crumb rubber and high natural crumb rubber must be delivered to the asphalt rubber binder 
production site in separate bags. 

Steel and fiber must be separated. If steel and fiber are cryogenically separated, the separation must 
occur before grinding and granulating. Cryogenically-produced crumb rubber modifier particles must be 
large enough to be ground or granulated. 

Crumb rubber modifier must be free of contaminants except wire and fabric. Determine the percent weight 
of wire and fabric under Laboratory Procedure LP-10. Contaminants percentage by weight of crumb 
rubber modifier must not exceed: 

1. 0.01 percent wire 
2. 0.05 percent fabric 
 
The length of an individual crumb rubber modifier particle must not exceed 3/16 inch. 

Crumb rubber modifier must be dry, free-flowing particles that do not stick together. A maximum of 3 
percent calcium carbonate or talc by weight of crumb rubber modifier may be added. Crumb rubber 
modifier must not cause foaming when combined with the asphalt binder and asphalt modifier. 

Specific gravity of crumb rubber modifier must be from 1.1 to 1.2 determined under California Test 208. 

Crumb rubber modifier must comply with the requirements for quality characteristics shown in the 
following table: 
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Crumb Rubber Modifier 

Quality 
characteristic 

Test 
method 

Requirements 

Scrap tire crumb 
rubber 

High natural crumb 
rubber 

 
Min Max Min Max 

Acetone extract, % 

ASTM 
D 297 

6.0 16.0 4.0 16.0 
Rubber 
hydrocarbon, % 

42.0 65.0 50.0 -- 

Natural rubber 
content, % 

22.0 39.0 40.0 48.0 

Carbon black 
content, % 

28.0 38.0 -- -- 

Ash content, % -- 8.0 -- -- 
 

Scrap tire crumb rubber must have the gradation requirements shown in the following table: 

Scrap Tire Crumb Rubber Gradation 
Percentage passing 

Sieve 
size 

Gradation 
requirement 

Operating 
range 

Contract 
compliance 

No. 8 100 100 100 
No. 10 98–100 95–100 90–100 
No. 16 45–75 35–85 32–88 
No. 30 2–20 2–25 1–30 
No. 50 0–6 0–10 0–15 
No. 100 0–2 0–5 0–10 
No. 200 0 0–2 0–5 
NOTE: Determine gradation under Laboratory Procedure LP-10. 

 

High natural crumb rubber must comply with the gradation requirements shown in the following table: 

High Natural Crumb Rubber Gradation 
Percentage passing 

Sieve 
size 

Gradation 
requirement 

Operating 
range 

Contract 
compliance 

No. 10 100 100 100 
No. 16 95–100 92–100 85–100 
No. 30 35–85 25–95 20–98 
No. 50 10–30 6–35 2–40 
No. 100 0–4 0–7 0–10 
No. 200 0–1 0–3 0–5 
NOTE: Determine gradation under Laboratory Procedure LP-10. 

 

The scrap tire crumb rubber and high natural crumb rubber gradations requirements do not apply to 
terminal-blended asphalt rubber binder. 

Each asphalt rubber binder ingredient must be sampled and tested for compliance with the specifications 
by the manufacturer. 

37-2.02G(7)  Warm Mix Asphalt Additive Technology 

WMA additive technology must be on the Department’s-approved WMA technologies list. Approved WMA 
additive technologies are for Hot Mix Asphalt and you must choose WMA additive technology appropriate 
for use in asphalt rubber binder for asphalt rubber seal coat. 
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Percent WMA additive by weight of asphalt rubber binder used in asphalt rubber binder must be as 
recommended by the manufacturer. 

37-2.02G(8)  Asphalt Rubber Seal Coat 

The independent testing laboratory must conduct testing using the proposed asphalt rubber binders, 
including asphalt rubber binder with and without WMA, and aggregate for compliance with the design 
requirements shown in the following table: 

Quality characteristic Test method Requirement 

Chip retention, % Vialit test method 
for aggregate in 

chip seals, 
French chip 
(Modified)

a
 

95 

a
 Cure the specimen, except cure at 100 degree F for the first 2 hours.  

For the Vialit test, the asphalt rubber binders must be placed within the proposed asphalt rubber binder 
placement temperature range. 
 

Replace section 37-2.02H(4) with: 

37-2.02H(4)  Asphalt Rubber Seal Coat 

Before precoating with asphalt binder and when tested under California Test 202, screenings for asphalt 
rubber seal coat must have the gradation shown in the following table: 

Asphalt Rubber Seal Coat Screenings Gradation 
 Percentage passing 

Sieve sizes Coarse 
1/2" max 

Medium 
1/2" max 

Fine 
3/8" max 

3/4" 100 100 100 
1/2" 75–90 85–90 95–100 
3/8" 0–20 0–30 70–85 
No. 4 0–2 0–5 0–15 
No. 8 -- -- 0–5 
No. 200 0–1 0–1 0–1 

 

Screenings must have the values for the quality characteristics shown in the following table: 

Seal Coat Screenings 

Quality Characteristic Test method  Requirement 

Los Angeles Rattler Loss, %, max 
Loss at 100 revolutions 
Loss at 500 revolutions 

California Test 211  
10 
40 

Film stripping,%, max California Test 302 25 
Cleanness value, min California Test 227 80 
Durability, min California Test 229 52 

 

Screenings for asphalt rubber seal coat must comply with the 3/8-inch grading. 

 

Add to section 37-2.03A: 

Remove pavement markers before applying seal coat. 

Add item 1.5 to the list in section 37-2.03B(1): 

1.5. Tarpaulins to cover precoated screenings when haul distance exceeds 30 minutes or ambient 
temperature is less than 65 degrees F. 
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Replace section 37-2.03B(2) with: 

37-2.03B(2)  Asphalt Rubber Seal Coat 

37-2.03B(2)(a)  General 

Field blend asphalt rubber binder production plants must comply with the Materials Plant Quality Program 
(MPQP) starting July 1, 2013. 

Terminal blend asphalt rubber binder manufacturing facility for PG 76-22R must comply with the MPQP.  

37-2.03B(2)(b)  Field-blended Asphalt Rubber Binder without Warm Mix Asphalt Additive 
Technology 

Equipment for field-blended asphalt rubber binder without WMA additive technology must include and 
comply with the following: 

1. Tank to heat and maintain the temperature of blended asphalt binder and asphalt modifier before 
adding crumb rubber modifier. The tank must have a thermostatic heat control device and a 
temperature reading device accurate to within 5 degrees F. The heat control device must be the 
recording type. 

2. Mechanical mixer for complete, homogeneous blending of asphalt binder, asphalt modifier, and 
crumb rubber modifier. Asphalt binder and asphalt modifier must be introduced into the mixer through 
meters. The blending system must vary the rate of delivery for asphalt binder and asphalt modifier 
proportionate to crumb rubber modifier delivery. The mixer must not allow the temperature of asphalt 
binder and asphalt modifier to vary more than 25 degrees F. Each ingredient feed must be equipped 
with a rate-of-feed indicator for determining the amount delivered during production. The meters used 
to proportion each liquid ingredient must be equipped with rate-of-flow indicators with resettable 
totalizers so that the total amount can be determined. Feed liquid and dry ingredients directly into the 
mixer at a uniform and controlled rate. Reduce the quantity of ingredients in the mixer if dead areas 
occur. The reaction vessel must have a safe sampling device that delivers completed asphalt rubber 
binder in the quantity needed for testing. 

3. Storage tank for asphalt rubber binder. The storage tank must have a heating system to maintain the 
temperature and an internal mixing device to prevent separation. 

4. Under supports for scale bearing points for scale structures where the total load, the live load plus 
dead load is less than 17 tons, must be constructed as follows: 
4.1. Use 4 legs. Total load on any leg may not exceed 14.5 psi. 
4.2. Use structural grade steel with a minimum cross sectional dimension of 20 inches and a 

minimum thickness of 1.5 inches. 
4.3. Construct under supports in a way that they do not move or deflect during production 

operations. 
4.4. Install mechanical indicating elements level, plumb, and rigidly mounted on the under supports. 
4.5. Prevent saturation of the ground under the scale with adequate drainage and provide support 

of 14.5 psi at each support. 
4.6. Scale structure may be installed using concrete under supports and comply with Section 9. 
 

37-2.03B(2)(c)  Field-blended Asphalt Rubber Binder with Warm Mix Asphalt Additive Technology 

Equipment for field-blended asphalt rubber binder with WMA additive technology must be produced at a 
stand-alone plant unit. 

Perform all asphalt rubber binder proportioning at the asphalt rubber binder production site. 

Asphalt rubber binder proportioning must either be accomplished by proportioning all ingredients 
simultaneously or must be proportioned using the 3-stage process as follows: 

1. Stage 1 must proportion asphalt modifier with paving grade asphalt. 
2. Stage 2 must proportion scrap tire crumb rubber and high natural rubber. 
3. Stage 3 must proportion the preblended liquids, combine with the proportioned ground rubbers, and 

mix further for the specified time and temperatures. 
 
When the asphalt and asphalt modifier are preblended, provide an asphalt heating tank equipped to 
maintain the blended ingredients at the necessary temperature before blending with the dry ingredients. 
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The method and equipment for combining the liquid and dry ingredients must be such that the Engineer 
can readily determine compliance with proportioning requirements for each material and the completed 
asphalt rubber binder. All required equipment must be authorized before use. 

The plant process controller must assure that combined liquids and combined dry ingredients have been 
proportioned to within their own ratio limits before proportioning the final liquid and dry mixtures for 
asphalt rubber binder. 

The plant process controller must assign a lot number to each volume of asphalt rubber binder moved 
from the initial mixing chamber to reaction storage. The product volume represented by each lot must be 
the amount set aside for the reaction period. Leftovers and portions of lots may be combined and 
assigned a new nonrepeating lot number. Reassigned lots must include all electronic data captured for 
the previous original lots used to generate the new lot. 

Feed the liquid and dry ingredients directly into the mixer at a uniform rate. Asphalt rubber binder must be 
mechanically mixed to provide for the complete blending of liquid and dry ingredients in a controlled 
fashion. 

Produce asphalt rubber binder by either a batch or continuous method. Regardless of production method, 
proportion all ingredients by weight. Proportion liquid ingredients with a meter that complies with Chapter 
2, Section IC, "Liquid Ingredient Measurement," of the MPQP. 

37-2.03B(2)(c)(i)  Asphalt Rubber Binder Additives 

Asphalt rubber binder additives include those used for anti-strip and warm mix properties and may be 
either in a liquid or dry state. Dry additive ingredients must be measured by weight and added to the 
asphalt rubber binder production stream before the addition of any liquid ingredient. Liquid additives must 
be measured with a mass-flow meter. Additives must be added at least 30 minutes before end use to 
facilitate mixing. 

The asphalt rubber binder plant must have a sampling device in the feed line connecting the additive 
storage to the additive metering system. The additive sampling equipment must meet the requirements of 
California Test 125 and section 92-1.01D(3). 

37-2.03B(2)(c)(i)(a)  Batch Method Proportioning 

Use a plant process controller complying with Chapter 2, Section IIF, "Batch Mixing HMA Plants," of the 
MPQP. The plant process controller must proportion all ingredients used in the production of the asphalt 
rubber binder. 

The hopper scale system must include interlocks which prevent filling the hopper while drawing 
ingredients from the same hopper. 

The zero tolerance for dry ingredient scales must be 0.5 percent of the total draft being weighed. 

The indicated weight of material drawn from storage must not vary from the preselected target weight 
setting by more than 1.0 percent of the total draft target. 

37-2.03B(2)(c)(i)(b)  Continuous Method Proportioning 

Proportion dry ingredients with a conveyor scale or a loss-weight meter. Continuous proportioning must 
be fully automatic. This automatic system must proportion total asphalt binder to total rubber to within 0.5 
percent of the target rate. 

37-2.03B(2)(c)(ii)  Asphalt Rubber Binder Transportation 

During transportation between the asphalt rubber binder production location and the end-use facility or 
project site, the mixture must comply with all requirements for agitation, temperature control, and data log. 

37-2.03B(2)(c)(iii)  Asphalt Rubber Binder Storage 

During the proportioning and blending of the liquid ingredients, maintain the temperature of asphalt and 
the asphalt modifier to within 25 degrees F of the specified temperature. Asphalt rubber binder mixing and 
temperature control must be continuous from initial ingredient blending until the product end use. 

When asphalt rubber binder is produced at a site remote from the end-use plant site, the receiving tank at 
the end-use site must comply with all agitation, heating, temperature, and data-reporting requirements. 
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Provide a safe sampling device capable of delivering a representative sample of the completed asphalt 
rubber binder. The device must meet the requirements of California Test 125 and section 92-1.01D(3). 

37-2.03B(2)(c)(iv)  Ingredient and Asphalt Rubber Binder Temperatures 

During production, use automatic and continuous temperature sensing and recording equipment to 
control and document asphalt rubber binder and liquid asphalt rubber binder ingredient temperatures 
accurately. Continuous recording occurs when production temperature data are collected electronically at 
intervals of 1 minute or less. Temperature-sensing devices must be accurate to within 5 degrees F. 

Place temperature-sensing points at each liquid feed line where the blend is reacted and at each storage 
tank for completed asphalt rubber binder. 

Install and maintain temperature indicators at the point where the asphalt rubber binder proportioning 
operation is controlled. 

37-2.03B(2)(c)(v)  Asphalt Rubber Binder Production Data Log 

Subsequent to the lot number designation, correlate all captured data to the lot number. The plant 
process controller used for asphalt rubber binder production must produce a log of production data 
consisting of a series of snapshots captured at a maximum of 1-minute intervals throughout the period of 
daily production. Each snapshot of production data must be a register of production activity at the time 
and not a summation of the data over the preceding interval to the previous snapshot. The amount of 
material represented by each snapshot is the amount produced during the 0.5-minute interval before and 
the 0.5-minute interval after the capture time. 

Asphalt rubber binder temperature need not be captured during periods where the product temperature is 
below 370 degrees F. 

When asphalt rubber binder proportioning is used, the following data must be captured: 

1. Date of production. 
2. Production location. 
3 Time of day the data is captured. 
4. Assigned, non-repeating lot number. 
5. Certification of compliance numbers for dry and liquid ingredients currently used in the production 

process. Input liquid ingredients certificate numbers to the nearest 25-ton increment. 
6. Viscosity test results including sampling time. 
7. Asphalt rubber binder temperature at each required sensing point. 
8. Ratio A—The high natural rubber to scrap tire crumb rubber ratio calculated from metered ingredient 

output. 
9. Ratio B—The asphalt modifier to asphalt ratio calculated from metered ingredient output. 
10. Ratio C—The total dry ingredient to total liquid ingredient ratio calculated from metered ingredient 

output. 
11. Total reacting time and the reaction ending time. 
12. Asphalt rubber binder additive type and asphalt rubber binder to additive target ratio. 
13. Asphalt rubber binder to additive ratio calculated from individual metered output. 
 
When a batch type proportioning system is used, capture the following data: 

1. Batch weight for each dry ingredient as determined by its scale system. 
2. Batch weight for each liquid ingredient as determined by its meter. 
 
When a continuous type proportioning system is used, capture the rate of flow for each dry and liquid 
ingredient determined by its metering system. 

37-2.03B(2)(c)(vi)  Asphalt Rubber Binder Production Data Reports 

Make as-collected raw data available to the Engineer during production. 

Submit the production report generated from data collected at remote end-use sites to the Engineer within 
7 days of production date. A remote end-use site is one at a distance greater than 5 miles from the 
asphalt rubber binder production location. 

Submit the report generated from production data for non-remote production sites to the Engineer daily. 
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37-2.03B(2)(c)(vii)  Electronic Media 

Present the electronic media in a comma-separated values (CSV) format. Captured data for the 
ingredients represented by production snapshots must have allowances for sufficient fields to satisfy the 
amount of data required and include data titles at least once per report. The Engineer must approve 
report formats. 

Collect and hold data for the duration of the contract. All collected data must be submitted as electronic 
media. No handwritten reports or data will be accepted. 

37-2.03B(2)(d)  Terminal-Blended Asphalt Rubber Binder 

When WMA additives are added to the asphalt rubber binder in the field the additives may be either in a 
liquid or dry state. Dry additive ingredients must be measured by weight. Liquid additives must be 
measured with a mass-flow meter. Additives must be added at least 30 minutes before end use to 
facilitate mixing or as recommended by the WMA additive manufacturer. If WMA additives are added at 
refinery, the proportioning must comply with the MPQP requirement. 

The feed line connecting the WMA additive storage to the additive metering system must have a sampling 
devise. The additive sampling equipment must meet the requirements of California Test 125 and section 
92-1.01D(3). 

Asphalt rubber binder must be mechanically mixed to provide for the complete blending of liquid or dry 
ingredients in a controlled fashion. 

The tank used for mixing asphalt rubber binder and WMA additive must have a sampling device. The 
sampling equipment must meet the requirements of California Test 125 and section 92-1.01D(3). 

37-2.03B(2)(e)  Distributor Trucks for Placing Asphalt Rubber Binder 

Distributor truck for spreading asphalt rubber binder must have the following features: 

1. Be self-propelled 
2. Heating unit 
3. Internal mixing unit, except for terminal-blended asphalt rubber binder 
4. Pumps that spray asphalt rubber binder within 0.03 gal/sq yd of the specified rate 
5. Fully circulating spray bar that applies asphalt rubber binder uniformly 
6. Tachometer 
7. Pressure gages 
8. Volume measuring devices 
9. Thermometer 
10. Observation platform on the rear of the truck for an observer on the platform to see the nozzles and 

unplug them if needed, except for terminal-blended asphalt rubber binder 
 

Replace section 37-2.03E with: 

37-2.03E  Precoating Screenings 

For asphalt rubber seal coat, screenings must be preheated from 260 to 325 degrees F. Coat with any of 
the asphalts specified in the table titled "Performance Graded Asphalt Binder" in section 92. Coat at a 
central mixing plant. The asphalt must be from 0.5 to 1.0 percent by weight of dry screenings. 

Plant must be authorized under the Department's MPQP. 

Do not stockpile preheated or precoated screenings. 

 

Replace section 37-2.03F with: 

37-2.03F  Applying Asphalt Rubber Binder 

37-2.03F(1)  General 

For areas not accessible to a truck's distributor bar, apply the asphalt rubber binder with a squeegee, 
rake, or other authorized means. 

Prevent spray on existing pavement not intended for seal coat or on previously applied seal coat. Use a 
material such as building paper and remove the material after use. At longitudinal joints, you may overlap 
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the asphalt rubber binder applications before application of screenings if the overlap is dispersed with 
squeegees or rakes. 

Align longitudinal joints between seal coat applications with designated traffic lanes. Overlap longitudinal 
joints by not more than 4 inches. If the Engineer authorizes your request, the overlap may be up to 8 
inches. 

Do not apply the asphalt rubber binder unless there are sufficient precoated screenings at the job site to 
cover the asphalt rubber binder. 

Discontinue the application of asphalt rubber binder early enough to comply with lane closure 
specifications and darkness. Apply to 1 lane at a time and cover the lane entirely in 1 operation. 

 

37-2.03F(2)  Asphalt Rubber Binder 

For field-blended asphalt rubber binder without WMA additive technology, at the time of application, the 
temperature of asphalt rubber binder must be from 385 to 415 degrees F. For field-blended asphalt 
rubber binder with WMA additive technology, at the time of application, the temperature of asphalt rubber 
binder must be from 330 to 375 degrees F. 

For terminal-blended asphalt rubber binder with and without WMA additive technology, at the time of 
application, the temperature of asphalt rubber binder must be from 330 to 375 degrees F. 

Determine the asphalt rubber binder application rate from 0.40 to 0.65 gal/sq yd. If you use a variable 
application rate apparatus the asphalt rubber binder application rate in the wheel paths may be reduced 
by 0.05 gal/sq yd. 

Apply asphalt rubber binder when the atmospheric temperature is from 60 to 105 degrees F and the 
pavement surface temperature is at least 55 degrees F. 

Do not apply asphalt rubber binder unless there are sufficient precoated screenings available to cover the 
asphalt rubber binder within 2 minutes. Asphalt rubber binder applied at intersections, turn lanes, gore 
points, and irregular areas must be covered with precoated screenings within 15 minutes. 

Do not apply asphalt rubber binder when weather or road conditions are unsuitable, including high wind 
or when the pavement is damp. In windy conditions you may adjust the distributor bar height and 
distribution speed, and use shielding equipment, if authorized. 

 

Replace the 1st paragraph of section 37-2.03G(1) with: 

Prevent vehicles from driving on asphalt rubber binder before spreading precoated screenings. 

 

Replace section 37-2.03G(4) with: 

37-2.03G(4)  Asphalt Rubber Seal Coat 

During transit, cover precoated screenings for asphalt rubber seal coat with tarpaulins if the ambient air 
temperature is below 65 degrees F or the haul time exceeds 30 minutes. 

At the time of application, precoated screenings for asphalt rubber seal coat must be from 225 to 325 
degrees F. 

Spread precoated screenings at a rate from 25 to 40 lb/sq yd. Spread to within 10 percent of the 
determined rate. 

 

Replace section 37-2.03H(2) with: 

37-2.03H(2)  Asphalt Rubber Seal Coat 

Perform initial rolling within 90 seconds of spreading precoated screenings. Do not spread precoated 
screenings more than 200 feet ahead of the initial rolling. 
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For final rolling, you may request use of a steel-wheeled roller weighing from 8 to 10 tons, static mode 
only. 

Perform a final sweeping before Contract acceptance. The final sweeping must not dislodge screenings. 

Remove collected seal coat screenings from paved shoulders, drain inlets, other drainage areas, curbs, 
dikes and sidewalks. You may stockpile collected material at the jobsite. Remove and dispose of 
collected material. 

 

Add to section 37-2.04: 

Screenings for asphalt rubber seal coat are measured by coated weight after they are preheated and 
precoated with asphalt binder. 

Screenings for asphalt rubber seal coat is paid for as screenings (hot-applied). 

Asphalt-rubber binder is measured under the specifications for asphalts. 

Deductions for crumb rubber gradations are taken based on: 

1. Each gradation test for scrap tire crumb rubber represents 10,000 lbs or the amount used in that 
day's production, whichever is less. 

2. Each gradation test for high natural crumb rubber represents 3,400 lbs or the amount used in that 
day's production, whichever is less. 

 
For each gradation test, the following pay deductions will be taken for noncompliant material: 

Gradation Test 

Material Test result
a
 Deduction 

Scrap tire crumb 
rubber 

Operating range < TR < 
Contract compliance 

$250 

Scrap tire crumb 
rubber 

TR > Contract 
compliance 

$1,100 

High natural crumb 
rubber 

Operating range < TR < 
Contract compliance 

$250 

High natural crumb  
rubber 

TR > Contract 
compliance 

$600 

a 
Test Result = TR 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 

 

Add to section 84-2.03C 

For centerline striping as shown, thermoplastic traffic stripe (sprayable 2-coat) must be applied to the 
pavement with a minimum of two 0.039 inch thick coats, one coat in each direction of travel. For edgeline 
striping as shown, thermoplastic traffic stripe (sprayable) must be applied in the direction of travel. 

 

Add to section 84-2.04 with: 

Thermoplastic traffic stripe (sprayable 2-coat) is measured as one traffic stripe. 
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REVISED STANDARD SPECIFICATIONS DATED 

10-19-12 

 
Revised standard specifications are under headings that correspond with the main-section headings of 
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the 
Standard Specifications. A date under a main-section heading is the date of the latest revision to the 
section. 

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the 
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that 
describes a revision, the date on the right above the clause is the publication date of the revision. For a 
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause, 
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section. 
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section is 
the publication date of the paragraphs or sections that follow. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

10-19-12 
Replace "current" in the 2nd paragraph of section 1-1.05 with: 

04-20-12 

most recent 

 

Add to the 4th paragraph of section 1-1.05: 

04-20-12 

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct 
reference to a revised standard specification section does not indicate a revised standard specification for 
the section does not exist. 

 

Add to the 1st table in section 1-1.06: 

10-19-12 

TRO time-related overhead 
 

 

06-20-12 

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06. 

 

10-19-12 

Delete "Contract completion date" and its definition in section 1-1.07B. 

 

10-19-12 

Delete "critical delay" and its definition in section 1-1.07B. 
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Replace "day" and its definition in section 1-1.07B with: 

10-19-12 

day: 24 consecutive hours running from midnight to midnight; calendar day. 

1. business day: Day on the calendar except a Saturday and a holiday. 
2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period 

except: 
2.1. Saturday and holiday. 
2.2. Day during which you cannot perform work on the controlling activity for at least 50 percent of 

the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to 
any of the following: 
2.2.1. Adverse weather-related conditions. 
2.2.2. Maintaining traffic under the Contract. 
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both 

parties. 
2.2.4. Unanticipated event not caused by either party such as: 

2.2.4.1. Act of God. 
2.2.4.2. Act of a public enemy. 
2.2.4.3. Epidemic. 
2.2.4.4. Fire. 
2.2.4.5. Flood. 
2.2.4.6. Governor-declared state of emergency. 
2.2.4.7. Landslide. 
2.2.4.8. Quarantine restriction. 

2.2.5. Issue involving a third party, including: 
2.2.5.1. Industry or area-wide labor strike. 
2.2.5.2. Material shortage. 
2.2.5.3. Freight embargo. 
2.2.5.4. Jurisdictional requirement of a law enforcement agency. 
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in 

a nonhighway facility rearrangement not described and not solely for the 
Contractor's convenience. Rearrangement of a nonhighway facility includes 
installation, relocation, alteration, or removal of the facility. 

2.3. Day during a concurrent delay. 
3. original working days: 

3.1. Working days to complete the work shown on the Notice to Bidders for a non–cost plus time 
based bid. 

3.2. Working days bid to complete the work for a cost plus time based bid. 
 

Where working days is specified without the modifier "original" in the context of the number of working 
days to complete the work, interpret the number as the number of original working days as adjusted 
by any time adjustment. 

 
 

Replace "Contract" in the definition of "early completion time" in section 1-1.07B with: 

10-19-12 

work 

 

Replace "excusable delay" and its definition in section 1-1.07B with: 

10-19-12 

delay: Event that extends the completion of an activity. 

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work 
began such as: 
1.1. Change in the work 
1.2. Department action that is not part of the Contract 
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1.3. Presence of an underground utility main not described in the Contract or in a location 
substantially different from that specified 

1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date 
specified, unless the rearrangement is solely for the Contractor's convenience 

1.5. Department's failure to obtain timely access to the right-of-way 
1.6. Department's failure to review a submittal or provide notification in the time specified 

2. critical delay: Excusable delay that extends the scheduled completion date 
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either 

partially or entirely: 
3.1. Critical delay 
3.2. Delay to a controlling activity caused by you 
3.3. Non–working day 
 

 

Replace "project" in the definition of "scheduled completion date" in section 1-1.07B with: 

10-19-12 

work 

 
Add to section 1-1.07B: 

10-19-12 

Contract time: Number of original working days as adjusted by any time adjustment. 

 

Add to section 1-1.07B: 

06-20-12 

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5. 

 

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with: 

04-20-12 

703 B ST 
 

Add to the table in section 1-1.11: 

01-20-12 

Office Engineer–All 
Projects Currently 
Advertised 

http://www.dot.c
a.gov/hq/esc/oe/
weekly_ads/all_
advertised.php 

-- -- 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 

10-19-12 
Replace the 3rd paragraph of section 2-1.06B with: 

01-20-12 

If an Information Handout or cross sections are available: 

1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer–All 
Projects Currently Advertised Web site 

2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address 
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01-20-12 

Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B. 

 

Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B: 

04-20-12 

they 

 

06-20-12 

Delete "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 2-1.12B. 

 

06-20-12 

Delete U in UDBE at each occurrence in section 2-1.12B. 

 

Replace the 2nd paragraph of section 2-1.12B(1) with: 

06-20-12 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs. 

 

06-20-12 

Delete the 3rd paragraph of section 2-1.12B(1): 

 

Replace the 7th paragraph of section 2-1.12B(1) with: 

06-20-12 

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal. 

 

Replace "offered" at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with: 

06-20-12 

provided 

 

01-20-12 

Delete the 2nd paragraph of section 2-1.33A. 

 

Replace the 3rd paragraph of section 2-1.33A with: 

01-20-12 

Except for each subcontracted bid item number and corresponding percentage and proof of each 
required SSPC QP certification, do not fax submittals. 

 

Add to section 2-1.33C: 

10-19-12 

On the Subcontractor List, you must either submit each subcontracted bid item number and 
corresponding percentage with your bid or fax these numbers and percentages to (916) 227-6282 within 
24 hours after bid opening. Failure to do so results in a nonresponsive bid. 
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Replace the paragraph in section 2-1.35 with: 

01-20-12 

Submit proof of each required SSPC QP certification with your bid or fax it to (916) 227-6282 no later than 
4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a nonresponsive bid. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

3  CONTRACT AWARD AND EXECUTION 

10-19-12 
Add to the end of section 3-1.04: 

10-19-12 

You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on 
the last day of the award period. If you do not make this request, after the specified award period: 

1. Your bid becomes invalid 
2. You are not eligible for the award of the contract 
 
 

Replace the paragraph in section 3-1.11 with: 

10-19-12 

Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department. 

 

Replace section 3-1.13 with: 

07-27-12 

3-1.13 FORM FHWA-1273 

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to 
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion 
section as specified in section 7-1.11A. 

 

Add to item 1 in the list in the 2nd paragraph of section 3-1.18: 

07-27-12 

, including the attached form FHWA-1273 

 

10-19-12 

Delete item 4 of the 2nd paragraph of section 3-1.18. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 

10-19-12 
Add between "million" and ", professionally" in the 3rd paragraph of section 5-1.09A: 

10-19-12 

and 100 or more working days 
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Add to the list in the 4th paragraph of section 5-1.09A: 

10-19-12 

9. Considering discussing with and involving all stakeholders in evaluating potential VECPs 
 
 

Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A: 

10-19-12 

, including VECPs 

 

Replace the 1st paragraph of section 5-1.09C with: 

10-19-12 

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills 
development is required. 

 

10-19-12 

Delete the 2nd paragraph of section 5-1.09C. 

 

Replace "at least 2 representatives" in the 5th paragraph of section 5-1.09C with: 

10-19-12 

field supervisory personnel 

 

Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification 
date. If a business becomes a certified DBE before completing its work, the business must notify you in 
writing of the certification date. 

 

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

30 

 

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 5-1.13B(2) with: 

06-20-12 

Performance of 

 

06-20-12 

Delete U in UDBE at each occurrence in section 5-1.13B(2). 

 

Replace the 3rd paragraph of section 5-1.13B(2) with: 

06-20-12 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Department. 
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Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with: 

06-20-12 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 
 

Add to the list in the 4th paragraph of section 5-1.13B(2): 

06-20-12 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 

Contract. 
11. Department determines other documented good cause. 
 
 

Add between the 4th and 5th paragraphs of section 5-1.13B(2): 

07-20-12 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons. 
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons 
why the use of other forces or sources of materials should not occur. Your request to use other forces or 
material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBE to you regarding the request 
 
 

Add between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2): 

07-20-12 

or substituted 

 

Replace "Contract" in item 1 in the list in the 5th paragraph of section 5-1.13C with: 

10-19-12 

work 

 

Replace "Reserved" in section 5-1.20C with: 

10-19-12 

If the Contract includes an agreement with a railroad company, the Department makes the provisions of 
the agreement available in the Information Handout in the document titled "Railroad Relations and 
Insurance Requirements." Comply with the requirements in the document. 

 

Add between the 2nd and 3rd paragraphs of section 5-1.23A: 

10-19-12 

Submit action and informational submittals to the Engineer. 

 

Add to section 5-1.36C: 

07-20-12 

If the Contract does not include an agreement with a railroad company, do not allow personnel or 
equipment on railroad property. 

Prevent material, equipment, and debris from falling onto railroad property. 
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Add between the 1st and 2nd paragraphs of section 5-1.37A: 

10-19-12 

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it. 
Notify the Engineer at least 3 days before removing the lock. 

 

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with: 

10-19-12 

Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to 
Bidders. 

 

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with: 

10-19-12 

original working days 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

07-27-12 
Replace "20 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

25 days 

 

Replace "90 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

125 days 

 

Add between the 18th and 19th paragraphs of section 7-1.04: 

09-16-11 

Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with standard 
design criteria or codes appropriate for the facility involved. Submit shop drawings and design 
calculations for the temporary facilities and show the standard design criteria or codes used. Shop 
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as 
a civil engineer in the State. 

 

Replace the 2nd paragraph of section 7-1.11A with: 

07-27-12 

A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section 
II refers to training provisions as if they were included in the special provisions. The Department specifies 
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is 
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause 
shown in the following table as having the same meaning as the corresponding Department clause: 
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 FHWA-1273 Nondiscrimination Clauses 
FHWA-1273 

section 
FHWA-1273 clause Department clause 

Training and 
Promotion 

In the event a special provision for training is provided 
under this contract, this subparagraph will be 
superseded as indicated in the special provision. 

If section 7-1.11D applies, 
section 7-1.11D supersedes this 
subparagraph. 

Records and 
Reports 

If on-the-job training is being required by special 
provision, the contractor will be required to collect and 
report training data. 

If the Contract requires on-the-
job training, collect and report 
training data. 

 

 

Replace the form in section 7-1.11B with: 

07-20-12 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 

10-19-12 
Replace "working days" in the 1st paragraph of section 8-1.02B(1) with: 

10-19-12 

original working days 

 

Replace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with: 

10-19-12 

original working days 

 

04-20-12 

Delete the 4th paragraph of section 8-1.02C(1). 

 

Replace "Contract" in the 9th paragraph of section 8-1.02C(1) with: 

10-19-12 

work 

 

Replace the 1st paragraph of section 8-1.02C(3)(a) with: 

04-20-12 

Submit a description of your proposed schedule software for authorization. 
 

04-20-12 

Delete the last paragraph of section 8-1.02C(3)(a). 

 

Replace section 8-1.02C(3)(b) with: 

10-19-12 

8-1.02C(3)(b)  Reserved 

 

04-20-12 

Delete the 3rd paragraph of section 8-1.02C(5). 

 

Replace "Contract" in the last paragraph of section 8-1.02C(5) with: 

10-19-12 

original 

 

Replace "working days" in the 1st paragraph of section 8-1.02D(1) with: 

10-19-12 

original working days 

 

Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with: 

01-20-12 

8-1.02C(1) 
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Replace "Contract" in the 3rd paragraph of section 8-1.02D(2) with: 

10-19-12 

work 

 

Replace "Contract" in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with: 

10-19-12 

work 

 

Replace "Contract completion" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

work completion 

 

Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

original working days 

04-20-12 

Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10). 

 

Replace the last paragraph of section 8-1.04B with: 

10-19-12 

The Department does not adjust time for starting before receiving notice of Contract approval. 

 

Replace the 1st paragraph of section 8-1.05 with: 

10-19-12 

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you 
start job site activities, whichever occurs first. 

 

Replace the 2nd paragraph of section 8-1.05 with: 

10-19-12 

Complete the work within the Contract time. 

 

10-19-12 

Delete "unless the Contract is suspended for reasons unrelated to your performance" in the 4th 
paragraph of section 8-1.05. 

 

Replace the headings and paragraphs in section 8-1.06 with: 

10-19-12 

The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide 
for public safety and a smooth and unobstructed passageway through the work zone during the 
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account 
work. The Department makes a time adjustment for the suspension due to a critical delay. 

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2) 
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that 
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a 



Contract No.  02-4E9704 
23 of 82 

smooth and unobstructed passageway through the work during the suspension and deduct the cost from 
payments. The Department does not make a time adjustment for the suspension. 

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered. 

 

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with: 

10-19-12 

For a critical delay, the Department may make a time adjustment. 

 

Add to the end of section 8-1.07C: 

10-19-12 

The Department does not make a payment adjustment for overhead incurred during non–working days 
that extend the Contract into an additional construction season. 

 

Replace the 1st paragraph of section 8-1.07C with: 

10-19-12 

For an excusable delay that affects your costs, the Department may make a payment adjustment. 

 

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with: 

08-05-11 

8-1.10B and 8-1.10C 

 

Replace section 8-1.10D with: 

10-19-12 

8-1.10D  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 

10-19-12 
Replace "in" in the 3rd paragraph of section 9-1.04A with: 

10-19-12 

for 

 

Add to the end of section 9-1.04A: 

10-19-12 

For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are 
those shown in the following table instead of those specified in sections 9-1.04B–D: 

Cost Percent markup 

Labor 30 
Materials 10 
Equipment rental 10 
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04-20-12 

Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A. 

 

Replace the formula in section 9-1.07B(2) with: 

04-20-12 

Qh = HMATT x Xa 

 

Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(3) with: 

04-20-12 

Qrh = RHMATT x 0.80 x Xarb 

 

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with: 

04-20-12 

total weight of rubberized HMA 

 

Replace the heading of section 9-1.07B(4) with: 

04-20-12 

Hot Mix Asphalt with Modified Asphalt Binder 

 

Add between "in" and "modified" in the introductory clause of section 9-1.07B(4): 

04-20-12 

HMA with 

 

Replace the formula in section 9-1.07B(4) with: 

04-20-12 

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab 

 

Replace "weight of dry aggregate" in the definition of the variable Xmab in section 9-1.07B(4) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(5) with: 

04-20-12 

Qrap = HMATT x Xaa 

 

Replace "weight of dry aggregate" in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with: 

04-20-12 

total weight of HMA 
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Add after the variable definitions in section 9-1.07B(9): 

04-20-12 

The quantity of extender oil is included in the quantity of asphalt. 

 

Replace the headings and paragraphs in section 9-1.11 with: 

10-19-12 

9-1.11A  General 

Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for 
time-related overhead is included, you must exclude the time-related overhead from every other bid item 
price. 

9-1.11B  Payment Quantity 

The TRO quantity does not include the number of working days to complete plant establishment work. 

For a contract with a TRO lump sum quantity on the Bid Item List, the Department pays you based on the 
following conversions: 

1. LS unit of measure is replaced with WDAY 
2. Lump sum quantity is replaced with the number of working days bid 
3. Lump sum unit price is replaced with the item total divided by the number of working days bid 
 
9-1.11C  Payment Inclusions 

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the 
time required to complete the work. 

The field office overhead includes time-related expenses associated with the normal and recurring 
construction activities not directly attributed to the work, including: 

1. Salaries, benefits, and equipment costs of: 
1.1. Project managers 
1.2. General superintendents 
1.3. Field office managers 
1.4. Field office staff assigned to the project 

2. Rent 
3. Utilities 
4. Maintenance 
5. Security 
6. Supplies 
7. Office equipment costs for the project's field office 
 
The home-office overhead includes the fixed general and administrative expenses for operating your 
business, including: 

1. General administration 
2. Insurance 
3. Personnel and subcontract administration 
4. Purchasing 
5. Accounting 
6. Project engineering and estimating 
 
Payment for the TRO bid item does not include payment for: 

1. The home-office overhead expenses specifically related to: 
1.1. Your other contracts or other businesses 
1.2. Equipment coordination 
1.3. Material deliveries 
1.4. Consultant and legal fees 
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2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges 
incurred once during the Contract 

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or 
multiple calendar requirements 

4. Additional overhead involved in performing additional work that is not a controlling activity 
5. Overhead costs incurred by your subcontractors of any tier or suppliers 
 
9-1.11D  Payment Schedule 

For progress payments, the total work completed for the TRO bid item is the number of working days 
shown for the pay period on the Weekly Statement of Working Days. 

For progress payments, the Department pays a unit price equal to the lesser of the following amounts: 

1. Price per working day as bid or as converted under section 9-1.11B. 
2. 20 percent of the total bid divided by the number of original working days 
 
For a contract without plant establishment work, the Department pays you the balance due of the TRO 
item total as specified in section 9-1.17B. 

For a contract with plant establishment work, the Department pays you the balance due of the TRO item 
total in the 1st progress payment after all non–plant establishment work is completed. 

9-1.11E  Payment Adjustments 

The 3rd paragraph of section 9-1.17C does not apply. 

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as 
specified in section 9-1.11E. 

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below. 

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid Item List or as 
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit 
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's 
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b). 

Within 20 days of the Engineer's request, make your financial records available for an audit by the State 
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO 
described is subject to the Engineer's authorization. 

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown 
on the Bid Item List or as converted under section 9-1.11B. 

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is 
determined under section 9-1.05. 

 

10-19-12 

Delete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2). 

 

Replace "2014" in the 1st paragraph of section 9-1.16F with: 

10-19-12 

2020 

 

Replace the 2nd paragraph of section 9-1.17C with: 

10-19-12 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or 
hand delivered before the 31st day after receiving the proposed final estimate. 
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Add between "the" and "final estimate" in the 1st sentence in the 3rd paragraph of section 9-
1.17C: 

10-19-12 

proposed 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 

10  GENERAL 

07-20-12 
Replace "Reserved" in section 10-1 with: 

01-20-12 

10-1.01  GENERAL 

Reserved 

10-1.02  WORK SEQUENCING 

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the 
same location, reference the stripes, markings, and markers. Include limits and transitions with control 
points to reestablish the new stripes, markings, and markers. 

10-1.03  TIME CONSTRAINTS 

Reserved 

10-1.04–10-1.10  RESERVED 

 

Replace "Reserved" in section 10-2.01 with: 

07-20-12 

10-2.01A  General 

Reserved 

10-2.01B–10-2.01H  Reserved 

 

Replace the heading of section 10-2.02 with: 

07-20-12 

CALGREEN TIER 1 

 

Replace section 10-2.03 with: 

07-20-12 

10-2.03  LEED 

10-2.03A–10-2.03H  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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12  TEMPORARY TRAFFIC CONTROL 

10-19-12 
Replace the 1st paragraph of section 12-3.01A(4) with: 

10-19-12 

Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category 
2 hardware for work zones. This list is available on FHWA's Safety Program Web site. 

 

Replace "project" in the 4th paragraph of section 12-3.02C with: 

10-19-12 

work 

 

Replace "project" in the 3rd paragraph of section 12-3.07C with: 

10-19-12 

work 

 

Add between the 7th and 8th paragraphs of section 12-4.03: 

10-19-12 

The contingency plan must identify the operations, equipment, processes, and materials that may fail and 
delay a reopening of a closure to traffic. List the additional or alternate equipment, materials, or workers 
necessary to ensure continuing operations and on-time opening of closures whenever a problem occurs. 
If the additional or alternate equipment, materials, or workers are not on site, specify their location, the 
method for mobilizing these items, and the required time to complete mobilization. 

Based on the Engineer's review, additional materials, equipment, workers, or time to complete operations 
from that specified in the contingency plan may be required. 

Provide a general time-scaled logic diagram displaying the major activities and sequence of planned 
operations that comply with the requirements of section 12-4.03. For each operation, identify the critical 
event when the contingency plan will be activated. 

Submit any revisions to the contingency plan for an operation at least 3 business days before starting that 
operation. Do not close any lanes until the contingency plan has been authorized. 

The 5th paragraph of section 5-1.23B(1) does not apply to reviewing contingency plans. 

 

Replace section 12-7 with: 

09-16-11 

12-7  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 

10-19-12 
Add to section 13-1.01A: 

01-20-12 

Comply with the Department's general permit issued by the State Water Resources Control Board for 
Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System 
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the 
State of California, Department of Transportation (Caltrans). The Department's general permit governs 
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The 
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Department's general permit may be viewed at the Web site for the State Water Resources Control 
Board, Storm Water Program, Caltrans General Permit. 

 

Add to the list in the 1st paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSD training and passed the QSD exam 
 
 

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSP training and passed the QSP exam 
 
 

Replace "working days" at each occurrence in section 13-3.04 with. 

10-19-12 

original working days 

 

Replace the paragraph in section 13-4.04 with: 

04-20-12 

Not Used 

 

10-19-12 

Delete "or stockpile" in the 3rd paragraph of section 13-5.02F. 

 

Replace section 13-5.03F with: 

04-20-12 

13-5.03F  Reserved 

 

10-19-12 

Delete "or stockpile" in item 1 in the list in the 1st paragraph of section 13-5.03K. 

 

10-19-12 

Delete the 3rd paragraph of section 13-5.03K. 

 

Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with: 

10-19-12 

You may use any of the following systems for temporary concrete washout: 

1. Temporary concrete washout facility 
2. Portable temporary concrete washout 
3. Temporary concrete washout bin 
 
 

Replace the 2nd paragraph of section 13-9.01B with: 

10-19-12 

Retain and submit an informational submittal for records of disposed concrete waste. 
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10-19-12 

Delete the 4th paragraph of section 13-9.01B. 

 

10-19-12 

Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A. 

 

Replace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with: 

10-19-12 

6-inch 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 

10-19-12 
Replace the 1st paragraph of section 15-5.01C(1) with: 

10-19-12 

Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement 
markings, and pavement markers. 

 

Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with: 

10-19-12 

Perform the following activities in the order listed: 

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any 
unsound concrete and placement of any rapid setting concrete patches. 

2. Sweep the deck surface. 
3. Blow the deck surface clean using high-pressure air. 
 
 

Replace the 2nd paragraph of section 15-5.01C(4) with: 

10-19-12 

Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and 
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if 
a crown is present. 

 

Replace the 2nd paragraph of section 15-5.03A(2) with: 

10-19-12 

For a contract with less than 60 original working days, submit certificates of compliance for the filler 
material and bonding agents. 

 

Replace the 4th paragraph of section 15-5.03B with: 

10-19-12 

For a contract with less than 60 original working days, alternative materials must be authorized before 
use. 
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Add between the 5th and 6th paragraphs of section 15-5.03C: 

10-19-12 

The final surface finish of the patched concrete surface must comply with section 51-1.03F. 

 

10-19-12 

Delete the 4th paragraph of section 15-5.05C. 

 

Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.01D(4) 

 

Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.03F(5) 

 

10-19-12 

Delete the 9th paragraph of section 15-5.06C(1). 

 

Add to section 15-5.06C(1): 

10-19-12 

Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing. 

 

Replace the 1st paragraph in section 15-5.07B(4) with: 

10-19-12 

Payment for furnishing dowels is not included in the payment for core and pressure grout dowel. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 

19  EARTHWORK 

10-19-12 
Replace the 2nd paragraph of section 19-3.01A(2)(b) with: 

07-01-11 

For cofferdams on or affecting railroad property, allow 85 days for review. 

 

Add to the list in the 1st paragraph of section 19-3.01A(2)(d): 

01-20-12 

9. Provisions for discontinuous rows of soil nails 
 
 

Add to section 19-3.01A(3)(b): 

01-20-12 

For soil nail walls, wall zones are specified in the special provisions. 
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For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special 
provisions. 

 

01-20-12 

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b). 

 

Replace the 1st paragraph of section 19-3.03E(3) with: 

01-20-12 

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction, 
or other authorized means. 

 

Replace the 2nd paragraph of section 19-3.03F with: 

01-20-12 

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When 
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as 
soon as the surface water is gone. 

 

Add between the 2nd and 3rd paragraphs of section 19-3.03K: 

01-20-12 

Before you excavate for the installation of ground anchors in a wall zone: 

1. Complete stability testing 
2. Obtain authorization of test data 
 
 

Replace the 2nd sentence of the 7th paragraph of section 19-3.03K: 

01-20-12 

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must 
be submitted and authorized. 

 

Add between the 8th and 9th paragraphs of section 19-3.03K: 

01-20-12 

When your excavation and installation methods result in a discontinuous wall along any soil nail row, the 
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation 
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section 
to ensure slope stability. 

 

Replace the 9th paragraph of section 19-3.03K: 

01-20-12 

Do not excavate to the next underlying excavation lift until the following conditions have been attained for 
the portion of the soil nail or ground anchor wall in the current excavation lift: 

1. Soil nails or ground anchors are installed and grouted. 
2. Reinforced shotcrete facing is constructed. 
3. Grout and shotcrete have cured for 72 hours. 
4. Specified tests are complete for that portion of wall and the results are authorized. 
5. Soil nail facing anchorages are attached or ground anchors are locked off. 
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Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with: 

10-19-12 

work completion date 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 

10-19-12 
10-19-12 

Add "preparing holes," before "and" in the 1st paragraph of section 20-7.01A. 

 

Replace "and handling" in the 1st paragraph of section 20-7.03A with: 

10-19-12 

handling, and preparing holes 

 

Replace the 1st paragraph of section 20-7.03D with: 

10-19-12 

The location of all plants is as shown unless the Engineer designates otherwise. If the Engineer 
designates the location of plants, the location will be marked by stakes, flags, or other markers. 

 

Replace item 1 in the list in the 1st paragraph of section 20-7.03I with: 

10-19-12 

1. Preparing holes and planting plants 
 
 

10-19-12 

Delete "Prepare Hole," in the last paragraph of section 20-7.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

21  EROSION CONTROL 

10-19-12 
Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of 

section 21-1.01B with: 

04-20-12 

and bonded fiber matrix 

 

04-20-12 

Delete the last paragraph of section 21-1.02E. 

 

Replace section 21-1.02F(2) with: 

04-20-12 

21-1.02F(2)  Reserved 
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Replace section 21-1.02J with: 

04-20-12 

21-1.02J  Reserved 

 

Replace the paragraph in section 21-1.02P with: 

10-19-12 

Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber. 
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end 
and must be one of the following: 

1. 8 to 10 inches in diameter and at least 1.1 lb/ft 
2. 10 to 12 inches in diameter and at least 3 lb/ft 
 
Fiber roll must have a minimum functional longevity of 1 year. 

 

Replace section 21-1.03I with: 

04-20-12 

21-1.03I  Reserved 

 

Add between the 4th and 5th paragraphs of section 21-1.03P: 

10-19-12 

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the 
stakes. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IV  SUBBASES AND BASES 

29  TREATED PERMEABLE BASES 

04-20-12 
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with: 

04-20-12 

section 64-4.03 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 30 with: 

04-20-12 

30  RECLAIMED PAVEMENTS 

04-20-12 
30-1  GENERAL 

30-1.01 GENERAL 

Section 30 includes specifications for reclaiming the pavement section and constructing a base. 

30-2  FULL DEPTH RECLAIMED—FOAMED ASPHALT 

Reserved 

30-3–30-6  RESERVED 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 

37  BITUMINOUS SEALS 

04-20-12 
Add to section 37-2.03A: 

04-20-12 

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the 
Department withholds 50 percent of the estimated value of the seal coat work completed that has not 
received permanent traffic stripes and pavement markings. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

39  HOT MIX ASPHALT 

10-19-12 
Add to the end of the paragraph in section 39-1.02A: 

10-19-12 

as shown 

 

Replace "less than 10 percent" in note "b" in the table in the 5th paragraph of section 39-1.02E 
with: 

01-20-12 

10 percent or less 

 

Replace the 1st paragraph of section 39-1.03B with: 

04-20-12 

Perform a mix design that produces HMA with the values for the quality characteristics shown in the 
following table: 
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HMA Mix Design Requirements 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G 

Air void content (%) California 
Test 367 

4.0 4.0 Section 39-1.03B 

Voids in mineral aggregate (% min.) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
17.0 
15.0 
14.0 
13.0 

 
17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0
a 

18.0–23.0
a
 

Voids filled with asphalt (%) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Note c 

Dust proportion 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Note c 

Stabilometer value (min.) 
b
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

a 
Voids in mineral aggregate for RHMA-G must be within this range. 

b 
California Test 304, Part 2C.12. 

c 
Report this value in the JMF submittal. 

 

 

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with: 

01-20-12 

4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 
 
 

Replace the 2nd paragraph of section 39-1.03E with: 

04-20-12 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt 
binder content are allowed. Based on your testing and production experience, you may submit an 
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification 
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables. 

 

Add between the 3rd and 4th paragraphs of section 39-1.03E: 

04-20-12 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design 
Data form. When RAP is used, asphalt binder set point for HMA must be: 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100

 
 
Where: 
BCOBC = optimum asphalt binder content, percent based on total weight of mix 
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RRAP = RAP ratio by weight of aggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 
 

 

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with: 

04-20-12 

4. HMA quality specified in the table titled "HMA Mix Design Requirements" except: 
4.1. Air void content, design value ±2.0 percent 
4.2. Voids filled with asphalt, report only  
4.3. Dust proportion, report only 
 

 

Replace the 12th paragraph of section 39-1.03E with: 

04-20-12 

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit 
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in 
aggregate gradation TV within the TV limits specified in the aggregate gradation tables. 

 

Replace the 14th paragraph of section 39-1.03E with: 

01-20-12 

A verified JMF is valid for 12 months. 

 

Replace the last sentence in the 15th paragraph of section 39-1.03E with: 

01-20-12 

This deduction does not apply to verifications initiated by the Engineer or JMF renewal. 

 

Add between the 1st and 2nd paragraphs of section 39-1.03F: 

04-20-12 

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified 
on your Contractor Hot Mix Asphalt Design Data form must be the same. 

 

01-20-12 

Delete the 4th paragraph of section 39-1.03F. 

 

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with: 

01-20-12 

3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples. 
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's 

expense 1 proposed JMF renewal within a 12-month period. 
 
 

Add between the 6th and 7th paragraphs of section 39-1.03F: 

01-20-12 

The most recent aggregate quality test results within the past 12 months may be used for verification of 
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal. 
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Replace section 39-1.03G with: 

04-20-12 

39-1.03G  Job Mix Formula Modification 

For an accepted JMF, you may change asphalt binder source one time during production. 

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF 
submittal must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form 
2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be 

modified 
3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified 
4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform 

tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form 
5. If required, California Test 371 test results for the modified JMF. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business 
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for 
California Test 371 within 10 days of receiving verification samples. 

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and 
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with: 

1. Stability as shown in the table titled "HMA Mix Design Requirements" 
2. Air void content at design value ±2.0 percent 
3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements" 
4. Voids filled with asphalt, report only 
5. Dust proportion, report only 
 
If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the 
new asphalt binder source. Your revised form will have the same expiration date as the original form. 

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected. 

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts 
an additional $2,000 for each modified JMF verification that requires California Test 371. 

 

Add to section 39-1.03: 

01-20-12 

39-1.03H  Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The Department has verified the JMF within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
 
 

Replace "3 days" in the 1st paragraph of section 39-1.04A with: 

01-20-12 

3 business days 

 

Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with: 

01-20-12 

During production, take samples under California Test 125. You may sample HMA from: 
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Replace "5 days" in the 1st paragraph of section 39-1.06 with: 

01-20-12 

5 business days 

 

Replace the 3rd paragraph of section 39-1.08A with: 

04-20-12 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP. 

 

Add to section 39-1.08A: 

04-20-12 

During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G 
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set 
point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt 
binder set point for HMA must be calculated as specified in section 39-1.03E. 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized. 

 

Replace the 3rd paragraph of section 39-1.08B with: 

09-16-11 

Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate. 

 

Replace the 15th paragraph of section 39-1.11 with: 

01-20-12 

For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use 
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20 
foot thick. 

 

Replace the 17th paragraph of section 39-1.11 with: 

01-20-12 

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F. 

 

Replace the 5th and 6th paragraphs of section 39-1.12C with: 

07-20-12 

On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the PI0 must 
be at most 2.5 inches per 0.1-mile section. 

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including 
pavement within the superelevation transitions, the PI0 must be at most 5 inches per 0.1-mile section. 

 

Add to section 39-1.12: 

01-20-12 

39-1.12E  Reserved 
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Add to section 39-1.14: 

01-20-12 

Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill 
as needed. 

 

Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

6.4 

Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

5.7 

 

Replace "6.8" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

6.4 

 

Replace "6.0" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

5.7 

 

Replace the 1st paragraph of section 39-2.02B with: 

04-20-12 

Perform sampling and testing at the specified frequency for the quality characteristics shown in the 
following table: 
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Minimum Quality Control—Standard Construction Process 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and testing 
frequency 

HMA type 
 

A 
 

B 
 

RHMA-G 
 

OGFC 

Aggregate 
gradation

a
 

California 
Test 202 

1 per 750 
tons and 

any 
remaining 
part at the 
end of the 

project 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

Sand equivalent 
(min)

c
 

California 
Test 217 

47 42 47 -- 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture 
content (%, max) 

California 
Test 226 
or 370 

1 per 2,500 
tons but 
not less 

than 1 per 
paving day 

1.0 1.0 1.0 1.0 

Field compaction 
(% max. 
theoretical 
density)

d,e
 

QC plan 2 per 
business 
day (min.) 

91–97 91–97 91–97 -- 

Stabilometer value 
(min)

c, f
 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

One per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 

30 
 

37 

 
 

30 
 

35 

 
 

-- 
 

23 

 
 

-- 
 

-- 

Air void content 
(%)

c, g
 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Aggregate 
moisture content 
at continuous 
mixing plants and 
RAP moisture 
content at 
continuous mixing 
plants and batch 
mixing plants

h
 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- -- 

Percent of crushed 
particles coarse 
aggregate (%, 
min) 

One fractured 
face 
Two fractured 
faces 

Fine aggregate 
(%, min) 

(Passing no. 4 
sieve and 
retained on 
no. 8 sieve.) 
One fractured 
face 

California 
Test 205 

As 
designated 
in the QC 
plan. At 

least once 
per project 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

70 

 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 

20 

 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 

70 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

90 

Los Angeles 
Rattler (%, max) 

Loss at 100 
rev. 

California 
Test 211 

 
 

12 
 

 
 

-- 
 

 
 

12 
 

 
 

12 
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Loss at 500 
rev. 

45 50 40 40 

Flat and elongated 
particles (%, max 
by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Fine aggregate 
angularity (%, 
min)

i
 

California 
Test 234 

45 45 45 -- 

Voids filled with 
asphalt (%)

j
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral 
aggregate (% min)

j
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0 
k 

18.0–23.0 
k
 

-- 

Dust proportion
 j
 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
0.6-1.2 

 
0.6–1.2 

 
0.6-1.2 

 
0.6–1.2 

 
Report only 

-- 

Smoothness Section 
39-1.12 

-- 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 
Asphalt rubber 
binder viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
1,500–
4,000 

1,500–
4,000 

Asphalt modifier Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
Section 

39-1.02D 
Section 

39-1.02D 
CRM Section 

39-1.02D 
Section 

39-1.04C 
-- -- Section 

39-1.02D 
Section 

39-1.02D 
a
 Determine combined aggregate gradation containing RAP under California Test 367. 

b
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c
 Report the average of 3 tests from a single split sample. 

d
 Determine field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 
foot. 

e
 To determine field compaction use: 

1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f
 California Test 304, Part 2C.12. 

g
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 

Method A, and theoretical maximum specific gravity under California Test 309. 
h
 For adjusting the plant controller at the HMA plant. 

i 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
j 
Report only. 

k 
Voids in mineral aggregate for RHMA-G must be within this range.
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Replace the 1st paragraph of section 39-2.03A with: 

04-20-12 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Standard Construction Process 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G OGFC 

Aggregate gradation
 a
 California 

Test 202 
JMF ± 

tolerance
 c
 

JMF ± 
tolerance

 c
 

JMF ± 
tolerance

 c
 

JMF ± 
tolerance

 c
 Sieve 3/4" 1/2" 3/8" 

1/2" X
 b
   

3/8"  X  
No. 4   X 
No. 8 X X X 
No. 
200 

X X X 

Sand equivalent (min)
 d
 California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture content 
(%, max) 

California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Field compaction (% max. 
theoretical density) 

e, f
 

California 
Test 375 

91–97 91–97 91–97 -- 

Stabilometer value (min)
d,g

 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30

 

35 

 
-- 
23 

 
-- 
-- 

Air void content (%)
 d, h

 California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Percent of crushed particles 
Coarse aggregate (%, min) 

One fractured face 
Two fractured faces 

Fine aggregate (%, min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 
 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 
 
 
 

90 
Los Angeles Rattler (%, max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Fine aggregate angularity (%, 
min)

i
 

California 
Test 234 

 
45 

 
45 

 
45 

 
-- 

Flat and elongated particles 
(%, max by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Voids filled with asphalt (%)
 j
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min)

 j
 

No. 4 grading 
3/8" grading 

California 
Test 367 

 
 

17.0 
15.0 

 
 

17.0 
15.0 

 
 

-- 
-- 

-- 



Contract No.  02-4E9704 
44 of 82 

1/2" grading 
3/4" grading 

14.0 
13.0 

14.0 
13.0 

18.0–23.0
 k 

18.0–23.0
 k
 

Dust proportion
 j
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6-1.2 
0.6–1.2 

 
0.6-1.2 
0.6–1.2 

 
Report only -- 

Smoothness Section 
39-1.12 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-
edge and 
must grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a
 The Engineer determines combined aggregate gradations containing RAP under California Test 

367. 
b
 "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

d
 The Engineer reports the average of 3 tests from a single split sample. 

e
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

f 
To determine field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

g
 California Test 304, Part 2C.12. 

h
 The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
i 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
j 
Report only. 

k 
Voids in mineral aggregate for RHMA-G must be within this range. 

 

 

Replace the 5th paragraph of section 39-2.03A with: 

01-20-12 

The Engineer determines the percent of maximum theoretical density from density cores taken from the 
final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any layer is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any 
layer is less than 0.20 foot. 
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Replace the 1st paragraph of section 39-3.02A with: 

04-20-12 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Method Construction Process 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G OGFC 

Aggregate gradation
 a
 California 

Test 202 
JMF ± 

tolerance
 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

Sand equivalent (min)
 c
 California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture content (%, max) California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Stabilometer value (min) 
c, d

 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 
-- 
-- 

Percent of crushed particles 
Coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 
 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 
 
 
 

90 
Los Angeles Rattler (% max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Air void content (%)
 c, e

 California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Fine aggregate angularity 
(% min)

f
 

California 
Test 234 

45 45 45 -- 

Flat and elongated particles 
(% max by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Voids filled with asphalt 
(%)

 g
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min)

 g
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0
 h 

18.0–23.0 
h
 

-- 

Dust proportion
 g
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6-1.2 
0.6–1.2 

 
0.6-1.2 
0.6–1.2 

Report only -- 

Smoothness Section 
39-1.12 

12-foot 
straight-
edge and 

12-foot 
straight-
edge and 

12-foot 
straight-
edge and 

12-foot 
straight-
edge and 
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must-grind must-grind must-grind must-grind 
Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-

1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a 
The Engineer determines combined aggregate gradations containing RAP under California Test 

367. 
b 
The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c 
The Engineer reports the average of 3 tests from a single split sample. 

d 
California Test 304, Part 2C.12. 

e 
The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
f 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
g 
Report only. 

h 
Voids in mineral aggregate for RHMA-G must be within this range. 

 

 

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with: 

01-20-12 

285 degrees F 

 

Replace the 8th paragraph of section 39-4.02C with: 

04-20-12 

Comply with the values for the HMA quality characteristics and minimum random sampling and testing for 
quality control shown in the following table: 
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Minimum Quality Control—QC/QA Construction Process 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and 
testing 

frequency 

HMA Type 
 
 

Location 
of 

sampling 

Maxi-
mum 
report
-ing 
time 

allow-
ance 

A B RHMA-G 

Aggregate 
gradation

a
 

California 
Test 202 

1 per 750 
tons 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

California 
Test 125 

24 
hours 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ±0.40 

Loose 
mix 

behind 
paver 
See 

California 
Test 125 

Field 
compaction 
(% max. 
theoretical 
density)

c,d
 

QC plan 92–96 92–96 91–96 QC plan 

Aggregate 
moisture 
content at 
continuous 
mixing plants 
and RAP 
moisture 
content at 
continuous 
mixing plants 
and batch 
mixing plants

e
 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- 

Stock-
piles or 

cold feed 
belts 

-- 

Sand 
equivalent 
(min) 

f 
 

California 
Test 217 

1 per 750 
tons 

47 42 47 
California 
Test 125 

24 
hours 

HMA moisture 
content 
(%,max) 

California 
Test 226 
or 370 

1 per 
2,500 tons 

but 
not less 

than 1 per 
paving 

day 

1.0 1.0 1.0 

Loose 
Mix 

Behind 
Paver 
See 

California 
Test 125 

24 
hours 

Stabilometer 
value (min)

f,g 

 
No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 
 

30 
 

37 

 
 
 

30 
 

35 

 
 
 

-- 
 

23 

48 
hours 

Air void 
content (%)

f,h
 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 



Contract No.  02-4E9704 
48 of 82 

Percent of 
crushed 
particles 
coarse 
aggregate 
(% min.): 
One fractured 
face 
Two fractured 
faces 
 
Fine 
aggregate 
(% min) 
(Passing no. 4 
sieve and 
retained on 
no. 8 sieve.): 
One fractured 
face 

California 
Test 205 

As desig-
nated in 
QC plan. 

 
At least 

once per 
project. 

 
 
 
 
 
 

90 
 

75 
 
 
 
 
 
 
 
 
 

70 

 
 
 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 
 
 

20 

 
 
 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 
 
 

70 

California 
Test 125 

48 
hours 

Los Angeles 
Rattler (% 
max): 
Loss at 100 
rev. 
Loss at 500 
rev. 

California 
Test 211 

 
 
 

12 
 

45 

 
 
 

-- 
 

50 

 
 
 

12 
 

40 

California 
Test 125 

Fine 
aggregate 
angularity 
(% min)

 i
 

California 
Test 234 

45 45 45 
California 
Test 125 

Flat and 
elongated 
particle 
(% max by 
weight @ 5:1) 

California 
Test 235 

Report 
only 

Report 
only 

Report 
only 

California 
Test 125 

Voids filled 
with asphalt 
(%)

 j
:
 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report 
only 

 

Voids in 
mineral 
aggregate 
(% min.)

 j
:
 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 

-- 
-- 

18.0–
23.0

k 

18.0–
23.0

k
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Dust 
proportion

 j
: 

 
No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
 
 

0.6-1.2 
 

0.6–1.2 

 
 
 

0.6-1.2 
 

0.6–1.2 

Report 
only 

 

Smoothness 

Section 
39-1.12 

-- 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

-- 

Asphalt 
rubber binder 
viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

-- -- -- 
1,500–
4,000 

Section 
39-1.02D 

24 
hours 

CRM Section 
39-1.02D 

-- -- -- Section 
39-1.02D 

Section 
39-1.02D 

48 
hours 

a
 Determine combined aggregate gradation containing RAP under California Test 367. 

b
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c
 Determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

d 
To determine field compaction use: 

1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

e
 For adjusting the plant controller at the HMA plant. 

f
 Report the average of 3 tests from a single split sample. 

g
 California Test 304, Part 2C,12. 

h
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 

Method A, and theoretical maximum specific gravity under California Test 309. 
i 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
j 
Report only. 

k 
Voids in mineral aggregate for RHMA-G must be within this range. 

 

 

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with: 

01-20-12 

For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to 
quality control testing frequency is 1:5. 

 

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with: 

01-20-12 

or 
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Replace the 1st paragraph of section 39-4.04A with: 

04-20-12 

The Engineer samples for acceptance testing and tests for the following quality characteristics: 

HMA Acceptance—QC/QA Construction Process 
Index 

(i) 
Quality characteristic Weight-

ing 
factor 
(w) 

Test 
method 

HMA type 

A B RHMA-G 

  Aggregate 
gradation 

a
 

 

California 
Test 202 

JMF ± Tolerance
 c
 

 
Sieve 

    
3/4" 1/2" 3/8" 

1 1/2" X
 b
 -- -- 0.05 

1 3/8" -- X -- 0.05 
1 No. 4 -- -- X 0.05 
2 No. 8 X X X 0.10 
3 No. 

200 
X X X 0.15 

4 Asphalt binder content (%) 0.30 California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 

5 Field compaction (% max. 
theoretical density) 

d, e
 

0.40 California 
Test 375 

92–96 92–96 91–96 

 Sand equivalent (min)
 f
  California 

Test 217 
47 42 47 

 Stabilometer value (min) 
f,g 

 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 Air void content (%)
f, h

  California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 

 Percent of crushed particles 
coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve 
and retained on No. 8 
sieve.) 
One fractured face 

 California 
Test 205 

 
 

90 
75 
 
 
 
 

70 

 
 

25 
-- 
 
 
 
 

20 

 
 

-- 
90 

 
 
 
 

70 

 
HMA moisture content 
(%, max)  

California 
Test 226 
or 370 

1.0 1.0 1.0 

 Los Angeles Rattler (% 
max) 

Loss at 100 rev. 
Loss at 500 rev. 

 California 
Test 211 

 
 

12 
45 

 
 

-- 
50 

 
 

12 
40 

 Fine aggregate angularity 
(% min)

i
 

 California 
Test 234 

45 45 45 

 
Flat and elongated particle 
(% max by weight @ 5:1) 

 
California 
Test 235 

Report 
only 

Report only Report only 

 

Voids in mineral aggregate 
(% min)

 j
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

(Note k) 
 

-- 
-- 

18.0–23.0
 

18.0–23.0 
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 Voids filled with asphalt (%)
 

j
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

Report only 

 Dust proportion
 j
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

 
Report only 

 Smoothness  Section 
39-1.12 

12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

 Asphalt binder  Various Section 92 Section 92 Section 92 
 

Asphalt rubber binder  Various -- -- 

Section 
92-1.01D(2) 
and section 
39-1.02D 

 
Asphalt modifier  Various -- -- 

Section 
39-1.02D 

 
CRM  Various -- -- 

Section 
39-1.02D 

a
 The Engineer determines combined aggregate gradations containing RAP under California Test 367. 

b
 "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

d
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the 
specified total paved thickness is at least 0.20 foot. 

e
 To determine field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f
 The Engineer reports the average of 3 tests from a single split sample. 

g
 California Test 304, Part 2C.12. 

h
 The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
i 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
j 
Report only. 

k 
Voids in mineral aggregate for RHMA-G must be within this range. 

 

 

Replace the 3rd paragraph of section 39-4.04A with: 

01-20-12 

The Department determines the percent of maximum theoretical density from density cores taken from 
the final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any lager is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any 
layer is less than 0.20 foot. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 

01-20-12 
Replace section 40-1.01C(4) with: 

01-20-12 

40-1.01C(4)  Authorized Laboratory 

Submit for authorization the name of the laboratory you propose to use for testing the drilled core 
specimens for air content. 

 

Replace the paragraph in section 40-1.01C(8) with: 

01-20-12 

Submit a plan for protecting concrete pavement during the initial 72 hours after paving when the 
forecasted minimum ambient temperature is below 40 degrees F. 

 

01-20-12 

Delete "determined under California Test 559" in section 40-1.01C(9). 

 

Replace the 2nd and 3rd paragraphs in section 40-1.01D(4) with: 

01-20-12 

The QC plan must include details of corrective action to be taken if any process is out of control. As a 
minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent material. 

 

Replace the 1st paragraph in section 40-1.01D(5) with: 

01-20-12 

Determine the minimum cementitious materials content. Use your value for minimum cementitious 
material content for MC in equation 1 and equation 2 of section 90-1.02B(3). 

 

Replace the 1st sentence of the 3rd paragraph of section 40-1.01D(9) with: 

01-20-12 

Use a California profilograph to determine the concrete pavement profile. 

 

Replace the title of the table in section 40-1.01D(13)(a) with: 

01-20-12 

Concrete Pavement Acceptance Testing 
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Replace the 2nd and 3rd paragraphs in section 40-1.01D(13)(a) with: 

01-20-12 

Pavement smoothness may be accepted based on the Department's testing. A single test represents no 
more than 0.1 mile. 

Acceptance of modulus of rupture, thickness, dowel bar and tie bar placement, coefficient of friction, 
smoothness, and air content, does not constitute final concrete pavement acceptance. 

 

01-20-12 

Delete item 4 in the list in the 2nd paragraph in section 40-1.01D(13)(c)(2). 

 

Replace items 1 and 2 in the list in the 2nd paragraph in 40-1.01D(13)(d) with: 

01-20-12 

1. For tangents and horizontal curves having a centerline radius of curvature 2,000 feet or more, the PI0 
must be at most 2-1/2 inches per 0.1-mile section. 

2. For horizontal curves having a centerline radius of curvature from 1,000 to 2,000 feet including 
concrete pavement within the superelevation transitions of those curves, the PI0 must be at most 5 
inches per 0.1-mile section. 

 
 

Replace the 1st and 2nd variables in the equation in section 40-1.01D(13)(f) with: 

01-20-12 

nc = Number of your quality control tests (minimum of 6 required) 
nv = Number of verification tests (minimum of 2 required) 
 

 

Replace "Your approved third party independent testing laboratory" in the 4th paragraph of 
section 40-1.01D(13)(f) with: 

01-20-12 

The authorized laboratory 

 

Replace item 2 in the list in the 2nd paragraph of section 40-1.01D(13)(g): 

01-20-12 

2. One test for every 4,000 square yards of concrete pavement with tie bars or remaining fraction of that 
area. Each tie bar test consists of 2 cores with 1 on each tie-bar-end to expose both ends and allow 
measurement. 

 
 

Replace section 40-1.01D(13)(h) with: 

01-20-12 

40-1.01D(13)(h)  Bar Reinforcement 

Bar reinforcement is accepted based on inspection before concrete placement. 

 

Replace the paragraph in section 40-1.02B(2) with: 

01-20-12 

PCC for concrete pavement must comply with section 90-1 except as otherwise specified. 
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Replace the paragraphs in section 40-1.02D with: 

01-20-12 

Bar reinforcement must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must 
comply with section 52. 

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be 
one of the following: 

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM 
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled 
under ASTM D 3963/D 3963M and section 52-2.02C. 

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M 
 
 

Replace the paragraphs in section 40-1.02E with: 

01-20-12 

Tie bars must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except 
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, 
Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply 
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02C, or 
section 52-2.03C. 

Do not bend tie bars. 

 

Replace the 1st, 2nd, and 3rd paragraphs in section 40-1.02F with: 

01-20-12 

Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D 
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long. 

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of 
the following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with either section 52-2.02B or 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the 
following: 



Contract No.  02-4E9704 
55 of 82 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with section 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
 

Replace the paragraphs in section 40-1.02G with: 

01-20-12 

For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A 
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped 
assemblies. 

If the project is not shown to be in high desert or any mountain climate region. Baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B. 

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar 
baskets must be one of the following: 

1. Epoxy-coated wire complying with section 52-2.03B 
2. Stainless-steel wire. Wire must be descaled, pickled, and polished solid stainless-steel. Wire must 

comply with (1) the chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or 
S31803 and (2) the tension requirements in ASTM A 1022/ A 1022M. 

 
Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02B or 52-2.03B. 

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must 
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt 
treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16 
inch and the shank length must be at least 5 inches. 

Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either 
electroplating or galvanizing. 

 

Replace the 1st paragraph in section 40-1.02H with: 

01-20-12 

Chemical adhesive for drilling and bonding dowels and tie bars must be on the Authorized Material List. 
The Authorized Material List indicates the appropriate chemical adhesive system for the concrete 
temperature and installation conditions. 

 

Replace section 40-1.02I(2) with: 

01-20-12 

40-1.02I(2)  Silicone Joint Sealant 

Silicone joint sealant must be on the Authorized Material List. 

 

Replace the last sentence in section 40-1.02I(4) with: 

01-20-12 

Show evidence that the seals are compressed from 30 to 50 percent for the joint width at time of 
installation. 
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Replace the paragraph in section 40-1.02L with: 

01-20-12 

Water for core drilling may be obtained from a potable water source, or submit proof that it does not 
contain: 

1. More than 1,000 parts per million of chlorides as Cl 
2. More than 1,300 parts per million of sulfates as S04 
3. Impurities that cause pavement discoloration or surface etching 
 
 

Replace the paragraph in section 40-1.03B with: 

01-20-12 

Before placing concrete pavement, develop enough water supply for the work under section 17. 

 

Replace the last paragraph in section 40-1.03D(1) with: 

01-20-12 

Removal of grinding residue must comply with section 42-1.03B. 

 

Replace the 1st and 2nd paragraphs in section 40-1.03E(6)(c) with: 

01-20-12 

Install preformed compressions seals in isolation joints if specified in the special provisions. 

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is 
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire 
transverse length of concrete pavement except splices are allowed for widenings and staged 
construction. With a sharp instrument, cut across the longitudinal seal at the intersection with transverse 
construction joints. If the longitudinal seal does not relax enough to properly install the transverse seal, 
trim the longitudinal seal to form a tight seal between the 2 joints. 

If splicing is authorized, splicing must comply with the manufacturer's written instructions. 

 

Replace the last 2 paragraphs in section 40-1.03G with: 

01-20-12 

Construct additional test strips if you: 

1. Propose different paving equipment including: 
1.1. Paver 
1.2. Dowel bar inserter 
1.3. Tie bar inserter 
1.4. Tining 
1.5. Curing equipment 

2. Change concrete mix proportions 
 
You may request authorization to eliminate the test strip if you use paving equipment and personnel from 
a Department project (1) for the same type of pavement and (2) completed within the past 12 months. 
Submit supporting documents and previous project information with your request. 

 

Replace the 1st paragraph in section 40-1.03I with: 

01-20-12 

Place tie bars in compliance with the tolerances shown in the following table: 
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Tie Bar Tolerance 

Dimension Tolerance 

Horizontal and vertical skew 10 degrees maximum 

Longitudinal translation ± 2 inch maximum 

Horizontal offset (embedment) ± 2 inch maximum 

Vertical depth 1.  Not less than 1/2 inch below the saw 
cut depth of joints  
2.  When measured at any point along 
the bar, not less than 2 inches clear of 
the pavement's surface and bottom 

 

 

Replace item 4 in the list in the 2nd paragraph in section 40-1.03I with: 

01-20-12 

4. Use tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If 
you request a waiver, describe the construction limitations or restricted access preventing the 
advanced anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do 
not move from their specified depth and alignment during paving. Use fasteners to anchor tie bar 
baskets. 

 
 

Replace "The maximum distance below the depth shown must be 0.05 foot." in the table in  
section 40-1.03J with: 

01-20-12 

The maximum distance below the depth shown must be 5/8 inch. 

 

Replace sections 40-1.03L and 40-1.03M with: 

01-20-12 

40-1.03L  Finishing 

40-1.03L(1)  General 

Reserved 

40-1.03L(2)  Preliminary Finishing 

40-1.03L(2)(a)  General 

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark 
each day's  paving with a stamp. The stamp must be authorized before paving starts. The stamp must be 
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate 
the mark 20 ± 5 feet from the transverse construction joint formed at each day's start of paving and 1 ± 
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of 
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read 
from the pavement's outside edge. 

Do not apply more water to the pavement surface than can evaporate before float finishing and texturing 
are completed. 

40-1.03L(2)(b)  Stationary Side Form Finishing 

If stationary side form construction is used, give the pavement a preliminary finish by the machine float 
method or the hand method. 

If using the machine float method: 

1. Use self-propelled machine floats. 
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2. Determine the number of machine floats required to perform the work at a rate equal to the pavement 
delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement 
delivery. When machine floats are in proper position, you may resume pavement delivery and paving. 

3. Run machine floats on side forms or adjacent  pavement lanes. If running on adjacent pavement, 
protect the adjacent  pavement surface under section 40-1.03P. Floats must be hardwood, steel, or 
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat 
surface. 

 
If using the hand method, finish pavement smooth and true to grade with manually operated floats or 
powered finishing machines. 

40-1.03L(2)(c)  Slip-Form Finishing 

If slip-form construction is used, the slip-form paver must give the  pavement a preliminary finish. You 
may supplement the slip-form paver with machine floats. 

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge 
rounding. 

40-1.03L(3)  Final Finishing 

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius. 
Round transverse and longitudinal construction joints to a 0.02-foot radius. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and 
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and 
maintain accurate tracking along the pavement surface. The machine must have a single row of 
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must 
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The 
machine must have horizontal and vertical controls. The machine must apply constant down pressure on 
the pavement surface during texturing. The machines must not cause ravels. 

Construct grooves over the entire pavement width in a single pass except do not construct grooves 3 
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use a 
guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across 
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves 
under section 40-1.03L(2) using the hand method. Hand-constructed grooves must comply with the 
specifications for machine-constructed grooves. 

Initial and final texturing must produce a coefficient of friction of at least 0.30 when tested under California 
Test 342. Notify the Engineer when the pavement is scheduled to be opened to traffic to allow at least 25 
days for the Department to schedule testing for coefficient of friction. Notify the Engineer when the 
pavement is ready for testing which is the latter of: 

1. Seven days after paving 
2. When the pavement has attained a modulus of rupture of 550 psi 
 
The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is 
ready for testing. 

Do not open the pavement to traffic unless the coefficient of friction is at least 0.30. 

40-1.03M  Reserved 
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Replace the 4th paragraph of 40-1.03P with: 

01-20-12 

Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open 
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi 
under California Test 523 or California Test 524. 

 

Replace the 1st paragraph of section 40-6.01A with: 

01-20-12 

Section 40-6 includes specifications for applying a high molecular weight methacrylate resin system to  
pavement surface cracks that do not extend the full slab depth. 

 

Replace the 4th paragraph of section 40-6.01C(2) with: 

01-20-12 

If the project is in an urban area adjacent to a school or residence, the public safety plan must also 
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by 
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor 
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of 
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the 
airborne emissions monitoring plan. 

 

01-20-12 

Delete the 1st sentence of the 2nd paragraph in section 40-6.02B. 

 

Replace item 4 in the list in the last paragraph in section 40-6.03A with: 

01-20-12 

4. Coefficient of friction is at least 0.30 under California Test 342 
 
 

Replace the paragraph in section 40-6.04 with: 

01-20-12 

Not Used 

 

Add to section 40: 

01-20-12 

40-7–40-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

41  CONCRETE PAVEMENT REPAIR 

10-19-12 
Replace "41-1.02" in the 1st paragraph of section 41-3.02 with: 

10-19-12 

41-2.02 
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Add to section 41-4.03: 

10-19-12 

41-4.03J–41-4.03M  Reserved 

 

Replace "41-8" in the 3rd paragraph of section 41-7.03 with: 

10-19-12 

41-9 except 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 

46  GROUND ANCHORS AND SOIL NAILS 

10-19-12 
10-19-12 

Delete the 3rd paragraph of section 46-1.01D(2)(d). 

 

Add to section 46-1.03B: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 1st sentence of the 3rd paragraph of section 46-2.01A with: 

04-20-12 

Ground anchors must comply with section 50. 

 

Add to section 46-2.02B: 

04-20-12 

Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

47  EARTH RETAINING SYSTEMS 

10-19-12 
Replace the 2nd paragraph of section 47-2.01D with: 

02-17-12 

Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A 
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of 
round wire test samples in ASTM A 370.  

 

Replace "78-80" in the 1st table in the 2nd paragraph of section 47-2.02C with: 

10-19-12 

78-100 
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Replace the value for the sand equivalent requirement in the 2nd table in the 3rd paragraph of 
section 47-2.02C with: 

01-20-12 

12 minimum 

 

Replace the 1st paragraph of section 47-2.02E with: 

02-17-12 

Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A 
185/A 185M. 

 

Add between the 2nd and 3rd paragraphs of section 47-3.02A: 

10-19-12 

Reinforcement must comply with section 52. 

 

10-19-12 

Delete the 1st paragraph of section 47-3.02B(2)(b). 

 

Add between the 3rd and 4th paragraphs of section 47-5.01: 

10-19-12 

Reinforcement must comply with section 52. 

 

Add to section 47-6.01A: 

10-19-12 

The alternative earth retaining system must comply with the specifications for the type of wall being 
constructed. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

48  TEMPORARY STRUCTURES 

09-16-11 
Replace the 7th paragraph of section 48-2.01C(2) with: 

09-16-11 

If you submit multiple submittals at the same time or additional submittals before review of a previous 
submittal is complete: 

1. You must designate a review sequence for submittals 
2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher 

priority still under review 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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49  PILING 

10-19-12 
Replace "Load Applied to Pile by Hydraulic Jack(s) Acting at One End of Test Beam(s) Anchored 

to the Pile" in the 5th paragraph of section 49-1.01D(2) with: 

07-20-12 

"Tensile Load Applied by Hydraulic Jack(s) Acting Upward at One End of Test Beam(s)" 

 

Add to section 49-1.03: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 2nd paragraph of section 49-2.01D with: 

01-20-12 

Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the 
plane of pile cutoff. 

 

Replace the 3rd and 4th paragraphs of section 49-2.04B(2) with: 

10-19-12 

Piles in a corrosive environment must be steam or water cured under section 90-4.03. 

If piles in a corrosive environment are steam cured, either: 

1. Keep the piles continuously wet for at least 3 days. The 3 days includes the holding and steam curing 
periods. 

2. Apply curing compound under section 90-1.03B(3) after steam curing. 
 
 

Add to section 49-3.01A: 

01-20-12 

Concrete must comply with section 51. 

 

Replace the 1st paragraph of section 49-3.01C with: 

01-20-12 

Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the 
excavation methods and the concrete placement procedures provide for placing the concrete against 
undisturbed material in a dry or dewatered hole. 

 

Replace "Reserved" in section 49-3.02A(2) with: 

01-20-12 

dry hole: 

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that: 
1.1. Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period 

of 1 hour without any pumping from the hole during the hour. 
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing 

concrete. 
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of 

pumps. 
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Replace "Reserved" in section 49-3.02A(3)(a) with: 

01-20-12 

If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic 
spacer. Allow 10 days for review. 

 

Replace item 5 in the list in the 1st paragraph of section 49-3.02A(3)(b) with: 

10-19-12 

5. Methods and equipment for determining: 
5.1. Depth of concrete 
5.2. Theoretical volume of concrete to be placed, including the effects on volume if casings are 

withdrawn 
5.3. Actual volume of concrete placed 
 

 

Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with: 

01-20-12 

2. Be sealed and signed by an engineer who is registered as a civil engineer in the State. This 
requirement is waived for either of the following conditions: 
2.1. The proposed mitigation will be performed under the current Department-published version of 

ADSC Standard Mitigation Plan 'A' - Basic Repair without exception or modification. 
2.2. The Engineer determines that the rejected pile does not require mitigation due to structural, 

geotechnical, or corrosion concerns, and you elect to repair the pile using the current 
Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without 
exception or modification. 

 
 

Replace item 1 in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with: 

01-20-12 

1. Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe 
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe 
lengths in excess of those commercially available. Log the location of the inspection pipe couplers 
with respect to the plane of pile cutoff. 

 
 

Add to section 49-3.02A(4)(d)(iv): 

01-20-12 

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the 
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan. 

The meeting attendees must include your representatives and the Engineer's representatives involved in 
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the 
Department. 

Provide the meeting facility. The Engineer conducts the meeting. 

 

Replace the 1st paragraph of section 49-3.02B(5) with: 

01-20-12 

Grout used to backfill casings must comply with section 50-1.02C, except: 

1. Grout must consist of cementitious material and water, and may contain an admixture if authorized. 
Cementitious material must comply with section 90-1.02B, except SCMs are not required. The 
minimum cementitious material content of the grout must not be less than 845 lb/cu yd of grout. 

2. Aggregate must be used to extend the grout as follows: 
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2.1. Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent 
pea gravel, by weight. 

2.2. Fine aggregate must comply with section 90-1.02C(3). 
2.3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 90 percent 

passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve. 
3. California Test 541 is not required. 
4. Grout is not required to pass through a sieve with a 0.07-inch maximum clear opening before being 

introduced into the grout pump. 
 
 

Replace section 49-3.02B(8) with: 

01-20-12 

49-3.02B(8)  Spacers 

Spacers must comply with section 52-1.03D, except you may use plastic spacers. 

Plastic spacers must: 

1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard 
Practice 

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the 
coefficient of thermal expansion between the plastic and concrete 

3. Be of commercial quality 
 
 

Add to section 49-3.02C(4): 

01-20-12 

Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover 
measured from the outside of the cage to the sides of the hole or casing. 

Place spacers at least 5 inches clear from any inspection tubes. 

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage, 
as recommended by the manufacturer. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

50  PRESTRESSING CONCRETE 

10-19-12 
Replace the 3rd paragraph of section 50-1.01D(2) with: 

10-19-12 

The Department may verify the prestressing force using the Department's load cells. 

 

Replace "diameter" in item 9 in the list in the 1st paragraph of section 50-1.02D with: 

04-20-12 

cross-sectional area 

 

Add to section 50-1.02: 

09-16-11 

50-1.02G  Sheathing 

Sheathing for debonding prestressing strand must: 

1. Be split or un-split flexible polymer plastic tubing 
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2. Have a minimum wall thickness of 0.025 inch 
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch 
 
Split sheathing must overlap at least 3/8 inch. 

Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape. 

The sheathing and waterproof tape must not react with the concrete, coating, or steel. 

 

Add to section 50-1.03B(1): 

01-20-12 

After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the 
minimum ultimate tensile strength shown. 

 

Add to section 50-1.03B(2): 

09-16-11 

50-1.03B(2)(e)  Debonding Prestressing Strands 

Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire 
length shown and sealing the ends of the sheathing with waterproof tape. 

Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded 
lengths of pairs of strands must be equal. 

Do not terminate debonding at any one cross section of the member for more than 40 percent of the 
debonded strands or 4 strands, whichever is greater. 

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before 
placing the concrete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

51  CONCRETE STRUCTURES 

10-19-12 
Add to section 51: 

10-19-12 

51-8–51-15  RESERVED 

 

Replace the paragraphs of section 51-1.01A with: 

10-19-12 

Section 51-1 includes general specifications for constructing concrete structures. 

Earthwork for the following concrete structures must comply with section 19-3: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Culverts 
4. Barrier slabs 
5. Junction structures 
6. Minor structures 
7. Pipe culvert headwalls, endwalls, and wingwalls for a pipe with a diameter of 5 feet or greater 
 
Falsework must comply with section 48-2. 

Joints must comply with section 51-2. 
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Elastomeric bearing pads must comply with section 51-3. 

Reinforcement for the following concrete structures must comply with section 52: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Barrier slabs 
4. Junction structures 
5. Minor structures 
6. PC concrete members 
 
You may use RSC for a concrete structure only where the specifications allow the use of RSC. 

 

Add to section 51-1.03C(2)(c)(i): 

04-20-12 

Permanent steel deck forms are only allowed where shown or if specified as an option in the special 
provisions. 

 

Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with: 

04-20-12 

Compute the physical design properties under AISI's North American Specification for the Design of Cold-
Formed Steel Structural Members. 

 

Replace the 8th paragraph of section 51-1.03D(1) with: 

10-19-12 

Except for concrete placed as pipe culvert headwalls and endwalls, slope paving and aprons, and 
concrete placed under water, consolidate concrete using high-frequency internal vibrators within 15 
minutes of placing concrete in the forms. Do not attach vibrators to or hold them against forms or 
reinforcing steel. Do not displace reinforcement, ducts, or prestressing steel during vibrating. 

 

Add to section 51-1.03E(5): 

08-05-11 

Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling 
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is 
authorized, drill a new hole adjacent to the rejected hole to the depth shown. 

 

Replace "Reserved" in section 51-1.03F(5)(b) with: 

04-20-12 

51-1.03F(5)(b)(i)  General 

Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or 
by longitudinal tining. 

10-19-12 

For bridge widenings, texture the deck surface longitudinally by longitudinal tining. 

04-20-12 

In freeze-thaw areas, do not texture PCC surfaces of bridge decks. 

51-1.03F(5)(b)(ii)  Grinding and Grooving 

When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover 
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based 
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on the final profile grade elevations shown. Construct joint seals after completing the grinding and 
grooving. 

Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment 
requirements. 

Grind and groove the deck surface as follows: 

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not 
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches. 

2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the 
centerline. 

 
51-1.03F(5)(b)(iii)  Longitudinal Tining 

When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or 
broom device that produces striations parallel to the centerline. Perform final texturing with spring steel 
tines that produce grooves parallel with the centerline. 

The tines must: 

1. Be rectangular in cross section 
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers 
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep 
 
Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from 
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves. 
Hand-constructed grooves must comply with the specifications for machine-constructed grooves. 

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the 
surface. 

 

Replace the paragraphs of section 51-1.04 with: 

10-19-12 

If concrete involved in bridge work is not designated by type and is not otherwise paid for under a 
separate bid item, the concrete is paid for as structural concrete, bridge. 

The payment quantity for structural concrete includes the volume in the concrete occupied by bar 
reinforcing steel, structural steel, prestressing steel materials, and piling. 

The payment quantity for seal course concrete is the actual volume of seal course concrete placed except 
the payment quantity must not exceed the volume of concrete contained between vertical planes 1 foot 
outside the neat lines of the seal course shown. The Department does not adjust the unit price for an 
increase or decrease in the seal course concrete quantity. 

Structural concrete for pier columns is measured as follows: 

1. Horizontal limits are vertical planes at the neat lines of the pier column shown. 
2. Bottom limit is the bottom of the foundation excavation in the completed work. 
3. Upper limit is the top of the pier column concrete shown. 
 
The payment quantity for drill and bond dowel is determined from the number and depths of the holes 
shown. 

 

Replace "SSPC-QP 3" in the 1st paragraph of section 51-2.02A(2) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 
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Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with: 

04-20-12 

Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness 
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The 
completed groove must have: 

1. Top width within 1/8 inch of the width shown or ordered 
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth 
3. Uniform width and depth 
 
Cutting grooves in existing decks includes cutting any conflicting reinforcing steel. 

 

Replace the 2nd paragraph of section 51-2.02E(1)(e) with: 

08-05-11 

Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge 
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in 
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design 
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10 
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide 
a smooth-riding joint without slapping of components or tire rumble. 

 

Add between the 1st and 2nd paragraphs of section 51-4.01A: 

10-19-12 

Prestressing concrete members must comply with section 50. 

 

04-20-12 

Delete the 2nd paragraph of section 51-4.01A. 

 

Replace the 3rd paragraph of section 51-4.01C(2) with: 

04-20-12 

For segmental or spliced-girder construction, shop drawings must include the following additional 
information: 

1. Details showing construction joints or closure joints 
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe 
3. Materials and methods for making closures 
4. Construction joint keys and surface treatment 
5. Other requested information  
 
For segmental girder construction, shop drawings must include concrete form and casting details. 

 

10-19-12 

Delete the 1st and 2nd paragraphs of section 51-4.02A. 

 

Replace the 3rd paragraph of section 51-4.02B(2) with: 

04-20-12 

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior 
girders must match the color and texture of the adjoining concrete. 
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Add to section 51-4.02B(2): 

04-20-12 

At spliced-girder closure joints: 

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse 
texture as specified for the top surface of PC members. 

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end 
sufficiently to facilitate splicing of the duct. 

 
For spliced girders, pretension strand extending from the closure end of the girder segment to be 
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and 
other coatings that would destroy or reduce the bond. 

 

Add to section 51-4.03B: 

04-20-12 

The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning 
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck 
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent 
stage. 

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2. 

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate 
diaphragms to allow inspection for concrete consolidation. 

 

Add between the 1st and 2nd paragraphs of section 51-7.01A: 

10-19-12 

Minor structures include: 

1. Pipe culvert headwalls and endwalls for a pipe with a diameter less than 5 feet 
2. Drainage inlets 
3. Other structures described as minor structures 
 
 

10-19-12 

Delete the 4th paragraph of section 51-7.01A. 

 

Replace the 1st and 2nd paragraphs of section 51-7.01B with: 

10-19-12 

Concrete must comply with the specifications for minor concrete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 

10-19-12 
Add to section 52-1.01A: 

07-20-12 

Splicing of bar reinforcement must comply with section 52-6. 
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Replace the 1st and 2nd paragraphs of section 52-1.02B with: 

10-19-12 

Reinforcing bars must be deformed bars complying with ASTM A 706/A 706M, Grade 60, except you may 
use: 

1. Deformed bars complying with ASTM A 615/A 615M, Grade 60, in: 
1.1. Junction structures 
1.2. Sign and signal foundations 
1.3. Minor structures 
1.4. Concrete crib members 
1.5. Mechanically-stabilized-embankment concrete panels 
1.6. Masonry block sound walls 

2. Deformed or plain bars complying with ASTM A 615/A 615M, Grade 40 or 60, in: 
2.1. Slope and channel paving 
2.2. Concrete barriers Type 50 and 60 

3. Plain bars for spiral or hoop reinforcement in structures and concrete piles 
 
 

Add to the list in the 3rd paragraph of section 52-1.02B: 

04-20-12 

9. Shear reinforcement stirrups in PC girders 
 

Replace section 52-6.02D with: 

10-21-11 

52-6.02D  Ultimate Butt Splice Requirements 

When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as 
either of the following: 

1. For "Necking (Option I)," the test sample must rupture in the reinforcing bar outside of the affected 
zone and show visible necking. 

2. For "Necking (Option II)," the largest measured strain must be at least: 
2.1. Six percent for no. 11 and larger bars 
2.2. Nine percent for no. 10 and smaller bars 
 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

54  WATERPROOFING 

04-20-12 
Add between "be" and "3/8 inch" in the 3rd paragraph of section 54-4.02C: 

04-20-12 

at least 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

56  SIGNS 

07-20-12 
07-20-12 

Delete item 2 in the list in the 4th paragraph of section 56-3.01A. 
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07-20-12 

Delete the 7th paragraph of section 56-3.02K(2). 

 

07-20-12 

Delete item 4 in the list in the 1st paragraph of section 56-3.02M(1). 

 

07-20-12 

Delete "and box beam-closed truss" in the 2nd paragraph of section 56-3.02M(3)(a). 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

57  WOOD AND PLASTIC LUMBER STRUCTURES 

10-19-12 
Replace "51-2.01C(3)" in the 1st paragraph of section 57-2.01C(3)(a) with: 

10-19-12 

57-2.01C(3) 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

58  SOUND WALLS 

10-19-12 
10-19-12 

Delete the 3rd paragraph of section 58-1.01. 

 

Replace the 1st paragraph of section 58-2.01D(5)(a) with: 

08-05-11 

You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and 
structural tests of masonry to verify the masonry construction complies with section 1704, "Special 
Inspections," and section 2105, "Quality Assurance," of the 2007 CBC. 

 

10-19-12 

Delete the 1st paragraph of section 58-2.02F. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

59  PAINTING 

10-19-12 
Replace "SSPC-SP 10" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 10/NACE no. 2 

 

Replace "SSPC-SP 6" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 6/NACE no. 3 
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Replace "SSPC-CS 23.00" at each occurrence in section 59 with: 

10-19-12 

SSPC-CS 23.00/AWS C 2.23M/NACE no. 12 

 

Replace "SSPC-QP 3 or AISC SPE, Certification P-1 Enclosed" in item 3 in the list in the 1st 
paragraph of section 59-2.01D(1) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 (Enclosed Shop) 

 

Replace the paragraphs in section 59-2.03A with: 

10-19-12 

Clean and paint all exposed structural steel and other metal surfaces. 

You must provide enclosures for cleaning and painting structural steel. Cleaning and painting of new 
structural steel must be performed in an Enclosed Shop as defined in AISC-420-10/SSPC-QP 3. Maintain 
atmospheric conditions inside enclosures within specified limits. 

Except for blast cleaning within closed buildings, perform blast cleaning and painting during daylight 
hours. 

 

Add to section 59-2.03C: 

10-19-12 

59-2.03C(3)  Moisture-Cured Polyurethane Coating 

Reserved 

 

Replace item 1 in the list in the 2nd paragraph of section 59-2.03C(1) with: 

10-19-12 

1. Apply a stripe coat of undercoat paint on all edges, corners, seams, crevices, interior angles, 
junctions of joining members, weld lines, and similar surface irregularities. The stripe coat must 
completely hide the surface being covered. If spot blast cleaning portions of the bridge, apply the 
stripe coat of undercoat paint before each undercoat and follow with the undercoat as soon as 
practical. If removing all existing paint from the bridge, apply the undercoat first as soon as practical 
and follow with the stripe coat of undercoat paint for each undercoat. 

 
 

Add to section 59-2.03C(2)(a): 

10-19-12 

Coatings for new structural steel must comply with the requirements shown in the following table: 

Zinc Coating System for New Structural Steel 

Description Coating Dry film thickness (mils) 

All surfaces:   
Undercoat Inorganic zinc primer, 

AASHTO M 300 Type I or II 
4–8 

Finish coat
a
 Exterior grade latex,  

2 coats 
2 minimum each coat, 

4–8 total 
Total thickness, all coats  8–14 

a
If no finish coats are described, a final coat of inorganic zinc primer is required 

 

Coatings for existing structural steel must comply with the requirements shown in the following table: 
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Zinc Coating System for Existing Structural Steel 

Description Coating Dry film thickness (mils) 

Connections to new 
structural steel:

a
 

  

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coat
b
 Exterior grade latex,  

2 coats 
2 minimum each coat, 

4–8 total 
Total thickness, all coats  8–14 

Other surfaces cleaned to 
bare metal: 

  

1st undercoat 
2nd undercoat 

State Specification PWB 145 
State Specification PWB 146 

2–3 
2–3 

1st finish coat 
2nd finish coat 

State Specification PWB 171 
State Specification PWB 172 

1.5–3 
1.5–3 

Total thickness, all coats  7–12 
Existing painted surfaces 
to be topcoated: 

  

Undercoat State Specification PWB 146 2–3 
1st finish coat 
2nd finish coat 

State Specification PWB 171 
State Specification PWB 172 

1.5–3 
1.5–3 

Total thickness, new coats  5–9 
a
Includes the following locations: 

1. New and existing contact surfaces 
2. Existing member surfaces under HS bolt heads, nuts, or washers 
3. Bare surfaces of existing steel after trimming, cutting, drilling, or reaming 
4. Areas within a 4-inch radius from the point of application of heat for welding or 
flame cutting 

b
If no finish coats are described, a final coat of inorganic zinc primer is required 

 

 

07-20-12 

Delete "and box beam-closed truss" in the 1st sentence in the 1st paragraph of section 59-5.03. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VII  DRAINAGE 

62  ALTERNATIVE CULVERTS 

10-19-12 
Add to the end of section 62-1.01: 

10-19-12 

Alternative culverts include concrete collars and concrete tees and reinforcement for connecting new pipe 
to existing or new facilities. Concrete for the collars and tees must be minor concrete. Reinforcement for 
the concrete collars or tee connections must comply with section 52. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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64  PLASTIC PIPE 

10-19-12 
Replace the 2nd paragraph of section 64-1.01A with: 

10-19-12 

Plastic pipe includes all necessary elbows, wyes, tees, other branches, fittings, coupling systems, 
concrete collars or tees, and reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

65  CONCRETE PIPE 

10-19-12 
Replace the 2nd paragraph of section 65-1.01 with: 

10-19-12 

Concrete pipe includes all necessary elbows, wyes, tees, other branches, concrete collars or tees, and 
reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

70  MISCELLANEOUS DRAINAGE FACILITIES 

01-20-12 
Replace section 70-5.02A(2) with: 

01-20-12 

70-5.02A(2)  Plastic Flared End Sections 

Plastic flared end sections must comply with ASTM D 3350. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VIII  MISCELLANEOUS CONSTRUCTION 

72  SLOPE PROTECTION 

01-20-12 
Replace the row under "Class" in the table in the 1st paragraph of section 72-3.02B with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 

 

 

Replace the row under "Rock class" in the table in the 2nd paragraph of section 72-3.03E with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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74  PUMPING EQUIPMENT AND CONTROLS 

01-20-12 
Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with: 

01-20-12 

Drainage pumps must be factory certified under ANSI/HI 14.6. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

75  MISCELLANEOUS METAL 

10-19-12 
Replace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:  

10-19-12 

AISC-420-10/SSPC-QP3 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 78 with: 

07-20-12 

78  INCIDENTAL CONSTRUCTION 

07-20-12 
78-1  GENERAL 

Section 78 includes specifications for incidental bid items that are not closely associated with other 
sections. 

78-2–78-50  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

80  FENCES 

10-19-12 
Add to section 80-2.02D: 

10-19-12 

Vertical stays must: 

1. Comply with ASTM A641 
2. Be 12-1/2 gage 
3. Have a Class 3 zinc coating 
 
 

Replace item 1 in the list in section 80-2.02E with: 

10-19-12 

Comply with ASTM A 116, Type Z, Grade 60, Class 1 

 

Add after "galvanized wire" in the 1st paragraph of section 80-2.02F: 

10-19-12 

complying with ASTM A 641 
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Replace the 3rd and 4th paragraphs of section 80-2.02F with: 

10-19-12 

Each staple used to fasten barbed wire and wire mesh fabric to wood posts must: 

1. Comply with ASTM F 1667 
2. Be at least 1-3/4 inches long 
3. Be manufactured from 9-gage galvanized wire 
 
Wire ties used to fasten barbed wire and wire mesh to metal posts must be at least 11-gage galvanized 
wire complying with ASTM F 626. Clips and hog rings used for metal posts must be at least 9-gage 
galvanized wire complying with ASTM F 626. 

 

Replace the 8th through 14th paragraphs of section 80-2.03 with: 

10-19-12 

Attach the wire mesh and barbed wire to each post. 

Securely fasten tension wires to wood posts. Make a single or double loop around each post at each 
attachment point and staple the wire to the post. Use wire ties, hog rings, or wire clips to fasten the wires 
to the metal posts. 

Connect each wood brace to its adjacent post with a 3/8 by 4-inch steel dowel. Twist the tension wires 
until the installation is rigid. 

Stretch barbed wire and wire mesh fabric and fasten to each wood or steel end, corner, or gate post. 
Apply tension according to the manufacturer’s instructions using a mechanical stretcher or other device 
designed for such use. If no tension is specified by the manufacturer, use 250 pounds for the required 
tension. Evenly distribute the pull over the longitudinal wires in the wire mesh such that no more than 50 
percent of the original depth of the tension curves is removed. Do not use a motorized vehicle, truck, or 
tractor to stretch the wire. 

Attach barbed wire and wire mesh fabric to the private-property side of posts. On curved alignments, 
place the wire mesh and barbed wire on the face of the post against which the normal pull of the wire 
mesh and wire will be exerted. Terminate the wire mesh and barbed wire at each end, corner, pull, and 
gate post in the new fence line. Attach wire mesh and barbed wire to each wood or steel end, corner, pull, 
or gate post by wrapping each horizontal strand around the post and tying it back on itself with at least 4 
tightly-wound wraps. 

At line posts, fasten the wire mesh to the post at the top and bottom and at intermediate points not 
exceeding 10 inches apart. Fasten each line of barbed wire to each line post. Use wire ties or clips to 
fasten the wires to metal posts under the post manufacturer’s instructions. Drive staples crosswise with 
the grain of the wood and pointed slightly downward. Drive staples just short of actual contact with the 
wires to allow free longitudinal movement of those wires and to prevent damage to the wire’s protective 
coating. Secure all wires to posts to maintain horizontal alignment. 

Splices in barbed wire and wire mesh are allowed provided there are no more than 2 splices per 50 feet 
of fence. Use commercially-available galvanized mechanical wire splices or a wire splice created by tying 
off wire. Install mechanical wire splices with a tool designed for that purpose under the manufacturer's 
instructions. Tie off the wire as follows: 

1. Carry the ends of each wire 3 inches past the tied-off knot location and wrap around the wire for at 
least 6 turns in opposite directions. 

2. Remove the splice tool and close the space by pulling the end of the wires together. 
3. Cut the unused ends of the wire close and neat. 
 
 

Add to "≤ 6" in the table in the 4th paragraph of section 80-3.02B: 

10-19-12 

feet 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 

83  RAILINGS AND BARRIERS 

10-19-12 
Replace "80-2.02" in the 2nd paragraph of section 83-1.02E with: 

10-19-12 

80-3.02B 

 

Add to section 83-2.02: 

10-19-12 

83-2.02H–83-2.02M  Reserved 

 

Add to section 83-2.02D(1): 

10-21-11 

For a concrete barrier transition: 

1. Remove portions of the existing concrete barrier where shown under section 15-3 
2. Roughen the contact surface of the existing concrete barrier 
3. Drill and bond dowels into the existing concrete barrier under section 51-1 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 

01-20-12 
Replace the 1st paragraph in section 84-2.04 with: 

01-20-12 

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
1 traffic stripe. 

 

Add to section 84: 

01-20-12 

84-6  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET 
NIGHT VISIBILITY 

Reserved 

84-7–84-10  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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86  ELECTRICAL SYSTEMS 

10-19-12 
Replace section 86-2.06 with: 

01-20-12 

86-2.06  PULL BOXES 

86-2.06A  General 

86-2.06A(1) Cover Marking 

Marking must be clearly defined, uniform in depth, and parallel to either the long or short sides of the 
cover. 

Marking letters must be 1 to 3 inches high. 

Before galvanizing steel or cast iron cover, apply marking by one of the following methods: 

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to 
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening. 

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip 
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch 
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening. 

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch. 
 
86-2.06A(2)  Installation and Use 

Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work. 

You may use a larger standard size pull box than that shown on the plans or specified. 

A pull box in ground or sidewalk area must be installed as follows: 

1. Embed bottom of the pull box in crushed rock. 
2. Place a layer of roofing paper on the crushed rock. 
3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the 

drain hole. 
4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper. 
5. Place grout between the pull box and the pull box extension, and around conduits. 
 
The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in 
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation, 
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade. 
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the 
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull 
box so that the top of the pull box is flush with the sidewalk. 

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace 
with new if the sump was grouted. 

86-2.06B  Non-Traffic-Rated Pull Boxes 

Reserved 

86-2.06C  Traffic Pull Boxes 

Traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural 
Design Loading for Underground Precast Concrete Utility Structures," for HS20-44 loading. You must be 
able to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent 
deformations. 

Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must 
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included 
for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the 
longer sides. 
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Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the 
thread. 

After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are 
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame 
must be cleaned of debris and tightened securely. 

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened, 
the bolt head must not exceed more than 1/8 inch above the top of the cover. 

Concrete placed around and under traffic pull boxes must be minor concrete. 

 

Replace "project" in the 3rd paragraph of section 86-2.11A with: 

10-19-12 

work 

 

Replace "Contract" in item 2 in the list in the 11th paragraph of section 86-2.11A with: 

10-19-12 

work 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

88  GEOSYNTHETICS 

10-19-12 
Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-

1.02B with: 

10-19-12 

Puncture strength, lb 
min 

ASTM D 6241 310 

Trapezoid tearing strength, lb 
min 

ASTM D 4533 56 

 

 

Replace the 3rd paragraph in section 88-1.02C with: 

10-19-12 

Geocomposite wall drain must be from 0.25 to 2 inches thick. 

 

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with: 

01-20-12 

0.05 

 

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph 
of section 88-1.02E with: 

01-20-12 

0.012 
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Replace the table in the 1st paragraph of section 88-1.02G with: 

01-20-12 

Sediment Filter Bag 

Property Test 
Values 

Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction 

ASTM D 4632 200 250 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 10 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 100-200 75-200 

Permittivity, sec
-1

 
min 

ASTM D 4491 1.0 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 
500 hr. 

ASTM D 4355 70 70 

 

 

Replace the table in the 1st paragraph of section 88-1.02H with: 

01-20-12 

Temporary Cover 

Property Test 
Values 

Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction 

ASTM D 4632 200 200 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 15 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 4-10 80-120 

Permittivity, sec
-1

 
min 

ASTM D 4491 0.05 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 500 hr. 

ASTM D 4355 70 
70 

 

 

Replace section 88-1.02P with: 

10-19-12 

88-1.02P  Biaxial Geogrid 

Geosynthetics used for biaxial geogrid must be a punched and drawn polypropylene material formed into 
an integrally formed biaxial grid. When tested under the referenced test methods, properties of biaxial 
geogrid must have the values shown in the following table: 
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Biaxial Geogrid 

Property Test Value 

Aperture size, inch
a
 

min and max 
Calipered 0.8-1.3 x 1.0-1.6 

Rib thickness, inch 
min 

Calipered 0.04 

Junction thickness, inch 
min 

Calipered 0.150 

Tensile strength, 2% strain, lb/ft
a
 

min 
ASTM D 6637 4.10 x 620 

Tensile strength at ultimate, lb/ft
a 

min 
ASTM D 6637 1,310 x 1,970 

Ultraviolet resistance, percent 
min retained tensile strength, 500 hours 

ASTM D 4355 100 

Junction strength, lb/ft
a 

min 
ASTM D 7737 1,220 x 1,830 

Overall flexural rigidity, mg-cm 
min 

ASTM D 7748 750,000 

Torsional rigidity at 20 cm-kg, mm-kg/deg
b
 

min 
GRI:GG9 0.65 

a
Machine direction x cross direction 

b
Geosynthetic Research Institute, Test Method GG9, Torsional Behavior of Bidirectional Geogrids When 

Subjected to In-Plane Rotation 
 
 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 

90  CONCRETE 

08-05-11 
Replace the 3rd paragraph of section 90-1.01C(7) with: 

08-05-11 

Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic 
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each 
batch must be line feed carriage return and one line separate record with sufficient fields for the specified 
data. 

 

Replace the 3rd paragraph of section 90-3.01C(5) with: 

08-05-11 

Production data must be input by hand into a pre-printed form or captured and printed by the 
proportioning device. Present electronic media containing recorded production data in a tab-delimited 
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return 
with sufficient fields for the specified data. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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91  PAINT 

10-19-12 
Add to section 91-2: 

10-19-12 

91-2.03  MOISTURE-CURED POLYURETHANE COATING 

Reserved 

 

Replace "saint" in the 1st paragraph of section 91-4.05 with: 

10-19-12 

paint 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

92  ASPHALTS 

01-20-12 
Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section 

92-1.02B with: 

01-20-12 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 
max G*/sin(delta), kPa 

T 315 58 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

70 
1.00 
2.00 

 

 


