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**  WARNING  **  WARNING  **  WARNING  **  WARNING  ** 
This document is intended for informational purposes only. 

 
Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based 

on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. 
As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California 
Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 
654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that 
you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 
 
 
January 18, 2008 
 
 
03-Sac-5-34.8/39.7 
03-0A3604 
ACIM-005-6(325)E 
 
Addendum No. 3 
 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in SACRAMENTO COUNTY IN 
SACRAMENTO FROM 0.6 KM SOUTH OF ROUTE 5/50 SEPARATION TO RICHARDS BOULEVARD 
UNDERCROSSING. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on January 29, 2008. 

 
This addendum is being issued to revise the Notice to Contractors and Special Provisions, the Proposal and Contract, and 

the Federal Minimum Wages with Modification Number 19 dated 12-21-07. 
 

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND 
LIQUIDATED DAMAGES," the eighth and the twelfth paragraphs are revised as follow: 

 
"The Contractor shall pay to the State of California the sum of $59,300 per day for each day's delay in 

finishing the work, except plant establishment work, in excess of the number of working days bid and until 
work requiring closure of lanes or shoulders on Interstate Highway Route 5 is completed." 
 

"In no case will liquidated damages of more than $59,300 per day be assessed." 
 
In the Special Provisions, Section 10-1.575, "PREPARE AND STAIN CONCRETE," the following paragraph is added 

after the first paragraph: 
 

"Approximate locations and areas of prepare and stain concrete are as follows:" 
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Station Direction Area of Staining 
(m2) 

160+46.31 SB 14.9 
160+78.50 SB 14.9 
161+26.78 SB 14.9 
161+75.06 SB 14.9 
163+19.90 SB 20.0 
163+52.08 SB 14.9 
163+84.27 SB 14.9 
164+32.55 SB 20.0 
164+96.92 SB 20.0 
167+22.22 SB 20.0 

159+17.57 to 168+18.78 
Band on top of wall  

SB 362.0 

158+37.11 NB 14.9 
158+69.29 NB 14.9 
159+81.94 NB 14.9 
160+14.13 NB 14.9 
160+62.41 NB 20.0 
161+10.69 NB 14.9 
161+42.87 NB 14.9 
162+07.24 NB 14.9 
162+39.43 NB 14.9 
163+25.99 NB 20.0 
164+32.55 NB 20.0 
164+96.92 NB 14.9 
165+29.10 NB 14.9 

157+24.45 to 166+25.66 
Band on top of wall  

NB 362.0 

 
 
 
 

In the Special Provisions, Section 10-4.04, "DEWATERING WELL," the last sentence in the first paragraph is revised 
as follows: 

 
"All drilling and reaming shall be accomplished by the hydraulic (mud) rotary method." 

 
In the Special Provisions, Section 12-1.17, "FIELD ENGINEERING," is added as attached. 
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To Proposal and Contract book holders: 
 

Replace page 9 of the Engineer's Estimate in the Proposal with the attached revised page 9 of the 
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy 

of this addendum and the modified wage rates are available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
12-1.17  FIELD ENGINEERING 
This section specifies administrative and procedural requirements for field engineering services to be performed by the 

Contractor. 
 
Lines and grades.--Attention is directed to Section 5-1.07 “Lines and Grades,” of the Standard Specifications. 
Such stakes or marks will be set by the Engineer as he determines to be necessary to establish the lines and grades 

required for the completion of the work shown on the plans and as specified in these special provisions.  In general, these will 
consist of the primary vertical and horizontal control points. 

Stakes and marks set by the Engineer shall be carefully preserved by the Contractor.  In case such stakes and marks are 
destroyed or damaged they will be replaced at the Engineer’s earliest convenience.  The Contractor will be charged for the 
cost of necessary replacement or restoration of such stakes and marks which in the judgment of the Engineer were carelessly 
or willfully destroyed or damaged by the Contractor’s operations.  This charge will be deducted from any moneys due or to 
become due the Contractor. 

All other stakes or marks required to establish the lines and grades required for the completion of the work shall be the 
responsibility of the Contractor. 

 
Existing utilities and equipment.--The existence and location of underground and other utilities and construction 

indicated as existing are not guaranteed.  Before beginning sitework, the Contractor shall investigate and verify the existence 
and location of underground utilities and other construction. 

Prior to construction, the Contractor shall verify the location and invert elevation at points of connection of sanitary and 
septic sewers, storm sewer, and water or fire service piping. 

 
Surveys for layout and performance.--The Contractor shall perform all surveys for layout and performance, reduce 

field notes, and make all necessary calculations and drawings necessary to carry out the work. 
The Contractor shall locate and layout site improvements, and other work requiring field engineering services, including 

pavements, stakes for grading, fill and topsoil placement, utility slopes and invert elevations by instrumentation and similar 
appropriate means. 

Batter boards shall be located and laid out for structures, building foundations, column grids and locations, floor levels 
and, control lines and levels required for mechanical  and electrical work. 

 
Survey accuracy and tolerances.--The tolerances generally applicable in setting survey stakes for foundations, slabs, 

and underground work shall not exceed the following: 
 

Survey Stakes or Markers 
 

Tolerance 

Rough grading or excavation 30 mm 
Trimming or preparation of subgrade for roadways 15 mm 
Roadway surfacing, steel or concrete pipe 6 mm 
Structures or building construction 3 mm 

 
Such tolerance shall not supersede stricter tolerances required by the plans or special provisions, and shall not otherwise 

relieve the Contractor of responsibility for measurements in compliance therein. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACT NO. 03-0A3604 
 

ADDED PER ADDENDUM NO. 3 DATED JANUARY 18, 2008 



 

 
 

ENGINEER'S ESTIMATE 
03-0A3604 

 
Item No. Item 

Code 
Item Description Unit of 

Measure 
Estimated 
Quantity 

Unit Price Item Total 

121 
(S) 

860508 MODIFY SIGN ILLUMINATION   LS LUMP SUM LUMP SUM  

122 
(S) 

860889 MODIFY TRAFFIC MONITORING 
STATION   

LS LUMP SUM LUMP SUM  

123 
(S) 

861088 MODIFY RAMP METERING SYSTEM  LS LUMP SUM LUMP SUM  

124 
(S) 

994650 BUILDING WORK   LS LUMP SUM LUMP SUM  

125 BLANK      

126 
(S) 

202011A GLASS MULCH M3 340   

127 
(S) 

597601 PREPARE AND STAIN CONCRETE LS LUMP SUM LUMPSUM  

128 999990 MOBILIZATION   LS LUMP SUM LUMP SUM  

 

TOTAL BID (A):   = ______________ 

TOTAL BID (B): 
 

  
$59,300.00 X ________________ = ______________ 
(Cost Per Day)  (Enter Working Days Bid)  

 
 (Not To Exceed 305 Days)  

TOTAL BASIS FOR COMPARISON OF 
BIDS (A + B): = ______________ 
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