

**DEPARTMENT OF TRANSPORTATION**

ESC/OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



February 1, 2001

08-SBd-18,173,330-Var  
08-0A3004

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY AT VARIOUS LOCATIONS ON ROUTES 18, 173, AND 330.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on February 8, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheet 4 is revised as follows: 'LEGEND: RUBBERIZED CHIP SEAL (LIMIT OF PAVEMENT IMPROVEMENT)' is revised to 'LEGEND: CHIP SEAL (LIMIT OF PAVEMENT IMPROVEMENT)'.

Project Plan Sheet 5 is revised as follows: On the 'TURNOUT (TYPICAL)' view, the note 'LIMIT OF PAVING OUTSIDE EDGE OF SHOULDER FEATHER TO MEET EXISTING AC' is revised to 'LIMIT OF PAVING OUTSIDE EDGE OF SHOULDER'.

Project Plan Sheet 7, the columns "100 mm Yellow" and "100 mm White" under the "REMOVE TRAFFIC STRIPE" column are deleted.

Project Plan Sheet 7, the total quantity under the "REMOVE TRAFFIC STRIPE" column is revised from "177495" to "1622".

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the fourth paragraph is revised as follows:

"The Contractor shall pay to the State of California the sum of \$750 per day, for each and every calendar day's delay in finishing the work in excess of the number of working days prescribed above."

In the Proposal and Contract, the Engineer's Estimate Items 3 and 4 are revised as attached.

Addendum No. 1  
Page 2  
February 1, 2001

08-SBd-18,173,330-Var  
08-0A3004

To Proposal and Contract book holders:

Replace the Engineer's Estimate in the Proposal with the attached Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Division of Office Engineer

Attachment

**ENGINEER'S ESTIMATE  
08-0A3004**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
2 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
3 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2		
4	150710	REMOVE TRAFFIC STRIPE	M	1700		
5	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M2	400		
6	020342	REMOVE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)	LS	LUMP SUM	LUMP SUM	
7	365001	SAND COVER	TONN	1440		
8	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TONN	330		
9	374492	ASPHALTIC EMULSION (POLYMER MODIFIED)	TONN	1100		
10	375022	SCREENINGS (MEDIUM)	TONN	10 100		
11 (S)	840515	THERMOPLASTIC PAVEMENT MARKING	M2	400		
12 (S)	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	142 000		
13 (S)	850120	PAVEMENT MARKER (REFLECTIVE- RECESSED)	EA	11 500		

**TOTAL BID: \_\_\_\_\_**