

**DEPARTMENT OF TRANSPORTATION**  
**DIVISION OF ENGINEERING SERVICES**  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6230  
FAX (916) 227-6214  
TTY (916) 227-8454



*Flex your power!  
Be energy efficient!*

**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

March 21, 2005

08-SBd-40-R29.5/R80.9  
08-0F5004

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY AT VARIOUS LOCATIONS FROM NEWBARRY ROAD TO CRUCERO ROAD ENTRANCE AND EXIT RAMPS.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on March 24, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Estimate and the Proposal and Contract.

Project Plan Sheet 7 is revised. Half-sized copies of the revised sheet is attached for substitution for the like-numbered sheet.

In the Special Provisions, Section, "NOTICE TO CONTRACTORS,"the seventh paragraph is revised as follows:

"At the time this contract is awarded, the Contractor shall possess either a Class A license or one of the following Class C licenses: C-12, C-32."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," is replaced as attached.

In the Proposal and Contract, the Engineer's Estimate Items 7, 8 and 9 are revised as attached.

Addendum No. 1  
Page 2  
March 21, 2005

08-SBd-40-R29.5/R80.9  
08-0F5004

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer

Attachments

#### **SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES**

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion," and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of **45 WORKING DAYS** beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of \$ 2100 per day, for each and every calendar day's delay in finishing the work in excess of **45 WORKING DAYS**.

**ENGINEER'S ESTIMATE  
08-0F5004**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
2	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
3 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
4 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
5 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2		
6	150722	REMOVE PAVEMENT MARKER	EA	1070		
7	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	68 500		
8	390102	ASPHALT CONCRETE (TYPE A)	TONN	4 940		
9	397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	28		
10	840515	THERMOPLASTIC PAVEMENT MARKING	M2	240		
11	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	15 500		
12	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1070		

**TOTAL BID: \_\_\_\_\_**