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STANDARD PLANS LIST 
The standard plan sheets applicable to this Contract include those listed below. The applicable 
revised standard plans (RSPs) listed below are included in the project plans. 

 

A10A  Abbreviations (Sheet 1 of 2)

A10B  Abbreviations (Sheet 2 of 2)

A10C  Lines and Symbols (Sheet 1 of 3)

A10D  Lines and Symbols (Sheet 2 of 3)

A10E  Lines and Symbols (Sheet 3 of 3)

A62A  Excavation and Backfill - Miscellaneous Details

H9  Landscape Details 

T1A  Temporary Crash Cushion, Sand Filled (Unidirectional)

T1B  Temporary Crash Cushion, Sand Filled (Bidirectional)

T2  Temporary Crash Cushion, Sand Filled (Shoulder Installations)

T3A  Temporary Railing (Type K)

T3B  Temporary Railing (Type K)

T56  Temporary Water Pollution Control Details (Temporary Fiber Roll) 

T59  Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)

RS1  Roadside Signs, Typical Installation Details No. 1

RS2  Roadside Signs - Wood Post, Typical Installation Details No. 2

RS4  Roadside Signs, Typical Installation Details No. 4

S101  Overhead Sign - Truss, Single Post Type, Layout, Unbalanced Butterfly 
Changeable Message Signs, Model 500

S102  Overhead Sign - Truss, Single Post Type, Structural Frame Details, Unbalanced 
Butterfly Changeable Message Signs, Model 500

S103  Overhead Sign - Truss, Single Post Type, Plan and Upper Bolt Details, 
Unbalanced Butterfly Changeable Message Signs, Model 500

S104  Overhead Sign - Truss, Single Post Type, Frame Juncture Details, Unbalanced 
Butterfly Changeable Message Signs, Model 500

S113  Overhead Sign - Truss, Single Post Type, Mounting Details, Changeable Message 
Signs, Model 500 

S114  Overhead Sign - Truss, Single Post Type, Walkway Details, Changeable Message 
Signs, Model 500 

S115  Overhead Sign - Truss, Single Post Type, Anchorage and Base Plate Details, 
Changeable Message Signs, Model 500

S116  Overhead Sign - Truss, Single Post Type, Foundation And Miscellaneous Details, 
Changeable Message Signs, Model 500

S140  Overhead Sign - Truss, Single Post Type, Walkway Safety Railing Details, 
Changeable Message Signs, Model 500 and 510

S141  Overhead Sign - Truss, Single Post Type, Safety Cable Anchorage Details, 
Changeable Message Signs, Model 500 and 510

S142  Overhead Sign - Truss, Single Post Type, Gusset Plate Details, Changeable 
Message Signs, Model 500 and 510
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ES-1A  Electrical Systems (Legend, Notes and Abbreviations)

ES-1B  Electrical Systems (Legend, Notes and Abbreviations)

ES-1C  Electrical Systems (Legend, Notes and Abbreviations)

ES-2A  Electrical Systems (Service Equipment)

ES-2C  Electrical Systems (Service Equipment Notes, Type III Series) 

ES-2E  Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram, 
Type III - B Series)

ES-3C  Electrical Systems (Controller Cabinet Foundation Details) 

ES-6B  Electrical Systems (Electrolier Anchorage and Grouting for Types 15 and 21, 
Barrier Rail Mounted)

ES-7M  Electrical Systems (Signal and Lighting Standard - Detail No. 1) 

ES-7N  Electrical Systems (Signal and Lighting Standard - Detail No. 2) 

ES-7O  Electrical Systems (Signal and Lighting Standard - Detail No. 3) 

RSP ES-8A  Electrical Systems (Pull Box)

RSP ES-8B  Electrical Systems (Traffic Rated Pull Box)

ES-13A  Electrical Systems (Splicing Details)

ES-15B  Electrical Systems (36" Fluorescent Sign Illumination Equipment) 

ES-16B  Electrical Systems (Closed Circuit Television, 25' to 45' Pole) 

 

 

 

CANCELED STANDARD PLANS LIST 
The standard plan sheets listed below are canceled and not applicable to this contract. 
 

B3-1 Canceled on April 20, 2012 

B3-2 Canceled on April 20, 2012 

B3-3 Canceled on April 20, 2012 

B3-4 Canceled on April 20, 2012 

B3-7 Canceled on April 20, 2012 

B3-8 Canceled on April 20, 2012 

ES-8 Canceled on January 20, 2012 

ES-10 Canceled on July 20, 2012 
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NOTICE TO BIDDERS 
 

Bids open Thursday, May 9, 2013 

Dated April 22, 2013 

General work description:  INSTALL CHANGEABLE MESSAGE SIGNS. 

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE 
COUNTY AT VARIOUS LOCATIONS. 

District-County-Route-Post Mile:  08-Riv-10,62,111-Var 

Contract No. 08-0Q9204 

The Contractor must have either a Class A license or one of the following Class C licenses:   C-10. 

The DVBE Contract goal is 5 percent. 

Bids must be on a unit price basis. 

Complete the work within 48 working days. 

The estimated cost of the project is $650,000. 

No prebid meeting is scheduled for this project. 

The Department will receive bids until 2:00 p.m. on the bid open date at 3347 Michelson Drive, Suite 100, 
Irvine, CA 92612-1692. Bids received after this time will not be accepted. 

The Department will open and publicly read the bids at the above location immediately after the specified 
closing time. 

District office addresses are provided in the Standard Specifications. 

Present bidders' inquiries to the Department and view the Department's responses at: 

http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html 
 

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before 
bid opening. After bid opening, the Department does not consider these questions as bid protests. 

Submit your bid with bidder's security equal to at least 10 percent of the bid. 

Under Govt Code § 14835 et seq. and 2 CA Code of Regs § 1896 et seq., the Department gives 
preference to certified small businesses and non–small businesses who commit to 25 percent certified 
small business participation. 

Under Pub Cont Code § 6107, the Department gives preference to a "California company," as defined, for 
bid comparison purposes over a nonresident contractor from any state that gives or requires a preference 
to be given to contractors from that state on its public entity construction contracts. 

Prevailing wages are required on this Contract. The Director of the California Department of Industrial 
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site, 
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work 
is located. 
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The Department has made available Notices of Suspension and Proposed Debarment from the Federal 
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hq/esc/oe/contractor_info. 
Additional information is provided in the Excluded Parties List System at https://www.epls.gov. 

 

 

Department of Transportation 

 

JS 
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COPY OF BID ITEM LIST 
 

 

 

Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

1 120090 CONSTRUCTION AREA SIGNS    LS 
LUMP SUM 

2 120100 TRAFFIC CONTROL SYSTEM    LS 
LUMP SUM 

3 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA)   EA 2 

4 130100 JOB SITE MANAGEMENT    LS 
LUMP SUM 

5 130200 PREPARE WATER POLLUTION CONTROL 
PROGRAM    

LS 
LUMP SUM 

6 130560 TEMPORARY SOIL BINDER    SQYD 500 

7 130640 TEMPORARY FIBER ROLL    LF 100 

8 130900 TEMPORARY CONCRETE WASHOUT    LS 
LUMP SUM 

9 190101 ROADWAY EXCAVATION    CY 47 

10 260203 CLASS 2 AGGREGATE BASE (CY)    CY 46 

11 390136 MINOR HOT MIX ASPHALT    TON 43 

12 395000 LIQUID ASPHALT (PRIME COAT)    TON 0.5 

13 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE 
(SIGN FOUNDATION)   

LF 66 

14 
(F) 

560218 FURNISH SIGN STRUCTURE (TRUSS)    LB 45,849 

15 
(F) 

560219 INSTALL SIGN STRUCTURE (TRUSS)    LB 45,849 

16 860532 CHANGEABLE MESSAGE SIGN SYSTEM (LS)    LS 
LUMP SUM 
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SPECIAL PROVISIONS 
 

 

DIVISION I  GENERAL PROVISIONS 
2  BIDDING 

 

Add to section 2-1.06B: 

The Department makes the following supplemental project information available: 

Supplemental Project Information 

Means Description 
Included in Information Handout Geotechnical Design Report 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

6  CONTROL OF MATERIALS 
 

Add to section 6-2.03: 

The Department furnishes you with: 

• Model 500 Changeable Message Signs, including wiring harnesses, and controller assemblies 
 
The Department furnishes you with Model 500 changeable message signs, wiring harnesses, and 
controller assemblies, including the controller units and completely wired cabinets, at 175 W. Cluster 
Street, San Bernardino, CA  92408. At least 48 hours before you pick up the materials, inform the 
Engineer of what you will pick up and when you will pick it up. 

You must furnish replacement plants. The Department does not pay you for the replacement plants. 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 
 

Replace "Reserved" in section 8-1.04C with: 

Section 8-1.04B does not apply. 

Start job site activities within 120 days after receiving notice that the Contract has been approved by the 
Attorney General or the attorney appointed and authorized to represent the Department. 

Do not start job site activities until the Department authorizes or accepts your submittal for: 

1. CPM baseline schedule 
2. WPCP or SWPPP, whichever applies 
3. Notification of DRA or DRB nominee and disclosure statement 
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You may enter the job site only to measure controlling field dimensions and locating utilities. 

Do not start other job site activities until all the submittals from the above list are authorized or accepted 
and the following information is received by the Engineer: 

1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for the sign panels has been received and accepted 

by the vendor. The statement must show the dates that the materials will be shipped. 
4. Written statement from the vendor that the order for electrical material has been received and 

accepted by the vendor. The statement must show the dates that the materials will be shipped. 
5. Written statement from the vendor that the order for structural steel has been received and accepted 

by the vendor. The statement must show the dates that the materials will be shipped. 
 
You may start job site activities before the 120th day after Contract approval if you: 

1. Obtain specified authorization or acceptance for each submittal before the 120th day 
2. Receive authorization to start 
 
Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work, 
submit a separate notice for each location. 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 
12  TEMPORARY TRAFFIC CONTROL 

 

Add to section 12-3.12C: 

Place the portable changeable message sign in advance of the 1st warning sign for each shoulder 
closure. 

Add to section 12-4.02A: 

Designated holidays are as shown in the following table: 

Designated Holidays 
Holiday Date observed 

New Year's Day January 1st 
Washington's 
Birthday 

3rd Monday in February 

Memorial Day Last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in 

November 
Christmas Day December 25th 

 

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th 
falls on a Saturday, the preceding Friday is a designated holiday. 

Special days are: Martin Luther King Jr. Day, Cesar Chavez Day, Good Friday thru Easter Sunday, Day 
after Thanksgiving, December 26 thru January 2. 
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The maximum length of a single stationary lane closure is 0.5 miles. 

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area with 
fluorescent orange traffic cones or portable delineators. Place the cones or delineators on a taper in 
advance of the parked vehicles or equipment and along the edge of the pavement at 25-foot intervals to a 
point not less than 25 feet past the last vehicle or piece of equipment. Use at least 9 cones or delineators 
for the taper. Use a W20-1, "Road Work Ahead," W21-5b, "Right/Left Shoulder Closed Ahead," or 
C24(CA), "Shoulder Work Ahead," sign mounted on a crashworthy, portable sign support with flags. The 
sign must be placed as ordered by the Engineer and at least 48 by 48 inches in size. If a cone or 
delineator is displaced or overturned, immediately restore the device to its original position or location. 

A minimum of 1 paved traffic lane not less than 11 feet wide must be open for use by traffic. 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 
39  HOT MIX ASPHALT 

 

Replace section 39-1.22 with: 

39-1.22  LIQUID ASPHALT PRIME COAT 

39-1.22A  General 

The Engineer designates areas receiving liquid asphalt prime coat. 

Prime coat must comply with the specifications for liquid asphalt. 

39-1.22B  Materials 

Liquid asphalt for prime coat must be Grade SC-70. 

39-1.22C  Construction 

Apply at least 0.20 gal of prime coat per square yard of designated area. Do not apply more prime coat 
than can be absorbed completely by the aggregate base in 24 hours. 

If you request and if authorized, you may modify prime coat application rates. 

Before paving, prime coat must cure for 48 hours. 

Close traffic to areas receiving prime coat. Do not track prime coat onto pavement surfaces beyond the 
job site. 

39-1.22D  Payment 

The Engineer determines prime coat quantities under the specifications for liquid asphalt. 

If there is no bid item for liquid asphalt (prime coat), payment is included in the payment for the HMA 
involved. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 
49  PILING 

 

Replace"Reserved" in section 49-3.02A(4)(b) with: 

Schedule and hold a preconstruction meeting for CIDH concrete pile construction (1) at least 5 business 
days after submitting the pile installation plan and (2) at least 10 days before the start of CIDH concrete 
pile construction. You must provide a facility for the meeting. 

The meeting must include the Engineer, your representatives, and any subcontractors involved in CIDH 
concrete pile construction. 

The purpose of this meeting is to: 

1. Establish contacts and communication protocol between you and your representatives, any 
subcontractors, and the Engineer 

2. Review the construction process, acceptance testing, and anomaly mitigation of CIDH concrete piles 
 
The Engineer will conduct the meeting. Be prepared to discuss the following: 

1. Pile placement plan, dry and wet 
2. Acceptance testing, including gamma-gamma logging, cross-hole sonic logging, and coring 
3. Pile Design Data Form 
4. Mitigation process 
5. Timeline and critical path activities 
6. Structural, geotechnical, and corrosion design requirements 
7. Future meetings, if necessary, for pile mitigation and pile mitigation plan review 
8. Safety requirements, including Cal/OSHA and Tunnel Safety Orders 
 

Add to section 49-3.02A(4)(d)(ii): 

If inspection pipes are not shown: 

1. Include in the pile installation plan a plan view drawing of the pile showing reinforcement and 
inspection pipes. 

2. Place inspection pipes radially around the pile, inside the outermost spiral or hoop reinforcement and 
no more than 1 inch clear of the outermost spiral or hoop reinforcement. 

3. Place inspection pipes around the pile at a uniform spacing not exceeding 33 inches measured along 
the circle passing through the centers of inspection pipes. Use at least 2 inspection pipes per pile. 
Place inspection pipes to provide the maximum diameter circle that passes through the centers of the 
inspection pipes while maintaining the spacing required herein. 

4. Place inspection pipes at least 3 inches clear of the vertical reinforcement. Where the vertical 
reinforcement configuration does not allow this clearance while achieving radial location 
requirements, maximize the distance to vertical rebar while still maintaining the requirement for radial 
location. 

 
Where the dimensions of the pile reinforcement do not allow inspection pipes to be placed as specified 
above, submit a request for deviation before fabricating pile reinforcement. 
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Add to section 49-3.02B(6)(c): 

The synthetic slurry must be one of the materials shown in the following table: 

Material Manufacturer 
SlurryPro CDP KB Technologies Ltd. 

3648 FM 1960 West, Suite 107 
Houston, TX  77068 

(800) 525-5237 
Super Mud PDS Company 

c/o Champion Equipment Company 
8140 East Rosecrans Ave. 

Paramount, CA  90723 
(562) 634-8180 

Shore Pac GCV CETCO Drilling Products Group 
1350 West Shure Drive 

Arlington Heights, IL 60004 
(847) 392-5800 

Terragel or Novagel 
Polymer 

Geo-Tech Drilling Fluids 
220 N. Zapata Hwy, Suite 11A 

Laredo, TX 78043 
(210) 587-4758 

 

Use synthetic slurries in compliance with the manufacturer's instructions. Synthetic slurries shown in the 
above table may not be appropriate for a given job site. 

Synthetic slurries must comply with the Department's requirements for synthetic slurries to be included in 
the above table. The requirements are available from the Offices of Structure Design, P.O. Box 168041, 
MS# 9-4/11G, Sacramento, CA 95816-8041. 

SlurryPro CDP synthetic slurry must comply with the requirements shown in the following table: 

SLURRYPRO CDP 
Property Test Value 

Density Mud Weight (density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 67.0 pcfa 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcfa 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 50–120 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 70 sec/qt 

pH Glass electrode pH meter 
or pH paper 

6.0–11.5 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

aIf authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 
be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 
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Super Mud synthetic slurry must comply with the requirements shown in the following table: 

SUPER MUD 
Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 64.0 pcfa 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcfa 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 32–60 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 60 sec/qt 

pH Glass electrode pH meter 
or pH paper 

8.0–10.0 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

aIf authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 
be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 

 

Shore Pac GCV synthetic slurry must comply with the requirements shown in the following table: 

SHORE PAC GCV 
Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 64.0 pcfa 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcfa 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 33–74 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 57 sec/qt 

pH Glass electrode pH meter 
or pH paper 

8.0–11.0 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

aIf authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 
be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 
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Terragel or Novagel Polymer synthetic slurry must comply with the requirements shown in the following 
table: 

TERRAGEL OR NOVAGEL POLYMER 
Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 67.0 pcfa 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcfa 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 45–104 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 104 sec/qt 

pH Glass electrode pH meter 
or pH paper 

6.0–11.5 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

aIf authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 
be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

56  SIGNS 
 

Add to section 56-3.02K(2): 

Seal the perimeters of direct tension indicator gaps with caulking. Caulking must be gray and at least 50 
mils thick. Apply caulking before painting. 

 

Replace the 1st paragraph of section 56-3.02M(1) with: 

Galvanize all ferrous metal parts of the following sign structure types: 

1. Truss 
2. Lightweight 
3. Bridge mounted 
4. Tubular 
 
Paint all ferrous metal parts for the following sign structure types: 

1. Box beam-closed truss 
 
 

Add to section 56-3.02M(3)(a): 

Clean the inside surfaces of bolt holes under SSPC-SP 1. Any visible rust must be removed. 

Paint the inside surfaces of bolt holes with 1 application of a zinc-rich primer (organic vehicle type) after 
the application of the undercoat of inorganic zinc on adjacent steel. Keep the steel surfaces adjacent to 
the bolt holes clean and protected from drippings during the application of the primer. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 
86  ELECTRICAL SYSTEMS 

 

Add to the end of the 1st paragraph of section 86-1.01: 

This work is shown on sheets labeled E. The work involved in each section 86 bid item is shown on a 
sheet with a sheet title matching the bid item description. 

 

Add to section 86-1.03: 

Submit a schedule of values within 15 days after Contract approval. 

 

Add to the 4th paragraph of section 86-1.03: 

13. Materials shown in the quantity table on sheet labeled E 
14. GPRS modem 
15. Ethernet switch 
16. CAT 5E cables 
17. Closed circuit television assembly 
 

Add to section 86-2.05A: 

Conduit installed underground must be Type 3 schedule 80. 

 

Add to section 86-2.05B: 

The conduit in a foundation and between a foundation and the nearest pull box must be Type 3 schedule 
80. 

 

Add to section 86-2.05C: 

After conductors have been installed, the ends of the conduits terminating in pull boxes, service 
equipment enclosures, and controller cabinets must be sealed with an authorized type of sealing 
compound. 

 

Replace "Reserved" in section 86-2.06B of the RSS for section 86-2.06 with: 

86-2.06B(1)  General 

86-2.06B(1)(a)  Summary 

This work includes installing non-traffic-rated pull boxes. 

86-2.06B(1)(b)  Submittals 

Before shipping pull boxes to the jobsite, submit a list of materials, Contract number, pull box 
manufacturer, manufacturer's instructions for pull box installation, and your contact information to METS. 

Submit reports for pull box from an NRTL-accredited lab. 
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86-2.06B(1)(c)  Quality Control and Assurance 

86-2.06B(1)(c)(i)  General 

Pull boxes may be tested by the Department. Deliver pull boxes and covers to METS and allow 30 days 
for testing. When testing is complete, you will be notified. You must pick up the boxes and covers from 
the test site and deliver it to the job site. 

Any failure of the pull box or the cover that renders the unit noncompliant with these specifications will be 
a cause for rejection. If the unit is rejected, you must allow 30 days for retesting. Retesting period starts 
when the replacement pull box is delivered to the test site. You must pay for all retesting costs. Delays 
resulting from the submittal of noncompliant materials does not relieve you from executing the Contract 
within the allotted time. 

If the pull box submitted for testing does not comply with the specifications, remove the unit from the test 
site within 5 business days after notification that it is rejected. If the unit is not removed within that period, 
it may be shipped to you at your expense. 

You must pay for all shipping, handling, and transportation costs related to the testing and retesting. 

86-2.06B(1)(c)(ii)  Functional Testing 

The pull box and cover must be tested under ANSI/SCTE 77, "Specifications for Underground Enclosure 
Integrity." 

86-2.06B(1)(c)(iii)  Warranty 

Provide a 2-year manufacturer replacement warranty for pull box and cover from the date of installation of 
the pull box and cover. All warranty documentation must be submitted before installation. 

Replacement parts must be provided within 5 business days after receipt of failed pull box, cover, or both 
at no cost to the Department and must be delivered to the Department's Maintenance Electrical Shop at 
175 W. Cluster Street, San Bernardino, CA  92408. 

86-2.06B(2)  Materials 

The pull box and cover must comply with ANSI/SCTE 77, "Specifications for Underground Enclosure 
Integrity," for Tier 22 load rating and must be gray or brown in color. 

Each pull box cover must have an electronic marker cast inside. 

Extension for the pull box must be of the same material as the pull box and attached to the pull box to 
maintain the minimum combined depths as shown. 

Include recesses for a hanger if a transformer or other device must be placed in a pull box. 

The bolts, nuts, and washers must be a captive bolt design. 

The captive bolt design must be capable of withstanding a torque range of 55 to 60 ft-lb and a minimum 
pull out strength of 750 lb. Perform the test with the cover in place and the bolts torqued. The pull box and 
cover must not be damaged while performing the test to the minimum pull out strength. 

Stainless steel hardware must have an 18 percent chromium content and an 8 percent nickel content. 

Galvanize ferrous metal parts under section 75-1-.05. 

Manufacturer's instructions must provide guidance on: 

1. Quantity and size of entries that can be made without degrading the strength of the pull box below 
Tier 22 load rating 

2. Where side entries cannot be made 
3. Acceptable method to be used to create the entry 
 
Tier 22 load rating must be labeled or stenciled by the manufacturer on the inside and outside of the pull 
box and on the underside of the cover. 

86-2.06B(3)  Construction 

Do not install pull box in curb ramps or driveways. 
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A pull box for a post or a pole standard must be located within 5 feet of the standard. Place a pull box 
adjacent to the back of the curb or edge of the shoulder. If this is impractical, place the pull box in a 
suitable, protected, and accessible location. 

 

Add to section 86-2.08A: 

Wrap conductors around the projecting end of conduit in pull boxes. Secure conductors and cables to the 
projecting end of the conduit in pull boxes. 

 

Replace the 1st paragraph of section 86-2.09E with: 

Splices must be insulated by "Method B." 

 

Delete the 6th and 7th paragraphs of section 86-2.09E. 

 

Add to section 86-2.11A: 

Continuous welding of exterior seams in service equipment enclosures is not required. 

Circuit breakers must be the plug-in type. 

Circuits with Model 500 changeable message signs must have service equipment enclosures that have 
main busses and terminal lugs rated for 100 A, minimum, and a no. 2 bare copper ground wire. 

Each service must be provided with up to 2 main circuit breakers that will disconnect ungrounded service 
entrance conductors. Where the "Main" circuit breaker consists of 2 circuit breakers as described, each of 
the circuit breakers must have a minimum interrupting capacity of 10,000 A, rms. 

 

Replace 7th and 8th paragraphs of section 86-2.11A with: 

Service equipment enclosures must be the aluminum type. 

 

Replace section 86-2.18 with: 

86-2.18  NUMBERING ELECTRICAL EQUIPMENT 

The placement of numbers on electrical equipment will be done by others. 

 

Add to Section 86-2: 

86-2.19  Closed Circuit Television (CCTV) System 

86-2.19A  General 

Closed circuit television (CCTV) system consists of installing equipment below as shown on the plans and 
specified in the special provisions. 

Conduit 
Pull boxes 
Conductors 

Composite cable 
Category 5E cable 

CCTV camera assembly 
CCTV pole 

Video encoder Unit 
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86-2.19A(1)  Definitions 

APA: Aluminum polyolefin and aluminum with adhesive 

CLI: A Command-Line Interface is a means of interaction with a computer program where the user issues 
commands to a program in the form of successive lines of text. 

CC: Composite Cable is a power and communication cable assembly for the CCTV system. 

DE9: D-sub 9 male and female connectors for network cable connection. 

DHCP: The Dynamic Host Configuration Protocol is a network protocol to configure network devices so 
that they can communicate on an IP network. 

DNS: Domain Name System/Server is an Internet service that translates domain names into IP 
addresses. 

EIA: Electronic Industries Association is an organization who developed a common interface standard for 
data communications equipment. 

ETPC: Ethernet Twisted Pair Cable is a network cable. 

MPEG-4-ISO/IEC 14496-2: A Moving Picture Expert Group is a method of defining compression of audio 
and visual digital data. 

PE: Polyethylene is an insulated material for the cables and conductors. 

PTZ: Pan/Tilt/Zoom is a function for the CCTV camera. 

SD: Secure Digital memory card format 

SMPTE-170M: Society of Motion Picture and Television Engineers Committee on Television Technology. 
SMPTE 170M is used for TV broadcasts  

SNMP: Simple Network Management Protocol is an Internet-standard protocol for managing devices on 
IP networks. 

TELNET:  network protocol used on the Internet or local area networks to provide a bidirectional 
interactive text-oriented communication facility using a virtual terminal connection. 

TDC: A Time-Domain Reflectometer is an electronic instrument used to characterize and locate faults in 
metallic cables. It can also be used to locate discontinuities in a connector, printed circuit board, or 
any other electrical path. 

UTP: Unshielded Twisted Pair cable. UTP cable is a 100 Ω copper cable that consists of 2 to 1800 
unshielded twisted pairs surrounded by an outer jacket. They have no metallic shield. This makes the 
cable small in diameter but unprotected against electrical interference. The twist helps to improve its 
immunity to electrical noise. 

VEU: Video Encoder Unit is a device enables compression or decompression of digital video. 

86-2.19A(2)  Submittals 

A minimum of 10 working days before the scheduled delivery of the closed circuit television camera 
assembly to the project site, submit: 

1. A certificate of compliance certifying that the closed circuit television camera assembly complies with 
the requirements of the special provisions. The certificate must include a copy of all applicable test 
reports on the closed circuit television camera assembly. 

2. Four sets of documentation containing complete specifications and operation details of each of the 
components of the CCTV camera assembly. 

3. Four copies of the maintenance manuals for the pan and tilt unit. 
4. Four sets of wiring diagrams showing wire colors, functions, and pin assignments for connecting 

these CCTV camera assembly components to each other and to the encoder. 
5. Manufacturer's cut sheets or specifications data of CCTV camera cable assemblies, including 

connectors with strain relief back shells. 
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6. A copy of the CCTV camera cable assembly testing procedures and manufacturer's test results. 
 
86-2.19A(3)  Quality Control and Assurance  

86-2.19A(3)(a)  Pre-Acceptance Testing 

For each CCTV system location perform the specific quality control requirements for testing and 
documentation described in the special provisions. Notify the Engineer in writing fifteen days prior to the 
scheduled testing. All testing must be performed by you, at a mutually agreed time and place, and in the 
presence of the Engineer. Demonstrate all the features of the CCTV system. Provide the necessary 
equipment required to access the CCTV equipment for testing. The Engineer will use the results from the 
pre-acceptance testing, and may discuss with the on-site technician, to determine settings used in final 
testing and documentation of the CCTV system. 

86-2.19A(3)(b)  Testing and Documentation 

You are responsible for all testing and documentation required for approval and acceptance of the 
production, installation, and operation of these materials and equipment. The following identifies the 
specific quality control requirements for testing and documentation: 

1. Test all cables, after installation with connectors attached, for continuity and shorts or grounds. Test 
the composite cable (CC) for attenuation and faults using a time domain reflectometer (TDR). One or 
more of the following defines a fault in cable: 
1.1 Return loss measurements indicating that attenuation exceeds 3 dB in the band from 5 MHz to 

30 MHz in a portion of cable less than 10 feet long. 
1.2 A return loss measurement indicating that there is a short, cut or open circuit in the cable. 
1.3 A visual inspection that reveals exposure of or damage to the cable shielding. 

2. Adjust and set limit stops to the pan and tilt unit at each camera site to prevent the view of the areas 
outside of the roadway system. The final settings will be approved by the Engineer. 

3. Perform a local functional test at each of the CCTV locations. Verify all the CCTV features. You must 
provide all test equipment. 

 
Upon completion of work, each CCTV station must be subjected to post-installation tests as outlined 
herein. All software must be provided and loaded before the start of testing. The Contractor must provide 
all necessary equipment required to access the CCTV equipment for testing. This testing must be 
completed at District 8 TMC, 13892 Victoria Street, Fontana, CA  92336. 

 

86-2.19A(3)(c)  Warranty 

Furnish a 3 year replacement warranty from the manufacturer of CCTV camera assembly and video 
encoder against defects in materials and workmanship or failures. The effective date of the warranty is 
the date of acceptance of the installation. Submit all warranty documentation before installation. 

Replacement CCTV camera assembly and video encoder must be furnished within 10 days of receipt of a 
failed unit. The Department does not pay for replacement. 

Deliver replacement CCTV camera assembly and video encoder to Department TMC at:  

District 8 TMC 
13892 Victoria Street 
Fontana, CA  92336 

 

86-2.19B  Materials 

86-2.19B(1)  Closed Circuit Television Camera Assembly 

Prototype equipment will not be allowed. All equipment must be current standard production units. 
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The CCTV camera assembly must include these components: 

1. Camera 
2. Motorized zoom lens 
3. Environmental enclosure with sun shield or shroud 
4. Pan and tilt unit 
 
The CCTV camera assembly, including the pan and tilt unit must not exceed 11 inches wide by 17 inches 
high by 14 inches deep. Any external cables must not interfere with or limit the continuous pan and tilt 
operation. The weight must not exceed 20 pounds. 

The CCTV camera assembly must have all necessary wiring, cables, and connectors. All CCTV camera 
assemblies must be plug-compatible, interchangeable and suitable for use with the CCTV camera cable 
assembly described in the special provisions. 

You must apply an approved weather-resistant spray to the inside of the connectors before engaging the 
connectors. 

Closed circuit television camera assembly components must be rated for NEMA 4X, IP 67 and ASTM-
B117. 
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86-2.19B(1)(a)  Camera 

86-2.19B(1)(a)(i)  Technical Requirements 

All cameras supplied must meet the following: 

Parameter Specification 
Image Sensor Progressive Scan CCD 

 
Image Size Diagonal (1/3" type) 

 
Image Resolution 1280 (H); 720 (V) 

 
Picture Elements (total) 1348 (H) x 976 (V) 

 
Video Output:   16 Bit Digital YUV: 4.2.0 

 
Day/Night Operation Adjustable (Auto, Color and Mono Modes) 

via removable IR cut filter 
Maximum Lens Aperture f/1.6 (wide) to f/2.8 (telescopic) 

 
Minimum Optical Zoom Range 18X, 0.2 to 3.30" with 10X Digital zoom 

 
Optical Zoom Speed Two speeds, from approximately 3.5 to 5 

seconds full range 
Horizontal Angle of View (Optical)  Minimum 45 degrees 

 
Minimum Focus Distance 0.4" (wide); 40" (telescopic) 

Auto Focus Selectable Auto/Manual; Minimum Scene 
Illumination for Reliable Auto Focus shall 
be no more than 50 percent video output. 

 
Manual Shutter Selectable shutter speeds shall be from 

1/30 to 1/10,000  
Auto Iris Selectable auto/manual; Iris shall 

automatically adjust to compensate for 
changes in scene illumination to maintain 

constant video level output within 
sensitivity specifications. 

 
Sensitivity Scene Illumination; F1.6 at 50 percent 

video 
1.8 Lux (0.18 fc) at 1/30 shutter, color 

mode 
Lux (0.01 fc) at 1/30 shutter, monochrome 

mode IR cutoff 
 

Power consumption  <95 Watts 
Camera/receiver/P&T driver (pan and tilt 

in motion) power  
<40 Watts 

Power for the heater (heater on)  <6 Watts 
 

The camera must have the capability of superimposing 3 lines of 24 alphanumeric characters on the 
upper left corner of the video image. Characters shall be displayed in uppercase with white font with a 
black border. The Camera Assembly shall be able to activate or blank the alphanumeric display by 
commands through the serial port. Each character shall be between 25 and 30 TV lines high. Lines 2 and 
3 shall be programmable, supporting all ASCII symbols from space (20 hexadecimal) to Z (5A 
hexadecimal). Line 1 shall display the word "CAMERA" and some status information generated as 
follows: 
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CHARACTER DESCRIPTION 

1 to 6 "CAMERA" 

7 space (blank) 

8 to 10 Camera ID 

11 space 

12 to 13 space, LC, LP or IM  

14 space 

15 to 16 space or preset position 
number 

 

Characters 12-13 Detail: The camera assembly shall display space (blank) unless one of the conditions 
below is detected, in which case the camera assembly shall display the corresponding characters. In a 
case where more than one condition is detected, the characters corresponding to the highest priority 
condition shall be displayed (1 being highest priority and 6 being the lowest priority). The conditions are 
as follows: 

Condition Char. Priority 
Local LC 1  
Iris Manual IM 2 
Low Pressure LP 3 
Alarm 2 A2 4 
Alarm 3 A3 5 
Alarm 4 A4 6 

 

The camera assembly shall be able to detect and retain in memory the above alarm and status 
conditions. In addition to displaying these data on the video, they shall also be sent to the CCT through 
the serial port. The description is as follows: 

1. Local: This condition is activated at the CCTV site using a laptop computer. 
2. Iris Manual: This condition is activated by command through the serial port.  
 

Characters 15-16 Detail: If a preset position is active, the camera assembly shall display the 
corresponding preset position number in decimal, sector id, character generator. 
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86-2.19B(1)(a)(ii)  Electrical Requirements 

All cameras supplied must meet the following: 

Parameter Specification 
Operating Voltage 120 V(ac) ± 10 percent (external adapter 

allowed) 
Video Output Signal NTSC, 1 V p-p at 75 Ω, unbalanced 
Video Output Connector Standard BNC bulkhead on rear of 

camera  
Signal To Noise Ratio >50 dB 
Synchronization Internal sync or phase adjustable line lock 
Video Output Level 1.0 V p-p (75 Ω composite)  
Gain Control Automatic  
Automatic Back Focus (Automatic White 
Balance) 

Required  

 

86-2.19B(1)(a)(iii) Maintenance Functions 

Camera must support the following: 

1. Querying of camera parameters via the Ethernet connection. 
2. The camera parameters consists of: 

2.1 Serial Number 
2.2 Software Revision 
2.3 Assembly Date 
2.4 Camera Model Number 

3. Internal temperature and pressure monitoring and reporting 
4. Remote software upload and updates via Ethernet 
5. Camera device auto discovery of IP address 
6. Camera system auto re-connect 
7. Camera system reset 
8. Save and restore camera system start-up configuration 
 
86-2.19B(1)(a)(iv) IP Management 

Provide the following network configuration properties: 

1. IP Configuration: DHCP or Static IP address entry. 
2. Net mask address entry 
3. Gateway address entry 
4. Domain name entry 
5. DNS server entry 
 

Programming must be stored non-volatile memory and the CCTV assembly firmware must be updateable 
via serial communication. 

86-2.19B(1)(b)  Environmental Requirements 

All cameras supplied must meet the following: 

Parameter Specification 
Operating Temperature From -34 to +74 ºC 
Operating Humidity From 0 to 100 percent non-condensing 

 

86-2.19B(1)(c)  Motorized Zoom Lens 

86-2.19B(1)(c)(i)  General 

The lens must have motors for zoom, focus and iris. 

The lens must have capability for focus and zoom preset positions. A telescopic converter or extender 
must not be used to achieve required focal length range. 
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86-2.19B(1)(c)(ii)  Technical and Functional Requirements 

The lens must meet the following: 

Parameter Specification 
Iris Motorized , with automatic and manual 

adjust modes 
Operating Temperature From -34 to + 74 ºC 
Focal Length 0.14 to 3.25 inch 

(Optical power not less than 35X) 
Lens Aperture From F1.4 to F4.2 
Horizontal Angle of View at Maximum 
Focal Length 

Minimum 45 degrees 

 

When the camera is pointed at a very bright object and or when the camera and lens is first turned on, the 
image produced by the lens and camera combination must not optically "oscillate" (i.e., produce an image 
that alternates from too light to too dark) or otherwise be unstable. 

Each lens must have an automatic, motor-driven iris with manual override. 

The lens must include mechanical or electrical means to protect the motors from over running in the 
extreme position. 

The iris must be controlled directly through the camera in automatic mode and from any keyboard 
connected into the camera system in the manual mode. The automatic iris must provide continuous 
aperture adjustments of the lens as determined by the amount of light reaching the camera imager. The 
power supply and electronics for iris motor must be contained within the environmental housing. 

When the power is removed from the lens, the lens iris must automatically close. 

The motorized-iris cable must be strain relieved or sufficiently rugged such that the cable will not fail at 
the point where it leaves the lens assembly. 

86-2.19B(1)(d)  Environmental Enclosure 

86-2.19B(1)(d)(i)  General 

The environmental enclosure must be the sealed, pressurized type, designed to withstand exposure to 
sand, dust, fungus, and salt atmosphere, and house the assembled camera, motorized zoom lens and all 
internal wiring. 

It must operate on a voltage range of 120 V(ac) ± 10 percent power source. 

The enclosure must include an internal thermostatically controlled heater assembly to minimize external 
faceplate condensation. 

You have the option of providing a sealed, pressurized integrated optics cartridge (IOC) housed in a 
NEMA 4X rated enclosure. 

The enclosure or IOC must be pressurized with 5 psi dry nitrogen. The enclosure must have a valve for 
pressurizing. In addition, a pressure relief valve with a 20 psi rating must be provided to protect the 
enclosure from overcharging. The notation "CAUTION - PRESSURIZED" must be printed on the 
enclosure. The letter height must be at least 1/4 inch. 



Contract No.  08-0Q9204 
21 

86-2.19B(1)(d)(ii)  Technical and Functional Requirements 

The housing must meet the following: 

Parameter Specification 
Construction All aluminum 
Finish White, light beige or gray that is either 

baked enamel or powder coat 
Weight Less than 20 lb excluding heater 
Camera Mounting Platform mount with adjustment fore and 

aft 
 

The camera lens must be positioned in the center of the housing window. 

The housing unit must have lens preset capabilities. 

The housing must not interfere with the widest viewing angle of the motorized zoom lens. 

The camera enclosure must not incur any physical damage after a shock, return to normal operation 
immediately and operate within the specified vibration (see Note 1 below table). 

Parameter Specification 
Shock Up to 10 G while in non-operation mode 
Vibration From 5 to 60 Hz with 0.083 inch total 

excursion, and 5 G rms vibration from 60 
to 1000 Hz. 

Note 1: Where the manufacturer's cut sheet or specification data does not contain 
shock and vibration data a listing of at least 2 project sites with identical equipment, 
with similar installation conditions and similar traffic patterns showing continuous 
functional performance of at least 2 years may be substituted. 

 

Any enclosure supplied must include a sun shield or shroud to protect the housing from the direct rays of 
the sun. The sun shroud must be made specifically for the model of enclosure that is selected. 

86-2.19B(1)(e)  Pan And Tilt Unit 

86-2.19B(1)(e)(i)  General 

The pan and tilt unit must consist of the pan and tilt unit itself along with any electrical or communication 
interfaces required to perform the functions specified. 

The pan and tilt unit must be designed to operate under a full range of environmental conditions. The pan 
and tilt unit with camera assembly mounted must withstand a wind load of 80 mph. The cable connector 
must be fully weather protected. External body components must be manufactured from aluminum that 
have been anodized, painted or coated to prevent oxidation and corrosion. 

Access into the pan and tilt unit for routine maintenance or adjustments must not require removal of the 
pan and tilt from the installation site, nor removal of the camera enclosure from the pan and tilt unit. 
Access cover must be readily removable regardless of the tilt position. 
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86-2.19B(1)(e)(ii)  Technical Requirements 

The housing must meet the following: 

Parameter Specification 
Pan and Tilt Worms Ground and polished Stainless Steel 
Pan and Tilt Worm Gears Non-metallic material 
Camera Mount Compatible with camera housing 
Bearings on Rotating Surfaces Heavy duty roller type 
Overload Protection Provided - internal 
Operating Temperature From -34 to +74 ºC 
Construction Corrosion resistant steel or aluminum 
Finish Weather resistant paint or polyurethane 
Seals "O" ring or gaskets for all weather 

protection of pan and tilt unit and cables. 
 

86-2.19B(1)(e)(iii)  Functional Requirements 

The housing must meet the following: 

Parameter Specification 
Braking: Pan And Tilt Mechanical or Electrical to limit coast 
Overload Protection Motors: Impedance protected 
Angular Travel Pan: From 20 to -90 degrees horizontal, 

Continuous 
Tilt: From +90 degrees up to -90 degrees 
down 

Pan Speed From 0.1 to 80 degrees/s variable-speed 
Tilt Speed From 0.1 to 40 degrees/s variable-speed 
Pan And Tilt Position Preset Positions camera to a predetermined 

azimuth, elevation and lens position 
(Minimum of 64 Presets) 

 

86-2.19B(1)(e)(iv)  Pan and Tilt Stops 

The pan and tilt unit must have pan and tilt stops. The settings of these pan and tilt stops will be 
determined by the Engineer. 

86-2.19B(1)(f)  Software and Operational Requirements 

The proposed camera protocol must include integrated video camera system communication drivers for 
flexibility and system interoperability. The camera system must support both serial TIA-422 and TIA-232 
communication channels at a minimum, allowing field selection of the following protocol drivers as 
required. 

86-2.19B(1)(f)(i)  Operational Parameters 

Operational parameters must meet the following: 

1. Serial data communications ports conforming to TIA-232 and TIA-422. 
2. Configurable to support NTCIP 1205 v01.08 - NTCIP Objects for CCTV camera control. 
3. Via the CCTV protocol, the user must be able to obtain camera position information including tilt 

angles, pan positions and zoom levels. The information must be supplied as from zero to 
359 degrees azimuth and from –95 to +95 degree elevation. 

4. Cohu and Javelin protocols or equivalent. 
5. TCP/IP 100 Base T Fast Ethernet data communication port. 
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86-2.19B(1)(g)  Closed Circuit Television Camera Cable Assembly 

86-2.19B(1)(g)(i)  General 

The closed circuit television (CCTV) camera composite cable assembly must conform to the details 
shown on the plans and the special provisions. 

86-2.19B(1)(g)(ii)  Technical Requirements 

Composite cable must include the following: 

1. Flexible 75 Ω coaxial cable 
2. Power conductors 
3. Control cable 
4. Separate CAT 5E outdoor rated cable 
5. Connectors with strain relief backshells 
6. Cable support grip to be hung from "J" hook 
 
Composite cable connectors must be in accordance with manufacturer's recommendation. 

Composite cable must not be spliced. 

Install cables without damaging the conductors, insulation, or jacket. Do not bend coaxial cables tighter 
than the manufacturer's recommended bending radius. 

Provide a minimum of 3 feet of cable slack for equipment movement at pull boxes, vaults or cabinets. The 
cable must be secured and coiled neatly. 

Provide a ground wire between the CCTV camera assembly and the camera pole. 

When  composite cable is broken out onto a terminal strip, terminate the coaxial cable with a BNC type 
connector so that it's an integral part of the terminal strip. 

Install cables and connectors to allow the following: 

1. Disconnecting the camera and lens without removing environmental camera housing 
2. Removing the environmental camera enclosure (including camera) without removing the pan and tilt 

drive 
 
You must provide all materials necessary to make the connectors functional. All materials used to make 
the connectors must be compatible and must adhere to manufacturer's recommendations. 

86-2.19B(1)(h)  Video Encoder 

86-2.19B(1)(h)(i)  General 

The CCTV assembly system must fully integrate within the H.264/MJPEG encoding component.Video 
encoder must have the following features: 

1. Video Encoding: H.264 (Main Profile/Level 3.1) and MJPEG standards. 
2. Video Streams: Two independently configurable streams; (2) H.264 streams or (1) H.264 and (1) 

MJPEG or (1) H.264 or MJPEG and 1 NTSC. 
3. Video Stream Configuration Properties (Stream Settings): 

3.1. Video Stream 1: H.264 
3.2. Video Stream 2: H.264 or MJPEG 

4. Image Resolution: 720p, D1, VGA, CIF 
5. Streaming Mode: CBR or VBR 
6. Image Settings: (GOP (M, N)), Quality Value 
7. Frame Rate: 30, 15, 7, 4, 2, 1 
8. Connection Types: Uni-cast, multi-unicast or multi-cast 
9. Data Rate: Adjustable from 64 k to 8 Mb/s CCTV assembly Video Latency: <150 ms 
10. Network Protocol Layers: RTP, RTSP, UDP, TCP, IP, HTTP, IGMPv2, ICMP, ARP as a minimum 
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86-2.19B(1)(h)(ii)  Functional Capabilities 

Operational parameters must meet the following: 

1. Provide an integrated network internet protocol (IP) camera providing 720p/30 video with 
H.264/MJPEG compression and encoding for providing video images transported over standard 
Ethernet infrastructures. 

2. Integrate an HDTV standards 720p resolution at 30 frames/s day/night camera with integral 18x 
motorized zoom optics, an H.264/MJPEG ASIC based encoding engine and network communication 
circuitry automatic and user-selectable speed setting 

3. Support for uni-cast and multi-cast connections, using RTP/RTSP network layers 
4. Provide an integral web HTTP server allowing password protected administration/configuration 

capabilities along with full camera and positioning system control and viewing functions. 
5. Provide a software development kit (SDK) for allowing any 3rd party developers all necessary tools 

for integrating the camera assembly system into the users control system environment. 
6. Provide hybrid capability delivering both Ethernet and analog composite video and EIA-422 serial 

connections for external system connections and control. 
8. The positioning drive system must provide speed capability from 0.1 to 80 degrees per second, with a 

0.25-degree repeatability, 360 degree continuous pan rotation, and from +90 to –90 degree tilt range 
as a minimum. 

7. Include an advanced ID generation capability for indications of viewing direction, compass setting, 
azimuth/elevation position, location descriptors and user defined image/logo. 

 

86-2.19C  Construction 

86-2.19C(1) General 

You must make all the necessary adjustments on different components of the CCTV camera assembly. 
This includes the back-focus and tracking adjustments on the lens and color balancing of the camera. 

You must ensure the back-focus adjustment on the camera is such that the lens focus is properly set and 
maintained when adjusting the focal length from zoom to wide angle. You must make this adjustment with 
the lens iris at full open position. This adjustment must be made such that when the zoom is adjusted 
from long range (telephoto) to wide angle, no refocusing is necessary. 

 

Add to section 86-2: 

86-2.21  COMMUNICATION SYSTEM 

86-2.21A  General 

86-2.21A(1)  Summary 

Section 86-2.21 includes specifications for installing equipment to communicate with the District TMC 
Office (Traffic Management Center) in Fontana, CA. 

The communication system consists of the following: 

 
Category 5E Cable 

Ethernet Switch 
Ethernet Extender 

 

86-2.21A(2)  Quality Control and Assurance 

86-2.21A(2)(a)  Acceptance Testing 

The Contractor must verify the performance of the communication system equipment. All applicable  IP 
addresses will be supplied to the Contractor by the Engineer. The acceptance testing for each element 
cabinet shall consist of the following steps: 
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1. The network to serial card must be "pinged" from the TMC. To constitute a successful "ping," there 
must be a response from the target IP address. 

2. The network to serial card must be turned OFF. A "ping" from the TMC shall then be sent and 
network to serial card must not be responsive. 

3. The network to serial card must then be turned ON. A "ping" from the TMC shall be sent network to 
serial card must be successful. 

 
The system will not be accepted until all of the following conditions have been met as follows: 

1. Physical, functional and full performance acceptance tests have been completed and the results are 
approved by the Engineer. 

2. All documentation has been completed and submitted to the Engineer. 
3. All connections that were changed to perform acceptance tests are restored and tested. 
 
Upon completion of acceptance tests the Contractor must connect all equipment to form a fully 
operational system. 

86-2.21A(2)(b)  Warranty 

Furnish a 3-year replacement warranty from the manufacturer of supplies against defects in materials and 
workmanship for a minimum period of 3 years. The effective date of the warranty is the date of successful 
completion of acceptance testing. The manufacturer must furnish replacement equipment within 5 days 
after receipt of the failed parts. The Department does not pay for the replacement parts. Deliver 
replacement equipment to the following maintenance electrical shop: 

District 8 - Department Electrical Maintenance Yard 
175 West Cluster Street 
San Bernardino, CA  92408 
 

All warranty documentation must be submitted to the Engineer before installation. 

86-2.21B  Materials 

86-2.21B(1)  Category 5E cable 

86-2.21B(1)(a)  General 

86-2.21B(1)(a)(i)  Summary 

Category 5E cable must be the unshielded, outdoor rated, non-gel filled type, and must meet the 
requirements of TIA/EIA 568, Category 5E Cable. 

86-2.21B(1) (a)(ii)  Definitions 

Not Used 

86-2.21B(1) (a)(iii)  Submittals 

Not used. 

86-2.21B(1) (a)(iv)  Quality Control and Assurance 

Category 5E Certified installations are required for installed lengths of less than 328 feet of finished cable. 

86-2.21B(1) (a)(v)  Materials 

Category 5E cable must meet the following: 

1. The cable must contain 8 conductors, each of which must be No. 24, minimum, solid bare copper 
conductors. Each conductor must be insulated with polyolefin, polyethylene, polyvinyl chloride or 
fluorinated ethylene propylene material. 

2. The cable jacket must be rated for a minimum of 300 V and 140 degrees F and must be polyvinyl 
chloride, polyethylene, polyolefin or fluorinated ethylene propylene. The jacket must be black, gray, or 
blue. The jacket must be marked as required by NEMA. The jacket must be marked at intervals of not 
more than 3 feet with the cable identification: Manufacturer's name, product identification, number of 
conductors and conductor size, and voltage and temperature ratings. Cable length markings may be 
sequentially alternated with the cable identification markings at not more than every other interval. 

3. The finished outside diameter of the cable must not exceed 1/2-inch. 
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86-2.21C  Construction 

The cable run between components must be continuous without splices. A minimum of 3 feet of slack 
must be provided at each pull box, junction box or vault, and a minimum of 9 feet at each cabinet. 

The ends of category 5E cable terminating at controller and telephone demarcation cabinets must be 
terminated with Type 110 punch down blocks. 

86-2.21C(1)  Ethernet Switch 

The Ethernet switch (ES) provides network expansion via plug and play connections and must provide a 
minimum of five ports, 10/100BaseTX, for connection of the various equipment as shown on the plans. 

Each Ethernet switch must be functionally tested for fifteen minutes and shall be error free without any 
loss of data. 

Prototype equipment will not be acceptable. Only equipment previously marketed and sold for at least six 
months prior to the advertising date will be acceptable. 

All manuals, software and warranty forms shall be submitted with the ES for acceptance. 

The Contractor must furnish, install, configure and test the ES as shown on the project plans. 

The ES must meet or exceed the following requirements: 

Parameter Specification 
Standards Compliance IEEE 802.3, IEEE 802.3u, IEEE 802.3x 

Protocol CSMA/CD 
Switch Architecture Store and forward 

Transfer Rate 14,880 pps for Ethernet port 
 148,800 pps for fast Ethernet port 

Port Attributes  Minimun 5 port, auto-MDI/MDI-X crossover detection 
up to 200 Mbps full duplex bandwidth at each port address 

learning and aging, and data flow control for enhanced 
transmission reliability 

Memory Buffer 512 kb 
LED Unit: Master, power, power 1, power 2 

 Port: Link/activity, full-duplex/collision 
Network Cable 100 BaseTX: 2-pair UTP/STP Cat. 5E cable EIA/TIA-568  

Back Plane 1.0 Gbps 
Packet Throughput Ability 0.74 Mpps at 64 bytes (5TX) 

Power Supply Input voltage: 120 V(ac)  
Power Consumption 3 W Max 

Mechanical Casting: IP30 metal case 
nominal dimensions: 2.3" (W) x 5.5" (H) x 4.5" (D) 

Installation: DIN-Rail/wall mountable 
Operation Temperature From -40 to 85 °C Min range 

Operation Humidity From 5 to 95 percent, non-condensing 
EMI FCC Class A 

CE EN6100-4-2/EN6100-4-3/EN6100-4-4/EN6100-4-5/EN6100-
4-6 

Stability Testing Shock: IEC60068-2-27 
Free Fall: IEC60068-2-32 
Vibration: IEC60068-2-6 

 
86-2.21C(2)  Ethernet Extender 

The Ethernet extender (EE) must provide a secure Mbps point-to-point Ethernet connection. The EE shall 
be installed in the cabinet as shown on the plans and the placement of the EE must allow provision for 
cable installation and maintenance. 
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The Ethernet extender must have the following: 

1. Have dual Ethernet ports for flexible network connections. 
2. Include equipment needed to quickly deploy one high-speed point-to-point Ethernet link over 

extended distances to deliver data to remotely located standalone networked devices. 
3. Be compact, industrial grade and designed for outdoor applications.   
4. Utilize existing phone lines or any network-grade twisted pair cable and only require one twisted pair 

to operate. 
5. Be ready to plug and play at default line rate of 1 Mbps. 
6. The Ethernet port of each EE shall be connected to the network equipment on both sides of the link. 
7. When both EE’s are connected to the power source, the link shall be established automatically on 

power up. 
 

Operational parameters must meet the following: 

1. Standards 
1.1. 802.3 Ethernet (10Base-T) 
1.2. 802.3u Fast Ethernet (100Base-TX) 
1.3. 802.3x Flow Control 
1.4. Ethernet over VDSL 

2. Ethernet Port Features 
2.1. 2 X 10/100 Mbps auto-sensing full or half-duplex RJ-45 Ethernet uplink port  
2.2. Supports Auto MDIX 
2.3. Supports flow control for full-duplex operation 
2.4. Supports back pressure for half-duplex operation 
2.5. VDSL: Telephone line, 24 AWG, 1 pair wire or larger  

3. LED’s 
3.1. 1 - Power 
3.2. 1 - Link 
3.3. 1 - E1 (Ethernet Link #1) 
3.4. 1 - E2 (Ethernet Link #2) 
3.5. VDSL: Error, Link, Loc, remote 

4. Switching Features 
4.1. Switching Method: Store-and-Forward; 
4.2. MAC address table: 8K addresses; 
4.3. Dual auto-sensing 10/100 Mbps Ethernet ports with Auto MDIX 

5. Power Requirements 
5.1. External switching power adapter 
5.2. Input: 100-240 V(ac), 50/60 Hz 
5.3. Output: 5 V(dc), 1 A  

6. Operating Temperature: -40 to +85 degrees C 
7. Humidity: 10 percent to 90 percent non-condensing  
8. Agency Compliance: FCC Part 15 Class B, CE  
 
The LAN Extender (EE) and associated firmware, software, hardware, protocol, and other features shall 
be fully and completely compatible with the existing Ethernet switch currently in use. 

86-2.21C(3)  Installation 

The installation of the EE must be according to the plans, the manufacturer's instructions, and adjusted 
per field conditions with the Engineers approval. 

 

Add to section 86-3: 

86-3.05  GENERAL PACKET RADIO SYSTEM WIRELESS MODEM ASSEMBLY 

86-3.05A  General 

86-3.05A(1)  Summary 

Section 86-3.05 includes specifications for installing the general packet radio system (GPRS) wireless 
modem assembly at the controller cabinet as shown. 
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86-3.05A(2)  Submittals 

Submit warranty documentation before installation. 

86-3.05A(3)  Quality Control and Assurance 

86-3.05A(3)(a)  Acceptance testing 

At the time of the signal turn-on, test GPRS modem assembly by performing a loop back test at the 
installation site. The test will be for a period of not less than 5 days of continuous, satisfactory operation. 

The loop back test must involve transmitting data from the Model 170 controller to the TMC computer and 
monitoring the resulting return data. The test must transmit data 5 minutes continuously, every hour, for 
one full day. Develop test procedures with documentation that include required equipment, before testing. 
The Engineer will approve the test procedures and documentation before the test.and the final recorded 
test results. 

86-3.05A(3)(b)  Warranty 

Furnish a 2-year replacement warranty from the manufacturer of the modems and power supplies against 
any defects or failures. The effective date of the warranty is the date of installation. The manufacturer 
must replacement modems and power supplies within 5 days after receipt of the failed parts. The 
Department does not pay for the replacement parts. Deliver replacement modems and power supplies to 
the following department maintenance electrical shop: 

District 8 - Department Electrical Maintenance Yard 
175 West Cluster Street 
San Bernardino, CA  92408 
 

86-3.05B  Materials 

86-3.05B(1)  General 

The GPRS wireless modem assembly consists of a modem, power supply, mounting bracket and 
hardware, serial communication cable, and antenna. 

The assembly must have an operating temperature range from -30 to +70 degrees C with humidity from 5 
to 95 percent (non-condensing) and have transmissions at 10 percent duty cycle above 60 degrees C. 

86-3.05B(2)  Modem 

The modem must: 

1. Be configurable either remotely through the wireless network or through the modem serial port 
2. Be configured before acceptance. 
3. Have a minimum 53.6 Kbps raw data transfer rate. 
4. Have a full duplex transceiver. 
5. Have 1900/850 MHz dual band networking. 
6. Have an integrated TCP/IP stack with user datagram protocol (UDP). 
7. Have a user-settable password to prevent unauthorized access. 
8. Include a DC power cable at least 3 feet long with a connector compatible with the modem power 

connector. 
9. Have a packet buffering and forwarding feature that provides discipline to the output of the serial port. 

The packet forwarding time interval must be configurable from a rate of 0 (undisciplined) to 400 ms in 
increments of 100 ms or less. 

10. Have a choice of "Friends Only" access mode. 
11. Comply with TIA-678. 
12. Weigh less than 2 lb and have overall dimensions of less than 8 by 4 by 2 inches. The housing must 

be constructed of anodized aluminum. 
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13. Have the following status indicators: 
13.1. Power on 
13.2. Channel acquired 
13.3. Link status 
13.4. Network registration 
13.5. Received signal strength indicator 
13.6. Transmit and receive data 
13.7. Block errors 

14. Operate in a dynamic IP addressing environment of GPRS networks and meet the operational 
parameters shown in the following table: 

 
(Operational parameter Requirements) 
Receiver sensitivity -107 dBm (2.439 % bit error rate) 
Input voltage 10 to 28 V(dc) 
Input current 40 to 200 mA 

 

15. Have the following standard interfaces: 
15.1. Host communicates with modem using either UDP or TCP packet modes. 
15.2. Computer terminal platform using dial-up networking communicates with the modem using 

point to point protocol (PPP). 
 

Provide the Engineer with the modem serial, SIM and international mobile equipment identification (IMEI) 
numbers 30 days before requiring the packet data protocol (PDP) context. The Engineer will provide the 
PDP context comprising of the assigned IP and access point name (APN) obtained from service provider. 

The modem and associated firmware, software, hardware, protocol, and other features must be fully 
compatible with the existing GPRS network. The existing GPRS network utilizes the AT&T Wireless 
cellular system and the AirLink Gateway. Demonstrate the compatibility to the Engineer by actual 
installation or by other authorized means. 

86-3.05B(3)  Power Supply 

The power supply must: 

1. Be vertically mountable on a 19-inch standard rack rail using two machine screws and two wing nuts. 
2. Have provisions to attach the modem power cable securely without the modifying the cable. 
3. Meet the requirements shown in the following table: 
 

(Characteristics Requirements) 
Power cord Standard 120 V(ac), 3 prong cord, at least 3 feet long 

(may be added by Contractor) 
Type Switching type 
Power rated  40 W minimum with no minimum load required 
Input voltage From 85 to 264 V(ac) or 120 to 370 V(dc) 
Input frequency From 47 to 63 Hz 
Inrush current Cold start, 25 A at 115 V 
Output voltage 12 V(dc), adjustable over a ± 10 percent range 
Overload protection From 105 to 150 percent in output pulsing mode 
Over voltage protection From 115 to 135 percent of output voltage 
Setup, rise, hold up time 800 ms, 50 ms,15 ms at 115 V(ac) 
Withstand voltage I/P-0/P:3 kV, I/P-FG:1.5 kV, for 60 seconds 
Safety standards UL 1012, UL 60950 
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86-3.05B(4)  Mounting Bracket and Hardware 

The mounting bracket must: 

1. Be stainless steel. 
2. Securely hold the modem in a vertical position with all cables and conductors installed. 
3. Contain the modem using a method that allows the removal of the modem without tools or without 

removing the bracket from its attachment to the cabinet frame. 
 
86-3.05B(5)  Serial Communication Cable 

If the modem is designed to interface with a Department-furnished Model 170E controller, provide a C2 
cable. The C2 cable interfaces the controller C2 connector and the GPRS modem and includes all 
conductors and connectors required for that purpose. The GPRS modem connector must comply with 
TIA-232 standard using a 9-pin D shell miniature connector. The Department-Furnished controller end 
connector must comply with AMP 201360-2 or equivalent. All pins in both connectors must be gold 
plated. The cable must have four no. 20 AWG conductors with (UL) Type CM shielded or AWM 2464 80C 
300 Volts. The cable must be at least 3 feet long. The cable wiring must comply with the following: 

1. AMP 201360-2-ND -L to DE9-P - 2 
2. AMP 201360-2-ND -K to DE9-P - 3 
3. AMP 201360-2-ND -N to DB9-P - 5  
4. AMP 201360-2-ND -D to AMP 201360-2-ND - H 
5. AMP 201360-2-ND -J to AMP 201360-2-ND - M 
 

86-3.05B(6)  Antenna 

The antenna must: 

1. Be the low profile disc type, and adhere to the cabinet using a factory installed double-sided 
waterproof acrylic foam adhesive. The coax cable must be at least 3 feet long and have a 50 Ω TNC 
connector on the modem end. 

2. Meet the requirements as shown in the following table: 
 

Parameter Requirements 
VSWR (at resonant point) 2:1 or less  
Frequency 1850-1990 MHz and 824-894 MHz 
Nominal impedance 50 Ω  
Gain 2 dB  
Radiation pattern Omni-directional  
Polarization Vertical  
Ground plane  Requireda 

The antenna requires a reflective ground plane to function 
properly. The required ground plane must extend beyond the 
antenna at least 8 inches in all directions. 

 

86-3.05C  Construction 

Install the modem under the manufacturer's instructions.  

You may adjust the modem Installation for field conditions if authorized by the Engineer. 

 

Replace "Reserved" in section 86-6.10D with: 

Model 500 changeable message sign (CMS) system consists of a Model 500 changeable message sign, 
a Model 170E controller assembly in a completely wired Model 334LC cabinet with the required wiring, 
and auxiliary equipment required to control the CMS described. 

The Model 500 changeable message sign, wiring harness, and Model 170E controller assembly including 
controller unit and completely wired cabinet, but without anchor bolts, is Department-furnished. 
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Install the sign assembly on the sign structure. Construct the controller cabinet foundation as shown for a 
Model 334LC cabinet, including furnishing and installing anchor bolts. Install the controller cabinet on the 
foundation and connect the field wiring to the terminal blocks in the sign assembly and in the controller 
cabinet. 

Field conductors no. 12 and smaller must terminate with spade terminals. Field conductors no. 10 and 
larger must terminate in spade or ring terminals. 

A listing of field conductor terminations in each Department-furnished CMS and controller cabinet will be 
furnished free of charge to you at the job site. 

The foundation location for each controller cabinet will be determined by the Engineer. Distance between 
the cabinet and the CMS structure must be less than 250 feet. 

The Department will maintain the sign assemblies. 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 
87  MATERIALS—GENERAL 

 

Replace section 87-2 with: 

87-2  AGGREGATE 

87-2.01  GENERAL 

87-2.01A  Summary 

Section 87-2 includes specifications for furnishing aggregate. 

87-2.01B  Definitions 

stockpile lot: Stockpile or portion of a stockpile of steel slag aggregate used. 

87-2.01C  Submittals 

Submit a certificate of compliance for: 

1. Each stockpile lot 
2. Steel slag 
 
87-2.02  MATERIALS 

87-2.02A  General 

Do not use air-cooled iron blast furnace slag to produce aggregate for: 

1. Structure backfill material 
2. Pervious backfill material 
3. Permeable material 
4. Reinforced or prestressed PCC component or structure 
 
Do not use aggregate produced from slag resulting from a steel-making process except in: 

1. Imported borrow 
2. AS 
3. Class 2 AB 
4. HMA 
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Steel slag used to produce aggregate for AS and Class 2 AB must be crushed such that 100 percent of 
the material will pass a 3/4-inch sieve and then control aged for at least 3 months under conditions that 
will maintain all portions of the stockpiled material at a moisture content in excess of 6 percent of the dry 
weight of the aggregate. 

For steel slag aggregate, provide separate stockpiles for controlled aging of the slag. An individual 
stockpile must not contain less than 10,000 tons or more than 50,000 tons of slag. The material in each 
individual stockpile must be assigned a unique lot number, and each stockpile must be identified with a 
permanent system of signs. Maintain a permanent record of: 

1. Dates for: 
1.1. Completion of stockpile 
1.2. Start of controlled aging 
1.3. Completion of controlled aging 
1.4. Making of tests 

2. Test results 
 
For each stockplie of steel slag aggregate, moisture tests must be made at least once each week. The 
time covered by tests that show a moisture content of 6 percent or less is not included in the aging time. 

Notify METS and the Engineer upon completion of each stockpile and the start of controlled aging and 
upon completion of controlled aging. Do not add aggregate to a stockpile unless a new aging period is 
started. 

Steel slag used for imported borrow must be weathered for at least 3 months. 

Each delivery of aggregate containing steel slag for AS or Class 2 AB must include a delivery tag for each 
load. The tag must identify the lot by the stockpile number, slag aging location, and stockpile completion 
and controlled aging start date. 

You may blend air-cooled iron blast furnace slag or natural aggregate in proper combinations with steel 
slag aggregate to produce the specified gradings. 

California Test 202 is modified by California Test 105 whenever the difference in sp gr between the 
coarse and fine portions of the aggregate or between the blends of different aggregates is 0.2 or more. 

For slag used as aggregate in HMA, the Kc factor requirements in California Test 303 do not apply. 

If steel slag aggregates are used to produce HMA, no other aggregates may be used in the mixture 
except that up to 50 percent of the material passing the no. 4 sieve may consist of iron blast furnace slag 
aggregates, natural aggregates, or a combination of these. If iron blast furnace aggregates, natural 
aggregates, or a combination of these are used in the mixture, each aggregate type must be fed to the 
drier at a uniform rate. Maintain the feed rate of each aggregate type within 10 percent of the amount set. 
Provide adequate means for controlling and checking the feeder accuracy. 

Store steel slag aggregate separately from iron blast furnace slag aggregate. Store each slag aggregate 
type separately from natural aggregate. 

For HMA produced from steel slag aggregates, iron blast furnace slag aggregates, natural aggregates, or 
any combination of these, the same aggregate must be used throughout any one layer. Once an 
aggregate type is selected, do not change it without authorization. 

Aggregate containing slag must comply with the applicable quality requirements for the bid items in which 
the aggregate is used. 

87-2.03  CONSTRUCTION 

Do not place aggregate produced from slag within 1 foot of a non–cathodically protected pipe or structure 
unless the aggregate is incorporated in concrete pavement, in HMA, or in treated base. 

Do not place slag aggregate used for embankments within 18 inches of finished slope lines measured 
normal to the plane of the slope. 
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Whenever slag aggregate is used for imported borrow, place a layer of topsoil at least 24 inches thick 
after compaction over the slag aggregate in highway planting areas. 

87-2.04  PAYMENT 

The Department reduces the payment quantity of HMA if: 

1. Steel slag aggregates are used to produce HMA 
2. The sp gr of a compacted stabilometer test specimen is in excess of 2.40 
 
The Department prepares the stabilometer test specimen under California Test 304 and determines the 
sp gr of the specimen under Method C of California Test 308. 

The Department determines the HMA payment quantity by multiplying the quantity of HMA placed in the 
work by 2.40 and dividing the result by the sp gr of the compacted stabilometer test specimen. The 
Department applies this quantity reduction as often as necessary to ensure accurate results. 
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REVISED STANDARD SPECIFICATIONS DATED 
02-22-13 

 
Revised standard specifications are under headings that correspond with the main-section headings of 
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the 
Standard Specifications. A date under a main-section heading is the date of the latest revision to the 
section. 

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the 
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that 
describes a revision, the date on the right above the clause is the publication date of the revision. For a 
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause, 
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section. 
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section is 
the publication date of the paragraphs or sections that follow. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 
DIVISION I  GENERAL PROVISIONS 

1  GENERAL 
10-19-12 

Replace "current" in the 2nd paragraph of section 1-1.05 with: 

04-20-12 

most recent 

 

Add to the 4th paragraph of section 1-1.05: 

04-20-12 

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct 
reference to a revised standard specification section does not indicate a revised standard specification for 
the section does not exist. 

 

Add to the 1st table in section 1-1.06: 

10-19-12 

TRO time-related overhead 
 

 

06-20-12 

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06. 

 

10-19-12 

Delete "Contract completion date" and its definition in section 1-1.07B. 

 

10-19-12 

Delete "critical delay" and its definition in section 1-1.07B. 
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Replace "day" and its definition in section 1-1.07B with: 

10-19-12 

day: 24 consecutive hours running from midnight to midnight; calendar day. 

1. business day: Day on the calendar except a Saturday and a holiday. 
2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period 

except: 
2.1. Saturday and holiday. 
2.2. Day during which you cannot perform work on the controlling activity for at least 50 percent of 

the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to 
any of the following: 
2.2.1. Adverse weather-related conditions. 
2.2.2. Maintaining traffic under the Contract. 
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both 

parties. 
2.2.4. Unanticipated event not caused by either party such as: 

2.2.4.1. Act of God. 
2.2.4.2. Act of a public enemy. 
2.2.4.3. Epidemic. 
2.2.4.4. Fire. 
2.2.4.5. Flood. 
2.2.4.6. Governor-declared state of emergency. 
2.2.4.7. Landslide. 
2.2.4.8. Quarantine restriction. 

2.2.5. Issue involving a third party, including: 
2.2.5.1. Industry or area-wide labor strike. 
2.2.5.2. Material shortage. 
2.2.5.3. Freight embargo. 
2.2.5.4. Jurisdictional requirement of a law enforcement agency. 
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in 

a nonhighway facility rearrangement not described and not solely for the 
Contractor's convenience. Rearrangement of a nonhighway facility includes 
installation, relocation, alteration, or removal of the facility. 

2.3. Day during a concurrent delay. 
3. original working days: 

3.1. Working days to complete the work shown on the Notice to Bidders for a non–cost plus time 
based bid. 

3.2. Working days bid to complete the work for a cost plus time based bid. 
 

Where working days is specified without the modifier "original" in the context of the number of working 
days to complete the work, interpret the number as the number of original working days as adjusted 
by any time adjustment. 

 
 

Replace "Contract" in the definition of "early completion time" in section 1-1.07B with: 

10-19-12 

work 

 

Replace "excusable delay" and its definition in section 1-1.07B with: 

10-19-12 

delay: Event that extends the completion of an activity. 

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work 
began such as: 
1.1. Change in the work 
1.2. Department action that is not part of the Contract 
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1.3. Presence of an underground utility main not described in the Contract or in a location 
substantially different from that specified 

1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date 
specified, unless the rearrangement is solely for the Contractor's convenience 

1.5. Department's failure to obtain timely access to the right-of-way 
1.6. Department's failure to review a submittal or provide notification in the time specified 

2. critical delay: Excusable delay that extends the scheduled completion date 
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either 

partially or entirely: 
3.1. Critical delay 
3.2. Delay to a controlling activity caused by you 
3.3. Non–working day 
 

 

Replace "project" in the definition of "scheduled completion date" in section 1-1.07B with: 

10-19-12 

work 

 
Add to section 1-1.07B: 

10-19-12 

Contract time: Number of original working days as adjusted by any time adjustment. 

06-20-12 

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5. 

 

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with: 

04-20-12 

703 B ST 
 

Add to the table in section 1-1.11: 

01-20-12 

Office Engineer–All 
Projects Currently 
Advertised 

http://www.dot.c
a.gov/hq/esc/oe/
weekly_ads/all_
advertised.php 

-- -- 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 
10-19-12 

Replace the 3rd paragraph of section 2-1.06B with: 

01-20-12 

If an Information Handout or cross sections are available: 

1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer–All 
Projects Currently Advertised Web site 

2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address 
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01-20-12 

Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B. 

 

Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B: 

04-20-12 

they 

 

06-20-12 

Delete "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 2-1.12B. 

 

06-20-12 

Delete U in UDBE at each occurrence in section 2-1.12B. 

 

Replace the 2nd paragraph of section 2-1.12B(1) with: 

06-20-12 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs. 

 

06-20-12 

Delete the 3rd paragraph of section 2-1.12B(1): 

 

Replace the 7th paragraph of section 2-1.12B(1) with: 

06-20-12 

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal. 

 

Replace "offered" at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with: 

06-20-12 

provided 

 

01-20-12 

Delete the 2nd paragraph of section 2-1.33A. 

 

Replace the 3rd paragraph of section 2-1.33A with: 

01-20-12 

Except for each subcontracted bid item number and corresponding percentage and proof of each 
required SSPC QP certification, do not fax submittals. 

 

Add to section 2-1.33C: 

10-19-12 

On the Subcontractor List, you must either submit each subcontracted bid item number and 
corresponding percentage with your bid or fax these numbers and percentages to (916) 227-6282 within 
24 hours after bid opening. Failure to do so results in a nonresponsive bid. 
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Replace the paragraph in section 2-1.35 with: 

01-20-12 

Submit proof of each required SSPC QP certification with your bid or fax it to (916) 227-6282 no later than 
4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a nonresponsive bid. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

3  CONTRACT AWARD AND EXECUTION 
10-19-12 

Add to the end of section 3-1.04: 

10-19-12 

You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on 
the last day of the award period. If you do not make this request, after the specified award period: 

1. Your bid becomes invalid 
2. You are not eligible for the award of the contract 
 
 

Replace the paragraph in section 3-1.11 with: 

10-19-12 

Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department. 

 

Replace section 3-1.13 with: 

07-27-12 

3-1.13 FORM FHWA-1273 

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to 
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion 
section as specified in section 7-1.11A. 

 

Add to item 1 in the list in the 2nd paragraph of section 3-1.18: 

07-27-12 

, including the attached form FHWA-1273 

 

10-19-12 

Delete item 4 of the 2nd paragraph of section 3-1.18. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 
10-19-12 

Add between "million" and ", professionally" in the 3rd paragraph of section 5-1.09A: 

10-19-12 

and 100 or more working days 
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Add to the list in the 4th paragraph of section 5-1.09A: 

10-19-12 

9. Considering discussing with and involving all stakeholders in evaluating potential VECPs 
 
 

Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A: 

10-19-12 

, including VECPs 

 

Replace the 1st paragraph of section 5-1.09C with: 

10-19-12 

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills 
development is required. 

 

10-19-12 

Delete the 2nd paragraph of section 5-1.09C. 

 

Replace "at least 2 representatives" in the 5th paragraph of section 5-1.09C with: 

10-19-12 

field supervisory personnel 

 

Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification 
date. If a business becomes a certified DBE before completing its work, the business must notify you in 
writing of the certification date. 

 

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

30 

 

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 5-1.13B(2) with: 

06-20-12 

Performance of 

 

06-20-12 

Delete U in UDBE at each occurrence in section 5-1.13B(2). 

 

Replace the 3rd paragraph of section 5-1.13B(2) with: 

06-20-12 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Department. 
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Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with: 

06-20-12 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 
 

Add to the list in the 4th paragraph of section 5-1.13B(2): 

06-20-12 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 

Contract. 
11. Department determines other documented good cause. 
 
 

Add between the 4th and 5th paragraphs of section 5-1.13B(2): 

07-20-12 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons. 
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons 
why the use of other forces or sources of materials should not occur. Your request to use other forces or 
material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBE to you regarding the request 
 
 

Add between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2): 

07-20-12 

or substituted 

 

Replace "Contract" in item 1 in the list in the 5th paragraph of section 5-1.13C with: 

10-19-12 

work 

 

Replace "Reserved" in section 5-1.20C with: 

10-19-12 

If the Contract includes an agreement with a railroad company, the Department makes the provisions of 
the agreement available in the Information Handout in the document titled "Railroad Relations and 
Insurance Requirements." Comply with the requirements in the document. 

 

Add between the 2nd and 3rd paragraphs of section 5-1.23A: 

10-19-12 

Submit action and informational submittals to the Engineer. 

 

Add to section 5-1.36C: 

07-20-12 

If the Contract does not include an agreement with a railroad company, do not allow personnel or 
equipment on railroad property. 

Prevent material, equipment, and debris from falling onto railroad property. 
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Add between the 1st and 2nd paragraphs of section 5-1.37A: 

10-19-12 

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it. 
Notify the Engineer at least 3 days before removing the lock. 

 

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with: 

10-19-12 

Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to 
Bidders. 

 

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with: 

10-19-12 

original working days 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
07-27-12 

Replace "20 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

25 days 

 

Replace "90 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

125 days 

 

Add between the 18th and 19th paragraphs of section 7-1.04: 

09-16-11 

Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with standard 
design criteria or codes appropriate for the facility involved. Submit shop drawings and design 
calculations for the temporary facilities and show the standard design criteria or codes used. Shop 
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as 
a civil engineer in the State. 

 

Replace the 2nd paragraph of section 7-1.11A with: 

07-27-12 

A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section 
II refers to training provisions as if they were included in the special provisions. The Department specifies 
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is 
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause 
shown in the following table as having the same meaning as the corresponding Department clause: 
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 FHWA-1273 Nondiscrimination Clauses 
FHWA-1273 

section 
FHWA-1273 clause Department clause 

Training and 
Promotion 

In the event a special provision for training is provided 
under this contract, this subparagraph will be 
superseded as indicated in the special provision. 

If section 7-1.11D applies, 
section 7-1.11D supersedes this 
subparagraph. 

Records and 
Reports 

If on-the-job training is being required by special 
provision, the contractor will be required to collect and 
report training data. 

If the Contract requires on-the-
job training, collect and report 
training data. 

 

 

Replace the form in section 7-1.11B with: 

07-20-12 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 
10-19-12 

Replace "working days" in the 1st paragraph of section 8-1.02B(1) with: 

10-19-12 

original working days 

 

Replace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with: 

10-19-12 

original working days 

 

04-20-12 

Delete the 4th paragraph of section 8-1.02C(1). 

 

Replace "Contract" in the 9th paragraph of section 8-1.02C(1) with: 

10-19-12 

work 

 

Replace the 1st paragraph of section 8-1.02C(3)(a) with: 

04-20-12 

Submit a description of your proposed schedule software for authorization. 
 

04-20-12 

Delete the last paragraph of section 8-1.02C(3)(a). 

 

Replace section 8-1.02C(3)(b) with: 

10-19-12 

8-1.02C(3)(b)  Reserved 

 

04-20-12 

Delete the 3rd paragraph of section 8-1.02C(5). 

 

Replace "Contract" in the last paragraph of section 8-1.02C(5) with: 

10-19-12 

original 

 

Replace "working days" in the 1st paragraph of section 8-1.02D(1) with: 

10-19-12 

original working days 

 

Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with: 

01-20-12 

8-1.02C(1) 
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Replace "Contract" in the 3rd paragraph of section 8-1.02D(2) with: 

10-19-12 

work 

 

Replace "Contract" in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with: 

10-19-12 

work 

 

Replace "Contract completion" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

work completion 

 

Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

original working days 

04-20-12 

Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10). 

 

Replace the last paragraph of section 8-1.04B with: 

10-19-12 

The Department does not adjust time for starting before receiving notice of Contract approval. 

 

Replace the 1st paragraph of section 8-1.05 with: 

10-19-12 

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you 
start job site activities, whichever occurs first. 

 

Replace the 2nd paragraph of section 8-1.05 with: 

10-19-12 

Complete the work within the Contract time. 

 

10-19-12 

Delete "unless the Contract is suspended for reasons unrelated to your performance" in the 4th 
paragraph of section 8-1.05. 

 

Replace the headings and paragraphs in section 8-1.06 with: 

10-19-12 

The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide 
for public safety and a smooth and unobstructed passageway through the work zone during the 
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account 
work. The Department makes a time adjustment for the suspension due to a critical delay. 

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2) 
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that 
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a 
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smooth and unobstructed passageway through the work during the suspension and deduct the cost from 
payments. The Department does not make a time adjustment for the suspension. 

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered. 

 

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with: 

10-19-12 

For a critical delay, the Department may make a time adjustment. 

 

Add to the end of section 8-1.07C: 

10-19-12 

The Department does not make a payment adjustment for overhead incurred during non–working days 
that extend the Contract into an additional construction season. 

 

Replace the 1st paragraph of section 8-1.07C with: 

10-19-12 

For an excusable delay that affects your costs, the Department may make a payment adjustment. 

 

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with: 

08-05-11 

8-1.10B and 8-1.10C 

 

Replace section 8-1.10D with: 

10-19-12 

8-1.10D  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 
01-18-13 

Replace item 1 in the 3rd paragraph of section 9-1.03 with: 

01-18-13 

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of 
measure shown for that bid item 

 
 

Replace "in" in the 3rd paragraph of section 9-1.04A with: 

10-19-12 

for 

 

Add to the end of section 9-1.04A: 

10-19-12 

For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are 
those shown in the following table instead of those specified in sections 9-1.04B–D: 
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Cost Percent markup
Labor 30 
Materials 10 
Equipment rental 10 

 

 

04-20-12 

Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A. 

 

Replace the formula in section 9-1.07B(2) with: 

04-20-12 

Qh = HMATT x Xa 

 

Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(3) with: 

04-20-12 

Qrh = RHMATT x 0.80 x Xarb 

 

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with: 

04-20-12 

total weight of rubberized HMA 

 

Replace the heading of section 9-1.07B(4) with: 

04-20-12 

Hot Mix Asphalt with Modified Asphalt Binder 

 

Add between "in" and "modified" in the introductory clause of section 9-1.07B(4): 

04-20-12 

HMA with 

 

Replace the formula in section 9-1.07B(4) with: 

04-20-12 

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab 

 

Replace "weight of dry aggregate" in the definition of the variable Xmab in section 9-1.07B(4) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(5) with: 

04-20-12 

Qrap = HMATT x Xaa 
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Replace "weight of dry aggregate" in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with: 

04-20-12 

total weight of HMA 

 

Add after the variable definitions in section 9-1.07B(9): 

04-20-12 

The quantity of extender oil is included in the quantity of asphalt. 

 

Replace the headings and paragraphs in section 9-1.11 with: 

10-19-12 

9-1.11A  General 

Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for 
time-related overhead is included, you must exclude the time-related overhead from every other bid item 
price. 

9-1.11B  Payment Quantity 

The TRO quantity does not include the number of working days to complete plant establishment work. 

For a contract with a TRO lump sum quantity on the Bid Item List, the Department pays you based on the 
following conversions: 

1. LS unit of measure is replaced with WDAY 
2. Lump sum quantity is replaced with the number of working days bid 
3. Lump sum unit price is replaced with the item total divided by the number of working days bid 
 
9-1.11C  Payment Inclusions 

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the 
time required to complete the work. 

The field office overhead includes time-related expenses associated with the normal and recurring 
construction activities not directly attributed to the work, including: 

1. Salaries, benefits, and equipment costs of: 
1.1. Project managers 
1.2. General superintendents 
1.3. Field office managers 
1.4. Field office staff assigned to the project 

2. Rent 
3. Utilities 
4. Maintenance 
5. Security 
6. Supplies 
7. Office equipment costs for the project's field office 
 
The home-office overhead includes the fixed general and administrative expenses for operating your 
business, including: 

1. General administration 
2. Insurance 
3. Personnel and subcontract administration 
4. Purchasing 
5. Accounting 
6. Project engineering and estimating 
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Payment for the TRO bid item does not include payment for: 

1. The home-office overhead expenses specifically related to: 
1.1. Your other contracts or other businesses 
1.2. Equipment coordination 
1.3. Material deliveries 
1.4. Consultant and legal fees 

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges 
incurred once during the Contract 

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or 
multiple calendar requirements 

4. Additional overhead involved in performing additional work that is not a controlling activity 
5. Overhead costs incurred by your subcontractors of any tier or suppliers 
 
9-1.11D  Payment Schedule 

For progress payments, the total work completed for the TRO bid item is the number of working days 
shown for the pay period on the Weekly Statement of Working Days. 

For progress payments, the Department pays a unit price equal to the lesser of the following amounts: 

1. Price per working day as bid or as converted under section 9-1.11B. 
2. 20 percent of the total bid divided by the number of original working days 
 
For a contract without plant establishment work, the Department pays you the balance due of the TRO 
item total as specified in section 9-1.17B. 

For a contract with plant establishment work, the Department pays you the balance due of the TRO item 
total in the 1st progress payment after all non–plant establishment work is completed. 

9-1.11E  Payment Adjustments 

The 3rd paragraph of section 9-1.17C does not apply. 

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as 
specified in section 9-1.11E. 

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below. 

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid Item List or as 
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit 
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's 
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b). 

Within 20 days of the Engineer's request, make your financial records available for an audit by the State 
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO 
described is subject to the Engineer's authorization. 

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown 
on the Bid Item List or as converted under section 9-1.11B. 

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is 
determined under section 9-1.05. 

 

10-19-12 

Delete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2). 

 

Replace "2014" in the 1st paragraph of section 9-1.16F with: 

10-19-12 

2020 



Contract No.  08-0Q9204 
27 of 95 

 

Replace the 2nd paragraph of section 9-1.17C with: 

10-19-12 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or 
hand delivered before the 31st day after receiving the proposed final estimate. 

 

Add between "the" and "final estimate" in the 1st sentence in the 3rd paragraph of section 9-
1.17C: 

10-19-12 

proposed 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 
10  GENERAL 

07-20-12 
Replace "Reserved" in section 10-1 with: 

01-20-12 

10-1.01  GENERAL 

Reserved 

10-1.02  WORK SEQUENCING 

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the 
same location, reference the stripes, markings, and markers. Include limits and transitions with control 
points to reestablish the new stripes, markings, and markers. 

10-1.03  TIME CONSTRAINTS 

Reserved 

10-1.04–10-1.10  RESERVED 

 

Replace "Reserved" in section 10-2.01 with: 

07-20-12 

10-2.01A  General 

Reserved 

10-2.01B–10-2.01H  Reserved 

 

Replace the heading of section 10-2.02 with: 

07-20-12 

CALGREEN TIER 1 

 

Replace section 10-2.03 with: 

07-20-12 

10-2.03  LEED 

10-2.03A–10-2.03H  Reserved 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 
10-19-12 

Replace the 1st paragraph of section 12-3.01A(4) with: 

10-19-12 

Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category 
2 hardware for work zones. This list is available on FHWA's Safety Program Web site. 

 

Replace "project" in the 4th paragraph of section 12-3.02C with: 

10-19-12 

work 

 

Replace "project" in the 3rd paragraph of section 12-3.07C with: 

10-19-12 

work 

 

Add between the 7th and 8th paragraphs of section 12-4.03: 

10-19-12 

The contingency plan must identify the operations, equipment, processes, and materials that may fail and 
delay a reopening of a closure to traffic. List the additional or alternate equipment, materials, or workers 
necessary to ensure continuing operations and on-time opening of closures whenever a problem occurs. 
If the additional or alternate equipment, materials, or workers are not on site, specify their location, the 
method for mobilizing these items, and the required time to complete mobilization. 

Based on the Engineer's review, additional materials, equipment, workers, or time to complete operations 
from that specified in the contingency plan may be required. 

Provide a general time-scaled logic diagram displaying the major activities and sequence of planned 
operations that comply with the requirements of section 12-4.03. For each operation, identify the critical 
event when the contingency plan will be activated. 

Submit any revisions to the contingency plan for an operation at least 3 business days before starting that 
operation. Do not close any lanes until the contingency plan has been authorized. 

The 5th paragraph of section 5-1.23B(1) does not apply to reviewing contingency plans. 

 

Replace section 12-7 with: 

09-16-11 

12-7  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 
10-19-12 

Add to section 13-1.01A: 

01-20-12 

Comply with the Department's general permit issued by the State Water Resources Control Board for 
Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System 
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the 
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State of California, Department of Transportation (Caltrans). The Department's general permit governs 
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The 
Department's general permit may be viewed at the Web site for the State Water Resources Control 
Board, Storm Water Program, Caltrans General Permit. 

 

Add to the list in the 1st paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSD training and passed the QSD exam 
 
 

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSP training and passed the QSP exam 
 
 

Replace "working days" at each occurrence in section 13-3.04 with. 

10-19-12 

original working days 

 

Replace the paragraph in section 13-4.04 with: 

04-20-12 

Not Used 

 

10-19-12 

Delete "or stockpile" in the 3rd paragraph of section 13-5.02F. 

 

Replace section 13-5.03F with: 

04-20-12 

13-5.03F  Reserved 

 

10-19-12 

Delete "or stockpile" in item 1 in the list in the 1st paragraph of section 13-5.03K. 

 

10-19-12 

Delete the 3rd paragraph of section 13-5.03K. 

 

Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with: 

10-19-12 

You may use any of the following systems for temporary concrete washout: 

1. Temporary concrete washout facility 
2. Portable temporary concrete washout 
3. Temporary concrete washout bin 
 
 

Replace the 2nd paragraph of section 13-9.01B with: 

10-19-12 

Retain and submit an informational submittal for records of disposed concrete waste. 
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10-19-12 

Delete the 4th paragraph of section 13-9.01B. 

 

10-19-12 

Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A. 

 

Replace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with: 

10-19-12 

6-inch 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 
01-18-13 

Replace the 4th paragraph of section 15-2.10B with: 

01-18-13 

Instead of using new materials similar in character to those in the existing structure, you may use raising 
devices to adjust a manhole to grade. Before starting paving work, measure and fabricate raising devices. 
Raising devices must: 

1. Comply with the specifications for section 75 except that galvanizing is not required 
2  Have a shape and size that matches the existing frame 
3. Be match marked by painting identification numbers on the device and corresponding structure 
4. Result in an installation that is equal to or better than the existing one in stability, support, and 

nonrocking characteristics 
5. Be fastened securely to the existing frame without projections above the surface of the road or into 

the clear opening 
 
 

Replace the 1st paragraph of section 15-5.01C(1) with: 

10-19-12 

Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement 
markings, and pavement markers. 

 

Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with: 

10-19-12 

Perform the following activities in the order listed: 

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any 
unsound concrete and placement of any rapid setting concrete patches. 

2. Sweep the deck surface. 
3. Blow the deck surface clean using high-pressure air. 
 
 

Replace the 2nd paragraph of section 15-5.01C(4) with: 

10-19-12 

Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and 
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if 
a crown is present. 
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Replace the 2nd paragraph of section 15-5.03A(2) with: 

10-19-12 

For a contract with less than 60 original working days, submit certificates of compliance for the filler 
material and bonding agents. 

 

Replace the 4th paragraph of section 15-5.03B with: 

10-19-12 

For a contract with less than 60 original working days, alternative materials must be authorized before 
use. 

 

Add between the 5th and 6th paragraphs of section 15-5.03C: 

10-19-12 

The final surface finish of the patched concrete surface must comply with section 51-1.03F. 

 

10-19-12 

Delete the 4th paragraph of section 15-5.05C. 

 

Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.01D(4) 

 

Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.03F(5) 

 

10-19-12 

Delete the 9th paragraph of section 15-5.06C(1). 

 

Add to section 15-5.06C(1): 

10-19-12 

Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing. 

 

Replace the 1st paragraph in section 15-5.07B(4) with: 

10-19-12 

Payment for furnishing dowels is not included in the payment for core and pressure grout dowel. 

 

Replace the heading of section 15-6.04 with: 

01-18-13 

INVERT PAVING 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION III  GRADING 
19  EARTHWORK 

01-18-13 
Replace the 2nd paragraph of section 19-3.01A(2)(b) with: 

07-01-11 

For cofferdams on or affecting railroad property, allow 85 days for review. 

 

Add to the list in the 1st paragraph of section 19-3.01A(2)(d): 

01-20-12 

9. Provisions for discontinuous rows of soil nails 
 
 

Add to section 19-3.01A(3)(b): 

01-20-12 

For soil nail walls, wall zones are specified in the special provisions. 

For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special 
provisions. 

 

01-20-12 

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b). 

 

Replace "90" in the paragraph of section 19-3.02G with: 

01-18-13 

90-1 

 

Replace the 1st paragraph of section 19-3.03E(3) with: 

01-20-12 

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction, 
or other authorized means. 

 

Replace the 2nd paragraph of section 19-3.03F with: 

01-20-12 

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When 
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as 
soon as the surface water is gone. 

 

Add between the 2nd and 3rd paragraphs of section 19-3.03K: 

01-20-12 

Before you excavate for the installation of ground anchors in a wall zone: 

1. Complete stability testing 
2. Obtain authorization of test data 
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Replace the 2nd sentence of the 7th paragraph of section 19-3.03K: 

01-20-12 

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must 
be submitted and authorized. 

 

Add between the 8th and 9th paragraphs of section 19-3.03K: 

01-20-12 

When your excavation and installation methods result in a discontinuous wall along any soil nail row, the 
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation 
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section 
to ensure slope stability. 

 

Replace the 9th paragraph of section 19-3.03K: 

01-20-12 

Do not excavate to the next underlying excavation lift until the following conditions have been attained for 
the portion of the soil nail or ground anchor wall in the current excavation lift: 

1. Soil nails or ground anchors are installed and grouted. 
2. Reinforced shotcrete facing is constructed. 

01-18-13 

3. Grout and shotcrete have cured for at least 72 hours. 
01-20-12 

4. Specified tests are complete for that portion of wall and the results are authorized. 
5. Soil nail facing anchorages are attached or ground anchors are locked off. 
 
 

Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with: 

01-18-13 

Structure excavation more than 0.5 foot from the depth shown is paid for as a work-character change if 
you request an adjustment or the Engineer orders an adjustment. 

 

Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with: 

10-19-12 

work completion date 

 

Add to section 19: 

01-18-13 

19-10–19-20  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 
10-19-12 

10-19-12 

Add "preparing holes," before "and" in the 1st paragraph of section 20-7.01A. 
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Replace "and handling" in the 1st paragraph of section 20-7.03A with: 

10-19-12 

handling, and preparing holes 

 

Replace the 1st paragraph of section 20-7.03D with: 

10-19-12 

The location of all plants is as shown unless the Engineer designates otherwise. If the Engineer 
designates the location of plants, the location will be marked by stakes, flags, or other markers. 

 

Replace item 1 in the list in the 1st paragraph of section 20-7.03I with: 

10-19-12 

1. Preparing holes and planting plants 
 
 

10-19-12 

Delete "Prepare Hole," in the last paragraph of section 20-7.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

21  EROSION CONTROL 
01-18-13 

Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of 
section 21-1.01B with: 

04-20-12 

and bonded fiber matrix 

 

04-20-12 

Delete the last paragraph of section 21-1.02E. 

 

Replace section 21-1.02F(2) with: 

04-20-12 

21-1.02F(2)  Reserved 

 

Replace section 21-1.02J with: 

04-20-12 

21-1.02J  Reserved 

 

Replace the row for organic matter content in the table in the 4th paragraph of section 21-1.02M 
with: 

01-18-13 

Organic matter 
content 

TMECC 05.07-A 
Loss-on-ignition organic matter method (LOI) 
% dry weight basis 

30–100 
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Replace the paragraph in section 21-1.02P with: 

10-19-12 

Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber. 
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end 
and must be one of the following: 

1. 8 to 10 inches in diameter and at least 1.1 lb/ft 
2. 10 to 12 inches in diameter and at least 3 lb/ft 
 
Fiber roll must have a minimum functional longevity of 1 year. 

 

Add between the 1st and 2nd paragraphs of section 21-1.03A: 

01-18-13 

Remove and dispose of trash, debris, and weeds in areas to receive erosion control materials. 

Remove and dispose of loose rocks larger than 2-1/2 inches in maximum dimension unless otherwise 
authorized. 

Protect the traveled way, sidewalks, lined drainage channels, and existing vegetation from overspray of 
hydraulically-applied material. 

 

Replace section 21-1.03B with: 

01-18-13 

21-1.03B  Reserved 

 

Replace section 21-1.03I with: 

04-20-12 

21-1.03I  Reserved 

 

Add between the 4th and 5th paragraphs of section 21-1.03P: 

10-19-12 

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the 
stakes. 

 

01-18-13 

Delete the 1st and 2nd sentences of the 3rd paragraph in section 21-1.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IV  SUBBASES AND BASES 
29  TREATED PERMEABLE BASES 

04-20-12 
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with: 

04-20-12 

section 64-4.03 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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Replace section 30 with: 

04-20-12 

30  RECLAIMED PAVEMENTS 
04-20-12 

30-1  GENERAL 

30-1.01 GENERAL 

Section 30 includes specifications for reclaiming the pavement section and constructing a base. 

30-2  FULL DEPTH RECLAIMED—FOAMED ASPHALT 

Reserved 

30-3–30-6  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 
37  BITUMINOUS SEALS 

01-18-13 
Replace section 37-1.01 with: 

01-18-13 

37-1.01  GENERAL 

37-1.01A  Summary 

Section 37-1 includes general specifications for applying bituminous seals. 

37-1.01B  Definitions 

Reserved 

37-1.01C  Submittals 

Reserved 

37-1.01D  Quality Control and Assurance 

37-1.01D(1)  General 

Reserved 

37-1.01D(2)  Prepaving Conference 

For seal coats and micro-surfacing, schedule a prepaving conference at a mutually agreed upon time and 
place to meet with the Engineer. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
2. Paving construction foreman 
3. Traffic control foreman 
 
Be prepared to discuss: 

1. Quality control 
2. Acceptance testing 
3. Placement 
4. Training on placement methods 
5. Checklist of items for proper placement 
6. Unique issues specific to the project, including: 

6.1. Weather 
6.2. Alignment and geometrics 
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6.3. Traffic control issues 
6.4. Haul distances 
6.5. Presence and absence of shaded areas 
6.6. Any other local issues 
 

37-1.02  MATERIALS 

Not Used 

37-1.03  CONSTRUCTION 

Not Used 

37-1.04  PAYMENT 

Not Used 

 

Replace "Reserved" in section 37-2.01D(1) with: 

01-18-13 

Aggregate suppliers, chip spreader operators, emulsion distributor, and for coated chips, the coated chips 
producer must attend the prepaving conference. 

 

Add to section 37-2.03A: 

04-20-12 

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the 
Department withholds 50 percent of the estimated value of the seal coat work completed that has not 
received permanent traffic stripes and pavement markings. 

 

Add to section 37-3.01D(1): 

01-18-13 

Micro-surfacing spreader operators must attend the prepaving conference. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

39  HOT MIX ASPHALT 
02-22-13 

Add to section 39-1.01B: 

02-22-13 

processed RAP: RAP that has been fractionated. 

substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent. 

binder replacement: Amount of RAP binder in OBC in percent. 

surface course: Upper 0.2 feet of HMA exclusive of OGFC. 

 

Add to the end of the paragraph in section 39-1.02A: 

10-19-12 

as shown 
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Replace the paragraphs in section 39-1.02F with: 

02-22-13 

39-1.02F(1)  General 

You may produce HMA Type A or B using RAP. HMA produced using RAP must comply with the 
specifications for HMA, except aggregate quality specifications do not apply to RAP. You may substitute 
RAP at a substitution rate not exceeding 25 percent of the aggregate blend. Do not use RAP in OGFC 
and RHMA-G. 

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. The JMF must 
include the percent of RAP used. 

Provide enough space for meeting RAP handling requirements at your facility. Provide a clean, graded, 
well-drained area for stockpiles. Prevent material contamination and segregation. 

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles must be 
homogeneous. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or 
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large 
stockpiles. 

AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix 
Asphalt (HMA)," with the following parameters: 

1. Target air voids must equal 7 ± 1 percent 
2. Number of test specimens must be 4 
3. Test specimen must be a 6-inch gyratory compacted specimen 
4. Test temperature must be set at 140 ± 2 degrees F 
5. Measurements for impression must be taken at every 100 passes 
6. Inflection point defined as the number of wheel passes at the intersection of the creep slope and the 

stripping slope 
7. Testing shut off must be set at 25,000 passes 
 
39-1.02F(2)  Substitution Rate of 15 Percent or Less 

For a RAP substitution rate of 15 percent or less, you may stockpile RAP during the entire project. 

39-1.02F(3)  Substitution Rate Greater than 15 Percent 

For a RAP substitution rate greater than 15 percent, fractionate RAP into 2 sizes, a coarse fraction RAP 
retained on 1/4-inch screen and a fine fraction RAP passing 1/4-inch screen. 

Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6 
samples for each processed RAP stockpile. The asphalt binder content and specific gravity must meet 
the processed RAP quality characteristics. If a processed RAP stockpile is augmented, sample and test 
processed RAP quality characteristics at a minimum frequency of 1 sample per 500 tons of augmented 
RAP. 

The processed RAP asphalt binder content must be within ± 2.0 percent of the average processed RAP 
stockpile asphalt binder content when tested under ASTM D 2172, Method B. If a new processed RAP 
stockpile is required, the average binder content of the new processed RAP stockpile must be within ± 2.0 
percent of the average binder content of the original processed RAP stockpile. 

The maximum specific gravity for processed RAP must be within ± 0.06 when tested under California Test 
309 of the average maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt 
Design Data form. 

 

Replace "less than 10 percent" in note "b" in the table in the 5th paragraph of section 39-1.02E 
with: 

01-20-12 

10 percent or less 
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Replace items 7 and 8 in the 5th paragraph of section 39-1.03A with: 

02-22-13 

7. Substitution rate by more than 5 percent if your assigned RAP substitution rate is 15 percent or less 
8. Substitution rate by more than 3 percent if your assigned RAP substitution rate is greater than 15 

percent 
9. Average binder content by more than 2 percent from the average binder content of the original 

processed RAP stockpile used in the mix design 
10. Maximum specific gravity of processed RAP by more than ±0.060 from the average maximum 

specific gravity of processed RAP reported on page 4 of your Contractor Hot Mix Asphalt Design Data 
form 

11. Any material in the JMF 
 
 

Replace the 1st paragraph of section 39-1.03B with: 

02-22-13 

Perform a mix design that produces HMA with the values for the quality characteristics shown in the 
following table: 

HMA Mix Design Requirements 
Quality characteristic Test 

method 
HMA type 

A B RHMA-G 
Air void content (%) California 

Test 367 
4.0 4.0 Section 39-1.03B 

Voids in mineral aggregate (% min.) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
17.0 
15.0 
14.0 
13.0 

 
17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0 

18.0–23.0 
Voids filled with asphalt (%) 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Note a 

Dust proportion 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Note a 

Stabilometer value (min.) 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

a Report this value in the JMF submittal. 
 

For RAP substitution rate greater than 15 percent, the mix design must comply with the additional quality 
characteristics shown in the following table: 
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Additional HMA Mix Design Requirements 
for RAP Substitution Rate Greater Than 15 Percent 

Quality characteristic Test method HMA type 
A B RHMA-G 

Hamburg wheel track 
(minimum number of passes at 0.5 
inch average rut depth) 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)a 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

Hamburg wheel track 
(inflection point minimum number of 
passes)f 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)a 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- 

Moisture susceptibility 
(minimum dry strength, psi) 

California 
Test 371a 

120 120 -- 

Moisture susceptibility 
(tensile strength ration, %) 

California 
Test 371a 

70 70 -- 
aTest plant produced HMA. 
 

For HMA with RAP, the maximum binder replacement must be 25.0 percent of OBC for surface course 
and 40.0 percent of OBC for lower courses. 

For HMA with a binder replacement less than or equal to 25 percent of OBC, you may request that the 
PG asphalt binder grade with upper and lower temperature classifications be reduced by 6 degrees C 
from the specified grade. 

For HMA with a binder replacement greater than 25 percent but less than or equal to 40 percent of OBC, 
you must use a PG asphalt binder grade with upper and lower temperature classifications reduced by 6 
degrees C from the specified grade. 

 

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with: 

01-20-12 

4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 
 
 

Add after the last paragraph of section 39-1.03C: 

02-22-13 

For RAP substitution rate greater than 15 percent, submit with the JMF submittal: 

1. California Test 371 tensile strength ratio and minimum dry strength test results 
2. AASHTO T 324 (Modified) test results 
 
For RAP substitution rate greater than 15 percent, submit California Test 371 and AASHTO T 324 
(Modified) test results to the Engineer and to: 

Moisture_Tests@dot.ca.gov 
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Replace the 2nd paragraph of section 39-1.03E with: 

04-20-12 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt 
binder content are allowed. Based on your testing and production experience, you may submit an 
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification 
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables. 

 

Add between the 3rd and 4th paragraphs of section 39-1.03E: 

04-20-12 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design 
Data form. When RAP is used, asphalt binder set point for HMA must be: 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100

 
 
Where: 
BCOBC = optimum asphalt binder content, percent based on total weight of mix 
RRAP = RAP ratio by weight of aggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 
 

 

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with: 

04-20-12 

4. HMA quality specified in the table titled "HMA Mix Design Requirements" except: 
4.1. Air void content, design value ±2.0 percent 
4.2. Voids filled with asphalt, report only  
4.3. Dust proportion, report only 
 

 

Replace the 12th paragraph of section 39-1.03E with: 

04-20-12 

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit 
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in 
aggregate gradation TV within the TV limits specified in the aggregate gradation tables. 

 

Replace the 14th paragraph of section 39-1.03E with: 

01-20-12 

A verified JMF is valid for 12 months. 

 

Replace the last sentence in the 15th paragraph of section 39-1.03E with: 

01-20-12 

This deduction does not apply to verifications initiated by the Engineer or JMF renewal. 
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Replace the 16th paragraph of section 39-1.03E with: 

02-22-13 

Except for RAP substitution rate greater than 15 percent, for any HMA produced under the QC/QA 
process the Department does not use California Test 371 test results for verification. 

 

Add between the 1st and 2nd paragraphs of section 39-1.03F: 

04-20-12 

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified 
on your Contractor Hot Mix Asphalt Design Data form must be the same. 

 

01-20-12 

Delete the 4th paragraph of section 39-1.03F. 

 

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with: 

01-20-12 

3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples. 
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's 

expense 1 proposed JMF renewal within a 12-month period. 
 
 

Add between the 6th and 7th paragraphs of section 39-1.03F: 

01-20-12 

The most recent aggregate quality test results within the past 12 months may be used for verification of 
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal. 

 

Replace section 39-1.03G with: 

04-20-12 

39-1.03G  Job Mix Formula Modification 

For an accepted JMF, you may change asphalt binder source one time during production. 

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF 
submittal must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form 
2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be 

modified 
3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified 
4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform 

tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form 
5. If required, California Test 371 test results for the modified JMF. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business 
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for 
California Test 371 within 10 days of receiving verification samples. 

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and 
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with: 

1. Stability as shown in the table titled "HMA Mix Design Requirements" 
2. Air void content at design value ±2.0 percent 
3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements" 
4. Voids filled with asphalt, report only 
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5. Dust proportion, report only 
 
If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the 
new asphalt binder source. Your revised form will have the same expiration date as the original form. 

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected. 

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts 
an additional $2,000 for each modified JMF verification that requires California Test 371. 

 

Add to section 39-1.03: 

01-20-12 

39-1.03H  Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The Department has verified the JMF within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
 
 

Replace "3 days" in the 1st paragraph of section 39-1.04A with: 

01-20-12 

3 business days 

 

Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with: 

01-20-12 

During production, take samples under California Test 125. You may sample HMA from: 

 

Replace the 2nd paragraph of section 39-1.04E with: 

02-22-13 

For RAP substitution rate of 15 percent or less, sample RAP once daily. 

For RAP substitution rate of greater than 15percent, sample processed RAP twice daily. 

Perform QC testing for processed RAP aggregate gradation under California Test 367, appendix B, and 
submit the results with the combined aggregate gradation. 

 

Replace "5 days" in the 1st paragraph of section 39-1.06 with: 

01-20-12 

5 business days 

 

Replace the 3rd paragraph of section 39-1.08A with: 

04-20-12 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP. 

 

Add to section 39-1.08A: 

04-20-12 

During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G 
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set 
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point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt 
binder set point for HMA must be calculated as specified in section 39-1.03E. 

02-22-13 

For RAP substitution rate of 15 percent or less, you may adjust the RAP by ±5 percent. 

For RAP substitution greater than 15, you may adjust the RAP by ±3 percent. 

04-20-12 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized. 

 

Replace the 3rd paragraph of section 39-1.08B with: 

09-16-11 

Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate. 

 

Replace section 39-1.11 with: 

01-18-13 

39-1.11  CONSTRUCTION 

39-1.11A  General 

Do not place HMA on wet pavement or a frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 
2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without 

damaging base material 
3. Activities for deposit, pickup, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 degrees F 
 
You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way, 
including shoulders. You may use mechanical equipment other than a paver for these areas. The 
equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including 
pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or 
compactors. 

HMA must be free of: 

1. Segregation 
2. Coarse or fine aggregate pockets 
3. Hardened lumps 
 
39-1.11B  Longitudinal Joints 

39-1.11B(1)  General 

Longitudinal joints in the top layer must match specified lane edges. Alternate the longitudinal joint offsets 
in the lower layers at least 0.5 foot from each side of the specified lane edges. You may request other 
longitudinal joint placement patterns. 

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between adjacent lanes open to 
traffic. 

For HMA thickness of 0.15 ft or less, the distance between the ends of the adjacent surfaced lanes at the 
end of each day's work must not be greater than can be completed in the following day of normal paving. 
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For HMA thickness greater than 0.15 ft, you must place HMA on adjacent traveled way lanes so that at 
the end of each work shift the distance between the ends of HMA layers on adjacent lanes is from 5 to 10 
feet. Place additional HMA along the transverse edge at each lane's end and along the exposed 
longitudinal edges between adjacent lanes. Hand rake and compact the additional HMA to form 
temporary conforms. You may place Kraft paper or another authorized bond breaker under the conform 
tapers to facilitate the taper removal when paving operations resume. 

39-1.11B(2)  Tapered Notched Wedge 

For divided highways with an HMA lift thickness greater than 0.15 foot, you may construct a 1-foot wide 
tapered notched wedge joint as a longitudinal joint between adjacent lanes open to traffic. A vertical notch 
of 0.75 inch maximum must be placed at the top and bottom of the tapered wedge. 

The tapered notched wedge must retain its shape while exposed to traffic. Pave the adjacent lane within 
1 day. 

Construct the tapered portion of the tapered notched wedge with an authorized strike-off device. The 
strike-off device must provide a uniform slope and must not restrict the main screed of the paver. 

You may use a device attached to the screed to construct longitudinal joints that will form a tapered 
notched wedge in a single pass. The tapered notched wedge must be compacted to a minimum of 91 
percent compaction. 

Perform QC testing on the completed tapered notch wedge joint as follows: 

1. Perform field compaction tests at the rate of 1 test for each 750-foot section along the joint. Select 
random locations for testing within each 750-foot section. 

2. Perform field compaction tests at the centerline of the joint, 6 inches from the upper vertical notch, 
after the adjacent lane is placed and before opening the pavement to traffic. 

3. Determine maximum density test results. 
4. Determine percent compaction of the longitudinal joint as the ratio of the average of the field 

compaction values and the maximum density test results. 
 
For HMA under QC/QA construction process, the additional quality control compaction results associated 
with the tapered notch wedge will not be included in the computation of any quality factor and process 
control. 

For acceptance of the completed tapered notch wedge joint, take two 4- or 6-inch diameter cores 6 
inches from the upper vertical notch of the completed longitudinal joint for every 3,000 feet at locations 
designated by the Engineer. Take cores after the adjacent lane is placed and before opening the 
pavement to traffic. Cores must be taken in the presence of the Engineer and must be marked to identify 
the test sites. Submit the cores. One core will be used for determination of the field density and 1 core will 
be used for dispute resolution. The Engineer determines: 

1. Field compaction by measuring the bulk specific gravity of the cores under California Test 308, 
Method A 

2. Percent compaction as the ratio of the average of the bulk specific gravity of the core for each day's 
production to the maximum density test value 

 
For HMA under QC/QA construction process, the additional quality assurance testing by the Engineer to 
determine field compaction associated with the tapered notch wedge will not be included in the Engineer's 
verification testing and in the computation of any quality factor and process control. 

Determine percent compaction values each day the joint is completed and submit values within 24 hours 
of testing. If the percent compaction of 1 day's production is less than 91 percent, that day’s notched 
wedge joint is rejected. Discontinue placement of the tapered notched wedge and notify the Engineer of 
changes you will make to your construction process in order to meet the specifications. 

For HMA under QC/QA construction process, quantities of HMA placed in the completed longitudinal joint 
will have a quality factor QFQC5 of 1.0. 
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39-1.11C  Widening Existing Pavement 

If widening existing pavement, construct new pavement structure to match the elevation of the existing 
pavement's edge before placing HMA over the existing pavement. 

39-1.11D  Shoulders, Medians, and Other Road Connections 

Until the adjoining through lane's top layer has been paved, do not pave the top layer of: 

1. Shoulders 
2. Tapers 
3. Transitions 
4. Road connections 
5. Driveways 
6. Curve widenings 
7. Chain control lanes 
8. Turnouts 
9. Turn pockets 
 
If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top 
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer, 
including shoulders. Do not operate spreading equipment on any area's top layer until completing final 
compaction. 

39-1.11E  Leveling 

If leveling with HMA is specified, fill and level irregularities and ruts with HMA before spreading HMA over 
the base, existing surfaces, or bridge decks. You may use mechanical equipment other than a paver for 
these areas. The equipment must produce uniform smoothness and texture. HMA used to change an 
existing surface's cross slope or profile is not paid for as HMA (leveling). 

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical 
along the joint and remove extraneous material. 

39-1.11F  Compaction 

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving. 
Complete finish rolling activities before the pavement surface temperature is: 

1. Below 150 degrees F for HMA with unmodified binder 
2. Below 140 degrees F for HMA with modified binder 
3. Below 200 degrees F for RHMA-G 
 
If a vibratory roller is used as a finish roller, turn the vibrator off. 

Do not use a pneumatic-tired roller to compact RHMA-G. 

For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use 
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20 
foot thick. 

Spread and compact HMA under sections 39-3.03 and 39-3.04 if any of the following applies: 

1. Specified paved thickness is less than 0.15 foot. 
2. Specified paved thickness is less than 0.20 foot and 3/4-inch aggregate grading is specified and 

used. 
3. You spread and compact at: 

3.1. Asphalt concrete surfacing replacement areas 
3.2. Leveling courses 
3.3. Areas for which the Engineer determines conventional compaction and compaction 

measurement methods are impeded 
 

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F. 
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If you request and if authorized, you may cool HMA Type A and Type B with water when rolling activities 
are complete. Apply water under section 17-3. 

Spread sand at a rate from 1 to 2 lb/sq yd on new RHMA-G, RHMA-O, and RHMA-O-HB pavement when 
finish rolling is complete. Sand must be free of clay or organic matter. Sand must comply with section 90-
1.02C(4)(c). Keep traffic off the pavement until spreading sand is complete. 

 

Replace the 5th and 6th paragraphs of section 39-1.12C with: 

07-20-12 

On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the PI0 must 
be at most 2.5 inches per 0.1-mile section. 

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including 
pavement within the superelevation transitions, the PI0 must be at most 5 inches per 0.1-mile section. 

 

Add to section 39-1.12: 

01-20-12 

39-1.12E  Reserved 

 

Add to section 39-1.14: 

01-20-12 

Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill 
as needed. 

 

Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

6.4 

 

Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

5.7 

 

Replace "6.8" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

6.4 

 

Replace "6.0" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

5.7 

 

Replace the 1st paragraph of section 39-2.02B with: 

02-22-13 

Perform sampling and testing at the specified frequency for the quality characteristics shown in the 
following table: 
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Minimum Quality Control—Standard Construction Process 
Quality 

characteristic 
Test 

method 
Minimum 
sampling 

and testing 
frequency 

HMA type 
 

A 
 

B 
 

RHMA-G 
 

OGFC 

Aggregate 
gradationa 

California 
Test 202 

1 per 750 
tons and 

any 
remaining 
part at the 
end of the 

project 

JMF  
Toleranceb 

JMF  
Toleranceb 

JMF  
Toleranceb 

JMF  
Toleranceb 

Sand equivalent 
(min)c 

California 
Test 217 

47 42 47 -- 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture 
content (%, max) 

California 
Test 226 
or 370 

1 per 2,500 
tons but 
not less 

than 1 per 
paving day 

1.0 1.0 1.0 1.0 

Field compaction 
(% max. 
theoretical 
density)d,e 

QC plan 2 per 
business 
day (min.) 

91–97 91–97 91–97 -- 

Stabilometer 
value (min)c 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 4,000 
tons or 2 

per 5 
business 

days, 
whichever 
is greater 

 
 

30 
 

37 

 
 

30 
 

35 

 
 

-- 
 

23 

 
 

-- 
 

-- 

Air void content 
(%)c, f 

California 
Test 367 

4  2 4  2 TV  2 -- 

Aggregate 
moisture content 
at continuous 
mixing plants and 
RAP moisture 
content at 
continuous mixing 
plants and batch 
mixing plantsg 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- -- 

Percent of 
crushed particles 
coarse aggregate 
(%, min) 

One fractured 
face 
Two fractured 
faces 

Fine aggregate 
(%, min) 

(Passing no. 
4 sieve and 
retained on 
no. 8 sieve.) 
One fractured 
face 

California 
Test 205 

As 
designated 
in the QC 
plan. At 

least once 
per project 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

70 

 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 

20 

 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 

70 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

90 

Los Angeles 
Rattler (%, max) 

Loss at 100 
rev. 

California 
Test 211 

 
 

12 
 

 
 

-- 
 

 
 

12 
 

 
 

12 
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Loss at 500 
rev. 

45 50 40 40 

Flat and 
elongated 
particles (%, max 
by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Fine aggregate 
angularity (%, 
min)h 

California 
Test 234 

45 45 45 -- 

Voids filled with 
asphalt (%)i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral 
aggregate (% 
min)i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

-- 
-- 

18.0–23.0 

18.0–23.0 

-- 

Dust proportioni 
No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
0.6-1.2 

 
0.6–1.2 

 
0.6-1.2 

 
0.6–1.2 

Report only -- 

Hamburg wheel 
track 
(minimum number 
of passes at 0.5 
inch average rut 
depth) j 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel 
track 
(inflection point 
minimum number 
of passes) j 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture 
susceptibility 
(minimum dry 
strength, psi) j 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile strength 
ration, %)j 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

70 70 -- -- 
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per project 
whichever 
is greater 

Smoothness Section 
39-1.12 

-- 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 
Asphalt rubber 
binder viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
1,500–
4,000 

1,500–
4,000 

Asphalt modifier Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
Section 

39-1.02D 
Section 

39-1.02D 
CRM Section 

39-1.02D 
Section 

39-1.04C 
-- -- Section 

39-1.02D 
Section 

39-1.02D 
a Determine combined aggregate gradation containing RAP under California Test 367. 
b The tolerances must comply with the allowable tolerances in section 39-1.02E. 
c Report the average of 3 tests from a single split sample. 
d Determine field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 
foot. 

e To determine field compaction use: 
1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309. 
g For adjusting the plant controller at the HMA plant. 
h The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i Report only. 
j Applies to RAP substitution rate greater than 15 percent. 
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Replace the 1st paragraph of section 39-2.03A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Standard Construction Process 
Quality characteristic Test 

method 
HMA type 

A B RHMA-G OGFC 
Aggregate gradation a California 

Test 202 
JMF  

tolerance c 
JMF  

tolerance c 
JMF  

tolerance c 
JMF  

tolerance c Sieve 3/4" 1/2" 3/8" 
1/2" X b   
3/8"  X  

No. 4   X 
No. 8 X X X 
No. 
200 

X X X 

Sand equivalent (min) d California 
Test 217 

47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture content 
(%, max) 

California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Field compaction (% max. 
theoretical density) e, f 

California 
Test 375 

91–97 91–97 91–97 -- 

Stabilometer value (min)d, 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 

35 

 
-- 
23 

 
-- 
-- 

Air void content (%) d, g California 
Test 367 

4  2 4  2 TV  2 -- 

Percent of crushed particles 
Coarse aggregate (%, min) 

One fractured face 
Two fractured faces 

Fine aggregate (%, min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 

 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 
 
 
 

90 
Los Angeles Rattler (%, max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Fine aggregate angularity (%, 
min)h 

California 
Test 234 

 
45 

 
45 

 
45 

 
-- 

Flat and elongated particles 
(%, max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt (%) i 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min) i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0  

18.0–23.0  

-- 

Dust proportion i California   Report only -- 
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No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

Test 367 0.6-1.2 
0.6–1.2 

0.6-1.2 
0.6–1.2 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)j 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel track 
(inflection point minimum 
number of passes)j 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)j 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)j 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge and 
must grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a The Engineer determines combined aggregate gradations containing RAP under California Test 
367. 
b "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 
c The tolerances must comply with the allowable tolerances in section 39-1.02E. 
d The Engineer reports the average of 3 tests from a single split sample. 
e The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

f To determine field compaction, the Engineer uses: 
1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

gThe Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i Report only. 
jApplies to RAP substitution rate greater than 15 percent. 
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Replace the 5th paragraph of section 39-2.03A with: 

01-20-12 

The Engineer determines the percent of maximum theoretical density from density cores taken from the 
final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any layer is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any 
layer is less than 0.20 foot. 
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Replace the 1st paragraph of section 39-3.02A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Method Construction Process 
Quality characteristic Test 

method 
HMA type 

A B RHMA-G OGFC 
Aggregate gradation a California 

Test 202 
JMF  

tolerance b 
JMF  

tolerance b 
JMF  

tolerance b 
JMF  

tolerance b 
Sand equivalent (min) c California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture content (%, max) California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Stabilometer value (min) c 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 
-- 
-- 

Percent of crushed particles 
Coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 

 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 

 
 
 

70 

 
 

90 
75 

 
 
 

90 
Los Angeles Rattler (% max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Air void content (%) c, d California 
Test 367 4  2 4  2 TV  2 -- 

Fine aggregate angularity 
(% min)e 

California 
Test 234 

45 45 45 -- 

Flat and elongated particles 
(% max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt 
(%) f 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min) f 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0  

18.0–23.0  

-- 

Dust proportion f 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Report only -- 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)g 

PG-58 
PG-64 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 

 
 
 

10,000 
15,000 

-- -- 
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PG-70 
PG-76 or higher 

20,000 
25,000 

20,000 
25,000 

Hamburg wheel track 
(inflection point minimum 
number of passes)g 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)g 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)g 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-

edge and 
must-grind

12-foot 
straight-

edge and 
must-grind 

12-foot 
straight-

edge and 
must-grind 

12-foot 
straight-

edge and 
must-grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-

1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a The Engineer determines combined aggregate gradations containing RAP under California Test 
367. 
b The tolerances must comply with the allowable tolerances in section 39-1.02E. 
c The Engineer reports the average of 3 tests from a single split sample. 
d The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
e The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
f Report only. 
g Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with: 

01-20-12 

285 degrees F 

 

Replace "5,000" in the 5th paragraph of section 39-4.02C with: 

02-22-13 

10,000 

 

Replace the 7th paragraph of section 39-4.02C with: 

02-22-13 

Except for RAP substitution rate of greater than 15 percent, the Department does not use results from 
California Test 371 to determine specification compliance. 
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Replace the 8th paragraph of section 39-4.02C with: 

02-22-13 

Comply with the values for the HMA quality characteristics and minimum random sampling and testing for 
quality control shown in the following table: 
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Minimum Quality Control—QC/QA Construction Process 
Quality 

characteristic 
Test 

method 
Minimum 
sampling 

and 
testing 

frequency 

HMA Type 
 
 

Location 
of 

sampling 

Maxi-
mum 
report
-ing 
time 

allow-
ance 

A B RHMA-G 

Aggregate 
gradationa 

California 
Test 202 

1 per 750 
tons 

JMF ± 
tolerance b 

JMF ± 
tolerance b 

JMF ± 
tolerance b 

California 
Test 125 

24 
hours 

Asphalt 
binder 
content (%) 

California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF ±0.40 Loose 
mix 

behind 
paver 
See 

California 
Test 125 

Field 
compaction 
(% max. 
theoretical 
density)c,d 

QC plan 92–96 92–96 91–96 QC plan 

Aggregate 
moisture 
content at 
continuous 
mixing plants 
and RAP 
moisture 
content at 
continuous 
mixing plants 
and batch 
mixing 
plantse 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- 

Stock-
piles or 

cold feed 
belts 

-- 

Sand 
equivalent 
(min)f  

California 
Test 217 

1 per 750 
tons 

47 42 47 
California 
Test 125 

24 
hours 

HMA 
moisture 
content 
(%,max) 

California 
Test 226 
or 370 

1 per 
2,500 tons 

but 
not less 

than 1 per 
paving 

day 

1.0 1.0 1.0 

Loose 
Mix 

Behind 
Paver 
See 

California 
Test 125 

24 
hours 

Stabilometer 
value (min)f 

 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 
 

30 
 

37 

 
 
 

30 
 

35 

 
 
 

-- 
 

23 

48 
hours 

Air void 
content (%)f,g 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 
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Percent of 
crushed 
particles 
coarse 
aggregate 
(% min.): 

One 
fractured 
face 
Two 
fractured 
faces 

 
Fine 
aggregate 
(% min) 
(Passing no. 
4 sieve and 
retained on 
no. 8 sieve): 
One 
fractured 
face 

California 
Test 205 

As desig-
nated in 
QC plan. 

 
At least 

once per 
project. 

 
 
 
 
 
 
 
 

90 
 
 

75 
 
 
 
 
 
 
 
 
 

70 

 
 
 
 
 
 
 
 

25 
 
 

-- 
 
 
 
 
 
 
 
 
 

20 

 
 
 
 
 
 
 
 

-- 
 
 

90 
 
 
 
 
 
 
 
 
 

70 

California 
Test 125 

48 
hours 

Los Angeles 
Rattler (% 
max): 
Loss at 100 
rev. 
Loss at 500 
rev. 

California 
Test 211 

 
 
 

12 
 

45 

 
 
 

-- 
 

50 

 
 
 

12 
 

40 

California 
Test 125 

Fine 
aggregate 
angularity 
(% min) h 

California 
Test 234 

45 45 45 
California 
Test 125 

Flat and 
elongated 
particle 
(% max by 
weight @ 
5:1) 

California 
Test 235 

Report 
only 

Report 
only 

Report 
only 

California 
Test 125 

Voids filled 
with asphalt 
(%)i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report 
only 

 

Voids in 
mineral 
aggregate 
(% min.)i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

-- 
-- 

18.0–23.0 

18.0–23.0 
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Dust 
proportioni 
 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

Report 
only 

 

Hamburg 
wheel track 
(minimum 
number of 
passes at 0.5 
inch average 
rut depth)ji 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

-- -- 

 

Hamburg 
wheel track 
(inflection 
point 
minimum 
number of 
passes)j 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

-- -- 

Moisture 
susceptibility 
(minimum 
dry strength, 
psi) j 

California 
Test 371 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile 
strength 
ratio, %)j 

California 
Test 371 

1 per 
10,000 

tons or 1 
per project 
whichever 
is greater 

70 70 70 -- 

Smoothness 

Section 
39-1.12 

-- 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

--  

Asphalt 
rubber binder 
viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

-- -- -- 
1,500–
4,000 

Section 
39-1.02D 

24 
hours 

CRM Section 
39-1.02D 

-- -- -- Section 
39-1.02D 

Section 
39-1.02D 

48 
hours 
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a Determine combined aggregate gradation containing RAP under California Test 367. 
b The tolerances must comply with the allowable tolerances in section 39-1.02E. 
c Determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

d To determine field compaction use: 
1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

e For adjusting the plant controller at the HMA plant. 
f Report the average of 3 tests from a single split sample. 
g Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309. 
h The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i Report only. 
j Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with: 

01-20-12 

For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to 
quality control testing frequency is 1:5. 

 

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with: 

01-20-12 

or 
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Replace the 1st paragraph of section 39-4.04A with: 

02-22-13 

The Engineer samples for acceptance testing and tests for the following quality characteristics: 

HMA Acceptance—QC/QA Construction Process 
Index 

(i) 
Quality characteristic Weight

-ing 
factor 

(w) 

Test 
method 

HMA type 

A B RHMA-G 

  Aggregate 
gradation a 

 

California 
Test 202 

JMF ± Tolerance c 

 
Sieve 

    
3/4" 1/2" 3/8" 

1 1/2" X b -- -- 0.05 
1 3/8" -- X -- 0.05 
1 No. 4 -- -- X 0.05 
2 No. 8 X X X 0.10 
3 No. 

200 
X X X 0.15 

4 Asphalt binder content (%) 0.30 California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF ± 0.40 

5 Field compaction (% max. 
theoretical density) d, e 

0.40 California 
Test 375 

92–96 92–96 91–96 

 Sand equivalent (min) f  California 
Test 217 

47 42 47 

 Stabilometer value (min) f  
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 Air void content (%)f, g  California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 

 Percent of crushed particles 
coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve 
and retained on No. 8 
sieve.) 
One fractured face 

 California 
Test 205 

 
 

90 
75 
 
 
 
 

70 

 
 

25 
-- 
 
 
 
 

20 

 
 

-- 
90 
 
 
 
 

70 

 
HMA moisture content 
(%, max)  

California 
Test 226 
or 370 

1.0 1.0 1.0 

 Los Angeles Rattler (% 
max) 

Loss at 100 rev. 
Loss at 500 rev. 

 California 
Test 211 

 
 

12 
45 

 
 

-- 
50 

 
 

12 
40 

 Fine aggregate angularity 
(% min)h 

 California 
Test 234 

45 45 45 

 
Flat and elongated particle 
(% max by weight @ 5:1) 

 
California 
Test 235 

Report 
only 

Report only Report only 

 

Voids in mineral aggregate 
(% min) i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0 

18.0–23.0 
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 Voids filled with asphalt (%) 

i 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

Report only 

 Dust proportion i 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

 
Report only 

 Hamburg Wheel Tracker 
(minimum number of 
passes at 0.5 inch average 
rut depth) j 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified) 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Hamburg Wheel Tracker 
(inflection point minimum 
number of passes) j 

PG-58 
PG-64  
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Moisture susceptibility 
(minimum dry strength, psi) j 

 California 
Test 371 

120 120 
 

-- 
 Moisture susceptibility 

(tensile strength ratio %)j 
 California 

Test 371 
 

70 
 

70 
 

70 
 Smoothness  Section 

39-1.12 
12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

 Asphalt binder  Various Section 92 Section 92 Section 92 
 

Asphalt rubber binder  Various -- -- 

Section 
92-1.01D(2) 
and section 
39-1.02D 

 
Asphalt modifier  Various -- -- 

Section 
39-1.02D 

 
CRM  Various -- -- 

Section 
39-1.02D 
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a The Engineer determines combined aggregate gradations containing RAP under California Test 367. 
b "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 
c The tolerances must comply with the allowable tolerances in section 39-1.02E. 
d The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the 
specified total paved thickness is at least 0.20 foot. 

e To determine field compaction, the Engineer uses: 
1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f The Engineer reports the average of 3 tests from a single split sample. 
g The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i Report only. 
j Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 3rd paragraph of section 39-4.04A with: 

01-20-12 

The Department determines the percent of maximum theoretical density from density cores taken from 
the final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any lager is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any 
layer is less than 0.20 foot. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 
01-20-12 

Replace section 40-1.01C(4) with: 

01-20-12 

40-1.01C(4)  Authorized Laboratory 

Submit for authorization the name of the laboratory you propose to use for testing the drilled core 
specimens for air content. 

 

Replace the paragraph in section 40-1.01C(8) with: 

01-20-12 

Submit a plan for protecting concrete pavement during the initial 72 hours after paving when the 
forecasted minimum ambient temperature is below 40 degrees F. 

 

01-20-12 

Delete "determined under California Test 559" in section 40-1.01C(9). 
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Replace the 2nd and 3rd paragraphs in section 40-1.01D(4) with: 

01-20-12 

The QC plan must include details of corrective action to be taken if any process is out of control. As a 
minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent material. 

 

Replace the 1st paragraph in section 40-1.01D(5) with: 

01-20-12 

Determine the minimum cementitious materials content. Use your value for minimum cementitious 
material content for MC in equation 1 and equation 2 of section 90-1.02B(3). 

 

Replace the 1st sentence of the 3rd paragraph of section 40-1.01D(9) with: 

01-20-12 

Use a California profilograph to determine the concrete pavement profile. 

 

Replace the title of the table in section 40-1.01D(13)(a) with: 

01-20-12 

Concrete Pavement Acceptance Testing 
 

Replace the 2nd and 3rd paragraphs in section 40-1.01D(13)(a) with: 

01-20-12 

Pavement smoothness may be accepted based on the Department's testing. A single test represents no 
more than 0.1 mile. 

Acceptance of modulus of rupture, thickness, dowel bar and tie bar placement, coefficient of friction, 
smoothness, and air content, does not constitute final concrete pavement acceptance. 

 

01-20-12 

Delete item 4 in the list in the 2nd paragraph in section 40-1.01D(13)(c)(2). 

 

Replace items 1 and 2 in the list in the 2nd paragraph in 40-1.01D(13)(d) with: 

01-20-12 

1. For tangents and horizontal curves having a centerline radius of curvature 2,000 feet or more, the PI0 
must be at most 2-1/2 inches per 0.1-mile section. 

2. For horizontal curves having a centerline radius of curvature from 1,000 to 2,000 feet including 
concrete pavement within the superelevation transitions of those curves, the PI0 must be at most 5 
inches per 0.1-mile section. 

 
 

Replace the 1st and 2nd variables in the equation in section 40-1.01D(13)(f) with: 

01-20-12 

nc = Number of your quality control tests (minimum of 6 required) 
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nv = Number of verification tests (minimum of 2 required) 
 

 

Replace "Your approved third party independent testing laboratory" in the 4th paragraph of 
section 40-1.01D(13)(f) with: 

01-20-12 

The authorized laboratory 

 

Replace item 2 in the list in the 2nd paragraph of section 40-1.01D(13)(g): 

01-20-12 

2. One test for every 4,000 square yards of concrete pavement with tie bars or remaining fraction of that 
area. Each tie bar test consists of 2 cores with 1 on each tie-bar-end to expose both ends and allow 
measurement. 

 
 

Replace section 40-1.01D(13)(h) with: 

01-20-12 

40-1.01D(13)(h)  Bar Reinforcement 

Bar reinforcement is accepted based on inspection before concrete placement. 

 

Replace the paragraph in section 40-1.02B(2) with: 

01-20-12 

PCC for concrete pavement must comply with section 90-1 except as otherwise specified. 

 

Replace the paragraphs in section 40-1.02D with: 

01-20-12 

Bar reinforcement must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must 
comply with section 52. 

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be 
one of the following: 

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM 
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled 
under ASTM D 3963/D 3963M and section 52-2.02C. 

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M 
 
 

Replace the paragraphs in section 40-1.02E with: 

01-20-12 

Tie bars must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except 
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, 
Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
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If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply 
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02C, or 
section 52-2.03C. 

Do not bend tie bars. 

 

Replace the 1st, 2nd, and 3rd paragraphs in section 40-1.02F with: 

01-20-12 

Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D 
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long. 

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of 
the following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with either section 52-2.02B or 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the 
following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with section 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
 

Replace the paragraphs in section 40-1.02G with: 

01-20-12 

For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A 
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped 
assemblies. 

If the project is not shown to be in high desert or any mountain climate region. Baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B. 

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar 
baskets must be one of the following: 

1. Epoxy-coated wire complying with section 52-2.03B 
2. Stainless-steel wire. Wire must be descaled, pickled, and polished solid stainless-steel. Wire must 

comply with (1) the chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or 
S31803 and (2) the tension requirements in ASTM A 1022/ A 1022M. 

 
Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02B or 52-2.03B. 

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must 
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt 
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treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16 
inch and the shank length must be at least 5 inches. 

Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either 
electroplating or galvanizing. 

 

Replace the 1st paragraph in section 40-1.02H with: 

01-20-12 

Chemical adhesive for drilling and bonding dowels and tie bars must be on the Authorized Material List. 
The Authorized Material List indicates the appropriate chemical adhesive system for the concrete 
temperature and installation conditions. 

 

Replace section 40-1.02I(2) with: 

01-20-12 

40-1.02I(2)  Silicone Joint Sealant 

Silicone joint sealant must be on the Authorized Material List. 

 

Replace the last sentence in section 40-1.02I(4) with: 

01-20-12 

Show evidence that the seals are compressed from 30 to 50 percent for the joint width at time of 
installation. 

 

Replace the paragraph in section 40-1.02L with: 

01-20-12 

Water for core drilling may be obtained from a potable water source, or submit proof that it does not 
contain: 

1. More than 1,000 parts per million of chlorides as Cl 
2. More than 1,300 parts per million of sulfates as S04 
3. Impurities that cause pavement discoloration or surface etching 
 
 

Replace the paragraph in section 40-1.03B with: 

01-20-12 

Before placing concrete pavement, develop enough water supply for the work under section 17. 

 

Replace the last paragraph in section 40-1.03D(1) with: 

01-20-12 

Removal of grinding residue must comply with section 42-1.03B. 

 

Replace the 1st and 2nd paragraphs in section 40-1.03E(6)(c) with: 

01-20-12 

Install preformed compressions seals in isolation joints if specified in the special provisions. 

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is 
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire 
transverse length of concrete pavement except splices are allowed for widenings and staged 
construction. With a sharp instrument, cut across the longitudinal seal at the intersection with transverse 
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construction joints. If the longitudinal seal does not relax enough to properly install the transverse seal, 
trim the longitudinal seal to form a tight seal between the 2 joints. 

If splicing is authorized, splicing must comply with the manufacturer's written instructions. 

 

Replace the 12th and 13th paragraphs in section 40-1.03G with: 

01-20-12 

Construct additional test strips if you: 

1. Propose different paving equipment including: 
1.1. Paver 
1.2. Dowel bar inserter 
1.3. Tie bar inserter 
1.4. Tining 
1.5. Curing equipment 

2. Change concrete mix proportions 
 
You may request authorization to eliminate the test strip if you use paving equipment and personnel from 
a Department project (1) for the same type of pavement and (2) completed within the past 12 months. 
Submit supporting documents and previous project information with your request. 

 

Replace the 1st paragraph in section 40-1.03I with: 

01-20-12 

Place tie bars in compliance with the tolerances shown in the following table: 

Tie Bar Tolerance
Dimension  Tolerance

Horizontal and vertical skew 10 degrees maximum
Longitudinal translation  ± 2 inch maximum
Horizontal offset (embedment) ± 2 inch maximum
Vertical depth 1.  Not less than 1/2 inch below the saw 

cut depth of joints  
2.  When measured at any point along 
the bar, not less than 2 inches clear of 
the pavement's surface and bottom 

 

 

Replace item 4 in the list in the 2nd paragraph in section 40-1.03I with: 

01-20-12 

4. Use tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If 
you request a waiver, describe the construction limitations or restricted access preventing the 
advanced anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do 
not move from their specified depth and alignment during paving. Use fasteners to anchor tie bar 
baskets. 

 
 

Replace "The maximum distance below the depth shown must be 0.05 foot." in the table in section 
40-1.03J with: 

01-20-12 

The maximum distance below the depth shown must be 5/8 inch. 
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Replace sections 40-1.03L and 40-1.03M with: 

01-20-12 

40-1.03L  Finishing 

40-1.03L(1)  General 

Reserved 

40-1.03L(2)  Preliminary Finishing 

40-1.03L(2)(a)  General 

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark 
each day's  paving with a stamp. The stamp must be authorized before paving starts. The stamp must be 
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate 
the mark 20 ± 5 feet from the transverse construction joint formed at each day's start of paving and 1 ± 
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of 
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read 
from the pavement's outside edge. 

Do not apply more water to the pavement surface than can evaporate before float finishing and texturing 
are completed. 

40-1.03L(2)(b)  Stationary Side Form Finishing 

If stationary side form construction is used, give the pavement a preliminary finish by the machine float 
method or the hand method. 

If using the machine float method: 

1. Use self-propelled machine floats. 
2. Determine the number of machine floats required to perform the work at a rate equal to the pavement 

delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement 
delivery. When machine floats are in proper position, you may resume pavement delivery and paving. 

3. Run machine floats on side forms or adjacent  pavement lanes. If running on adjacent pavement, 
protect the adjacent  pavement surface under section 40-1.03P. Floats must be hardwood, steel, or 
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat 
surface. 

 
If using the hand method, finish pavement smooth and true to grade with manually operated floats or 
powered finishing machines. 

40-1.03L(2)(c)  Slip-Form Finishing 

If slip-form construction is used, the slip-form paver must give the  pavement a preliminary finish. You 
may supplement the slip-form paver with machine floats. 

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge 
rounding. 

40-1.03L(3)  Final Finishing 

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius. 
Round transverse and longitudinal construction joints to a 0.02-foot radius. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and 
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and 
maintain accurate tracking along the pavement surface. The machine must have a single row of 
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must 
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The 
machine must have horizontal and vertical controls. The machine must apply constant down pressure on 
the pavement surface during texturing. The machines must not cause ravels. 
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Construct grooves over the entire pavement width in a single pass except do not construct grooves 3 
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use a 
guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across 
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves 
under section 40-1.03L(2) using the hand method. Hand-constructed grooves must comply with the 
specifications for machine-constructed grooves. 

Initial and final texturing must produce a coefficient of friction of at least 0.30 when tested under California 
Test 342. Notify the Engineer when the pavement is scheduled to be opened to traffic to allow at least 25 
days for the Department to schedule testing for coefficient of friction. Notify the Engineer when the 
pavement is ready for testing which is the latter of: 

1. Seven days after paving 
2. When the pavement has attained a modulus of rupture of 550 psi 
 
The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is 
ready for testing. 

Do not open the pavement to traffic unless the coefficient of friction is at least 0.30. 

40-1.03M  Reserved 

 

Replace the 4th paragraph of 40-1.03P with: 

01-20-12 

Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open 
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi 
under California Test 523 or California Test 524. 

 

Replace the 1st paragraph of section 40-6.01A with: 

01-20-12 

Section 40-6 includes specifications for applying a high molecular weight methacrylate resin system to  
pavement surface cracks that do not extend the full slab depth. 

 

Replace the 4th paragraph of section 40-6.01C(2) with: 

01-20-12 

If the project is in an urban area adjacent to a school or residence, the public safety plan must also 
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by 
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor 
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of 
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the 
airborne emissions monitoring plan. 

 

01-20-12 

Delete the 1st sentence of the 2nd paragraph in section 40-6.02B. 

 

Replace item 4 in the list in the last paragraph in section 40-6.03A with: 

01-20-12 

4. Coefficient of friction is at least 0.30 under California Test 342 
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Replace the paragraph in section 40-6.04 with: 

01-20-12 

Not Used 

 

Add to section 40: 

01-20-12 

40-7–40-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

41  CONCRETE PAVEMENT REPAIR 
10-19-12 

Replace "41-1.02" in the 1st paragraph of section 41-3.02 with: 

10-19-12 

41-2.02 

 

Add to section 41-4.03: 

10-19-12 

41-4.03J–41-4.03M  Reserved 

 

Replace "41-8" in the 3rd paragraph of section 41-7.03 with: 

10-19-12 

41-9 except 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 
46  GROUND ANCHORS AND SOIL NAILS 

01-18-13 
Replace the 1st paragraph of section 46-1.01C(2) with: 

01-18-13 

Submit 5 sets of shop drawings to OSD, Documents Unit. Notify the Engineer of the submittal. Include in 
the notification the date and contents of the submittal. Allow 30 days for the Department's review. After 
review, submit from 6 to 12 sets, as requested, for authorization and use during construction. 

Shop drawings and calculations must be sealed and signed by an engineer who is registered as a civil 
engineer in the State. 

 

Replace the 3rd paragraph of section 46-1.01C(2) with: 

01-18-13 

Ground anchor shop drawings must include: 

1. Details and specifications for the anchorage system and ground anchors. 
2. Details for the transition between the corrugated plastic sheathing and the anchorage assembly. 
3. If shims are used during lock-off, shim thickness and supporting calculations. 
4. Calculations for determining the bonded length. Do not rely on any capacity from the grout-to-ground 

bond within the unbonded length. 
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01-18-13 

Delete the 5th and 6th paragraphs of section 46-1.01C(2). 

 

Replace the 4th paragraph of section 46-1.01D(2)(b) with: 

01-18-13 

Each jack and its gage must be calibrated as a unit under the specifications for jacks used to tension 
prestressing steel permanently anchored at 25 percent or more of its specified minimum ultimate tensile 
strength in section 50-1.01D(3). 

 

10-19-12 

Delete the 3rd paragraph of section 46-1.01D(2)(d). 

 

Add to section 46-1.03B: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 1st sentence of the 3rd paragraph of section 46-2.01A with: 

04-20-12 

Ground anchors must comply with section 50. 

 

Add to section 46-2.02B: 

04-20-12 

Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

47  EARTH RETAINING SYSTEMS 
10-19-12 

Replace the 2nd paragraph of section 47-2.01D with: 

02-17-12 

Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A 
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of 
round wire test samples in ASTM A 370.  

 

Replace "78-80" in the 1st table in the 2nd paragraph of section 47-2.02C with: 

10-19-12 

78-100 

 

Replace the value for the sand equivalent requirement in the 2nd table in the 3rd paragraph of 
section 47-2.02C with: 

01-20-12 

12 minimum 
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Replace the 1st paragraph of section 47-2.02E with: 

02-17-12 

Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A 
185/A 185M. 

 

Add between the 2nd and 3rd paragraphs of section 47-3.02A: 

10-19-12 

Reinforcement must comply with section 52. 

 

10-19-12 

Delete the 1st paragraph of section 47-3.02B(2)(b). 

 

Add between the 3rd and 4th paragraphs of section 47-5.01: 

10-19-12 

Reinforcement must comply with section 52. 

 

Add to section 47-6.01A: 

10-19-12 

The alternative earth retaining system must comply with the specifications for the type of wall being 
constructed. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

48  TEMPORARY STRUCTURES 
09-16-11 

Replace the 7th paragraph of section 48-2.01C(2) with: 

09-16-11 

If you submit multiple submittals at the same time or additional submittals before review of a previous 
submittal is complete: 

1. You must designate a review sequence for submittals 
2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher 

priority still under review 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

49  PILING 
01-18-13 

Replace "Load Applied to Pile by Hydraulic Jack(s) Acting at One End of Test Beam(s) Anchored 
to the Pile" in the 5th paragraph of section 49-1.01D(2) with: 

07-20-12 

"Tensile Load Applied by Hydraulic Jack(s) Acting Upward at One End of Test Beam(s)" 
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Add to section 49-1.03: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 2nd paragraph of section 49-2.01D with: 

01-20-12 

Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the 
plane of pile cutoff. 

 

Replace the 3rd and 4th paragraphs of section 49-2.04B(2) with: 

10-19-12 

Piles in a corrosive environment must be steam or water cured under section 90-4.03. 

If piles in a corrosive environment are steam cured, either: 

1. Keep the piles continuously wet for at least 3 days. The 3 days includes the holding and steam curing 
periods. 

2. Apply curing compound under section 90-1.03B(3) after steam curing. 
 
 

Add to section 49-3.01A: 

01-20-12 

Concrete must comply with section 51. 

 

Replace the 1st paragraph of section 49-3.01C with: 

01-20-12 

Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the 
excavation methods and the concrete placement procedures provide for placing the concrete against 
undisturbed material in a dry or dewatered hole. 

 

Replace "Reserved" in section 49-3.02A(2) with: 

01-20-12 

dry hole: 

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that: 
1.1. Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period 

of 1 hour without any pumping from the hole during the hour. 
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing 

concrete. 
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of 

pumps. 
 
 

Replace "Reserved" in section 49-3.02A(3)(a) with: 

01-20-12 

If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic 
spacer. Allow 10 days for review. 
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Replace item 5 in the list in the 1st paragraph of section 49-3.02A(3)(b) with: 

10-19-12 

5. Methods and equipment for determining: 
5.1. Depth of concrete 
5.2. Theoretical volume of concrete to be placed, including the effects on volume if casings are 

withdrawn 
5.3. Actual volume of concrete placed 
 

 

Add to the list in the 1st paragraph of section 49-3.02A(3)(b): 

01-18-13 

8. Drilling sequence and concrete placement plan. 
 
 

Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with: 

01-20-12 

2. Be sealed and signed by an engineer who is registered as a civil engineer in the State. This 
requirement is waived for either of the following conditions: 
2.1. The proposed mitigation will be performed under the current Department-published version of 

ADSC Standard Mitigation Plan 'A' - Basic Repair without exception or modification. 
2.2. The Engineer determines that the rejected pile does not require mitigation due to structural, 

geotechnical, or corrosion concerns, and you elect to repair the pile using the current 
Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without 
exception or modification. 

 
 

Replace item 1 in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with: 

01-20-12 

1. Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe 
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe 
lengths in excess of those commercially available. Log the location of the inspection pipe couplers 
with respect to the plane of pile cutoff. 

 
 

Add to section 49-3.02A(4)(d)(iv): 

01-20-12 

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the 
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan. 

The meeting attendees must include your representatives and the Engineer's representatives involved in 
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the 
Department. 

Provide the meeting facility. The Engineer conducts the meeting. 

 

Replace the 1st paragraph of section 49-3.02B(5) with: 

01-20-12 

Grout used to backfill casings must comply with section 50-1.02C, except: 

1. Grout must consist of cementitious material and water, and may contain an admixture if authorized. 
Cementitious material must comply with section 90-1.02B, except SCMs are not required. The 
minimum cementitious material content of the grout must not be less than 845 lb/cu yd of grout. 

2. Aggregate must be used to extend the grout as follows: 
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2.1. Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent 
pea gravel, by weight. 

2.2. Fine aggregate must comply with section 90-1.02C(3). 
2.3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 90 percent 

passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve. 
3. California Test 541 is not required. 
4. Grout is not required to pass through a sieve with a 0.07-inch maximum clear opening before being 

introduced into the grout pump. 
 
 

Replace section 49-3.02B(8) with: 

01-20-12 

49-3.02B(8)  Spacers 

Spacers must comply with section 52-1.03D, except you may use plastic spacers. 

Plastic spacers must: 

1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard 
Practice 

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the 
coefficient of thermal expansion between the plastic and concrete 

3. Be of commercial quality 
 
 

Add to section 49-3.02C(4): 

01-20-12 

Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover 
measured from the outside of the cage to the sides of the hole or casing. 

Place spacers at least 5 inches clear from any inspection tubes. 

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage, 
as recommended by the manufacturer. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

50  PRESTRESSING CONCRETE 
01-18-13 

Replace the 3rd paragraph of section 50-1.01D(2) with: 

10-19-12 

The Department may verify the prestressing force using the Department's load cells. 

 

Replace the 6th paragraph of section 50-1.01D(3) with: 

01-18-13 

Jacking equipment must be calibrated as follows: 

1. Each jack and its gage must be calibrated as a unit. 
2. Each jack used to tension prestressing steel permanently anchored at 25 percent or more of its 

specified minimum ultimate tensile strength must be calibrated by METS within 1 year of use and 
after each repair. You must: 
2.1. Schedule the calibration of the jacking equipment with METS 
2.2. Verify that the jack and supporting systems are complete, with proper components, and are in 

good operating condition 
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2.3. Mechanically calibrate the gages with a dead weight tester or other authorized means before 
calibration of the jacking equipment by METS 

2.4. Provide enough labor, equipment, and material to (1) install and support the jacking and 
calibration equipment and (2) remove the equipment after the calibration is complete 

2.5. Plot the calibration results 
3. Each jack used to tension prestressing steel permanently anchored at less than 25 percent of its 

specified minimum ultimate tensile strength must be calibrated by an authorized laboratory within 6 
months of use and after each repair. 

 
 

Replace "diameter" in item 9 in the list in the 1st paragraph of section 50-1.02D with: 

04-20-12 

cross-sectional area 

 

Add to section 50-1.02: 

09-16-11 

50-1.02G  Sheathing 

Sheathing for debonding prestressing strand must: 

1. Be split or un-split flexible polymer plastic tubing 
2. Have a minimum wall thickness of 0.025 inch 
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch 
 
Split sheathing must overlap at least 3/8 inch. 

Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape. 

The sheathing and waterproof tape must not react with the concrete, coating, or steel. 

 

Add to section 50-1.03B(1): 

01-20-12 

After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the 
minimum ultimate tensile strength shown. 

 

Add to section 50-1.03B(2): 

09-16-11 

50-1.03B(2)(e)  Debonding Prestressing Strands 

Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire 
length shown and sealing the ends of the sheathing with waterproof tape. 

Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded 
lengths of pairs of strands must be equal. 

Do not terminate debonding at any one cross section of the member for more than 40 percent of the 
debonded strands or 4 strands, whichever is greater. 

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before 
placing the concrete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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51  CONCRETE STRUCTURES 
10-19-12 

Replace the paragraphs of section 51-1.01A with: 

10-19-12 

Section 51-1 includes general specifications for constructing concrete structures. 

Earthwork for the following concrete structures must comply with section 19-3: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Culverts 
4. Barrier slabs 
5. Junction structures 
6. Minor structures 
7. Pipe culvert headwalls, endwalls, and wingwalls for a pipe with a diameter of 5 feet or greater 
 
Falsework must comply with section 48-2. 

Joints must comply with section 51-2. 

Elastomeric bearing pads must comply with section 51-3. 

Reinforcement for the following concrete structures must comply with section 52: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Barrier slabs 
4. Junction structures 
5. Minor structures 
6. PC concrete members 
 
You may use RSC for a concrete structure only where the specifications allow the use of RSC. 

 

Add to section 51-1.03C(2)(c)(i): 

04-20-12 

Permanent steel deck forms are only allowed where shown or if specified as an option in the special 
provisions. 

 

Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with: 

04-20-12 

Compute the physical design properties under AISI's North American Specification for the Design of Cold-
Formed Steel Structural Members. 

 

Replace the 8th paragraph of section 51-1.03D(1) with: 

10-19-12 

Except for concrete placed as pipe culvert headwalls and endwalls, slope paving and aprons, and 
concrete placed under water, consolidate concrete using high-frequency internal vibrators within 15 
minutes of placing concrete in the forms. Do not attach vibrators to or hold them against forms or 
reinforcing steel. Do not displace reinforcement, ducts, or prestressing steel during vibrating. 
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Add to section 51-1.03E(5): 

08-05-11 

Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling 
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is 
authorized, drill a new hole adjacent to the rejected hole to the depth shown. 

 

Replace "Reserved" in section 51-1.03F(5)(b) with: 

04-20-12 

51-1.03F(5)(b)(i)  General 

Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or 
by longitudinal tining. 

10-19-12 

For bridge widenings, texture the deck surface longitudinally by longitudinal tining. 

04-20-12 

In freeze-thaw areas, do not texture PCC surfaces of bridge decks. 

51-1.03F(5)(b)(ii)  Grinding and Grooving 

When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover 
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based 
on the final profile grade elevations shown. Construct joint seals after completing the grinding and 
grooving. 

Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment 
requirements. 

Grind and groove the deck surface as follows: 

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not 
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches. 

2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the 
centerline. 

 
51-1.03F(5)(b)(iii)  Longitudinal Tining 

When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or 
broom device that produces striations parallel to the centerline. Perform final texturing with spring steel 
tines that produce grooves parallel with the centerline. 

The tines must: 

1. Be rectangular in cross section 
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers 
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep 
 
Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from 
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves. 
Hand-constructed grooves must comply with the specifications for machine-constructed grooves. 

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the 
surface. 

 

Replace the paragraphs of section 51-1.04 with: 

10-19-12 

If concrete involved in bridge work is not designated by type and is not otherwise paid for under a 
separate bid item, the concrete is paid for as structural concrete, bridge. 
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The payment quantity for structural concrete includes the volume in the concrete occupied by bar 
reinforcing steel, structural steel, prestressing steel materials, and piling. 

The payment quantity for seal course concrete is the actual volume of seal course concrete placed except 
the payment quantity must not exceed the volume of concrete contained between vertical planes 1 foot 
outside the neat lines of the seal course shown. The Department does not adjust the unit price for an 
increase or decrease in the seal course concrete quantity. 

Structural concrete for pier columns is measured as follows: 

1. Horizontal limits are vertical planes at the neat lines of the pier column shown. 
2. Bottom limit is the bottom of the foundation excavation in the completed work. 
3. Upper limit is the top of the pier column concrete shown. 
 
The payment quantity for drill and bond dowel is determined from the number and depths of the holes 
shown. 

 

Replace "SSPC-QP 3" in the 1st paragraph of section 51-2.02A(2) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 

 

Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with: 

04-20-12 

Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness 
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The 
completed groove must have: 

1. Top width within 1/8 inch of the width shown or ordered 
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth 
3. Uniform width and depth 
 
Cutting grooves in existing decks includes cutting any conflicting reinforcing steel. 

 

Replace the 2nd paragraph of section 51-2.02E(1)(e) with: 

08-05-11 

Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge 
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in 
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design 
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10 
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide 
a smooth-riding joint without slapping of components or tire rumble. 

 

Add between the 1st and 2nd paragraphs of section 51-4.01A: 

10-19-12 

Prestressing concrete members must comply with section 50. 

 

04-20-12 

Delete the 2nd paragraph of section 51-4.01A. 
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Replace the 3rd paragraph of section 51-4.01C(2) with: 

04-20-12 

For segmental or spliced-girder construction, shop drawings must include the following additional 
information: 

1. Details showing construction joints or closure joints 
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe 
3. Materials and methods for making closures 
4. Construction joint keys and surface treatment 
5. Other requested information  
 
For segmental girder construction, shop drawings must include concrete form and casting details. 

 

10-19-12 

Delete the 1st and 2nd paragraphs of section 51-4.02A. 

 

Replace the 3rd paragraph of section 51-4.02B(2) with: 

04-20-12 

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior 
girders must match the color and texture of the adjoining concrete. 

 

Add to section 51-4.02B(2): 

04-20-12 

At spliced-girder closure joints: 

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse 
texture as specified for the top surface of PC members. 

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end 
sufficiently to facilitate splicing of the duct. 

 
For spliced girders, pretension strand extending from the closure end of the girder segment to be 
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and 
other coatings that would destroy or reduce the bond. 

 

Add to section 51-4.03B: 

04-20-12 

The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning 
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck 
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent 
stage. 

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2. 

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate 
diaphragms to allow inspection for concrete consolidation. 

 

Add between the 1st and 2nd paragraphs of section 51-7.01A: 

10-19-12 

Minor structures include: 

1. Pipe culvert headwalls and endwalls for a pipe with a diameter less than 5 feet 
2. Drainage inlets 
3. Other structures described as minor structures 
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10-19-12 

Delete the 4th paragraph of section 51-7.01A. 

 

Replace the 1st and 2nd paragraphs of section 51-7.01B with: 

10-19-12 

Concrete must comply with the specifications for minor concrete. 

 

Add to section 51: 

10-19-12 

51-8–51-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 
01-18-13 

Add to section 52-1.01A: 

07-20-12 

Splicing of bar reinforcement must comply with section 52-6. 

 

Replace the 1st and 2nd paragraphs of section 52-1.02B with: 

10-19-12 

Reinforcing bars must be deformed bars complying with ASTM A 706/A 706M, Grade 60, except you may 
use: 

1. Deformed bars complying with ASTM A 615/A 615M, Grade 60, in: 
1.1. Junction structures 
1.2. Sign and signal foundations 
1.3. Minor structures 
1.4. Concrete crib members 
1.5. Mechanically-stabilized-embankment concrete panels 
1.6. Masonry block sound walls 

2. Deformed or plain bars complying with ASTM A 615/A 615M, Grade 40 or 60, in: 
2.1. Slope and channel paving 
2.2. Concrete barriers Type 50 and 60 

3. Plain bars for spiral or hoop reinforcement in structures and concrete piles 
 
 

Add to the list in the 3rd paragraph of section 52-1.02B: 

04-20-12 

9. Shear reinforcement stirrups in PC girders 
 

Replace the 6th paragraph of section 52-6.01D(4)(a) with: 

01-18-13 

Before performing service splice or ultimate butt splice testing, perform total slip testing on the service 
splice or ultimate butt splice test samples under section 52-6.01D(4)(b). 
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Replace section 52-6.02D with: 

10-21-11 

52-6.02D  Ultimate Butt Splice Requirements 

When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as 
either of the following: 

1. For "Necking (Option I)," the test sample must rupture in the reinforcing bar outside of the affected 
zone and show visible necking. 

2. For "Necking (Option II)," the largest measured strain must be at least: 
2.1. Six percent for no. 11 and larger bars 
2.2. Nine percent for no. 10 and smaller bars 
 

 

Replace the 2nd and 3rd paragraphs of section 52-6.03B with: 

01-18-13 

Do not splice the following by lapping: 

1. No. 14 bars 
2. No. 18 bars 
3. Hoops 
4. Reinforcing bars where you cannot provide a minimum clear distance of 2 inches between the splice 

and the nearest adjacent bar 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

54  WATERPROOFING 
04-20-12 

Add between "be" and "3/8 inch" in the 3rd paragraph of section 54-4.02C: 

04-20-12 

at least 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

56  SIGNS 
07-20-12 

07-20-12 

Delete item 2 in the list in the 4th paragraph of section 56-3.01A. 

 

07-20-12 

Delete the 7th paragraph of section 56-3.02K(2). 

 

07-20-12 

Delete item 4 in the list in the 1st paragraph of section 56-3.02M(1). 

 

07-20-12 

Delete "and box beam-closed truss" in the 2nd paragraph of section 56-3.02M(3)(a). 

 



Contract No.  08-0Q9204 
84 of 95 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

57  WOOD AND PLASTIC LUMBER STRUCTURES 
10-19-12 

Replace "51-2.01C(3)" in the 1st paragraph of section 57-2.01C(3)(a) with: 

10-19-12 

57-2.01C(3) 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

58  SOUND WALLS 
10-19-12 

10-19-12 

Delete the 3rd paragraph of section 58-1.01. 

 

Replace the 1st paragraph of section 58-2.01D(5)(a) with: 

08-05-11 

You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and 
structural tests of masonry to verify the masonry construction complies with section 1704, "Special 
Inspections," and section 2105, "Quality Assurance," of the 2007 CBC. 

 

10-19-12 

Delete the 1st paragraph of section 58-2.02F. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

59  PAINTING 
10-19-12 

Replace "SSPC-SP 10" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 10/NACE no. 2 

 

Replace "SSPC-SP 6" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 6/NACE no. 3 

 

Replace "SSPC-CS 23.00" at each occurrence in section 59 with: 

10-19-12 

SSPC-CS 23.00/AWS C 2.23M/NACE no. 12 

 

Replace "SSPC-QP 3 or AISC SPE, Certification P-1 Enclosed" in item 3 in the list in the 1st 
paragraph of section 59-2.01D(1) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 (Enclosed Shop) 
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Replace the paragraphs in section 59-2.03A with: 

10-19-12 

Clean and paint all exposed structural steel and other metal surfaces. 

You must provide enclosures for cleaning and painting structural steel. Cleaning and painting of new 
structural steel must be performed in an Enclosed Shop as defined in AISC-420-10/SSPC-QP 3. Maintain 
atmospheric conditions inside enclosures within specified limits. 

Except for blast cleaning within closed buildings, perform blast cleaning and painting during daylight 
hours. 

 

Add to section 59-2.03C: 

10-19-12 

59-2.03C(3)  Moisture-Cured Polyurethane Coating 

Reserved 

 

Replace item 1 in the list in the 2nd paragraph of section 59-2.03C(1) with: 

10-19-12 

1. Apply a stripe coat of undercoat paint on all edges, corners, seams, crevices, interior angles, 
junctions of joining members, weld lines, and similar surface irregularities. The stripe coat must 
completely hide the surface being covered. If spot blast cleaning portions of the bridge, apply the 
stripe coat of undercoat paint before each undercoat and follow with the undercoat as soon as 
practical. If removing all existing paint from the bridge, apply the undercoat first as soon as practical 
and follow with the stripe coat of undercoat paint for each undercoat. 

 
 

Add to section 59-2.03C(2)(a): 

10-19-12 

Coatings for new structural steel must comply with the requirements shown in the following table: 

Zinc Coating System for New Structural Steel 
Description Coating Dry film thickness (mils)

All surfaces:   
Undercoat Inorganic zinc primer, 

AASHTO M 300 Type I or II 
4–8 

Finish coata Exterior grade latex,  
2 coats 

2 minimum each coat, 
4–8 total 

Total thickness, all coats  8–14 
aIf no finish coats are described, a final coat of inorganic zinc primer is required 

 

Coatings for existing structural steel must comply with the requirements shown in the following table: 
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Zinc Coating System for Existing Structural Steel 
Description Coating Dry film thickness (mils) 

Connections to new 
structural steel:a 

  

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coatb Exterior grade latex,  
2 coats 

2 minimum each coat, 
4–8 total 

Total thickness, all coats  8–14 
Other surfaces cleaned to 
bare metal: 

  

1st undercoat 
2nd undercoat 

State Specification PWB 145 
State Specification PWB 146 

2–3 
2–3 

1st finish coat 
2nd finish coat 

State Specification PWB 171 
State Specification PWB 172 

1.5–3 
1.5–3 

Total thickness, all coats  7–12 
Existing painted surfaces 
to be topcoated: 

  

Undercoat State Specification PWB 146 2–3 
1st finish coat 
2nd finish coat 

State Specification PWB 171 
State Specification PWB 172 

1.5–3 
1.5–3 

Total thickness, new coats  5–9 
aIncludes the following locations: 

1. New and existing contact surfaces 
2. Existing member surfaces under HS bolt heads, nuts, or washers 
3. Bare surfaces of existing steel after trimming, cutting, drilling, or reaming 
4. Areas within a 4-inch radius from the point of application of heat for welding or 
flame cutting 

bIf no finish coats are described, a final coat of inorganic zinc primer is required 
 

 

07-20-12 

Delete "and box beam-closed truss" in the 1st sentence in the 1st paragraph of section 59-5.03. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VII  DRAINAGE 
62  ALTERNATIVE CULVERTS 

10-19-12 
Add to the end of section 62-1.01: 

10-19-12 

Alternative culverts include concrete collars and concrete tees and reinforcement for connecting new pipe 
to existing or new facilities. Concrete for the collars and tees must be minor concrete. Reinforcement for 
the concrete collars or tee connections must comply with section 52. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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64  PLASTIC PIPE 
10-19-12 

Replace the 2nd paragraph of section 64-1.01A with: 

10-19-12 

Plastic pipe includes all necessary elbows, wyes, tees, other branches, fittings, coupling systems, 
concrete collars or tees, and reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

65  CONCRETE PIPE 
10-19-12 

Replace the 2nd paragraph of section 65-1.01 with: 

10-19-12 

Concrete pipe includes all necessary elbows, wyes, tees, other branches, concrete collars or tees, and 
reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

70  MISCELLANEOUS DRAINAGE FACILITIES 
01-18-13 

Replace section 70-5.02A(2) with: 

01-20-12 

70-5.02A(2)  Plastic Flared End Sections 

Plastic flared end sections must comply with ASTM D 3350. 

 

Replace the 2nd, 3rd, and 4th paragraphs of section 70-7.02B with: 

01-18-13 

Before shipping, the exterior surfaces of the casing must be cleaned, primed, and coated to comply with 
ANSI/AWWA C213 or ANSI/AWWA C214. 

Wrapping tape for repairing damaged coating and wrapping field joints and fittings must be a pressure-
sensitive PVC or polyethylene tape with a minimum thickness of 50 mils, 2 inches wide. 

 

Add to section 70-7.03: 

01-18-13 

Repair damaged coating on the casing and wrap field joints and fittings with wrapping tape as follows: 

1. Before wrapping, thoroughly clean and prime the pipe casing, joints, and fittings under the tape 
manufacturer's instructions. 

2. Wrap the tape tightly with 1/2 uniform lap, free from wrinkles and voids to provide not less than a 100-
mil thickness. 

3. Wrapping at joints must extend at least 6 inches over adjacent pipe casing coverings. Apply tension 
such that the tape will conform closely to contours of the joint. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VIII  MISCELLANEOUS CONSTRUCTION 
72  SLOPE PROTECTION 

01-18-13 
Replace the row under "Class" in the table in the 1st paragraph of section 72-3.02B with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 
 

 

Replace the row under "Rock class" in the table in the 2nd paragraph of section 72-3.03E with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 
 

 

Add to section 72-11.01B: 

01-18-13 

Expanded polystyrene and premolded expansion joint filler must comply with section 51-2. 

 

Replace the 1st paragraph of section 72-11.01C(2) with: 

01-18-13 

Construct and finish minor concrete slope paving under section 51-1. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

74  PUMPING EQUIPMENT AND CONTROLS 
01-20-12 

Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with: 

01-20-12 

Drainage pumps must be factory certified under ANSI/HI 14.6. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

75  MISCELLANEOUS METAL 
10-19-12 

Replace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:  

10-19-12 

AISC-420-10/SSPC-QP3 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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Replace section 78 with: 

07-20-12 

78  INCIDENTAL CONSTRUCTION 
07-20-12 

78-1  GENERAL 

Section 78 includes specifications for incidental bid items that are not closely associated with other 
sections. 

78-2–78-50  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

80  FENCES 
10-19-12 

Add to section 80-2.02D: 

10-19-12 

Vertical stays must: 

1. Comply with ASTM A641 
2. Be 12-1/2 gage 
3. Have a Class 3 zinc coating 
 
 

Replace item 1 in the list in section 80-2.02E with: 

10-19-12 

Comply with ASTM A 116, Type Z, Grade 60, Class 1 

 

Add after "galvanized wire" in the 1st paragraph of section 80-2.02F: 

10-19-12 

complying with ASTM A 641 

 

Replace the 3rd and 4th paragraphs of section 80-2.02F with: 

10-19-12 

Each staple used to fasten barbed wire and wire mesh fabric to wood posts must: 

1. Comply with ASTM F 1667 
2. Be at least 1-3/4 inches long 
3. Be manufactured from 9-gage galvanized wire 
 
Wire ties used to fasten barbed wire and wire mesh to metal posts must be at least 11-gage galvanized 
wire complying with ASTM F 626. Clips and hog rings used for metal posts must be at least 9-gage 
galvanized wire complying with ASTM F 626. 

 

Replace the 8th through 14th paragraphs of section 80-2.03 with: 

10-19-12 

Attach the wire mesh and barbed wire to each post. 

Securely fasten tension wires to wood posts. Make a single or double loop around each post at each 
attachment point and staple the wire to the post. Use wire ties, hog rings, or wire clips to fasten the wires 
to the metal posts. 
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Connect each wood brace to its adjacent post with a 3/8 by 4-inch steel dowel. Twist the tension wires 
until the installation is rigid. 

Stretch barbed wire and wire mesh fabric and fasten to each wood or steel end, corner, or gate post. 
Apply tension according to the manufacturer’s instructions using a mechanical stretcher or other device 
designed for such use. If no tension is specified by the manufacturer, use 250 pounds for the required 
tension. Evenly distribute the pull over the longitudinal wires in the wire mesh such that no more than 50 
percent of the original depth of the tension curves is removed. Do not use a motorized vehicle, truck, or 
tractor to stretch the wire. 

Attach barbed wire and wire mesh fabric to the private-property side of posts. On curved alignments, 
place the wire mesh and barbed wire on the face of the post against which the normal pull of the wire 
mesh and wire will be exerted. Terminate the wire mesh and barbed wire at each end, corner, pull, and 
gate post in the new fence line. Attach wire mesh and barbed wire to each wood or steel end, corner, pull, 
or gate post by wrapping each horizontal strand around the post and tying it back on itself with at least 4 
tightly-wound wraps. 

At line posts, fasten the wire mesh to the post at the top and bottom and at intermediate points not 
exceeding 10 inches apart. Fasten each line of barbed wire to each line post. Use wire ties or clips to 
fasten the wires to metal posts under the post manufacturer’s instructions. Drive staples crosswise with 
the grain of the wood and pointed slightly downward. Drive staples just short of actual contact with the 
wires to allow free longitudinal movement of those wires and to prevent damage to the wire’s protective 
coating. Secure all wires to posts to maintain horizontal alignment. 

Splices in barbed wire and wire mesh are allowed provided there are no more than 2 splices per 50 feet 
of fence. Use commercially-available galvanized mechanical wire splices or a wire splice created by tying 
off wire. Install mechanical wire splices with a tool designed for that purpose under the manufacturer's 
instructions. Tie off the wire as follows: 

1. Carry the ends of each wire 3 inches past the tied-off knot location and wrap around the wire for at 
least 6 turns in opposite directions. 

2. Remove the splice tool and close the space by pulling the end of the wires together. 
3. Cut the unused ends of the wire close and neat. 
 
 

Add to "≤ 6" in the table in the 4th paragraph of section 80-3.02B: 

10-19-12 

feet 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 
83  RAILINGS AND BARRIERS 

10-19-12 
Replace "80-2.02" in the 2nd paragraph of section 83-1.02E with: 

10-19-12 

80-3.02B 

 

Add to section 83-2.02D(1): 

10-21-11 

For a concrete barrier transition: 

1. Remove portions of the existing concrete barrier where shown under section 15-3 
2. Roughen the contact surface of the existing concrete barrier 
3. Drill and bond dowels into the existing concrete barrier under section 51-1 
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Add to section 83-2.02: 

10-19-12 

83-2.02H–83-2.02M  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 
01-20-12 

Replace the 1st paragraph in section 84-2.04 with: 

01-20-12 

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
1 traffic stripe. 

 

Add to section 84: 

01-20-12 

84-6  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET 
NIGHT VISIBILITY 

Reserved 

84-7–84-10  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

86  ELECTRICAL SYSTEMS 
10-19-12 

Replace section 86-2.06 with: 

01-20-12 

86-2.06  PULL BOXES 

86-2.06A  General 

86-2.06A(1) Cover Marking 

Marking must be clearly defined, uniform in depth, and parallel to either the long or short sides of the 
cover. 

Marking letters must be 1 to 3 inches high. 

Before galvanizing steel or cast iron cover, apply marking by one of the following methods: 

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to 
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening. 

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip 
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch 
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening. 

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch. 
 
86-2.06A(2)  Installation and Use 

Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work. 
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You may use a larger standard size pull box than that shown on the plans or specified. 

A pull box in ground or sidewalk area must be installed as follows: 

1. Embed bottom of the pull box in crushed rock. 
2. Place a layer of roofing paper on the crushed rock. 
3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the 

drain hole. 
4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper. 
5. Place grout between the pull box and the pull box extension, and around conduits. 
 
The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in 
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation, 
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade. 
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the 
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull 
box so that the top of the pull box is flush with the sidewalk. 

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace 
with new if the sump was grouted. 

86-2.06B  Non-Traffic-Rated Pull Boxes 

Reserved 

86-2.06C  Traffic Pull Boxes 

Traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural 
Design Loading for Underground Precast Concrete Utility Structures," for HS20-44 loading. You must be 
able to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent 
deformations. 

Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must 
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included 
for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the 
longer sides. 

Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the 
thread. 

After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are 
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame 
must be cleaned of debris and tightened securely. 

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened, 
the bolt head must not exceed more than 1/8 inch above the top of the cover. 

Concrete placed around and under traffic pull boxes must be minor concrete. 

 

Replace "project" in the 3rd paragraph of section 86-2.11A with: 

10-19-12 

work 

 

Replace "Contract" in item 2 in the list in the 11th paragraph of section 86-2.11A with: 

10-19-12 

work 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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88  GEOSYNTHETICS 
01-18-13 

Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-
1.02B with: 

10-19-12 

Puncture strength, lb 
min 

ASTM D 6241 310 

Trapezoid tearing strength, lb 
min 

ASTM D 4533 56 

 

 

Replace the 3rd paragraph in section 88-1.02C with: 

10-19-12 

Geocomposite wall drain must be from 0.25 to 2 inches thick. 

 

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with: 

01-20-12 

0.05 

 

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph 
of section 88-1.02E with: 

01-20-12 

0.012 

 

Replace the table in the 1st paragraph of section 88-1.02G with: 

01-20-12 

Sediment Filter Bag 

Property Test 
Values 

Woven Nonwoven 
Grab breaking load, lb, 1-inch grip 

min, in each direction 
ASTM D 4632 200 250 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 10 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 100-200 75-200 

Permittivity, sec-1 
min 

ASTM D 4491 1.0 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 
500 hr. 

ASTM D 4355 70 70 
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Replace the table in the 1st paragraph of section 88-1.02H with: 

01-20-12 

Temporary Cover 

Property Test 
Values 

Woven Nonwoven 
Grab breaking load, lb, 1-inch grip 

min, in each direction 
ASTM D 4632 200 200 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 15 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 4-10 80-120 

Permittivity, sec-1 
min 

ASTM D 4491 0.05 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 500 hr.

ASTM D 4355 70 
70 

 

 

Replace section 88-1.02P with: 

01-18-13 

88-1.02P  Biaxial Geogrid 

Geosynthetics used for biaxial geogrid must be a punched and drawn polypropylene material formed into 
an integrally formed biaxial grid. When tested under the referenced test methods, properties of biaxial 
geogrid must have the values shown in the following table: 

Biaxial Geogrid 

Property Test Value 
Aperture size, incha 

min and max 
Calipered 0.8-1.3 x 1.0-1.6 

Rib thickness, inch 
min 

Calipered 0.04 

Junction thickness, inch 
min 

Calipered 0.150 

Tensile strength, 2% strain, lb/fta 
min 

ASTM D 6637 410 x 620 

Tensile strength at ultimate, lb/fta 

min 
ASTM D 6637 1,310 x 1,970 

Ultraviolet resistance, percent 
min retained tensile strength, 500 hours 

ASTM D 4355 100 

Junction strength, lb/fta 

min 
ASTM D 7737 1,220 x 1,830 

Overall flexural rigidity, mg-cm 
min 

ASTM D 7748 750,000 

Torsional rigidity at 20 cm-kg, mm-kg/degb 
min 

GRI:GG9 0.65 
aMachine direction x cross direction 
bGeosynthetic Research Institute, Test Method GG9, Torsional Behavior of Bidirectional Geogrids When 
Subjected to In-Plane Rotation 
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DIVISION X  MATERIALS 
90  CONCRETE 

08-05-11 
Replace the 3rd paragraph of section 90-1.01C(7) with: 

08-05-11 

Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic 
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each 
batch must be line feed carriage return and one line separate record with sufficient fields for the specified 
data. 

 

Replace the 3rd paragraph of section 90-3.01C(5) with: 

08-05-11 

Production data must be input by hand into a pre-printed form or captured and printed by the 
proportioning device. Present electronic media containing recorded production data in a tab-delimited 
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return 
with sufficient fields for the specified data. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

91  PAINT 
10-19-12 

Add to section 91-2: 

10-19-12 

91-2.03  MOISTURE-CURED POLYURETHANE COATING 

Reserved 

 

Replace "saint" in the 1st paragraph of section 91-4.05 with: 

10-19-12 

paint 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

92  ASPHALTS 
01-20-12 

Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section 
92-1.02B with: 

01-20-12 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 
max G*/sin(delta), kPa 

T 315 58 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

70 
1.00 
2.00 

 

 


