

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711



*Flex your power!
Be energy efficient!*

January 20, 2012

08-SBd-15-3.8/12.8

08-472224

Project ID 0800020049

ACIM-015-5(155)110E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY IN RANCHO CUCAMONGA, FONTANA AND RIALTO FROM SEVENTH STREET UNDERCROSSING TO SIERRA AVENUE UNDERCROSSING .

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, January 26, 2012.

This addendum is being issued to revise the Notice to Bidders and Special Provisions and the Bid Book.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," the seventh paragraph is revised as follows:

"Additional damages to those specified in Section 8-1.07, "Liquidated Damages," of the Standard Specifications are \$50,000.00 per day starting on the 1st day after exceeding the number of working days bid until work requiring lane or shoulder closure on State Highway Route 15 is complete."

In the Special Provisions, Section 10-1.15, "MAINTAINING TRAFFIC," Chart Nos. 2, 3, 4, 5, 7, 8, 9 and 10 are revised as attached.

Addendum No. 3
Page 2
January 20, 2012

08-SBd-15-3.8/12.8
08-472224
Project ID 0800020049
ACIM-015-5(155)110E

To Bid book holders:

Replace the entire page 12 of the "Bid Item List" in the Bid book with the attached revised page 12 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-472224

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

Chart No. 2 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/NB							PM: 3.8/4.1											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays																									
Fridays																									
Saturdays																						1	2	2	
Sundays	2	2	2	2	2	2	2	2	2	2	2	2	1												
Legend:																									
<input type="checkbox"/> 2 Provide at least two adjacent through freeway lanes open in direction of travel																									
<input type="checkbox"/> 1 Provide at least one through freeway lane open in direction of travel																									
<input type="checkbox"/> Work permitted within project right of way where shoulder or lane closure is not required.																									
REMARKS: During Stage 3B																									

Chart No. 3 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/NB							PM: 4.1/6.0											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays																									
Fridays																									
Saturdays																					1	2	2	2	2
Sundays	2	2	2	2	2	2	2	2	2	2	2	2	2	1											
Legend:																									
<input type="checkbox"/> 2 Provide at least two adjacent through freeway lanes open in direction of travel																									
<input type="checkbox"/> 1 Provide at least one through freeway lane open in direction of travel																									
<input type="checkbox"/> Work permitted within project right of way where shoulder or lane closure is not required.																									
REMARKS: During Stage 3B																									

Chart No. 4 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/NB							PM: 6.0/12.8											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays																									
Fridays																									
Saturdays																									
Sundays	1	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	1
Legend:																									
<div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> Provide at least two adjacent through freeway lanes open in direction of travel </div> <div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> Provide at least one through freeway lane open in direction of travel </div> <div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> Work permitted within project right of way where shoulder or lane closure is not required. </div>																									
REMARKS: During Stage 3B																									

Chart No. 5 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/NB							PM: 3.8/12.8											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays	3	3	2																						
Tuesday through Thursday																									
Saturdays			2	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
Sundays	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
Legend:																									
<div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> Provide at least three adjacent through freeway lanes open in direction of travel </div> <div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> Provide at least two adjacent through freeway lanes open in direction of travel </div> <div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> Work permitted within project right of way where shoulder or lane closure is not required. </div>																									
REMARKS: During Stage 3A																									

Chart No. 7 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/SB							PM: 3.8/5.2											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Monday through Thursday																									
Fridays																									
Saturdays																				1	2	2	2	2	2
Sundays	2	2	2	2	2	2	2	2	2	2	2	2	1												
Legend:																									
<div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> 2 Provide at least two adjacent through freeway lanes open in direction of travel </div> <div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> 1 Provide at least one through freeway lane open in direction of travel </div> <div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> Work permitted within project right of way where shoulder or lane closure is not required. </div>																									
REMARKS: During Stage 3B.																									

Chart No. 8 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/SB							PM: 5.2/7.6											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays																									
Fridays																									
Saturdays	1	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	1
Sundays																									
Legend:																									
<div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> 2 Provide at least two adjacent through freeway lanes open in direction of travel </div> <div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> 1 Provide at least one through freeway lane open in direction of travel </div> <div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> Work permitted within project right of way where shoulder or lane closure is not required. </div>																									
REMARKS: During Stage 3B.																									

Chart No. 9 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/SB							PM: 7.6/12.8											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays																									
Fridays																									
Saturdays	1	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	1
Sundays																									
Legend:																									
<div style="display: flex; align-items: flex-start;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> <div>2 Provide at least two adjacent through freeway lanes open in direction of travel</div> </div>																									
<div style="display: flex; align-items: flex-start;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> <div>1 Provide at least one through freeway lane open in direction of travel</div> </div>																									
<div style="display: flex; align-items: flex-start;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> <div>Work permitted within project right of way where shoulder or lane closure is not required.</div> </div>																									
REMARKS: During Stage 3B.																									

Chart No. 10 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/SB							PM: 3.8/12.8											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays	3	2																							
Tuesday through Thursday																									
Fridays																									
Saturdays		2	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
Sundays	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
Legend:																									
<div style="display: flex; align-items: flex-start;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> <div>3 Provide at least three adjacent through freeway lanes open in direction of travel</div> </div>																									
<div style="display: flex; align-items: flex-start;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> <div>2 Provide at least two adjacent through freeway lanes open in direction of travel</div> </div>																									
<div style="display: flex; align-items: flex-start;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> <div>Work permitted within project right of way where shoulder or lane closure is not required.</div> </div>																									
REMARKS: During Stage 3A.																									

BID ITEM LIST
08-472224

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
169	021223	MODIFY HIGH SPEED WEIGH-IN MOTION SYSTEM(LOCATION 1)	LS	LUMP SUM	LUMP SUM	
170	021224	MODIFY HIGH SPEED WEIGH-IN MOTION SYSTEM(LOCATION 2)	LS	LUMP SUM	LUMP SUM	
171	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
172	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

**TOTAL BID
FOR ITEMS:**

\$ _____

**TOTAL BID
FOR TIME:**

$$\frac{\text{WORKING DAYS BID (Not to exceed 600 Days)}}{\text{COST PER DAY}} \times \$50,000.00 = \$ \underline{\hspace{2cm}}$$

TOTAL BID FOR COMPARISON (COST PLUS TIME):

\$ _____