

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

April 30, 2004

08-Riv-215-44.1/61.3
08-478804
ACIM-215-1(214)82E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in RIVERSIDE COUNTY IN AND NEAR PERRIS FROM "D" STREET NORTHBOUND ON-RAMP TO 0.3 KM SOUTH OF 60/215 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on May 6, 2004.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 10-1.25, "COOPERATION," is added as follows:

"10-1.25 COOPERATION

"Attention is directed to Section 7-1.14, "Cooperation," and Section 8-1.10, "Utility and Non-Highway Facilities," of the Standard Specifications and these special provisions.

It is anticipated that work by another contractor (Contract No. 08-334844) to widen Route 215 from 6 lane to 8 lanes and construct an acceleration lane, truck by-pass and climbing lane in the City of Riverside on Route 215 (R60 and R91), from Eucalyptus Avenue to Columbia Avenue Interchange (KP 60.2 to KP 70.2), may be in progress adjacent to or within the limits of this project during progress of the work on this contract.

It is anticipated that work by another contractor (Contract No. 08-463604) to add 2 HOV lanes in the median and reconfigure Perris Interchange in the City of Riverside on Route 60 from East Junction 60/215 to Redlands Boulevard (KP 19.6 to KP 32.8) may be in progress adjacent to or within the limits of this project during progress of the work on this contract."

In the Proposal and Contract, the Engineer's Estimate Item 3 is revised as attached.

Addendum No. 3
Page 2
April 30, 2004

08-Riv-215-44.1/61.3
08-478804
ACIM-215-1(214)82E

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment

ENGINEER'S ESTIMATE
08-478804

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	LUMP SUM	LUMP SUM	
3	070018	TIME-RELATED OVERHEAD	DAY	70		
4	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
5	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
6 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
7 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
8 (S)	120200	FLASHING BEACON (PORTABLE)	EA	4		
9 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2		
10 (S)	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	8620		
11	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M2	70		
12	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	67 000		
13	198007	IMPORTED MATERIAL (SHOULDER BACKING)	M3	16 300		
14	390126	RUBBERIZED ASPHALT CONCRETE (TYPE G)	TONN	75 300		
15	840515	THERMOPLASTIC PAVEMENT MARKING	M2	70		
16	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	78 400		
17	840563	200 MM THERMOPLASTIC TRAFFIC STRIPE	M	8620		
18	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	19 000		
19	850102	PAVEMENT MARKER (REFLECTIVE)	EA	9560		
20	860810	INDUCTIVE LOOP DETECTOR	LS	LUMP SUM	LUMP SUM	