

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

April 11, 2012

10-SJ-99-10.6/14.9
10-0E6124
Project ID 1000020441

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN AND NEAR STOCKTON FROM 0.8 MILE SOUTH OF FRENCH CAMP ROAD UNDERCROSSING TO 0.3 MILE NORTH OF ARCH ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, May 23, 2012, instead of the original date of Tuesday, April 17, 2012.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.

Project Plan Sheets 19, 20, 115, 116, 248, 249, 400, 401, 402, 408, 413, 448, 449, 450, 470, 476 477, 478 and 499 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheet 361A is added. A copy of the added sheet is attached for addition to the project plans.

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plan is added:

"RSP P20."

In the Notice to Bidders, the tenth paragraph is revised as follows:

"Complete the work within 495 working days."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the first paragraph is revised as follows:

"The 1st working day is the 90th day after contract approval."

Addendum No. 1
Page 2
April 11, 2012

10-SJ-99-10.6/14.9
10-0E6124
Project ID 1000020441

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the fourth paragraph is revised as follows:

"You may start work at the job site before the 90th day after contract approval if:

1. You obtain required approval for each submittal before the 90th day
2. The Engineer authorizes it in writing"

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," the last paragraph is revised as follows:

"Complete the work within 495 working days."

In the Bid book, in the Bid Item List, Items 149, 151, and 179 are deleted, Item 155 is revised, and Items 180 and 181 are added as attached.

To Bid book holders:

Replace pages 10 and 11 of the "Bid Item List" in the Bid book with the attached revised pages 10, 11 and 11A of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/10/10-0E6124

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

BID ITEM LIST**10-0E6124**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
141	839541	TRANSITION RAILING (TYPE WB)	EA	4		
142	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	5		
143	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2		
144	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	7		
145	022181	ALTERNATIVE TERMINAL SYSTEM	EA	1		
146	839591	CRASH CUSHION, SAND FILLED	EA	1		
147	022182	CONCRETE BARRIER (TYPE 60M)	LF	500		
148	022183	CONCRETE BARRIER (TYPE 60CM)	LF	370		
149	BLANK					
150	839701	CONCRETE BARRIER (TYPE 60)	LF	3,480		
151	BLANK					
152	839703	CONCRETE BARRIER (TYPE 60C)	LF	1,220		
153	839704	CONCRETE BARRIER (TYPE 60D)	LF	2,870		
154	839705	CONCRETE BARRIER (TYPE 60E)	LF	360		
155 (F)	043512	CONCRETE BARRIER (TYPE 60A) (MODIFIED)	LF	393		
156 (F)	043513	CONCRETE BARRIER (TYPE 732 MOD)	LF	3,331		
157 (F)	839720	CONCRETE BARRIER (TYPE 732)	LF	671		
158	839721	CONCRETE BARRIER (TYPE 732A)	LF	830		
159	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	113,000		
160	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	7,370		

BID ITEM LIST

10-0E6124

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
161	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,390		
162	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	90,200		
163	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	1,100		
164	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	137,000		
165	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	650		
166	850101	PAVEMENT MARKER (NON REFLECTIVE)	EA	20		
167	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	6,040		
168	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
169	860251	SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM	LUMP SUM	
170	860252	SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	LUMP SUM	
171	022185	EMERGENCY VEHICLE DETECTOR SYSTEM	LS	LUMP SUM	LUMP SUM	
172	022186	TEMPORARY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
173	860460	LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
174	860530	CHANGEABLE MESSAGE SIGN SYSTEM	LS	LUMP SUM	LUMP SUM	
175	022187	FIBER OPTIC SYSTEM	LS	LUMP SUM	LUMP SUM	
176	860930	TRAFFIC MONITORING STATION	LS	LUMP SUM	LUMP SUM	
177	860990	CLOSED CIRCUIT TELEVISION SYSTEM	LS	LUMP SUM	LUMP SUM	
178	861100	RAMP METERING SYSTEM	LS	LUMP SUM	LUMP SUM	
179	BLANK					
180	4044092	SEAL PAVEMENT JOINT	LF	220		

BID ITEM LIST

10-0E6124

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
181	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID

\$ _____