

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30<sup>th</sup> Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!  
Be energy efficient!*

March 28, 2011

10-SJ-5-25.0/32.7

10-0G4704

Project ID 1000000046

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN STOCKTON FROM 0.4 MILE NORTH OF 8TH STREET UNDERCROSSING TO HAMMER LANE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, April 6, 2011.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book, and the Federal Minimum Wages with Modification Number 22 dated 3/18/11.

Project Plan Sheets 824-827, 834-837, 872, 881-883, 888, 896, 897, 907, 908, 922, 923, 935, 941, 945, 946, 960, 973, 974, 989, 1001, 1002, 1015, 1024-1026, 1036, 1037, 1046, 1047, 1061, 1070, 1073, 1074, 1092-1094, 1099, 1100, 1103, 1109, 1111, 1113, 1114 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.65, "PILING," subsection "GENERAL," the second paragraph is revised as follows:

"Attention is directed to the permit requirements established for this project included in the Information Handout listed in "Supplemental Project Information" of these special provisions."

In the Special Provisions, Section 10-1.65, "PILING," subsection "GENERAL," the following paragraph is added after the second paragraph.

"The use of impact or vibratory hammers for the installation of temporary or permanent piles is prohibited at Calaveras River Bridge (Br. No. 29-0174) Bent 3 through Bent 10, Fourteen Mile Slough Bridge (Br. No. 29-0175) all supports, EBMUD Aqueduct UC (Br. No. 29-0226) all supports, and Five Mile Slough Culvert Modification (Br. No. N/A)."

In the Special Provisions, Section 10-1.65, "PILING," subsection "CONSTRUCTION," delete the subsection, "Permanent Steel Casing Installation."

Addendum No. 1  
Page 2  
March 28, 2011

10-SJ-5-25.0/32.7  
10-OG4704  
Project ID 1000000046

In the Special Provisions, Section 10-1.67, "CONCRETE STRUCTURES," subsection "FALSEWORK," the second paragraph is revised as follows:

"Attention is directed to the permit requirements established for this project included in the Information Handout listed in "Supplemental Project Information" of these special provisions."

In the Special Provisions, Section 10-1.67, "CONCRETE STRUCTURES," subsection "FALSEWORK," the table after the fifth paragraph is revised as follows:

Structure or Portion of Structure	Total Review Time - Weeks
Michigan Avenue UC (Widen) (Br. No. 29-0190)	4
Alpine Avenue Undercrossing (Widen) (Bridge No. 29-0191)	6
Telegraph Avenue Undercrossing (Widen) (Bridge No. 29-0192)	4
Calaveras River Bridge (Widen) (Br. No. 29-0174)	5
March Lane Undercrossing (Widen) (Bridge No. 29-0193)	6
Fourteen Mile Slough (Widen) (Br. No. 29-0175)	5
Benjamin Holt Drive UC (Widen) (Br. No. 29-0194)	6

Addendum No. 1  
Page 3  
March 28, 2011

10-SJ-5-25.0/32.7  
10-0G4704  
Project ID 1000000046

In the Bid book, in the "Bid Item List," Item 123 is revised.

To Bid book holders:

Replace page 9 of the "Bid Item List" in the Bid book with the attached revised page 9 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/10/10-0G4704](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/10/10-0G4704)

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



*FDR*  
REBECCA D. HARNAGEL  
Chief, Office of Plans, Specifications & Estimates  
Office Engineer  
Division of Engineering Services

Attachments

**BID ITEM LIST**  
**10-0G4704**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
121	404092	SEAL PAVEMENT JOINT	LF	261,000		
122	404093	SEAL ISOLATION JOINT	LF	7,660		
123 (F)	042937	GROOVE POLYESTER CONCRETE OVERLAY	SQYD	13,380		
124	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	4,762		
125	490604	30" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,966		
126	490605	36" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	1,094		
127	490607	48" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	824		
128	490609	60" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	210		
129	490746	FURNISH PILING (CLASS 140) (ALTERNATIVE W)	LF	1,963		
130	490747	DRIVE PILE (CLASS 140) (ALTERNATIVE W)	EA	28		
131	042938	FURNISH PILING (CLASS 140) (ALTERNATIVE X) (MODIFIED)	LF	5,356		
132	042939	DRIVE PILE (CLASS 140) (ALTERNATIVE X) (MODIFIED)	EA	90		
133	490782	FURNISH PILING (CLASS 200) (ALTERNATIVE W)	LF	1,929		
134	490783	DRIVE PILE (CLASS 200) (ALTERNATIVE W)	EA	24		
135	042940	FURNISH PILING (CLASS 200) (ALTERNATIVE X) (MODIFIED)	LF	3,541		
136	042941	DRIVE PILE (CLASS 200) (ALTERNATIVE X) (MODIFIED)	EA	64		
137	498016	16" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	LF	13,500		
138	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM	LUMP SUM	
139	042942	PRESTRESSING (HIGH STRENGTH THREADED RODS)	LS	LUMP SUM	LUMP SUM	
140 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	40		