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Addendum No. 3 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN MERCED, 
STANISLAUS, AND SAN JOAQUIN COUNTIES NEAR LATHROP FROM GARZAS CREEK BRIDGE TO 
TOM PAINE SLOUGH BRIDGE. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Wednesday, September 3, 2014.  

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, the Bid 
book, and the Federal Minimum Wages with Modification Number 19 dated 08/08/2014. 

Project plan sheet 2 is replaced and attached for substitution for the like-numbered sheet. 

In the Notice to Bidders, the tenth paragraph is replaced as follows: 

"Bids must be on a unit price basis." 

In the Notice to Bidders, the eleventh paragraph is replaced as follows: 

"Complete the work within 190 working days." 

In the Notice to Bidders, the twelfth paragraph is deleted. 

In the Special Provisions, Section 8, is deleted. 

In the Special Provisions, Section 12-4.02A, the ninth paragraph is replaced as follows: 

"The maximum length of the work area inside a lane closure other than one-way reversing traffic-control lane 
closure is 1.5 miles. Work area is as shown." 

In the Bid book, the "Bid Item List," is replaced as attached. 

  





 

BID ITEM LIST 

10-0V6604 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070030 LEAD COMPLIANCE PLAN    LS 
LUMP SUM LUMP SUM 

 

 2 080050 PROGRESS SCHEDULE  
(CRITICAL PATH METHOD)   

LS 
LUMP SUM LUMP SUM 

 

 3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 190 
 

 

 4 120090 CONSTRUCTION AREA SIGNS    LS 
LUMP SUM LUMP SUM 

 

 5 120100 TRAFFIC CONTROL SYSTEM    LS 
LUMP SUM LUMP SUM 

 

 6 120165 CHANNELIZER (SURFACE MOUNTED)    EA 920   

 7 128652 PORTABLE CHANGEABLE MESSAGE 
SIGN (LS)    

LS 
LUMP SUM LUMP SUM 

 

 8 129000 TEMPORARY RAILING (TYPE K)    LF 35,300   

 9 129100 TEMPORARY CRASH CUSHION MODULE   EA 860   

 10 130100 JOB SITE MANAGEMENT    LS 
LUMP SUM LUMP SUM 

 

 11 130200 PREPARE WATER POLLUTION CONTROL 
PROGRAM    

LS 
LUMP SUM LUMP SUM 

 

 12 130620 TEMPORARY DRAINAGE INLET 
PROTECTION    

EA 11   

 13 130900 TEMPORARY CONCRETE WASHOUT    LS 
LUMP SUM LUMP SUM 

 

 14 141103 REMOVE YELLOW THERMOPLASTIC 
TRAFFIC STRIPE (HAZARDOUS WASTE)   

LF 476,000   

 15 141120 TREATED WOOD WASTE    LB 208,000   

 16 150661 REMOVE GUARDRAIL    LF 13,200   

 17 150714 REMOVE THERMOPLASTIC TRAFFIC 
STRIPE    

LF 65,400   

 18 150715 REMOVE THERMOPLASTIC PAVEMENT 
MARKING    

SQFT 5,250   

 19 150722 REMOVE PAVEMENT MARKER    EA 25,600   

 20 150771 REMOVE ASPHALT CONCRETE DIKE    LF 249,000   
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BID ITEM LIST 

10-0V6604 

Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

21 150772 REMOVE CURB    LF 3,610   

22 150854 REMOVE CONCRETE PAVEMENT (CY)    CY 900   

23 152422 ADJUST MONUMENT COVER    EA 83   

24 152439 ADJUST FRAME AND GRATE TO GRADE   EA 11   

25 153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT    

SQYD 366,000   

26 156590 REMOVE CRASH CUSHION  
(SAND FILLED)    

EA 11   

27 160102 CLEARING AND GRUBBING (LS)    LS 
LUMP SUM LUMP SUM 

 

28 190185 SHOULDER BACKING    TON 29,000   

29 280015 LEAN CONCRETE BASE RAPID SETTING   CY 280   

30 360200 BASE BOND BREAKER    SQYD 1,630   

31 390011 PREPAVING INERTIAL PROFILER    LS 
LUMP SUM LUMP SUM 

 

32 390132 HOT MIX ASPHALT (TYPE A)    TON 71,600   

33 390137 RUBBERIZED HOT MIX ASPHALT  
(GAP GRADED)    

TON 263,000   

34 394053 SHOULDER RUMBLE STRIP 
(HMA,GROUND-IN INDENTATIONS)   

STA 8,040   

35 394060 DATA CORE    LS 
LUMP SUM LUMP SUM 

 

36 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A)   LF 112,000   

37 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)   LF 1,820   

38 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E)   LF 136,000   

39 397005 TACK COAT    TON 840   

40 401055 JOINTED PLAIN CONCRETE PAVEMENT 
(RSC)   

CY 630   
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BID ITEM LIST 

10-0V6604 

Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

41 414242 ISOLATION JOINT SEAL  
(PREFORMED COMPRESSION)   

LF 1,270   

42 510081 AGGREGATE BASE (APPROACH SLAB)    CY 76   

43 510087 STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE R)   

CY 759   

44 510800 PAVING NOTCH EXTENSION    CF 362   

45 519081 JOINT SEAL (MR 1/2")    LF 262   

46 519088 JOINT SEAL (MR 1")    LF 376   

47 691900 FLUME DOWNDRAIN    LF 20   

48 692101 TAPERED INLET    EA 1   

49 692361 FLUME ANCHOR ASSEMBLY    EA 1   

50 730020 MINOR CONCRETE (CURB) (CY)    CY 39   

51 820118 GUARD RAILING DELINEATOR    EA 880   

52 820134 OBJECT MARKER (TYPE P)    EA 120   

53 820151 OBJECT MARKER (TYPE L-1)    EA 120   

54 832007 MIDWEST GUARDRAIL SYSTEM  
(WOOD POST)    

LF 5,070   

55 839221 DOUBLE MIDWEST GUARDRAIL SYSTEM 
(WOOD POST)   

LF 10,200   

56 027577 CONCRETE BARRIER (TRANSITION)    LF 450   

57 839543 TRANSITION RAILING (TYPE WB-31)    EA 120   

58 839561 RAIL TENSIONING ASSEMBLY    EA 48   

59 839581 END ANCHOR ASSEMBLY (TYPE SFT)    EA 10   

60 839584 ALTERNATIVE IN-LINE TERMINAL 
SYSTEM    

EA 13   

5 
REPLACED PER ADDENDUM NO. 3 DATED AUGUST 15, 2014 

  



BID ITEM LIST 

10-0V6604 

Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

61 839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM    

EA 64   

62 027578 ALTERNATIVE CRASH CUSHION SYSTEM  EA 49   

63 840504 4" THERMOPLASTIC TRAFFIC STRIPE    LF 965,000   

64 840506 8" THERMOPLASTIC TRAFFIC STRIPE    LF 53,000   

65 840508 8" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 12-3)   

LF 7,600   

66 840515 THERMOPLASTIC PAVEMENT MARKING   SQFT 5,250   

67 840525 4" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 36-12)   

LF 439,000   

68 840526 4" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 17-7)   

LF 6,460   

69 850111 PAVEMENT MARKER 
(RETROREFLECTIVE)    

EA 25,600   

70 860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION   

LS 
LUMP SUM LUMP SUM 

 

71 027579 MODIFY VEHICLE CLASSIFICATION 
STATION    

LS 
LUMP SUM LUMP SUM 

 

72 860931 TRAFFIC MONITORING STATION 
(LOCATION 1)    

LS 
LUMP SUM LUMP SUM 

 

73 860932 TRAFFIC MONITORING STATION 
(LOCATION 2)    

LS 
LUMP SUM LUMP SUM 

 

74 860933 TRAFFIC MONITORING STATION 
(LOCATION 3)    

LS 
LUMP SUM LUMP SUM 

 

75 860934 TRAFFIC MONITORING STATION 
(LOCATION 4)    

LS 
LUMP SUM LUMP SUM 

 

76 860935 TRAFFIC MONITORING STATION 
(LOCATION 5)    

LS 
LUMP SUM LUMP SUM 

 

77 861503 MODIFY LIGHTING    LS 
LUMP SUM LUMP SUM 

 

78 999990 MOBILIZATION    LS 
LUMP SUM LUMP SUM 

 

TOTAL BID: $ 
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