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. See sections 2 and 3 for contractors' registration requirements.
. This is an electronic bidding project.
. DBE requirements have been revised. See sections 2, 3, and 5 in the RSS and DBE forms in

the Bid book for the revised requirements.
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STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable
revised standard plans (RSPs) listed below are included in the project plans.

A10A

RSP A10B
A10C

A10D

A10E

A20A

A20B

RSP A20C
A20D

AB2A

A62D

RSP A62DA
A62F

A73A

A73B

A73C

A76A

A76B

RSP A77L1
RSP A77M1
RSP A77N1
RSP A77N2
RSP A77N3

RSP A77N4
RSP A77R3
RSP A77S1
RSP A87B
RSP P1
RSP P2
RSP P3A
RSP P3B

RSP P4
RSP P5A
RSP P8
RSP P10
RSP P12
RSP P18
RSP D73
D74C
RSP D77A
D78A
D78C
D79
D79A
D97A

D97D
D97G
D97H

Abbreviations (Sheet 1 of 2)

Abbreviations (Sheet 2 of 2)

Lines and Symbols (Sheet 1 of 3)

Lines and Symbols (Sheet 2 of 3)

Lines and Symbols (Sheet 3 of 3)

Pavement Markers and Traffic Lines, Typical Details

Pavement Markers and Traffic Lines, Typical Details

Pavement Markers and Traffic Lines, Typical Details

Pavement Markers and Traffic Lines, Typical Details

Excavation and Backfill - Miscellaneous Details

Excavation and Backfill - Concrete Pipe Culverts

Excavation and Backfill - Concrete Pipe Culverts - Indirect Design Method
Excavation and Backfill - Metal and Plastic Culverts

Object Markers

Markers

Delineators, Channelizers and Barricades

Concrete Barrier Type 60

Concrete Barrier Type 60

Midwest Guardrail System Standard Railing Section (Wood Post with Wood Block)
Midwest Guardrail System Standard Hardware

Midwest Guardrail System Wood Post and Wood Block Details

Midwest Guardrail System Steel Post and Notched Wood Block Details
Midwest Guardrail System Typical Line Post Embedment and Hinge Point Offset
Details

Midwest Guardrail System Typical Railing Delineation and Dike Positioning Details
Midwest Guardrail System Typical Layouts for Roadside Fixed Objects
Midwest Guardrail System End Anchor Assembly (Type SFT)

Hot Mix Asphalt Dikes

Jointed Plain Concrete Pavement New Construction

Jointed Plain Concrete Pavement (Widened Lane) New Construction
Jointed Plain Concrete Pavement Lane & Shoulder Addition or Replacement
Jointed Plain Concrete Pavement (Widened Lane) Lane and Shoulder Addition or
Replacement

Continuously Reinforced Concrete Pavement

Continuously Reinforced Concrete Pavement (Widened Lane)

Individual Slab Replacement with Rapid Strength Concrete

Concrete Pavement Dowel Bar Details

Concrete Pavement Dowel Bar Basket Details

Concrete Pavement Lane Schematics and Isolation Joint Detail

Drainage Inlets

Drainage Inlet Details

Grate Details No. 1

Gutter Depressions

Inlet Depressions - Hot Mix Asphalt Shoulders

Precast Reinforced Concrete Pipe - Direct Design Method

Precast Reinforced Concrete Pipe - Direct Design Method

Corrugated Metal Pipe Coupling Details No. 1 - Annular Coupling Band Bar and
Strap and Angle Connections

Corrugated Metal Pipe Coupling Details No. 4 - Hugger Coupling Bands
Corrugated Metal Pipe Coupling Details No. 7 - Downdrain

Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe - Standard and
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D971

T1A

T1B

T2

T3A

T3B

RSP T9
RSP T14
T59

T61

T62

T63

T64

RS1

RS2

RS4

S93

S94

S95

RSP ES-1A
RSP ES-1B
RSP ES-1C
ES-5A
RSP ES-5B
RSP ES-5D
ES-13A
ES-13B

Positive Joints

Corrugated Polyvinyl Chloride Pipe with Smooth Interior - Standard and Positive
Joints

Temporary Crash Cushion, Sand Filled (Unidirectional)

Temporary Crash Cushion, Sand Filled (Bidirectional)

Temporary Crash Cushion, Sand Filled (Shoulder Installations)

Temporary Railing (Type K)

Temporary Railing (Type K)

Traffic Control System Tables for Lane and Ramp Closures

Traffic Control System for Ramp Closure

Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Roadside Signs, Typical Installation Details No. 1

Roadside Signs - Wood Post, Typical Installation Details No. 2

Roadside Signs, Typical Installation Details No. 4

Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape

Roadside Single Sheet Aluminum Signs, Diamond Shape

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Detectors)

Electrical Systems (Detectors)

Electrical Systems (Curb Termination and Handhole)

Electrical Systems (Splicing Details)

Electrical Systems (Fuse Rating, Kinking and Banding Detail)

Contract No. 10-OW1104
iii



CANCELED STANDARD PLANS LIST

The standard plan sheets listed below are canceled and not applicable to this contract.

Plan No. Calrjwzﬁed Plan No. Calrjwzﬁed Plan No. Calrjwzﬁed
A77A1 07-19-13 A77J4 07-19-13 ES-6J 07-19-13
A77A2 07-19-13 A77K1 07-19-13 ES-71 07-19-13
A77B1 07-19-13 A77K2 07-19-13 ES-8 01-20-12
A77CH 07-19-13 P3 07-19-13 ES-10 07-20-12
A77C2 07-19-13 C8A 07-19-13
A77C3 07-19-13 C8B 07-19-13
A77C4 07-19-13 C8C 07-19-13
RSP A77C5  07-19-13 B3-1 04-20-12
RSP A77C6 07-19-13 B3-2 04-20-12
RSP A77C7 07-19-13 B3-3 04-20-12
RSP A77C8  07-19-13 B3-4 04-20-12
RSP A77C9 07-19-13 B3-7 04-20-12
RSP A77C10 07-19-13 B3-8 04-20-12
A77E1 07-19-13 S7 07-19-13
A77E2 07-19-13 S14 07-19-13
A77E3 07-19-13 S41 07-19-13
A77E4 07-19-13 S42 07-19-13
A77E5 07-19-13 S43 07-19-13
A77E6B 07-19-13 S44 07-19-13
A77F1 07-19-13 S45 07-19-13
A77F2 07-19-13 S46 07-19-13
A77F3 07-19-13 S47 07-19-13
A77F4 07-19-13 S120 07-19-13
A77F5 07-19-13 S121 07-19-13
A77GH 07-19-13 S122 07-19-13
A77G2 07-19-13 S123 07-19-13
A77G3 07-19-13 S124 07-19-13
A77G4 07-19-13 S125 07-19-13
A77G5 07-19-13 S126 07-19-13
A77G6 07-19-13 S127 07-19-13
A77G7 07-19-13 S128 07-19-13
A77G8 07-19-13 S129 07-19-13
A77HA 07-19-13 S130 07-19-13
A77H2 07-19-13 S131 07-19-13
A77H3 07-19-13 S132 07-19-13
A77I11 07-19-13 S133 07-19-13
A7712 07-19-13 S134 07-19-13
A77J1 07-19-13 S135 07-19-13
A77J2 07-19-13 ES-6H 07-19-13
A77J3 07-19-13 ES-6l 07-19-13
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NOTICE TO BIDDERS

Bids open Wednesday, May 20, 2015
Dated April 27, 2015
General work description: Replace conc pavement and base/apply high friction surface treatment.

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN
COUNTY IN STOCKTON AT ROUTE 4/5 CONNECTOR.

District-County-Route-Post Mile: 10-SJ-4-R16.2
Contract No. 10-0W1104

The Contractor must have either a Class A license or any combination of the following Class C licenses
which constitutes a majority of the work: C-8, C-12.

The DBE Contract goal is 10 percent.
Federal-aid project no.:

ACHSNHP-P004(149)E

Bids must be on a unit price basis.

Complete the work within 55 working days.

The estimated cost of the project is $1,340,000.
No prebid meeting is scheduled for this project.

The Department will receive bids until 2:00 p.m. on the bid open date via Bid Express web site. Bids
received after this time will not be accepted. For more information refer to the Electronic Bidding Guide at
the Bidders' Exchange web site.

The Department will open and publicly read the bids at 1727 30th Street, Bidders' Exchange, MS 26,
Sacramento, CA 95816 immediately after the specified closing time.

District office addresses are provided in the Standard Specifications.
Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hg/esc/oe/inquiry/bid_inquiries.php

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before
bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site,
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work
is located.

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor
are available at http://www.dot.ca.gov/hg/esc/oe/federal-wages.

Contract No. 10-OW1104
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If the minimum wage rates as determined by the United States Secretary of Labor differs from the general
prevailing wage rates determined by the Director of the California Department of Industrial Relations for
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage
rate. The Department does not accept lower State wage rates not specifically included in the federal
minimum wage determinations. This includes helper, or other classifications based on hours of
experience, or any other classification not appearing in the federal wage determinations. Where federal
wage determinations do not contain the State wage rate determination otherwise available for use by the
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal
minimum wage rate that most closely approximates the duties of the employees in question.

The Department has made available Notices of Suspension and Proposed Debarment from the Federal
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hg/esc/oe/contractor_info.
Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Caltrans and the Construction Industry are committed to making partnering the way we do business. For
more information, go to http://www.dot.ca.gov/hg/construc/partnering.html.

Department of Transportation

D10JA

Contract No. 10-OW1104
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BID ITEM LIST

Rlem Item Code Item Description Unit of Measure | Estimated Quantity

0.

1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM

2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM

3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM

4 120165 CHANNELIZER (SURFACE MOUNTED) EA 9

5 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) |LS LUMP SUM

6 129000 TEMPORARY RAILING (TYPE K) LF 460

7 129100 TEMPORARY CRASH CUSHION MODULE EA 14

8 130100 JOB SITE MANAGEMENT LS LUMP SUM

9 130200 PREPARE WATER POLLUTION CONTROL LS LUMP SUM
PROGRAM

10 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 1

11 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM

12 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC LF 1,590
STRIPE (HAZARDOUS WASTE)

13 141120 TREATED WOOD WASTE LB 6,640

14 150661 REMOVE GUARDRAIL LF 650

15 150722 REMOVE PAVEMENT MARKER EA 68

16 150742 REMOVE ROADSIDE SIGN EA 2

17 150748 REMOVE ROADSIDE SIGN PANEL EA 1

18 150771 REMOVE ASPHALT CONCRETE DIKE LF 1,570

19 150820 REMOVE INLET EA 1

20 150854 REMOVE CONCRETE PAVEMENT (CY) CcY 630

Contract No. 10-OW1104
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Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
21 152316 RESET ROADSIDE SIGN (ONE POST) EA 11
22 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD 1,370
23 190101 ROADWAY EXCAVATION CcY 2,250
24 250201 CLASS 2 AGGREGATE SUBBASE CcY 800
25 260203 CLASS 2 AGGREGATE BASE (CY) CcY 21
26 028868 HIGH FRICTION SURFACE SQYD 6,990
TREATMENT(POLYMER RESIN)
27 390132 HOT MIX ASPHALT (TYPE A) TON 890
28 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 1,170
29 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 400
30 397005 TACK COAT TON 2
31 401055 JOINTED PLAIN CONCRETE PAVEMENT (RSC) CcY 1,140
32 510053 STRUCTURAL CONCRETE, BRIDGE CcY 0.1
(F)
33 510502 MINOR CONCRETE (MINOR STRUCTURE) CcY 3.8
(F)
34 511106 DRILL AND BOND DOWEL LF 8
35 520102 BAR REINFORCING STEEL (BRIDGE) LB 21.3
(F)
36 562001 METAL (ROADSIDE SIGN) LB 700
37 566012 ROADSIDE SIGN - TWO POST EA 2
38 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 2
METHOD)
39 568042 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 75
(0.063"-FRAMED) RETROREFLECTIVE
SHEFTING(TYPE X
40 568044 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 64

(0.080"-FRAMED) RETROREFLECTIVE
SHEFTING(TYPFE XI\

Contract No. 10-OW1104
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Rlem Item Code Item Description Unit of Measure | Estimated Quantity

0.

41 568048 RETROREFLECTIVE SHEETING(TYPE XI) SQFT 140

42 620140 24" ALTERNATIVE PIPE CULVERT LF 60

43 709522 INLET DEPRESSION EA 3

44 750007 FRAME AND GRATE EA 3

45 820118 GUARD RAILING DELINEATOR EA 4

46 820132 OBJECT MARKER (TYPE L) EA 1

47 820134 OBJECT MARKER (TYPE P) EA 1

48 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 400

49 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 1

50 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1

51 839701 CONCRETE BARRIER (TYPE 60) LF 350

52 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 3,180

53 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN | LF 1,590
36-12)

54 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 68

55 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT | LS LUMP SUM
SYSTEM ELEMENTS DURING CONSTRUCTION

56 860889 MODIFY TRAFFIC MONITORING STATION LS LUMP SUM

57 999990 MOBILIZATION LS LUMP SUM

Contract No. 10-OW1104
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SPECIAL PROVISIONS

ORGANIZATION

Special provisions are under headings that correspond with the main-section headings of the Standard
Specifications. A main-section heading is a heading shown in the table of contents of the Standard
Specifications.

Each special provision begins with a revision clause that describes or introduces a revision to the
Standard Specifications as revised by any revised standard specification.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

AAAAANAANAAAANAAAANAANAANAANAAANAANAANAANAANAANANN

DIVISION | GENERAL PROVISIONS
1 GENERAL

Add to section 1-1.01:

Bid ltems and Applicable Sections

ltem Item description Applicable
code section
028868 HIGH FRICTION SURFACE TREATMENT (EPOXY RESIN) 37
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
028869 RETROREFLECTIVE SHEETING (TYPE XI) 56
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
028870 RETROREFLECTIVE SHEETING (TYPE XI) 56
028871 RETROREFLECTIVE SHEETING (TYPE XI) 56

Contract No. 10-OW1104
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The Department makes the following supplemental project information available:

AAAAAAAAANAANNAANAAANAAAAAANAAAAAAAANANAANAANNRN

2 BIDDING

Add to section 2-1.06B:

Supplemental Project Information

Means

Description

Included in the Information Handout

Manufacturer’s Drawings for Alternative In-LineTerminal
System

AAAAAAAAANAANNAANAAANAAAAANAAAAAAAANANAAANAANANN

5 CONTROL OF WORK

Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in
progress at or near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no. County—Route—Post Mile Location Type of work
10-0M7804 SJ-5-PM 25.1/28.6 Interstate 5 from Roadway
Charter Way to Rehabilitation
Country Club
10-0X9704 SJ-Var-Var In San Joaquin County | Replace joint seals,
at 13 bridge locations replace bearing pads &
treat decks
10-1C0904 SJ-4 PM R16.6 From Arch Road to Rte | South Stockton 99
4 (Crosstown) Widening

Add to section 5-1.20C:

This project does not include work on the railroad property, but a railroad is shown on the general plan
sheet within the project limits. Do not trespass on the railroad property at PM 16.21.

AAAAANAANAAAANAAAANAANAANAANAAANAANANAANAANAANAN
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Replace "Reserved"” in section 8-1.04C with:
Section 8-1.04B does not apply.

Start job site activities within 55 days after receiving notice that the Contract has been approved by the
Attorney General or the attorney appointed and authorized to represent the Department.

Do not start job site activities until the Department authorizes or accepts your submittal for:

1. WPCP or SWPPP, whichever applies

You may enter the job site only to measure controlling field dimensions and locate utilities.

Do not start other job site activities until all the submittals from the above list are authorized or accepted
and the following information is received by the Engineer:

1. Notice of Materials To Be Used form.

2. Written statement from the vendor that the order for the sign panels has been received and accepted
by the vendor. The statement must show the dates that the materials will be shipped.

3. Written statement from the vendor that the order for electrical material has been received and
accepted by the vendor. The statement must show the dates that the materials will be shipped.

4. Written statement from the vendor that the order for structural steel has been received and accepted
by the vendor. The statement must show the dates that the materials will be shipped.

You may start job site activities before the 55th day after Contract approval if you:

1. Obtain specified authorization or acceptance for each submittal before the 55th day
2. Receive authorization to start

Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work,
submit a separate notice for each location.

AAAAAAAAAAANAANAANAANNAANAAANAAAAANAAANAAAAANANAANAAANNAANAAANNAANAAANNANAN

DIVISION I GENERAL CONSTRUCTION

12 TEMPORARY TRAFFIC CONTROL

Replace section 12-2 with:
12-2 CONSTRUCTION PROJECT FUNDING SIGNS
12-2.01 GENERAL
Section 12-2 includes specifications for installing construction project funding signs.

Construction project funding signs must comply with the details shown on the Department's Traffic
Operations Web site.

Keep construction project funding signs clean and in good repair at all times.

12-2.02 MATERIALS
Construction project funding signs must be wood post signs complying with section 56-4.

Sign panels for construction project funding signs must be framed, single sheet aluminum panels
complying with section 56-2.

Contract No. 10-OW1104
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The background on construction project funding signs must be Type Il retroreflective sheeting on the
Authorized Material List for signing and delineation materials.

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway
Administration's Color Tolerance Chart.

The legend for the type of project on construction project funding signs must read as follows:
HIGHWAY IMPROVEMENT

The legend for the types of funding on construction project funding signs must read as follows and in the
following order:

FEDERAL HIGHWAY TRUST FUNDS
STATE HIGHWAY FUNDS
The legend for the year of completion on construction project funding signs must read as follows:
YEAR OF COMPLETION 2015

The size of the legend on construction project funding signs must be as described. Do not add any
additional information unless authorized.

12-2.03 CONSTRUCTION

Install 2 Type 1 construction project funding signs at the locations designated by the Engineer before
starting major work activities visible to highway users.

When authorized, remove and dispose of construction project funding signs upon completion of the
project.

12-2.04 PAYMENT

Not Used

Add to section 12-3.12C:
Start displaying the message on the portable changeable message sign 15 minutes before closing the
lane.
Place the portable changeable message sign in advance of the 1st warning sign for each:

1. Connector closure

Replace "Reserved" in section 12-3.13 with:
12-3.13A General
12-3.13A(1) Summary

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle
during moving lane closures and when placing and removing components of stationary lane closures,
ramp closures, shoulder closures, or a combination.

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway
Research Program 350:

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more
2. Testlevels 2 or 3 if the preconstruction posted speed limit is 45 mph or less

Contract No. 10-OW1104
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The impact attenuator vehicle must comply with the attenuator manufacturer's instructions for:

1. Support truck, except the weight of the support truck must comply with the allowable vehicle weight
limits shown on the Authorized Materials List for highway safety features and the manufacturer's
instructions

2. Trailer-mounted attenuator

3. Truck-mounted attenuator

Flashing arrow signs must comply with section 12-3.03 except you may use a portable changeable
message sign instead of a flashing arrow sign. If a portable changeable message sign is used as a
flashing arrow sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD.

12-3.13A(2) Definitions

impact attenuator vehicle: Support truck that is towing a deployed attenuator mounted to a trailer or a
support truck with a deployed attenuator that is mounted to the support truck.

12-3.13A(3) Submittals
Submit a certificate of compliance for each attenuator used on the project.

12-3.13A(4) Quality Control and Assurance
Do not start impact attenuator vehicle activities until authorized.

Before using an impact attenuator vehicle, conduct a meeting with the Engineer, subcontractors, and
other parties involved with traffic control to discuss the operation of the impact attenuator vehicle during
moving lane closures and when placing and removing components of a stationary traffic control system.

Schedule the location, time, and date for the meeting with all participants. Furnish a meeting facility
located within 5 miles of the job site or at another authorized location.

12-3.13B Materials

Impact attenuator vehicles must be on the Authorized Materials List for highway safety features. Impact
attenuator vehicles must comply with Veh Code Div 12.

For the Trinity MPS-350 truck—mounted attenuator, the support truck must not have a fuel tank mounted
underneath within 10'-6" of the rear of the support truck.

Each impact attenuator vehicle must have:

1. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating
4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45
degrees

2. Type Il flashing arrow sign

3. Flashing or rotating amber light

4. Operable 2-way communication system for maintaining contact with workers

12-3.13C Construction
Except where prohibited, use an impact attenuator vehicle:

1. To follow behind equipment and workers who are placing and removing components of a stationary
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents
intrusion into the workspace from passing traffic.

2. As ashadow vehicle in a moving lane closure.

Monitor placement and use of the attenuator vehicle on a regular basis and adjust the use of the
attenuator to match changing field conditions as construction progresses.

After placing components of a stationary traffic control system you may place the impact attenuator
vehicle in advance of the work area or at another authorized location to protect traffic and workers.

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening
upon impact by an errant vehicle.
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Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during
work activities.

12-3.13D Payment
Not Used
Add to section 12-4.02A:

Designated holidays are shown in the following table:

Designated Holidays

Holiday Date observed
New Year's Day January 1st
Washington's Birthday 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th
falls on a Saturday, the preceding Friday is a designated holiday.

Special days are: Asparagus Festival, Cinco de Mayo, Mother’s Day and Easter Weekend including
Friday prior.

The maximum length of the work area inside a lane closure other than one-way reversing traffic-control
lane closure is 1.5 miles. Work area is as shown.

Not more than 1 stationary lane closures will be allowed in each direction of travel at one time. Personal
vehicles of your employees must not be parked on the traveled way or shoulders, including sections
closed to traffic.

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown.
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Replace "Reserved" in section 12-4.04 with:

Lane Closure Restriction for Designated Holidays and Special Days

Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun
H
X XX XX XX
SD
XX XX XX
H
X XX XX XX
SD
XX XXX
H
X XX XX XX
SD
XX XXX
H
X XX XX XX XXX
SD
X XX XX XX XXX
H
X XX XX
SD
X XX XXX
H
X XX XX
SD
XX XXX
H
X XX XX XX XX
SD
XX

Legend:

Refer to lane requirement charts

X The full width of the traveled way must be open for use by traffic after 6am.

XX The full width of the traveled way must be open for use by traffic.

xxx | The full width of the traveled way must be open for use by traffic until 9am.

H Designated holiday

SD | Special day
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Replace "Reserved" in section 12-4.05D with:

Chart no. D1

Complete Connector Closure Hours

County: San Joaquin Route/Direction: 4/Westbound

PM: R16.21

Closure limits: Westbound Route 4 to Southbound Route 5

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

Mon-|C|[C|C|C cC|C|C|C
Thu

Fri |C|C|C|C

Sat

Sun c|C|C|C
Legend:

REMARKS:

Detour required.

10-day advance notice required.

This traffic window for stages 2 & 3.

Closures of local roads will require City/County concurrence.

oo~

No two consecutive or opposing ramps may be closed at the same time.
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Replace "Reserved" in section 12-4.05D with:

Chart no. D2
Complete Connector Closure Hours

County: San Joaquin Route/Direction: 4/Westbound PM: R16.21

Closure limits: Westbound State Route 4 to Southbound Route 5

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon

c|Cc|C|C

Tue-
Thu

Fri

Sat

Sun

Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1.

2
3.
4.
5

No two consecutive or opposing ramps may be closed at the same time.
Detour required.

10-day advance notice required.
Above 52-Hour window for Stage 1 (shown on sheet SC-1) for one weekend only.
Closures of local roads will require City/County concurrence.
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Replace "Reserved" in section 12-4.05E with:

Chart no. E1
Complete Ramp Closure Hours/Ramp Lane Requirements
County: San Joaquin Route/Direction: 4/Westbound PM: R16.475

Closure limits: Westbound State Route 4 to Southbound Route 5

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{C|[C|C|C
Thu
Fri

Sat

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. No two consecutive or opposing ramps may be closed at the same time.
2. Above 52-Hour window for Stage 1 (shown on sheet SC-1) for one weekend only.
3. Closures of local roads will require City/County concurrence.

Replace section 12-5 with:
12-5 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE
12-5.01 GENERAL

Section 12-5 includes specifications for closing traffic lanes with stationary and moving lane closures on
2-lane, 2-way highways. The traffic control system for a lane closure must comply with the details shown.

Traffic control system includes signs.

12-5.02 MATERIALS
Vehicles equipped with attenuators must comply with section 12-3.13.

12-5.03 CONSTRUCTION
12-5.03A General

During traffic striping and pavement marker placement using bituminous adhesive, control traffic with a
stationary or a moving lane closure. During other activities, control traffic with stationary lane closures.

Whenever components of the traffic control system are displaced or cease to operate or function as
specified from any cause, immediately repair the components to the original condition or replace the
components and restore the components to the original location.

12-5.03B Stationary Lane Closures

For a stationary lane closure made only for the work period, remove components of the traffic control
system from the traveled way and shoulder, except for portable delineators placed along open trenches
or excavation adjacent to the traveled way at the end of each work period. You may store the
components at selected central locations designated by the Engineer within the limits of the highway.
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For multilane highway lane closures, each vehicle used to place, maintain, and remove components of a
traffic control system on a multilane highway must be equipped with a Type Il flashing arrow sign that
must be in operation whenever the vehicle is being used for placing, maintaining, or removing the
components. Vehicles equipped with a Type Il flashing arrow sign not involved in placing, maintaining or
removing the components if operated within a stationary-type lane closure must only display the caution
display mode. The sigh must be controllable by the operator of the vehicle while the vehicle is in motion. If
a flashing arrow sign is required for a lane closure, the flashing arrow sign must be operational before the
lane closure is in place.

You may use a pilot car to control traffic. If a pilot car is used for traffic control, the cones shown along the
centerline need not be placed. The pilot car must have radio contact with personnel in the work area.
Operate the pilot car through the traffic control zone at a speed not greater than 25 miles per hour.

12-5.03C Moving Lane Closures

A changeable message sign used in a moving lane closure must comply with section 12-3.12 except the
sign must be truck-mounted. The full operational height to the bottom of the sign may be less than 7 feet
above the ground but must be as high as practicable.

A flashing arrow sign used in a moving lane closure must be truck-mounted. Operate the flashing arrow
sign in the caution display mode whenever it is being used on a 2-lane, 2-way highway.

12-5.04 PAYMENT

Traffic control system for lane closure is paid for as traffic control system. Flagging costs are paid for as
specified in section 12-1.03.

The requirements in section 4-1.05 for payment adjustments do not apply to traffic control system.
Payment adjustments for traffic control system will be made for an increase or decrease in traffic control
work if ordered and will be made on the basis of the cost of the necessary increased or decreased traffic
control. The adjustments will be made on a force account basis for increased work and estimated on the
same basis in the case of decreased work.

A traffic control system required by change order work is paid for as a part of the change order work.

Replace section 12-8 with:
12-8 TEMPORARY PAVEMENT DELINEATION
12-8.01 GENERAL

Section 12-8 includes specifications for placing, applying, maintaining, and removing temporary pavement
delineation.

Painted traffic stripe used for temporary delineation must comply with section 84-3. Apply 1 or 2 coats.
Temporary signing for no—passing zones must comply with section 12-3.06.

12-8.02 MATERIALS
12-8.02A General
Not Used

12-8.02B Temporary Lane Line and Centerline Delineation

Temporary pavement markers must be the same color as the lane line or centerline markers being
replaced. Temporary pavement markers must be one of the temporary pavement markers on the
Authorized Material List for short-term day or night use, 14 days or less, or long-term day or night use,
180 days or less.

12-8.02C Temporary Edge Line Delineation

Temporary, removable, construction-grade striping and pavement marking tape must be one of the types
on the Authorized Material List. Apply temporary, removable, construction-grade striping and pavement
marking tape under the manufacturer's instructions.
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12-8.03 CONSTRUCTION
12-8.03A General

Whenever work activities obliterate pavement delineation, place temporary or permanent pavement
delineation before opening the traveled way to traffic. Place lane line and centerline pavement delineation
for traveled ways open to traffic. On multilane roadways, freeways, and expressways, place edge line
delineation for traveled ways open to traffic.

Establish the alignment for temporary pavement delineation, including required lines or markers. Surfaces
to receive an application of paint or removable traffic tape must be dry and free of dirt and loose material.
Do not apply temporary pavement delineation over existing pavement delineation or other temporary
pavement delineation. Maintain temporary pavement delineation until it is superseded or you replace it
with a new striping detail of temporary pavement delineation or permanent pavement delineation.

Place temporary pavement delineation on or adjacent to lanes open to traffic for a maximum of 14 days.
Before the end of the 14 days, place the permanent pavement delineation. If the permanent pavement
delineation is not placed within the 14 days, replace the temporary pavement markers with additional
temporary pavement delineation equivalent to the striping detail specified for the permanent pavement
delineation for the area. The Department does not pay for the additional temporary pavement delineation.

When the Engineer determines the temporary pavement delineation is no longer required for the direction
of traffic, remove the markers, underlying adhesive, and removable traffic tape from the final layer of
surfacing and from the existing pavement to remain in place. Remove temporary pavement delineation
that conflicts with any subsequent or new traffic pattern for the area.

12-8.03B Temporary Lane Line and Centerline Delineation

Whenever lane lines or centerlines are obliterated, the minimum lane line and centerline delineation must
consist of temporary pavement markers placed longitudinally at intervals not exceeding 24 feet. The
temporary pavement markers must be temporary pavement markers on the Authorized Material List for
short-term day or night use, 14 days or less, or long-term day or night use, 180 days or less. Place
temporary pavement markers under the manufacturer's instructions. Cement the markers to the surfacing
with the adhesive recommended by the manufacturer, except do not use epoxy adhesive to place
pavement markers in areas where removal of the markers will be required.

For temporary lane line or centerline delineation consisting entirely of temporary pavement markers,
place the markers longitudinally at intervals not exceeding 24 feet.

12-8.03C Temporary Edge Line Delineation

Whenever edge lines are obliterated on multilane roadways, freeways, and expressways, place edge line
delineation for that area adjacent to lanes open to traffic consisting of (1) solid, 4-inch wide traffic stripe
tape of the same color as the stripe being replaced, (2) traffic cones, (3) portable delineators or
channelizers placed longitudinally at intervals not exceeding 100 feet. You may apply temporary painted
traffic stripe where removal of the 4-inch wide traffic stripe will not be required.

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers used
for temporary edge line delineation. If traffic cones or portable delineators are used for temporary
pavement delineation for edge lines, maintain the cones or delineators during hours of the day when the
cones or delineators are being used for temporary edge line delineation.

Channelizers used for temporary edge line delineation must be an orange surface-mounted type. Cement
channelizer bases to the pavement as specified in section 85 for cementing pavement markers to
pavement except do not use epoxy adhesive to place channelizers on the top layer of the pavement.
Channelizers must be one of the 36-inch, surface-mounted types on the Authorized Material List.

Remove the temporary edge line delineation when the Engineer determines it is no longer required for the
direction of traffic.

12-8.04 PAYMENT
Not Used

AAAAAAAAANAANNAAAAAANAAAAANAAAAAAAANANAANAANANN
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14 ENVIRONMENTAL STEWARDSHIP

Replace section 14-6.02 with:
14-6.02 SPECIES PROTECTION
14-6.02A General
Section 14-6.02 includes specifications for protecting regulated species or their habitat.

This project is within or near habitat for regulated species shown in the following table:

Species Name

Raptors
Swainson’s Hawk

14-6.02B Material
Not Used

14-6.02C Construction
14-6.02C(1) General
Not Used

14-6.02C(2) Protective Radius

Upon discovery of a regulated species, stop construction activities within a 100 radius of the discovery or
as defined in the table below. Immediately notify the Engineer. Do not resume activities until receiving
notification from the Engineer.

Regulated species Protective radius

name
Raptors 300
Swainson’s Hawk 600

14-6.02C(3) Protocols
Not Used.

14-6.02C(4) Biological Resource Information
Not Used.

14-6.02C(5) Protection Measures
Not Used.

14-6.02C(6) Monitoring Schedule
Not Used.

14-6.02D Payment
Not Used
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Replace section 14-11.07 with:

14-11.07 REMOVE YELLOW TRAFFIC STRIPE AND PAVEMENT MARKING WITH HAZARDOUS
WASTE RESIDUE

14-11.07A General
14-11.07A(1) Summary

Section 14-11.07 includes specifications for removing existing yellow thermoplastic and yellow painted
traffic stripe and pavement marking. The residue from the removal of this material is a Department-
generated hazardous waste.

Residue from removal of yellow thermoplastic and yellow painted traffic stripe and pavement marking
contains lead chromate. The average lead concentration is at least 1,000 mg/kg total lead or 5 mg/l
soluble lead. When applied to the roadway, the yellow thermoplastic and yellow painted traffic stripe and
pavement marking contained as much as 2.6 percent lead. Residue produced from the removal of this
yellow thermoplastic and yellow painted traffic stripe and pavement marking contains heavy metals in
concentrations that exceed thresholds established by the Health & Safety Code and 22 CA Code of Regs.
For bidding purposes, assume the residue is not regulated under the Federal Resource Conservation and
Recovery Act (RCRA), 42 USC § 6901 et seq.

Work associated with disposal of hazardous waste residue regulated under RCRA as determined by test
results is change order work.

Yellow thermoplastic and yellow paint may produce toxic fumes when heated.

14-11.07A(2) Submittals
14-11.07A(2)(a) General
Reserved

14-11.07A(2)(b) Lead Compliance Plan
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

14-11.07A(2)(c) Work Plan

Submit a work plan for the removal, containment, storage, and disposal of yellow thermoplastic and
yellow painted traffic stripe and pavement marking. The work plan must include:

1. Objective of the operation

2. Removal equipment

3. Procedures for removal and collection of yellow thermoplastic and yellow painted traffic stripe and
pavement marking residue, including dust

Type of hazardous waste storage containers

Container storage location and how it will be secured

Hazardous waste sampling protocol and QA/QC requirements and procedures

Qualifications of sampling personnel

Analytical lab that will perform the analyses

DTSC registration certificate and CA Highway Patrol (CHP) Biennial Inspection of Terminals (BIT)
Program compliance documentation of the hazardous waste hauler that will transport the hazardous
waste

10. Disposal site that will accept the hazardous waste residue

©CONO O A

The Engineer will review the work plan within 5 business days of receipt.
Do not perform work that generates hazardous waste residue until the work plan has been authorized.

Correct any rejected work plan and resubmit a corrected work plan within 5 business days of notification
by the Engineer. A new review period of 5 business days will begin from date of resubmittal.

14-11.07A(2)(d) Analytical Test Results

Submit analytical test results of the residue from removal of yellow thermoplastic and yellow painted traffic
stripe and pavement marking, including chain of custody documentation, for review and acceptance
before:
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1. Requesting the Engineer’s signature on the waste profile requested by the disposal facility
2. Requesting the Engineer obtain an US EPA Generator Identification Number for disposal
3. Removing the residue from the site

14-11.07A(2)(e) U.S. Environmental Protection Agency Identification Number Request

Submit a request for the US EPA Generator Identification Number when the Engineer accepts analytical
test results documenting that residue from removal of yellow thermoplastic and yellow painted traffic
stripe and pavement marking is a hazardous waste.

14-11.07A(2)(f) Disposal Documentation

Submit documentation of proper disposal from the receiving landfill within 5 business days of residue
transport from the project.

14-11.07B Materials
Not Used

14-11.07C Construction

Where grinding or other authorized methods are used to remove yellow thermoplastic and yellow painted
traffic stripe and pavement marking that will produce a hazardous waste residue, immediately contain and
collect the removed residue, including dust. Use a HEPA filter-equipped vacuum attachment operated
concurrently with the removal operations or other equally effective approved methods for collection of the
residue.

Make necessary arrangements to test the yellow thermoplastic and yellow paint hazardous waste residue
as required by the disposal facility and these special provisions. Testing must include:

Total lead by US EPA Method 6010B

Total chromium by US EPA Method 6010B

Soluble lead by California Waste Extraction Test (CA WET)
Soluble chromium by CA WET

Soluble lead by Toxicity Characteristic Leaching Procedure (TCLP)
Soluble chromium by TCLP

ook wD =

From the first 220 gal of hazardous waste or portion thereof if less than 220 gal of hazardous waste are
produced, a minimum of 4 randomly selected samples must be taken and analyzed individually. Samples
must not be composited. From each additional 880 gal of hazardous waste or portion thereof if less than
880 gal are produced, a minimum of 1 additional random sample must be taken and analyzed. Use chain
of custody procedures consistent with chapter 9 of US EPA Test Methods for Evaluating Solid Waste,
Physical/Chemical Methods (SW-846) while transporting samples from the project to the laboratory. Each
sample must be homogenized before analysis by the laboratory performing the analyses. A sample
aliquot sulfficient to cover the amount necessary for the total and the soluble analyses must then be taken.
This aliquot must be homogenized a 2nd time and the total and soluble analyses run on this aliquot. The
homogenization process must not include grinding of the samples. Submit the name and location of the
disposal facility that will be accepting the hazardous waste and the analytical laboratory along with the
testing requirements not less than 5 business days before the start of removal of yellow thermoplastic and
yellow painted traffic stripe and pavement marking. The analytical laboratory must be certified by the
California Department of Public Health (CDPH) Environmental Laboratory Accreditation Program (ELAP)
for all analyses to be performed.

After the Engineer accepts the analytical test results, dispose of yellow thermoplastic and yellow paint
hazardous waste residue at a Class 1 disposal facility located in California under the requirements of the
disposal facility operator within 30 days after accumulating 220 pounds of residue and dust.

If less than 220 pounds of hazardous waste residue and dust is generated in total, dispose of it within 30
days after the start of accumulation of the residue and dust.

The Engineer will sign all manifests as the generator within 2 business days of receiving and accepting
the analytical test results and receiving your request for the US EPA Generator Identification Number.
Use a transporter with a current DTSC registration certificate and that is in compliance with the CHP BIT
Program when transporting hazardous waste.
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14-11.07D Payment
Payment for a lead compliance plan is not included in the payment for environmental stewardship work.

If analytical test results demonstrate that the residue is a non-hazardous waste and the Engineer agrees,
dispose of the residue at an appropriately permitted CA Class Il or CA Class lll facility. The Department
does not adjust payment for this disposal.

Replace section 14-11.09 with:
14-11.09 TREATED WOOD WASTE
14-11.09A General
14-11.09A(1) Summary

Section 14-11.09 includes specifications for handling, storing, transporting, and disposing of treated wood
waste (TWW).

Wood removed from roadside sign and guardrail is TWW. Manage TWW under 22 CA Code of Regs, Div.
4.5, Chp. 34.
14-11.09A(2) Submittals

For disposal of TWW, submit as an informational submittal a copy of each completed shipping record and
weight receipt within 5 business days.

14-11.09B Materials
Not Used

14-11.09C Construction
14-11.09C(1) General
Not Used

14-11.09C(2) Training
Provide training to personnel who handle TWW or may come in contact with TWW. Training must include:

Applicable requirements of 8 CA Code of Regs
Procedures for identifying and segregating TWW

Safe handling practices

Requirements of 22 CA Code of Regs, Div. 4.5, Chp. 34
Proper disposal methods

o@D~

Maintain records of personnel training for 3 years.

14-11.09C(3) Storage
Store TWW before disposal using the following methods:

1. Elevate on blocks above a foreseeable run-on elevation and protect from precipitation for no more
than 90 days.

2. Place on a containment surface or pad protected from run-on and precipitation for no more than 180
days.

3. Place in water-resistant containers designed for shipping or solid waste collection for no more than 1
year.

4. Place in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 34, § 67386.6(a)(2)(C).

Prevent unauthorized access to TWW using a secured enclosure such as a locked chain-link-fenced area
or a lockable shipping container located within the job site.

Resize and segregate TWW at a location where debris from the operation including sawdust and chips
can be contained. Collect and manage the debris as TWW.
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Provide water-resistant labels that comply with 22 CA Code of Regs, Div. 4.5, Chp. 34, §67386.5, to
clearly mark and identify TWW and accumulation areas. Labels must include:

Caltrans, District number, Construction, Construction Contract number
District office address

Engineer's name, address, and telephone number

Contractor's contact name, address and telephone number

Date placed in storage

g0~

14-11.09C(4) Transporting and Disposal

Before transporting TWW, obtain an agreement from the receiving facility that the TWW will be accepted.
Protect shipments of TWW from loss and exposure to precipitation. For projects with 10,000 Ib or more of
TWW, request a generator's EPA Identification Number at least 5 business days before the 1st shipment.
Each shipment must be accompanied by a shipping record such as a bill of lading or invoice that
includes:

Caltrans with district number

Construction Contract number

District office address

Engineer's name, address, and telephone number

Contractor's contact name and telephone number

Receiving facility name and address

Waste description: Treated Wood Waste with preservative type if known or unknown/mixture
Project location

Estimated quantity of shipment by weight or volume

10. Date of transport

11. Date of receipt by the receiving TWW facility

12. Weight of shipment as measured by the receiving TWW facility

13. Generator's EPA Identification Number for projects with 10,000 Ib or more of TWW

CoOoNoO AWM~

The shipping record must be at least a 4-part carbon or carbonless 8-1/2-by-11-inch form to allow
retention of copies by the Engineer, transporter, and disposal facility.

Dispose of TWW at an approved TWW facility. A list of currently approved TWW facilities is available at:
http://www.dtsc.ca.gov/HazardousWaste/upload/lanfillapr11pdated1.pdf
Dispose of TWW within:

1. 90 days of generation if stored on blocks

2. 180 days of generation if stored on a containment surface or pad

3. 1 year of generation if stored in a water-resistant container or within 90 days after the container is full,
whichever is shorter

4. 1 year of generation if storing in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp.
34, § 67386.6(a)(2)(C)

14-11.09D Payment
Not Used
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15 EXISTING FACILITIES

Replace section 15-1.03B with:
15-1.03B Residue Containing Lead from Paint and Thermoplastic

Residue from grinding or cold planing contains lead from paint and thermoplastic. The average lead
concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble lead. This residue:

1. Is a nonhazardous waste

2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health
and Safety Code and 22 CA Code of Regs

3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC §
6901 et seq.

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).
Payment for a lead compliance plan is not included in the payment for existing facilities work.

Payment for handling, removal, and disposal of grinding or cold planing residue that is a nonhazardous
waste is included in the payment for the type of removal work involved.

Replace section 15-2.02B(3) with:
15-2.02B(3) Cold Planing Asphalt Concrete Pavement
15-2.02B(3)(a) General

Schedule cold planing activities to ensure that cold planing, placement of HMA, and reopening the area to
traffic is completed during the same work shift.

If you do not complete HMA placement before opening the area to traffic, you must:

1. Construct a temporary HMA taper to the level of the existing pavement

2. Place HMA during the next work shift

3. Submit a corrective action plan that shows you will complete cold planing and placement of HMA in
the same work shift. Do not restart cold planing activities until the Engineer approves the corrective
action plan.

15-2.02B(3)(b) Materials

Use the same quality of HMA for temporary tapers that is used for the HMA overlay or comply with the
specifications for minor HMA in section 39.

15-2.02B(3)(c) Construction
15-2.02B(3)(c)(i) General
Do not use a heating device to soften the pavement.

The cold planing machine must be:

1. Equipped with a cutter head width that matches the planing width. If the cutter head width is wider
than the cold plane area shown, submit to the Engineer a request for using a wider cutter head. Do
not cold plane unless the Engineer approves your request.

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the cutter head
and:

2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a 1-piece unit. The entire
length must be used in activating the sensor.

Contract No. 10-OW1104
23



2.2. If referencing from existing pavement, the cold planing machine must be controlled by a self-
contained grade reference system. The system must be used at or near the centerline of the
roadway. On the adjacent pass with the cold planing machine, a joint-matching shoe may be
used.

3. Equipped to effectively control dust generated by the planing operation
4. Operated so that no fumes or smoke is produced.

Replace broken, missing, or worn machine teeth.

15-2.02B(3)(c)(ii) Grade Control and Surface Smoothness
Furnish, install, and maintain grade and transverse slope references.

The depth, length, width, and shape of the cut must be as shown or as ordered. The final cut must result
in a neat and uniform surface. Do not damage the remaining surface.

The completed surface of the planed asphalt concrete pavement must not vary more than 0.02 foot when
measured with a 12-foot straightedge parallel with the centerline. With the straightedge at right angles to
the centerline, the transverse slope of the planed surface must not vary more than 0.03 foot.

Where lanes are open to traffic, the drop-off of between adjacent lanes must not be more than 0.15 foot.

15-2.02B(3)(c)(iii) Temporary HMA Tapers
If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided
before opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be:

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (horizontal:vertical) or
flatter to the level of the planed area
2. Compacted by any method that will produce a smooth riding surface

Completely remove temporary tapers before placing permanent surfacing.

15-2.02B(3)(c)(iv) Remove Planed Material

Remove cold planed material concurrent with planing activities so that removal does not lag more than 50
feet behind the planer.

15-2.02B(3)(d) Payment

Payment for removal of pavement markers, thermoplastic traffic stripe, painted traffic stripe, and
pavement marking within the area of cold planing is included in the payment for cold plane asphalt
concrete pavement of the types shown in the Bid ltem List.

Replace section 15-2.02F with:
15-2.02F Remove Asphalt Concrete Dikes

Before removing the dike, cut the outside edge of the asphalt concrete on a neat line and to a minimum
depth of 0.17 foot.

AAAANAANAAAANAANAANANAANAANANAAANANANAANANAAANAAAANAANANAAAANAANANN

DIVISION lll GRADING
16 CLEARING AND GRUBBING
19 EARTHWORK

Replace the 2nd, 3rd, and 4th paragraphs of section 19-2.03B with:

Dispose of surplus material. Ensure enough material is available to complete the embankments before
disposing of it.
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DIVISION V SURFACINGS AND PAVEMENTS

37 BITUMINOUS SEALS
Add as Section 37-6:
37-6 HIGH FRICTION SURFACE TREATMENT
37-6.01 General
37-6.01A Summary

Section 37-6 includes specifications for placing high friction surface treatment (HFST) on asphalt concrete
pavement and concrete pavement .

The HFST consists of a resin binder with a calcined bauxite aggregate topping.
Use the polymer resin binder described.

37-6.01B Definitions
Reserved

37-6.01C Submittals
Submit an HFST Quality Control Plan (QCP). The plan review time will be 5 working days.

The HFST QCP must include:

Schedule for the trial HFST work and the production HFST work

Description of equipment for placing HFST

Description of equipment for measuring, mixing, placing, and finishing HFST
Method for protecting areas not to receive HFST

Cure time estimates for HFST

Storage and handling of HFST components

Disposal of excess HFST and containers

Contingency plan for possible failure during the HFST application

Name of the certified independent testing laboratory

CoNoOOA~WN -

Have 1 quart of resin binder and calcined bauxite aggregate topping tested at a certified independent
testing laboratory and then furnish the verifications to the Engineer that the materials meet all
requirements specified.

Submit the following two working days before use:

1. An MSDS for each shipment of HFST
2. Certified independent testing laboratory test results for the resin binder and calcined bauxite

aggregate topping
Do not begin a trial HFST until authorized in writing.

37-6.01D Quality Control and Assurance

Complete a trial of HFST at an approved location on asphalt concrete pavement and concrete pavement
before starting HFST production work.

The trial HFST must:

1. Be atleast 12 feet wide by 20 feet long

2. Be constructed using the same equipment as the production work

3. Replicate field conditions, including ambient and surface temperatures, anticipated for the production
work

4. Demonstrate surface preparation requirements
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Remove pavement markers and delineation within the area to receive HFST, for the lane and length

involved, prior to placing resin binder

6. Document the settings on the applicator equipment, initial quantities of resin and aggregate topping,
and unused quantities of resin and aggregate topping remaining in the applicator equipment after
applying the HFST

7. Determine the initial set time for the resin binder

8. Test the coefficient of friction using ASTM E1911 on:

8.1. The existing surface

8.2. The trial HFST

Do not begin production HFST until authorized in writing after successful completion of the trial HFST.

Take a 1-quart sample of the resin binder from the trial HFST and once during production work. Test in
accordance with ASTM D638 by a certified independent testing laboratory. Provide the test results within
5 days after taking the sample.

If the trial HFST coefficient of friction is below 0.75, you must correct or replace the trial HFST until the
coefficient of friction is greater than or equal to 0.75.

37-6.02 Materials
37-6.02A General
Reserved

37-6.02B Polymer Resin Binder

A two-part exothermic polymer resin binder which holds the aggregate topping firmly in place, and meets
the requirements shown in the following table:

Polymer Resin Binder Requirements

Property Requirement Test Method
Ultimate Tensile Strength 2650 psi min. ASTM D638
Elongation at break point 30% min. ASTM D638
Compressive Strength 1600 psi min. ASTM D695
Water Absorption 1.0 % max. ASTM D570
Shore D Hardness, min. 77°F 65-75 ASTM D2240
Viscosity 1000-3000 Pa ASTM D2393
Flexural Yield Strength, min psi 2000 ASTM D790
Cure Rate 3 hrs. max. ASTM D1640, 0.2"
thickness
Mixing Ratio As recommended by the N/A
manufacturer

37-6.02D Aggregate Topping

A blend of calcined bauxite aggregate. The aggregate topping is to be clean, dry, and free from
deleterious matter. The aggregate topping must meet the requirements shown in the following table:

Aggregate Topping Requirements

Property Test Method Requirement
Aggregate Grading CTM 202 No. 6 Percentage Passing 95% min
No.16 Percentage Passing 5% max
Aggregate Abrasion Value CTM 211 10% max.
Loss at 100 rev.
Aggregate Acid Insolubility ASTM D3042 Greater than 90%
Aggregate Magnesium Soundness | ASTM C88 30% max
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37-6.03 Pre-construction
37-6.03A General
Reserved

37-6.03 Pre-construction Conference

Schedule a pre-construction conference with the Engineer at a mutually agreed time and place. Make the
arrangements for the conference facility. Be prepared to discuss the trial HFST requirements.
Attendance at the pre-construction conference is mandatory for:

1. HFST supplier
2. HFST Foreman
3. Project Superintendent

37-6.04 Construction
37-6.04A General
Attendance during construction activities is mandatory for:

1. HFST supplier
2. HFST Foreman
3. Project Superintendent

Surfaces must be clean, dry, and free of all dust, oil, debris and any other material that might interfere
with the bond between the resin binder material and existing surfaces.

Remove pavement markers and delineation to a maximum depth of 0.01 foot within the area to receive
HFST before placing resin binder.

Perform street sweeping before placing pavement markers and delineation.

Pre-treat cracks greater than 0.25 inch width with mixed resin binder. Place HFST after mixed resin
binder has gelled.

The HFST must conform to the following:

—_

Apply HFST to asphalt pavement surfaces that are greater than 30 days old

Apply resin binder to a clean dry surface above 55°F and when anticipated weather conditions allow

proper application of the surface treatment

Apply HFST under the resin binder manufacturer's recommendations

The minimum spread rate for resin binder is 0.32 gal/sq yd

The minimum spread rate of retained aggregate is 15 Ib/sq yd.

HSFT must be allowed to cure for the minimum duration as recommended by the supplier and during

that time the application area must be closed to all vehicle and Contractor equipment traffic

7. The surface texture of the HFST must be uniform and have a coefficient of friction not less than 0.75
as tested by ASTM E1911.

8. Provide a correction plan for HFST that fails to meet the coefficient of friction of 0.75. The correction
plan may include correction of existing HFST or remove-and-replace.

Test the coefficient of friction before opening HFST areas to public traffic. Submit results the same day

the tests are performed.

o
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Protect utilities, drainage structures, curbs, and any other structures within or adjacent to the treatment
location from HFST materials.

37-6.04B Mixing and Application Methods

37-6.04B(1) General

Utilize one of the following methods to apply the resin binder and aggregate wearing course, under
manufacturer’s recommendations:

1. Automated continuous application
2. Mechanical mixing and aggregate broadcast
3. Hand mixing and application
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Application 2 must not be used on areas with a slope of greater than 2.5 percent in any direction.
Application 3 must not be used on areas greater than 200 square yards.

37-6.04B(2) Automated Continuous Application

Automated continuous application must be performed by an applicator vehicle with a minimum aggregate
capacity of 30,000 Ibs and a minimum of 1200 gallons of the resin binder. The applicator must
continuously mix, meter, monitor and apply the resin binder and high friction aggregate in one continuous
pass as one layer. Apply additional layers within 4 hours of the previous cured layer.

The applicator vehicle must be equipped with a built-in data management unit which is capable of
producing real time data flow showing:

1. The volume of resin
2. The resin mil thickness on average throughout the application width
3. The volume of aggregate applied throughout the application width

The automated continuous application vehicle must have continuous pumping and proportioning devices
that blend the binder within a controlled system. The binder must be blended and mixed to the ratio under
the manufacturer’'s recommendations(+/- 2 percent by volume). The binder must be continuously applied
once blended. The application vehicle must be capable of applying the minimum binder spread rate.
Clean the mix head and delivery lines if application of the mixed resin is stopped for more than 30
minutes.

The high friction aggregate must be applied by the same automated continuous application vehicle that
applies the resin binder to the pavement section. The automatic aggregate spreader must be capable of
applying up to a continuous 12-foot width application.

Exposed uncured mixed resin binder must not be visible after the aggregate topping is applied. If exposed
uncured mixed resin binder is visible after applying the aggregate topping, apply aggregate topping to the
exposed areas using an approved application method.

Do not allow the mixed resin binder to do any of the following that may impair retention and bonding of the
aggregate topping:

1. Separate

2. Cure

3. Dry

4. Be exposed

5. Harden

Do not contaminate the exposed uncured mixed resin binder by any form of contact including:
1. Walking

2. Standing

Replace contaminated sections of resin.

37-6.04B(3) Mechanical Mixing and Aggregate Broadcast

Mix resin binder with equipment capable of mixing, metering, monitoring and distributing while
maintaining the designed, proper stoichiometric ratio. Uniformly spread the resin binder onto the surface
using a serrated edge squeegee. Mechanically apply the high friction surface aggregate.

Any exposed areas of wet resin must be covered by hand immediately before the binder gells.

37-6.04B(4) Hand Mixing and Application

For approved low volume areas and areas less than 200 square yards, hand-mix the resin binder under
manufacturer’s recommendations. Uniformly spread the resin binder onto the surface using a serrated
edge squeegee. Immediately broadcast the high friction surfacing aggregates until refusal.

37-6.04C Excess Aggregate Removal and Reuse

The excess aggregate may be reused. The aggregate must be reclaimed by a mechanical sweeper. The
recovered aggregate must be clean, uncontaminated and dry.
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Excess and loose aggregate must be removed from the traveled way and shoulders by street sweeping.
Application of HFST on highway ramps requires a second street sweeping 24-48 hours after application
on the ramp before placement of pavement markers and delineation.

AAAAANAANAAAANAAAANANAAAANAAANAANANAANAANAANANN

39 HOT MIX ASPHALT

Replace "Reserved" in section 39-2.02C of the RSS for section 39 with:
The grade of asphalt binder for Type A HMA must be PG 64-10.

HMA dike transitions will be measured and paid for place HMA dike as the adjacent dike with the larger
cross-section.

AAAAANAANAAAANAAANAANANAANAANAAANAANAANAANAANAANANN

40 CONCRETE PAVEMENT

Add between the 1st and 2nd paragraphs in section 40-1.01C(7) of the RSS for section 40:

As an alternative to the inertial profiler and operator certification by the Department, equivalent Texas
Transportation Institute certification is accepted if the certification is dated before July 1, 2013 and is not
more than 12 months old.

Replace section 40-1.01C(8) of the RSS for section 40 with:
40-1.01C(8) Coefficient of Thermal Expansion
Submit 4 test specimens fabricated from a single sample of concrete for coefficient of thermal expansion
testing under AASHTO T 336.
Submit your coefficient of thermal expansion test data at:

http://169.237.179.13/cte/

Replace section 40-1.01D(7)(a)(v) of the RSS for section 40 with:
40-1.01D(7)(a)(v) Coefficient of Thermal Expansion Testing

Test for coefficient of thermal expansion under AASHTO T 336. Test at field qualification and at a
frequency of 1 test for each 5,000 cu yd of paving but not less than 1 test for projects with less than 5,000
cu yd of concrete. This test is not used for acceptance.

Replace "Reserved" in section 40-5 of the RSS for section 40 with:
40-5.01 GENERAL
40-5.01A Summary
Section 40-5 includes specifications for constructing JPCP with RSC (JPCP—RSC).

JPCP—RSC must comply with the specifications for JPCP in section 40-4.
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40-5.01B Definitions
early age: Any age less than 10 times the time of final setting.

opening age: Age when the minimum modulus of rupture specified for opening to traffic and equipment
is attained.

time of final setting: Elapsed time required to develop concrete penetration resistance that is at least
4,000 psi under ASTM C403/C403M.

40-5.01C Submittals

40-5.01C(1) General

At least 15 days before delivery to the job site, submit manufacturer's recommendations, MSDS and

instructions for storage and installation of joint filler material.

Submit QC test results within 48 hours of paving shift completion except submit modulus of rupture
results within:

1. 15 minutes of opening age test completion
2. 24 hours of a 3, 7, or 10-day test completion

40-5.01C(2) Quality Control Plan
At least 20 days before placing trial slabs, submit a QC plan.

40-5.01C(3) Rapid Strength Concrete

At least 45 days before the intended use, submit a sample of cement from each proposed lot and
samples of proposed admixtures in the quantities ordered by the Engineer.

During JPCP—RSC operations, submit uniformity reports for hydraulic cement at least once every 30
days to the Engineer and METS, attention Cement Laboratory. Uniformity reports must comply with
ASTM C 917 except testing age and water content may be modified to suit the particular material.

40-5.01C(4) Mix Design
Section 40-1.01C(4) does not apply.

At least 10 days before constructing trial slabs, submit mix designs

40-5.01D Quality Control and Assurance
40-5.01D(1) General
Section 40-1.01D(1) does not apply.

Core pavement as described for thickness, bar placement, and air content.

Allow at least 25 days for the Department to schedule testing for coefficient of friction. Notify the Engineer
when the pavement is scheduled to be opened to traffic

The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is
ready for testing.

40-5.01D(2) Prepaving Conference
The 2nd paragraph of section 40-1.01D(2) does not apply.

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving
conference must be attended by your:

Project superintendent

Project manager

QC manager

Workers and your subcontractor's workers, including:
4.1. Foremen

4.2. Concrete plant manager

4.3. Concrete plant operator

4.4. Concrete plant inspectors

e

Contract No. 10-OW1104
30



4.5. Personnel performing saw cutting and joint sealing
4.6. Paving machine operators

4.7. Inspectors

4.8. Samplers

4.9. Testers

Do not start paving activities, trial slabs, or test strips until the listed personnel have attended the
preconstruction conference.

The purpose of the prepaving conference is to familiarize personnel with the project's specifications.
Discuss the QC plan and processes for constructing each item of work including:

Production

Transportation

Trial slabs

Pavement structure removal
Placement

Contingency plan

Sampling

Testing

Acceptance
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40-5.01D(3) Quality Control Plan
Section 40-1.01D(4) does not apply.

Establish, implement, and maintain a QC plan for pavement. The QC plan must describe the organization
and procedures used to:

1. Control the production process
2. Determine if a change to the production process is needed
3. Implement a change

The QC plan must include:

1. Names and qualifications of the QC manager and assistant QC managers.

2. Action and suspension limits and details of corrective action to be taken if any process is out of those
limits. Suspension limits must not exceed specified acceptance criteria.

3. Contingency plan for correcting problems in production, transportation, and placement.

4. Provisions for determining if JPCP—RSC placement must be suspended.

5. Outline of the procedure for the production, transportation, and placement of JPCP—RSC.

6. Outline of the procedure for sampling and testing to be performed during and after JPCP—RSC
construction.

7. Production target values for material properties that impact concrete quality or strength including
cleanness value and sand equivalent.

8. Forms to report concrete inspection, sampling, and testing results.

9. Location of your quality control testing laboratory and testing equipment to be used during and after

paving operations.
10. List of the testing equipment to be used including the date of last calibration.
11. Names and certifications of quality control personnel including those performing sampling and testing.
12. Outline of the procedure for placing and testing trial slabs, including:
12.1. Locations and times
12.2. Production procedures
12.3. Placement and finishing methods
12.4. Sampling methods, sample curing, and sample transportation
12.5. Testing and reposting test results reporting
13. Procedure for identifying transverse contraction joint locations relative to the dowel bars longitudinal
center.
14. Procedure for consolidating concrete around the dowel bars.
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The QC plan must address the elements affecting concrete pavement quality including:

Mix proportions

Aggregate gradation

Materials quality

Stockpile management

Line and grade control

Proportioning

Mixing and transportation

Placing and consolidation

Contraction and construction joints

10. Dowel bar placement, alignment, and anchorage
11. Tie bar placement and alignment

12. Modulus of rupture strength

13. Finishing and curing

14. Protecting pavement before opening to traffic
15. Surface smoothness

CENoOO AWM~

40-5.01D(4) Quality Control Manager

Designate a QC manager and assistant QC managers to administer the QC plan. The QC manager must
be certified as an American Concrete Institute (ACI) Concrete Field Testing Technician-Grade | and
Concrete Laboratory Testing Technician-Grade Il. The assistant QC managers must have the same
certification except Concrete Laboratory Testing Technician-Grade | instead of Grade Il is acceptable.

The QC manager must review and sign the sampling, inspection, and test reports before submitting them.
The QC manager or his assistant must be present for:

Each stage of mix design

Trial slab construction

Test strip construction

Production and construction of JPCP—RSC

Meetings with the Engineer relating to production, placement, or testing

RN~

The QC manager must not be a member of this project's production or paving crews, an inspector, or a
tester. The QC manager must have no duties during the production and placement of JPCP—RSC
except those specified for QC.

40-5.01D(5) Mix Design for RSC
40-5.01D(5)(a) General
Section 40-1.01D(5) does not apply.

40-5.01D(5)(b) Mix Design
The maximum ambient temperature range for a mix design is 18 degrees F. Submit more than 1 mix

design based on ambient temperature variations anticipated during JPCP—RSC placement. Each mix
design must include:

Mix design identification number

Aggregate source

Opening age

Aggregate gradation

Types of cement and chemical admixtures

Mix proportions

Maximum time allowed between batching and placing
Range of effective ambient temperatures

Time of final setting

0. Modulus of rupture development data from laboratory-prepared samples including tests at the
following ages:

10.1. 80 percent of opening age

10.2. Opening age

10.3. 120 percent of opening age

SOVeNoOOA~WN -
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10.4. 1-day when the opening age is less than or equal to 1 day
10.5. 3-day when the opening age is less than or equal to 3 days
10.6. 7-day when the opening age is less than 7 days
10.7. 10-day
10.8. 28-day
11. Shrinkage test result
12. Any special instructions or conditions such as water temperature requirements

Before placing JPCP—RSC, your mix design must be field qualified. Testing must be performed by a
technician certified as an ACI "Concrete Laboratory Technician, Grade I" or Grade |l Test for modulus of
rupture under California Test 524 at the following ages:

1. Opening age
2. 3-day when the opening age is less than or equal to 3 days
3. 10-day when the opening age is more than 3 days

If a mix design is rejected, submit a new mix design and obtain field qualification.

40-5.01D(6) Trial Slabs

Before constructing test strips, construct 1 trial slab for each mix design and obtain authorization. Trial
slabs must:

1. Be 10 by 20 feet

2. Have a thickness of 10 inches or the largest thickness shown, whichever is greater

3. Constructed using the same equipment and methods proposed for paving and under similar
atmospheric and temperature conditions expected during paving

4. Demonstrate that JPCP—RSC will be cured, sawed, and comply with the requirement for opening to
traffic within the specified lane closures

Place trial slabs near the job site at a mutually-agreed location that is not on the roadway nor within the
project limits.

During trial slab construction, sample and split the aggregate for grading, cleanness value, and sand
equivalent testing.

Within 20 minutes after RSC delivery for trial slabs, fabricate test beams under California Test 524. Use
test beams to determine opening age and 10-day modulus of rupture values.

Cure beams fabricated for early age testing such that the monitored temperatures in the beams and the
slab are always within 5 degrees F. Monitor and record the internal temperatures of trial slabs and early
age beams at intervals of at least 5 minutes. Install thermocouples or thermistors connected to strip-chart
recorders or digital data loggers to monitor the temperatures. Temperature recording devices must be
accurate to within £ 2 degrees F. Measure internal temperatures at 1 inch from the top, 1 inch from the
bottom, and no closer than 3 inches from any edge until early age testing is completed.

Cure beams fabricated for 10-day testing under California Test 524 except place them into sand at a time
that is (1) from 5 to 10 times the final set time or (2) 24 hours, whichever is earlier.

After authorization remove and dispose of trial slabs and testing materials.

40-5.01D(7) Quality Control Testing
40-5.01D(7)(a) General
Section 40-1.01D(6)(b) does not apply.

Provide continuous process control and quality control sampling and testing throughout RSC production
and placement. Notify the Engineer at least 2 business days notice before any sampling and testing.

Establish a testing facility at the job site or at an authorized location.

Sample under California Test 125.
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During JPCP—RSC placement, sample and fabricate beams for modulus of rupture testing within the first
30 cu yd, at least once every 130 cu yd, and within the final truckload. Submit split samples and assist the
Department in fabricating test beams for the Department’s testing unless the Engineer informs you
otherwise. Determine the modulus of rupture at opening age under California Test 524, except beam
specimens may be fabricated using an internal vibrator under ASTM C 31. Cure beams under the same
conditions as the pavement and until 1 hour before testing. Test 3 beam-specimens in the presence of
the Engineer and average the results. A single test represents no more than that day's production or 130
cu yd, whichever is less.

Determine the modulus of rupture at other ages using beams cured and tested under California Test 524
except place them in sand from 5 to 10 times the time of final setting under ASTM C403/C403M or 24
hours, whichever is earlier.

40-5.01D(7)(b) Rapid Strength Concrete

40-5.01D(7)(b)(i) General

Your quality control must include testing RSC for the properties at the frequencies shown in the following
table:

RSC Minimum Quality Control

Property Test method Minimum testing frequency?®
Cleanness value California Test 227 650 cu yd or 1 per shift
Sand equivalent California Test 217 650 cu yd or 1 per shift
Aggregate gradation California Test 202 650 cu yd or 1 per shift
Air content California Test 504 130 cu yd or 2 per shift
Yield California Test 518 2 per shift
Slump or penetration ASTM C143 or California Test 533 | 1 per 2 hours of paving
Unit weight California Test 518 650 cu yd or 2 per shift
Aggregate moisture meter | California Test 223 or California 1 per shift
calibration” Test 226
Modulus of rupture California Test 524 Comply with section 40-

5.01D(7)(a)

®Test at the most frequent interval.
®Check calibration of the plant moisture meter by comparing moisture meter readings with
California Test 223 or California Test 226 test results.

Maintain control charts to identify potential problems and assignable causes. Post a copy of each control
chart at a location determined by the Engineer.

Individual measurement control charts must use the target values in the mix proportions as indicators of
central tendency.

Develop linear control charts for:

Cleanness value

Sand equivalent

Fine and coarse aggregate gradation
Air content

Slump or penetration

a0~

Control charts must include:

Contract number

Mix proportions

Test number

Each test parameter

Action and suspension limits
Specification limits

Quality control test results

Nookw
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For fine and coarse aggregate gradation control charts, record the running average of the previous 4
consecutive gradation tests for each sieve and superimpose the specification limits.

For air content control charts, the action limit is +1.0 percent of the specified value. If no value is
specified, the action limit is £1.0 percent of the value used for your approved mix design.

As a minimum, a process is out of control if any of the following occurs:

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the
specification limits

2. Forindividual penetration or air content measurements:
2.1.  One point falls outside the suspension limit line
2.2. Two points in a row fall outside the action limit line

Stop production and take corrective action for out of control processes or the Engineer rejects
subsequent material.

Before each day's concrete pavement placement and at intervals not to exceed 4 hours of production,
use a tachometer to test and record vibration frequency for concrete consolidation vibrators.

If requested, submit split samples and assist the Department in fabricating test beams for the
Department’s testing.

40-5.01D(7)(b)(ii) Modulus of Rupture
Fabricate and test for modulus of rupture in the Engineer's presence.

Fabricate beams for modulus of rupture testing under California Test 524 except beams may be
fabricated using an internal vibrator under ASTM C 31.

Test beams under California Test 524 except place them in sand from (1) 5 to 10 times the final set time
or (2) 24 hours, whichever is earlier. For each sample, calculate the test result as the average from
testing 3 beams.

Your quality control testing must include modulus of rupture testing for each day's paving. Test within the
first 30 cu yd, at least once per every 130 cu yd. and the final truck load.

A single test result represents no more than 1 paving shift or 130 cu yd, whichever is less. If you wish to
increase the testing frequency, you must notify the Engineer at least 2 days before paving. No payment is
made for your additional testing.

40-5.01D(8) Acceptance Criteria

40-5.01D(8)(a) General
The requirement for testing the modulus of rupture at 28 days in section 40-1.01D7(a)(i) does not apply.

40-5.01D(8)(b) Modulus of Rupture
Section 40-1.01D(7)(b)(ii) does not apply.

JPCP—RSC is accepted based on your testing for modulus of rupture at opening age and the
Department’s testing for modulus of rupture at 10 days. For each sample, the Department calculates the
test result as the average from testing 3 beams. The test result represents 1 paving shift or 130 cu yd,
whichever is less.

If the opening age is equal to or less than 3 days, JPCP—RSC must have a modulus of rupture at
opening age that is at least 400 psi and a modulus of rupture at 10 days that is at least 650 psi.

If the opening age is between 3 and 9 days, JPCP—RSC must have a modulus of rupture at opening age
that is at least 550 psi and a modulus of rupture at 10 days that is at least 650 psi.

If the opening age is equal to or less than 3 days, the modulus of rupture at opening age is at least 400
psi, and the modulus of rupture at 10 days is at least 570 psi but less than 650 psi, you may request
authorization to leave the JPCP—RSC in place and accept the specified deduction.
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If the opening age is between 3 and 9 days, if the modulus of rupture at opening age is at least 550 psi,
and the modulus of rupture at 10 days is at least 570 psi but less than 650 psi, you may request
authorization to leave the JPCP—RSC in place and accept the specified deduction.

40-5.02 MATERIALS
40-5.02A General
Sections 40-1.02B(1) and 40-1.02B(2) do not apply.

RSC must comply with 90-3 except volumetric proportioning is not allowed. The 2nd paragraph of section
90-1.021(2)(a) does not apply.

40-5.02B Aggregate
Comply with section 40-1.02B(3) except aggregate must be either:

1. Innocuous

2. Such that the RSC has an expansion ratio of less than 0.10 percent under ASTM C 1567 with the
proposed proportion and mix design. Include test data with the mix design submittal. Test data must
be dated within 3 years of the contract award date. The test data must be for the same mix design
and based on aggregate from the same proposed source and proportion.

40-5.02C Proportioning

For batches with a volume of 1 cu yd or more, proportioning methods must comply with one of the
following:

1. Batch at a central batch plant and charge into a mixer truck for transportation to the job site.
Proportion under section 90-1.02(F).

2. Except for cement, batch at a central batch plant. Charge into a mixer truck, transport to a cement silo
and weigh system, use the silo and system to proportion cement, and charge cement into the mixer
truck.

3. Except for cement, batch at a central batch plant. Charge into a mixer truck, transport to a location
where pre-weighed containerized cement is added to the mixer truck. The cement pre-weighing
operation must utilize a platform scale. The platform scale must have a maximum capacity of 2.75
tons with a maximum graduation size of 1 pound. Pre-weigh cement into a fabric container. The
minimum amount of cement to be proportioned into any single container must be 1/2 of the total
amount required for the load of RSC being produced. Before reuse, clean fabric containers used for
transportation or proportioning of cement.

40-5.03 CONSTRUCTION
40-5.03A General

If the cement in JPCP—RSC is other than portland cement, section 40-1.03K does not apply, and the
pavement must be cured per the cement Manufacturer's written recommendations.

Do not place JPCP—RSC if the opening age is less than or equal to 3 days and the temperature is
forecasted to be less than 40 degrees within 72 hours of final finishing. Use the forecast from the National
Weather Service.

40-5.03B Test Strips
The 9th paragraph of section 40-1.03C for the elimination of test strip does not apply.

Test strips must be 400—1000 feet long.

40-5.03C Joints
Section 40-1.03D(2) does not apply.

Before placing JPCP—RSC against existing concrete, place 1/4-inch thick commercial quality
polyethylene flexible foam expansion joint filler across the original transverse and longitudinal joint faces.
Place the top of the joint filler flush with the top of the pavement and extend it down to the bottom of
excavation. Secure joint filler to the joint face of the existing pavement and prevent it from moving during
the placement of JPCP—RSC.
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Where the existing transverse joint spacing in an adjacent lane exceeds 15 feet, construct an additional
transverse contraction joint midway between the existing joints. If transverse joints do not align in a curve,
drill a full depth 2-inch diameter hole under ASTM C 42/C 42M where the joint meets the adjacent slab.
Fill the hole with joint filler material. Do not allow the filling material to penetrate into unsealed joints.

In addition to the specifications in section 40-1.03D(4), after removing new pavement, clean the faces of
joints and remove loose material and contaminants from underlying base. Coat the base surface with
curing compound under section 28-2.03F.

40-5.03D Placing Concrete

The 3rd paragraph of section 40-1.03H(1) does not apply.

Place consecutive concrete loads without interruption. Do not allow cold joints where a visible lineation
forms after concrete is placed, sets, and hardens before additional concrete placed.

After mixing and placing JPCP—RSC, do not add water to the surface to facilitate final finishing. You may
request authorization to use a surface finishing additive; include the manufacture's recommendations with
you request.

40-5.03E Protecting Concrete Pavement

If the opening age is equal to or less than 3 days, section 40-1.03L does not apply. Protect pavement
under section 90-1.03C . Protect JPCP—RSC from activities that cause damage, reduce texture, and
reduce the coefficient of friction. Do not allow soil, gravel, petroleum products, concrete, or asphalt mixes
on the JPCP—RSC surface.

40-5.03F Early Use of Concrete Pavement

Section 40-1.03M does not apply.

40-5.04 PAYMENT

If the jointed plain concrete pavement (RSC) has an opening age equal to or less than 3 days, a modulus
of rupture at opening age that is at least 400 psi, and a modulus of rupture at 10 days that is greater than
or equal to 570 psi but less than 650 psi, the Department deducts 10 percent of the payment for jointed
plain concrete pavement (RSC).

If the jointed plain concrete pavement (RSC) has an opening age between 3 and 9 days, a modulus of
rupture at opening age that is at least 550 psi, and a modulus of rupture at 10 days that is greater than or
equal to 570 psi but less than 650 psi, the Department deducts 10 percent of the payment for jointed plain
concrete pavement (RSC).

AAAAANAANAAAANAAAANAANAANAANAAAANAANAANAANAANAN

AAAAAANAAAAANAANAANAANAANAANAAAAANAAANANAAAANNAAAAANNAAANAANNAAAAANNANAN

DIVISION VI STRUCTURES
46 GROUND ANCHORS AND SOIL NAILS

56 SIGNS
Add to section 56-2.01D:
The payment quantity for retroreflective sheeting (Type Xl) for any type of sign panel is the area of the
panel determined from the dimensions shown.

Payment for retroreflective sheeting (Type Xl) is not included in the payment for furnishing any type of
sign panel.
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DIVISION IX TRAFFIC CONTROL FACILITIES

83 RAILINGS AND BARRIERS

Replace item 1 in the 7th paragraph of section 83-1.02B with:
1. Wood posts

Replace item 2 in the 7th paragraph of section 83-1.02B with:
2. Wood or plastic blocks for line posts

Replace section 83-1.02C(2) with:
83-1.02C(2) Alternative In-Line Terminal System

Alternative in-line terminal system must be furnished and installed as shown on the plans and under
these special provisions.

The allowable alternatives for an in-line terminal system must consist of one of the following or a
Department-authorized equal.

1. TYPE SKT-SP-MGS for steel posts or Type SKT-W-MGS for wood posts TERMINAL SYSTEM -
Type SKT-MGS terminal system must be a SKT 350 sequential kinking terminal, system length 53'-1-
1/2", manufactured by Road Systems, Inc., located in Big Spring, Texas, and must include items
detailed for Type SKT-MGS terminal system shown on the plans. The SKT 350 sequential kinking
terminal can be obtained from the distributor, Universal Industrial Sales, P.O. Box 699, Pleasant
Grove, UT 84062, telephone (801) 785-0505 or from the distributor, Gregory Highway Products,
4100 13th Street, S.W., Canton, OH 44708, telephone (330) 477—-4800.

2. TYPE X-LITE - Type X-Lite terminal system must be a 31" X-Lite Guard Rail End Terminal as
manufactured by Barrier Systems, Inc., located in Vacaville, CA, and must include items detailed for
Type 31" X-Lite terminal system shown on the plans. The 31" X-Lite Guard Rail End Terminal can be
obtained from the distributor, Statewide Safety and Signs, Inc., 130 Grobric Court, Fairfield, CA
94533, telephone (800) 770—2644.

3. TYPE 31" X-TENSION - Type 31" X-Tension terminal system must be a 31" X-Tension Guard Rail
End Terminal as manufactured by Barrier Systems, Inc., located in Vacaville, CA, and must include
items detailed for Type 31" X-Tension terminal system shown on the plans. The 31" X-Tension Guard
Rail End Terminal can be obtained from the distributor, Statewide Safety and Signs, Inc., 130 Grobric
Court, Fairfield, CA 94533, telephone (800) 770-2644.

Submit a certificate of compliance for terminal systems.

Terminal systems must be installed under the manufacturer's installation instructions and these
specifications. Each terminal system installed must be identified by painting the type of terminal system in
neat black letters and figures 2 inches high on the backside of the rail element between system posts
numbers 4 and 5. Paint must be metallic acrylic resin type spray paint. Before applying terminal system
identification, the surface to receive terminal system identification must be removed of all dirt, grease, oil,
salt, or other contaminants by washing the surface with detergent or other suitable cleaner. Rinse
thoroughly with fresh water and allow to fully dry.

For Type SKT-SP-MGS terminal system, install the soil tube with soil plate attached at Post 1, hinged
breakaway post at Post 2, and 6'-0" W6 x 9 steel posts at Posts 3 through 8. Use a W6 x 15 steel post at
Post 1. The soil tube with soil plate must be, at the Contractor's option, driven with or without pilot holes,
or placed in drilled holes. Space around the steel foundation tubes must be backfilled with selected earth,
free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
thoroughly compacted.
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For Type SKT-W-MGS terminal system, install the soil tube with soil plate attached at Post 1, breakaway
cable terminal post at Post 2, and controlled release terminal posts at Posts 3 through 8. The soil tube
must be, at the Contractor's option, driven with or without pilot holes, or placed in a drilled hole. Space
around the steel foundation tube must be backfilled with selected earth, free of rock, placed in layers
approximately 4 inches thick and each layer must be moistened and thoroughly compacted. A wood post
must be inserted into the steel foundation tube by hand. Before the wood terminal post is inserted, the
inside surfaces of the steel foundation tube to receive the wood post must be coated with a grease that
will not melt or run at a temperature of 149 degrees F or less. The edge of the wood post may be slightly
rounded to facilitate insertion of the post into the steel foundation tube.

For Type 31" X-Lite terminal system, all crimped posts and line posts must be W6 x 8.5 or W6 x 9 steel
posts. All posts, must be, at the Contractor's option, either driven or placed in drilled holes. Space around
the crimped posts, Post 2 with attached soil plate and lines posts must be backfilled with selected earth,
free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
thoroughly compacted. All blocks must be wood or plastic.

For Type 31" X-Tension terminal system, the steel post and soil anchor must be, at the Contractor’s
option, driven with or without pilot holes, or placed in drilled holes. Space around the steel post and soil
anchor must be backfilled with selected earth, free of rock, placed in layers approximately 4 inches thick
and each layer must be moistened and thoroughly compacted. The wood terminal posts must be inserted
into the drilled holes by hand and backfilled in the same manner as the steel post and soil anchor. Wood
terminal posts must not be driven. All blocks must be wood or plastic.

For Type 31" X-Tension terminal system, the steel bottom post and I-beam post must be placed in drilled
hole. The soil anchor and steel line posts must be, at the Contractor's option, either driven or placed in
drilled holes. Space around the steel bottom post, steel line posts and soil anchor must be backfilled with
selected earth, free of rock, placed in layers approximately 4 inches thick and each layer must be
moistened and thoroughly compacted. All blocks must be plastic.

After installing the terminal system, dispose of surplus excavated material in a uniform manner along the
adjacent roadway where designated by the Engineer.

AAAAANAANAAAANAAAANAANAANAAANAAAANAANAANAANAANANN

86 ELECTRICAL SYSTEMS

Add to the end of the 1st paragraph of the RSS for section 86-1.01:

This work is shown on plan sheets labeled E. The work involved in each bid item is shown on a sheet with
a title matching the bid item description.

Add to section 86-2.05A:
Conduit installed underground must be Type 3 and comply with UL 651.

Add to section 86-2.05C:

After conductors have been installed, the ends of the conduits terminating in pull boxes must be sealed
with an authorized type of sealing compound.

Add to section 86-2.08A:
Secure conductors and cables to the projecting end of the conduit in pull boxes.

Contract No. 10-OW1104
39



Replace the table in the 2nd paragraph of section 86-2.08C with:

Insulation Thickness

Insulation type Conductor size | Insulation thickness
(mils)
No. 14 to No. 10 45
USE, RHH, or RHW ™5 8 10 No. 2 60
No. 14 to No. 10 30
THW or TW No. 8 45
No. 6 to No. 2 60

Replace the 1st paragraph of section 86-2.09E with:
Splices must be insulated by "Method B."

Delete the 6th and 7th paragraphs of section 86-2.09E.

Add to section 86-5.01A(1):
Loop wire must be Type 2.

Slots must be filled with hot-melt rubberized asphalt sealant.

The depth of the loop sealant above the top of the uppermost loop wire in the sawed slots must be 2
inches, minimum.

AAAAAANAAAAANAANAANNAANAAANAAAAANAAANAAAAANANAAANAANNAAANAANNAANAAANAAN
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REVISED STANDARD SPECIFICATIONS
APPLICABLE TO THE 2010 EDITION
OF THE STANDARD SPECIFICATIONS
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REVISED STANDARD SPECIFICATIONS DATED
04-10-15

ORGANIZATION

Revised standard specifications are under headings that correspond with the main-section headings of
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the
Standard Specifications. A date under a main-section heading is the date of the latest revision to the
section.

Each revision to the Standard Specifications begins with a revision clause that describes or introduces a
revision to the Standard Specifications. For a revision clause that describes a revision, the date on the
right above the clause is the publication date of the revision. For a revision clause that introduces a
revision, the date on the right above a revised term, phrase, clause, paragraph, or section is the
publication date of the revised term, phrase, clause, paragraph, or section. For a multiple-paragraph or
multiple-section revision, the date on the right above a paragraph or section is the publication date of the
paragraphs or sections that follow.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

AAAANAANAAAANAANAANANAANAANANAAANANANAANANAAAANAANAANANAAAANAANANN

ORGANIZATIONAL REVISIONS

07-19-13
Transfer section 36 from division IV to division V.

AAAANAANAANAANAANAAANANANAANANAAANANANAANANAAAANAANAANANAANAANAANANANN

DIVISION | GENERAL PROVISIONS

1 GENERAL
02-27-15
Replace "current” in the 2nd paragraph of section 1-1.05 with:
04-20-12
most recent
Add to the 4th paragraph of section 1-1.05:
04-20-12

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct
reference to a revised standard specification section does not indicate a revised standard specification for
the section does not exist.

Replace "MSDS" in the 1st table in section 1-1.06 with:
b 10-17-14
MSDS
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Add to the 1st table in section 1-1.06:

LCS Department's lane closure system
POC pedestrian overcrossing

QSD qualified SWPPP developer

QSP qualified SWPPP practitioner
SDS safety data sheet

TRO time-related overhead

WPC water pollution control

Add to the notes of the 1st table in section 1-1.06:

®Interpret a reference to MSDS as a reference to SDS under 29 CFR 1910.1200.

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06.

Delete "Contract completion date” and its definition in section 1-1.07B.

Delete "critical delay"” and its definition in section 1-1.07B.

Replace "day" and its definition in section 1-1.07B with:

day: 24 consecutive hours running from midnight to midnight; calendar day.

—_

business day: Day on the calendar except a Saturday and a holiday.
working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period
except:
Saturday and holiday.
Day during which you cannot perform work on the controlling activity for at least 50 percent of
the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to
any of the following:

2.1.
2.2.

2.2.1.
2.2.2.
2.2.3.

2.24.

2.2.5.

Adverse weather-related conditions.
Maintaining traffic under the Contract.

10-17-14

10-17-14

06-20-12

10-19-12

10-19-12

10-19-12

Suspension of a controlling activity that you and the Engineer agree benefits both

parties.

Unanticipated event not caused by either party such as:
2.24.1. Actof God.

2.2.4.2. Actof a public enemy.

2.2.4.3. Epidemic.

2.24.4. Fire.

2.24.5. Flood.

2.2.4.6. Governor-declared state of emergency.
2.24.7. Landslide.

2.2.4.8. Quarantine restriction.

Issue involving a third party, including:

2.2.5.1. Industry or area-wide labor strike.
2.2.5.2. Material shortage.

2.2.5.3. Freight embargo.

2.2.5.4. Jurisdictional requirement of a law enforcement agency.
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2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in

a nonhighway facility rearrangement not described and not solely for the
Contractor's convenience. Rearrangement of a nonhighway facility includes
installation, relocation, alteration, or removal of the facility.

2.3. Day during a concurrent delay.

original working days:

3.1.  Working days to complete the work shown on the Notice to Bidders for a non—cost plus time

based bid.
3.2.  Working days bid to complete the work for a cost plus time based bid.

Where working days is specified without the modifier "original" in the context of the number of working

days to complete the work, interpret the number as the number of original working days as adjusted
by any time adjustment.

Replace "Contract” in the definition of "early completion time" in section 1-1.07B with:
10-19-12

work

Replace "excusable delay" and its definition in section 1-1.07B with:
10-19-12

delay: Event that extends the completion of an activity.

1.

excusable delay: Delay caused by the Department and not reasonably foreseeable when the work

began such as:

1.1.  Change in the work

1.2.  Department action that is not part of the Contract

1.3. Presence of an underground utility main not described in the Contract or in a location
substantially different from that specified

1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date
specified, unless the rearrangement is solely for the Contractor's convenience

1.5. Department's failure to obtain timely access to the right-of-way

1.6. Department's failure to review a submittal or provide notification in the time specified

2. critical delay: Excusable delay that extends the scheduled completion date
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either
partially or entirely:
3.1. Critical delay
3.2. Delay to a controlling activity caused by you
3.3.  Non-working day
Replace "project” in the definition of "scheduled completion date" in section 1-1.07B with:
10-19-12
work
Add to section 1-1.07B:
10-19-12
Contract time: Number of original working days as adjusted by any time adjustment.
06-20-12

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5.
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Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with:

04-20-12
703 B ST

Replace the Web site for the Department of General Services, Office of Small Business and DVBE
Services in the table in section 1-1.11 with:

11-15-13
http://www.dgs.ca.gov/dgs/ProgramsServices/BusServices.aspx

Replace "--" for the telephone number for the Office Engineer in the table in section 1-1.11 with:

02-27-15
(916) 227-6299
AAAAANAANAAAANAAAANANAAAANAAAANAANAANAANAANAN
2 BIDDING
04-10-15
Replace the headings and paragraphs in section 2 with:
02-21-14

2-1.01 GENERAL
Section 2 includes specifications related to bid eligibility and the bidding process.

The electronic bid specifications in section 2 apply if Electronic Bidding Contract is shown on the cover of
the Notice to Bidders and Special Provisions.

2-1.02 BID INELIGIBILITY

A firm that has provided architectural or engineering services to the Department for this contract before
bid submittal for this contract is prohibited from any of the following:

1. Submitting a bid
2. Subcontracting for a part of the work
3. Supplying materials

2-1.03 RESERVED

02-27-15
2-1.04 CONTRACTOR REGISTRATION
No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or
after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor
Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor
Code section 1771.1(a)].

02-21-14
2-1.05 RESERVED

10-17-14
2-1.06 BID DOCUMENTS

01-23-15

2-1.06A General
The Bid book includes bid forms and certifications. For an electronic bid, the Bid book includes forms not
available through the electronic bidding service.

The Notice to Bidders and Special Provisions includes the Notice to Bidders, revised standard
specifications, and special provisions.
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The Bid book, including Bid book forms not available through the electronic bidding service, Notice to
Bidders and Special Provisions, project plans, and any addenda to these documents may be accessed at
the Bidders' Exchange website.

The Standard Specifications and Standard Plans may be viewed at the Bidders' Exchange website and
may be purchased at the Publication Distribution Unit.

10-17-14
2-1.06B Supplemental Project Information

The Department makes supplemental information available as specified in the special provisions.
Logs of test borings are supplemental project information.

If an Information Handout or cross sections are available, you may view them at the Contract Plans and
Special Provisions link at the Bidders' Exchange website.

If rock cores are available, you may view them by sending a request to Coreroom@dot.ca.gov.

If other supplemental project information is available for inspection, you may view it by phoning in a
request.

Make your request at least 7 days before viewing. Include in your request:

1. District-County-Route

2. Contract number

3. Viewing date

4. Contact information, including telephone number

For rock cores, also include the bridge number in your request.
If bridge as-built drawings are available:

1. For a project in District 1 through 6 or 10, you may request them from the Office of Structure
Maintenance and Investigations, fax (916) 227-8357

2. Foraprojectin District 7, 8, 9, 11, or 12, you may request them from the Office of Structure
Maintenance and Investigations, fax (916) 227-8357, and they are available at the Office of Structure
Maintenance and Investigations, Los Angeles, CA, telephone (213) 897-0877

As-built drawings may not show existing dimensions and conditions. Where new construction dimensions
are dependent on existing bridge dimensions, verify the field dimensions and adjust dimensions of the
work to fit existing conditions.

2-1.06C-2-1.06D Reserved
2-1.07 JOB SITE AND DOCUMENT EXAMINATION

Examine the job site and bid documents. Notify the Department of apparent errors and patent ambiguities
in the plans, specifications, and Bid Item List. Failure to do so may result in rejection of a bid or rescission
of an award.

Bid submission is your acknowledgment that you have examined the job site and bid documents and are
satisfied with:

General and local conditions to be encountered

Character, quality, and scope of work to be performed

Quantities of materials to be furnished

Character, quality, and quantity of surface and subsurface materials or obstacles
Requirements of the contract

aop@DO~

02-21-14
2-1.08 RESERVED

2-1.09 BID ITEM LIST
Submit a bid based on the bid item quantities the Department shows on the Bid ltem List.
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02-27-15
2-1.10 SUBCONTRACTOR LIST
On the Subcontractor List form, list each subcontractor to perform work in an amount in excess of 1/2 of 1
percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.).

For each subcontractor listed, the Subcontractor List form must show:

Business name and the location of its place of business.

California contractor license number for a non-federal-aid contract.

Public works contractor registration number

Portion of work it will perform. Show the portion of the work by:

4.1. Bid item numbers for the subcontracted work

4.2. Percentage of the subcontracted work for each bid item listed

4.3. Description of the subcontracted work if the percentage of the bid item listed is less than 100
percent

pOpO~

02-21-14
2-1.11 RESERVED

01-23-15
2-1.12 DISADVANTAGED BUSINESS ENTERPRISES

2-1.12A General
Section 2-1.12 applies to a federal-aid contract.

Under 49 CFR 26.13(b):

The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR part 26 in the award and administration of DOT-assisted contracts. Failure
by the contractor to carry out these requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy as the recipient deems appropriate,
which may include, but is not limited to:

(1)  Withholding monthly progress payments;

(2)  Assessing sanctions;

(3) Liquidated damages; and/or

(4)  Disqualifying the contractor from future bidding as non-responsible.

Include this assurance in each subcontract you sign with a subcontractor.

2-1.12B Disadvantaged Business Enterprise Goal
2-1.12B(1) General
Section 2-1.12B applies if a DBE goal is shown on the Notice to Bidders.

The Department shows a goal for DBEs to comply with the DBE program objectives provided in 49 CFR
26.1.

Make work available to DBEs and select work parts consistent with available DBEs, including
subcontractors, suppliers, service providers, and truckers.

Meet the DBE goal shown on the Notice to Bidders or demonstrate that you made adequate good faith
efforts to meet this goal.

You are responsible to verify at bid opening the DBE firm is certified as a DBE by the California Unified
Certification Program and possess the work codes applicable to the type of work the firm will perform on
the Contract.

Determine that selected DBEs perform a commercially useful function for the type of work the DBE will
perform on the Contract as provided in 49 CFR 26.55(c)(1)—(4). Under 49 CFR 26.55(c)(1)—(4), the DBE
must be responsible for the execution of a distinct element of work and must carry out its responsibility by
actually performing, managing, and supervising the work.
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All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal.

Credit for materials or supplies you purchase from DBEs will be evaluated on a contract-by-contract basis
and counts toward the goal in the following manner:

1. 100 percent if the materials or supplies are obtained from a DBE manufacturer.

2. 60 percent if the materials or supplies are obtained from a DBE regular dealer.

3. Only fees, commissions, and charges for assistance in the procurement and delivery of materials or
supplies, if they are obtained from a DBE that is neither a manufacturer nor regular dealer. 49 CFR
26.55 defines "manufacturer” and "regular dealer."

You receive credit toward the goal if you employ a DBE trucking company that is performing a
commercially useful function. The Department uses the following factors in determining whether a DBE
trucking company is performing a commercially useful function:

+ The DBE must be responsible for the management and supervision of the entire trucking operation
for which it is responsible on a particular contract, and there cannot be a contrived arrangement for
the purpose of meeting DBE goals.

+ The DBE must itself own and operate at least one fully licensed, insured, and operational truck used
on the contract.

+ The DBE receives credit for the total value of the transportation services it provides on the Contract
using trucks it owns, insures, and operates using drivers it employs.

+ The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a
DBE. The DBE who leases trucks from another DBE receives credit for the total value of the
transportation services the lessee DBE provides on the Contract.

+ The DBE may lease trucks without drivers from a non-DBE truck leasing company. If the DBE leases
trucks from a non-DBE truck leasing company and uses its own employees as drivers, it is entitled to
credit for the total value of these hauling services.

+ Alease must indicate that the DBE has exclusive use of and control over the truck. This does not
preclude the leased truck from working for others during the term of the lease with the consent of the
DBE, so long as the lease gives the DBE absolute priority for use of the leased truck. Leased trucks
must display the name and identification number of the DBE.

[49 Fed Reg 59595 (10/2/14) (to be codified at 49 CFR 26.55(d)]

04-10-15
2-1.12B(2) DBE Commitment Submittal

Submit DBE information under section 2-1.33.

Submit a copy of the quote from each DBE shown on the DBE Commitment form that describes the type
and dollar amount of work shown on the form. Submit a DBE Confirmation form for each DBE shown on
the DBE Commitment form to establish that it will be participating in the Contract in the type and dollar
amount of work shown on the form. If a DBE is participating as a joint venture partner, submit a copy of
the joint venture agreement.

01-23-15
2-1.12B(3) DBE Good Faith Efforts Submittal
You can meet the DBE requirements by either documenting commitments to DBEs to meet the Contract
goal or by documenting adequate good faith efforts to meet the Contract goal. An adequate good faith
effort means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE
goal that, by their scope, intensity, and appropriateness to the objective, could reasonably be expected to
meet the DBE goal.

If you have not met the DBE goal, complete and submit the DBE Good Faith Efforts Documentation form
under section 2-1.33 showing that you made adequate good faith efforts to meet the goal. Only good faith
efforts directed toward obtaining participation by DBEs are considered.

Submit good faith efforts documentation within the specified time to protect your eligibility for award of the
contract in the event the Department finds that the DBE goal has not been met.

Refer to 49 CFR 26 app A for guidance regarding evaluation of good faith efforts to meet the DBE goal.
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The Department considers DBE commitments of other bidders in determining whether the low bidder
made good faith efforts to meet the DBE goal.

02-21-14
2-1.13-2-1.14 RESERVED
2-1.15 DISABLED VETERAN BUSINESS ENTERPRISES
2-1.15A General
Section 2-1.15 applies to a non-federal-aid contract.

Take necessary and reasonable steps to ensure that DVBEs have the opportunity to participate in the
Contract.

Comply with Mil & Vet Code § 999 et seq.
2-1.15B Projects $5 Million or Less

Section 2-1.15B applies to a project with an estimated cost of $5 million or less.

Make work available to DVBEs and select work parts consistent with available DVBE subcontractors and
suppliers.

Meet the goal shown on the Notice to Bidders.

Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE patrticipation
on this form.

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary
form.

List each 1st-tier DVBE subcontractor on the Subcontractor List form regardless of percentage of the total
bid.

2-1.15C Projects More Than $5 Million

2-1.15C(1) General

Section 2-1.15C applies to a project with an estimated cost of more than $5 million.

The Department encourages bidders to obtain DVBE participation to ensure the Department achieves its
State-mandated overall DVBE goal.

If you obtain DVBE participation:

1. Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE
participation on this form.

2. List each 1st tier DVBE subcontractor in the Subcontractor List form regardless of percentage of the
total bid.

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary
form.

2-1.15C(2) DVBE Incentive

The Department grants a DVBE incentive to each bidder who achieves a DVBE patrticipation of 1 percent
or greater (Mil & Vet Code 999.5 and Code of Regs § 1896.98 et seq.).

To receive this incentive, submit the Certified DVBE Summary form under section 2-1.33.

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder may be required to
submit the Certified DVBE Summary form if the bid ranking changes. If the Department requests a
Certified DVBE Summary form from you, submit the completed form within 4 business days of the
request.

2-1.15C(3) Incentive Evaluation

The Department applies the small business and non—small business preference during bid verification
and proceeds with the evaluation specified below for DVBE incentive.
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The DVBE incentive is a reduction, for bid comparison only, in the total bid submitted by the lesser of the
following amounts:

1. Percentage of DVBE achievement rounded to 2 decimal places of the verified total bid of the low
bidder

2. 5 percent of the verified total bid of the low bidder

3. $250,000

The Department applies DVBE incentive and determines whether bid ranking changes.

A non—small business bidder cannot displace a small business bidder. However, a small business bidder
with higher DVBE achievement can displace another small business bidder.

The Department proceeds with awarding the contract to the new low bidder and posts the new verified bid
results at the Department's Web site.

2-1.16-2-1.17 RESERVED

2-1.18 SMALL BUSINESS AND NON-SMALL BUSINESS SUBCONTRACTOR PREFERENCES
2-1.18A General

Section 2-1.18 applies to a non-federal-aid contract.

The Department applies small business preferences and non—small business preferences under Govt
Code § 14835 et seq. and 2 CA Code of Regs § 1896 et seq.

Any contractor, subcontractor, supplier, or service provider who qualifies as a small business is
encouraged to apply for certification as a small business by submitting its application to the Department of
General Services, Office of Small Business and DVBE Services.

Contract award is based on the total bid, not the reduced bid.

2-1.18B Small Business Preference

The Department allows a bidder certified as a small business by the Department of General Services,
Office of Small Business and DVBE Services, a preference if:

1. Bidder submitted a completed Request for Small Business Preference or Non—Small Business
Preference form with its bid
2. Low bidder did not request the preference or is not certified as a small business

The bidder's signature on the Request for Small Business Preference or Non—Small Business Preference
form certifies that the bidder is certified as a small business at the date and time of bid or has submitted a
complete application to the Department of General Services. The complete application and any required
substantiating documentation must be received by the Department of General Services by 5:00 p.m. on
the bid opening date.

The Department of General Services determines whether a bidder was certified on the bid opening date.
The Department of Transportation confirms the bidder's status as a small business before applying the
small business preference.

The small business preference is a reduction for bid comparison in the total bid submitted by the small
business contractor by the lesser of the following amounts:

1. 5 percent of the verified total bid of the low bidder
2. $50,000

If the Department determines that a certified small business bidder is the low bidder after the application
of the small business preference, the Department does not consider a request for non—small business
preference.

2-1.18C Non-Small Business Subcontractor Preference

The Department allows a bidder not certified as a small business by the Department of General Services,
Office of Small Business and DVBE Services, a preference if:
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1. Bidder submitted a completed Request for Small Business Preference or Non—Small Business
Preference form with its bid

2. Certified Small Business Listing for the Non—Small Business Preference form shows that you are
subcontracting at least 25 percent to certified small businesses

Each listed subcontractor and supplier must be certified as a small business at the date and time of bid or
must have submitted a complete application to the Department of General Services. The complete
application and any required substantiating documentation must be received by the Department of
General Services by 5:00 p.m. on the bid opening date.

The non—small business subcontractor preference is a reduction for bid comparison in the total bid
submitted by the non—small business contractor requesting the preference by the lesser of the following
amounts:

1. 5 percent of the verified total bid of the low bidder
2. $50,000

2-1.19-2-1.26 RESERVED
2-1.27 CALIFORNIA COMPANIES
Section 2-1.27 applies to a non-federal-aid contract.

Under Pub Cont Code § 6107, the Department gives preference to a "California company," as defined, for
bid comparison purposes over a nonresident contractor from any state that gives or requires a preference
to be given to contractors from that state on its public entity construction contracts.

Complete a California Company Preference form.

The California company reciprocal preference amount is equal to the preference amount applied by the
state of the nonresident contractor with the lowest responsive bid unless the California company is
eligible for a small business preference or a non—small business subcontractor preference, in which case
the preference amount is the greater of the two, but not both.

If the low bidder is not a California company and a California company's bid with reciprocal preference is
equal to or less than the lowest bid, the Department awards the contract to the California company on the
basis of its total bid.

2-1.28 RESERVED

2-1.29 OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS

You may opt out of the payment adjustments for price index fluctuations specified in section 9-1.07. To
opt out, submit a completed Opt Out of Payment Adjustments for Price Index Fluctuations form under
section 2-1.33.

2-1.30-2-1.32 RESERVED

02-27-15
2-1.33 BID DOCUMENT COMPLETION AND SUBMITTAL

2-1.33A General
Complete the forms in the Bid book.

Use the forms provided by the Department except as otherwise specified for a bidder's bond.

Do not fax forms except for the copies of forms with the public works contractor registration number
submitted after the time of bid. Fax these copies to (916) 227-6282.

Submit the forms and copies of the forms to the Office Engineer.
Failure to submit the forms and information as specified may result in a nonresponsive bid.

If an agent other than the authorized corporate officer or a partnership member signs the bid, file a Power
of Attorney with the Department either before opening bids or with the bid. Otherwise, the bid may be
nonresponsive.
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2-1.33B Electronic Bids
Section 2-1.33B applies to electronic bids.

For an electronic bid, complete and submit the electronic portion of the Bid book under the Electronic
Bidding Guide at the Bidders' Exchange website and submit the paper forms as specified for a paper bid.

Your authorized digital signature is your confirmation of and agreement to all certifications and statements
contained in the Bid book.

On forms and certifications that you submit through the electronic bidding service, you agree that each
form and certification where a signature is required is deemed as having your signature.

2-1.33C Paper Bids

Section 2-1.33C applies to paper bids.

Submit your bid and any Bid book forms after you submit your bid:

1. Under sealed cover
2. Marked as a bid
3. Identifying the contract number and the bid opening date

2-1.33D Bid Form Submittal Schedules
2-1.33D(1) General

The Bid book includes forms specific to the contract. The deadlines for the submittal of the forms vary
depending on the requirements of each contract. Determine the requirements of the contract and submit
the forms based on the applicable schedule specified in section 2-1.33D.

Bid forms and information on the form that are due after the time of bid may be submitted at the time of
bid.

2-1.33D(2) Federal-Aid Contracts

2-1.33D(2)(a) General

Section 2-1.33D(2) applies to a federal-aid contract.

04-10-15
2-1.33D(2)(b) Contracts with a DBE Goal

Section 2-1.33D(2)(b) applies if a DBE goal is shown on the Notice to Bidders.

Submit the bid forms according to the schedule shown in the following table:
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Bid Form Submittal Schedule for a
Federal-Aid Contract with a DBE Goal

Form

Submittal deadline

Bid to the Department of Transportation

Time of bid except for the public works contractor
registration number

Copy of the Bid to the Department of
Transportation as submitted at the time of bid with
the public works contractor registration number

10 days after bid opening

Subcontractor List

Time of bid except for the public works contractor
registration number

Copy of the Subcontractor List as submitted at the
time of bid with the public works contractor
registration number

10 days after bid opening

Small Business Status

Time of bid

Opt Out of Payment Adjustments for Price Index
Fluctuations®

Time of bid

DBE Commitment

No later than 4 p.m. on the 4th business day after
bid opening

DBE Confirmation

No later than 4 p.m. on the 4th business day after
bid opening

DBE Good Faith Efforts Documentation

No later than 4 p.m. on the 4th business day after
bid opening

4Submit only if you choose the option.

2-1.33D(2)(c) Contracts without a DBE Goal
Reserved

2-1.33D(2)(d)—-2-1.33D(2)(h) Reserved

2-1.33D(3) Non-Federal-Aid Contracts
2-1.33D(3)(a) General

02-27-15

Section 2-1.33D(3) applies to non-federal-aid contracts.

2-1.33D(3)(b) Contracts with a DVBE Goal

Section 2-1.33D(3)(b) applies if a DVBE goal is shown on the Notice to Bidders.

Contract No. 10-OW1104
12 of 341




Submit the bid forms according to the schedule shown in the following table:

Bid Form Submittal Schedule for a
Non-Federal-Aid Contract with a DVBE Goal

Form

Submittal deadline

Bid to the Department of Transportation

Time of bid except for the public works contractor
registration number for a joint-venture contract

For a joint-venture contract, copy of the Bid to the
Department of Transportation as submitted at the
time of bid with the public works contractor
registration number

10 days after bid opening

Subcontractor List

Time of bid

Opt Out of Payment Adjustments for Price Index
Fluctuations®

Time of bid

Certified DVBE Summary

No later than 4 p.m. on the 4th business day after

bid opening
California Company Preference Time of bid
Request for Small Business Preference or Non— Time of bid

Small Business Preference?®

Certified Small Business Listing for the Non—Small
Business Preference®

No later than 4 p.m. on the 2nd business day after
bid opening

#Submit only if you choose the option or preference.

2-1.33D(3)(c) Contracts without a DVBE Goal
Reserved

2-1.33D(3)(d)—2-1.33D(3)(h) Reserved
2-1.33D(4)—2-1.33D(9) Reserved

2-1.34 BIDDER'S SECURITY

02-21-14

Submit one of the following forms of bidder's security equal to at least 10 percent of the bid:

Cash
Cashier's check
Certified check

oD~

Signed bidder's bond by an admitted surety insurer
For an electronic bid, electronic bidder's bond by an admitted surety insurer submitted using an

electronic registry service approved by the Department.

Submit cash, cashier’s check, certified check, or bidder's bond to the Department at the Bidders

Exchange before the bid opening time.

Submit electronic bidder’s bond with the electronic bid.

If using a bidder's bond, you may use the form in the Bid book. If you do not use the form in the Bid book,

use a form containing the same information.

2-1.35-2-1.39 RESERVED
2-1.40 BID WITHDRAWAL
For a paper bid:

1. An authorized agent may withdraw a bid before the bid opening date and time by submitting a written
bid withdrawal request at the location where the bid was submitted. Withdrawing a bid does not

prevent you from submitting a new bid.

2. After the bid opening time, you cannot withdraw a bid.

For an electronic bid:

1. Bids are not filed with the Department until the date and time of bid opening.
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2. A bidder may withdraw or revise a bid after it has been submitted to the electronic bidding service if
this is done before the bid opening date and time.

2-1.41-2-1.42 RESERVED
2-1.43 BID OPENING
The Department publicly opens and reads bids at the time and place shown on the Notice to Bidders.

2-1.44-2-1.45 RESERVED
2-1.46 DEPARTMENT'S DECISION ON BID
The Department's decision on the bid amount is final.

The Department may reject:

1. All bids
2. A nonresponsive bid

2-1.47 BID RELIEF

The Department may grant bid relief under Pub Cont Code § 5100 et seq. Submit any request for bid
relief to the Office Engineer. The Relief of Bid Request form is available at the Department's website.
2-1.48 RESERVED

2-1.49 SUBMITTAL FAILURE HISTORY

The Department considers a bidder's past failure to submit documents required after bid opening in
determining a bidder's responsibility.

2-1.50 BID RIGGING

Section 2-1.50 applies to a federal-aid contract.

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities.
Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number
is (800) 424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous..

The hotline is part of the DOT's effort to identify and investigate highway construction contract fraud and
abuse and is operated under the direction of the DOT Inspector General.

AAAAAAAANAAANNAANAAANAAAAANAAAAAAAANANAAANAANANRN

3 CONTRACT AWARD AND EXECUTION

02-27-15
Replace section 3-1.02 with:

02-21-14
3-1.02 CONSIDERATION OF BIDS

3-1.02A General
For a lump sum based bid, the Department compares bids based on the total price.

For a unit price based bid, the Department compares bids based on the sum of the item totals.

For a cost plus time based bid, the Department compares bids based on the sum of the item totals and
the total bid for time.

3-1.02B Tied Bids
The Department breaks a tied bid with a coin toss except:

1. If a small business bidder and a non—small business bidder request preferences and the reductions
result in a tied bid, the Department awards the contract to the small business bidder.
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2. If a DVBE small business bidder and a non-DVBE small business bidder request preferences and the
reduction results in a tied bid, the Department awards the contract to the DVBE small business
bidder.

Replace section 3-1.03 with:

02-27-15
3-1.03 CONTRACTOR REGISTRATION

No contractor or subcontractor may be awarded a contract for public work on a public works project
(awarded on or after April 1, 2015) unless registered with the Department of Industrial Relations pursuant
to Labor Code section 1725.5.

Add to the end of section 3-1.04:

10-19-12
You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on
the last day of the award period. If you do not make this request, after the specified award period:

1. Your bid becomes invalid
2. You are not eligible for the award of the contract

Replace the paragraph in section 3-1.11 with:

10-19-12
Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department.

Replace section 3-1.12 with:

01-23-15
3-1.12 RESERVED

Replace section 3-1.13 with:
07-27-12
3-1.13 FORM FHWA-1273
For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion
section as specified in section 7-1.11A.

01-23-15
Delete items 4 and 6 of the 2nd paragraph of section 3-1.18.
02-27-15
Delete the 3rd paragraph of section 3-1.18.
Replace "For all other contracts, the" in the 4th paragraph of section 3-1.18 with:
02-27-15

The
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5 CONTROL OF WORK
04-10-15
Add between "million" and ", professionally” in the 3rd paragraph of section 5-1.09A:

10-19-12
and 100 or more working days
Add to the list in the 4th paragraph of section 5-1.09A:
10-19-12
9. Considering discussing with and involving all stakeholders in evaluating potential VECPs
Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A:
10-19-12
, including VECPs
Replace the 1st paragraph of section 5-1.09C with:
10-19-12

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills
development is required.

10-19-12
Delete the 2nd paragraph of section 5-1.09C.
Replace "at least 2 representatives” in the 5th paragraph of section 5-1.09C with:
10-19-12
field supervisory personnel
Replace section 5-1.13B with:
01-23-15

5-1.13B Disadvantaged Business Enterprises

5-1.13B(1) General

Section 5-1.13B applies to a federal-aid contract.

Use each DBE as listed on the DBE Commitment form unless you receive authorization for a substitution.

Ensure that all subcontracts and agreements with DBEs to supply labor or materials are performed under
49 CFR 26.

Maintain records, including:

1. Name and business address of each 1st-tier subcontractor

2. Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking company,
regardless of tier

3. Date of payment and total amount paid to each business

If you are a DBE contractor, include the date of work performed by your own forces and the
corresponding value of the work.

Before the 15th day of each month for the previous month's work, submit:
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1. Monthly DBE Trucking Verification form
2. Monthly DBE Payment form

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification
date. If a business becomes a certified DBE before completing its work, the business must notify you in
writing of the certification date. Submit the notifications. Upon work completion, complete a
Disadvantaged Business Enterprises (DBE) Certification Status Change form. Submit the form within 30
days of Contract acceptance.

Upon work completion, complete a Final Report — Utilization of Disadvantaged Business Enterprises
(DBE), First-Tier Subcontractors form. Submit it within 30 days of Contract acceptance. The Department
withholds $10,000 until the form is submitted. The Department releases the withhold upon submission of
the completed form.

04-10-15
5-1.13B(2) Performance of Disadvantaged Business Enterprises

Section 5-1.13(B)(2) applies if a DBE goal is shown on the Notice to Bidders.
DBEs must perform work or supply materials as listed on the DBE Commitment form.

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or
those of an affiliate, a non-DBE firm, or another DBE firm or obtain materials from other sources without
authorization from the Department.

The Department authorizes a request to use other forces or sources of materials if it shows any of the
following justifications:

1. Listed DBE fails or refuses to execute a written contract based on the plans and specifications for the
project.

2. You stipulated that a bond is a condition of executing the subcontract and the listed DBE fails to meet

your bond requirements.

Work requires a contractor license and the listed DBE does not have a valid license under the

Contractors License Law.

Listed DBE fails or refuses to perform the work or furnish the listed materials.

Listed DBE's work is unsatisfactory and not in compliance with the Contract.

Listed DBE is ineligible to work on the project because of suspension or debarment.

Listed DBE becomes bankrupt or insolvent.

Listed DBE voluntarily withdraws with written notice from the Contract.

Listed DBE is ineligible to receive credit for the type of work required.

0. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the
Contract.

11. Department determines other documented good cause under 49 CFR 26.53.

w

SO NO O A

Notify the original DBE of your intent to use other forces or material sources and provide the reasons.
Provide the DBE with 5 business days to respond to your notice and advise you and the Department of
the reasons why the use of other forces or sources of materials should not occur. Your request to use
other forces or material sources must include:

1. 1 or more of the reasons listed in the preceding paragraph
2. Notices from you to the DBE regarding the request
3. Notices from the DBE to you regarding the request

If the Department authorizes the termination or substitution of a listed DBE, make good faith efforts to find
another DBE. The substitute DBE must (1) perform at least the same dollar amount of work as the original
DBE under the Contract to the extent needed to meet the DBE goal and (2) be certified as a DBE with the
work code applicable to the type of work the DBE will perform on the Contract at the time of your request
for substitution. Submit your documentation of good faith efforts within 7 days of your request for
authorization of the substitution. The Department may authorize a 7-day extension of this submittal period
at your request. Refer to 49 CFR 26 app A for guidance regarding evaluation of good faith efforts to meet
the DBE goal.
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Unless the Department authorizes a request to terminate or substitute a listed DBE, the Department does
not pay for work unless it is performed or supplied by the DBE listed on the DBE Commitment form. You
may be subject to other sanctions under 49 CFR 26.

Replace the paragraphs of section 5-1.13C with:

11-15-13
Section 5-1.13C applies to a non-federal-aid contract.

Use each DVBE as shown on the Certified DVBE Summary form unless you receive authorization from
the Department for a substitution. The substitute must be another DVBE unless DVBEs are not available,
in which case, you must substitute with a small business. Any authorization for a substitute is contingent
upon the Department of General Services' approval of the substitute.

The requirement that DVBEs be certified by the bid opening date does not apply to DVBE substitutions
after Contract award.

The Department authorizes substitutions for any of the reasons provided in 2 CA Code of Regs §
1896.73.

Include in your substitution request:

1. Copy of the written notice issued to the DVBE with proof of delivery
2. Copy of the DVBE's response to the notice
3. Name and certification number of the listed DVBE and the proposed substitute

Requests for substitutions of a listed DVBE with a small business must include documentation of the
unavailability of DVBEs, including:

1. Contact with the small business/DVBE advocate from the Department and the Department of
Veterans Affairs

2. Search results from the Department of General Services' website of available DVBEs

3. Communication with a DVBE community organization nearest the job site, if applicable

4. Documented communication with the DVBE and small businesses describing the work to be
performed, the percentage of the total bid, the corresponding dollar amount, and the responses to the
communication

The Department forwards your substitution request to the Department of General Services. The
Department of General Services issues a notice of approval or denial. The Department provides you this
notice.

If you fail to use a listed DVBE without an authorized substitution request, the Department issues a
penalty of up to 10 percent of the dollar amount of the work of the listed DVBE.

Maintain records of subcontracts made with DVBEs. Include in the records:

1. Name and business address of each business
2. Total amount paid to each business

For the purpose of determining compliance with Pub Cont Code § 10115 et seq.:

1. Upon work completion, complete and submit Final Report - Utilization of Disabled Veteran Business
Enterprises (DVBE) State Funded Projects Only form.
2. Upon reasonable notice and during normal business hours, permit access to its premises for the
purposes of:
2.1. Interviewing employees.
2.2. Inspecting and copying books, records, accounts and other material that may be relevant to a
matter under investigation.
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Replace "Reserved"” in section 5-1.20C with:

10-19-12
If the Contract includes an agreement with a railroad company, the Department makes the provisions of
the agreement available in the Information Handout in the document titled "Railroad Relations and
Insurance Requirements." Comply with the requirements in the document.

Replace section 5-1.20E with:

05-30-14
5-1.20E Water Meter Charges

Section 5-1.20E applies if a bid item for water meter charges is shown on the Bid Item List. The charges
are specified in a special provision for section 5-1.20E.

The local water authority will install the water meters.
The charges by the local water authority include:

1. Furnishing and installing each water meter

2. Connecting to the local water authority's main water line, including any required hot tap or tee
3. Furnishing and installing an extension pipe from the main water line to the water meter

4. Sterilizing the extension pipe

Make arrangements and pay the charges for the installation of the water meters.

If a charge is changed at the time of installation, the Department adjusts the lump sum price based on the
difference between the specified charges and the changed charges.

Replace section 5-1.20F with:

05-30-14
5-1.20F Irrigation Water Service Charges
Reserved
Add between the 2nd and 3rd paragraphs of section 5-1.23A:
10-19-12
Submit action and informational submittals to the Engineer.
Add between the 5th and 6th paragraphs of section 5-1.23B(1):
07-19-13
For a revised submittal, allow the same number of days for review as for the original submittal.
07-19-13
Delete the 1st sentence in the 10th paragraph of section 5-1.23B(2).
Add to the list in the 1st paragraph of section 5-1.36A:
07-19-13

10. Survey monuments
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Add to section 5-1.36C:

07-20-12
If the Contract does not include an agreement with a railroad company, do not allow personnel or
equipment on railroad property.
Prevent material, equipment, and debris from falling onto railroad property.
Add to section 5-1.36:
07-19-13

5-1.36E Survey Monuments
Protect survey monuments on and off the highway. Upon discovery of a survey monument not identified
and located immediately:

1. Stop work near the monument
2. Notify the Engineer

Do not resume work near the monument until authorized.

Add between the 1st and 2nd paragraphs of section 5-1.37A:

10-19-12
Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it.
Notify the Engineer at least 3 days before removing the lock.

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with:

10-19-12
Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to
Bidders.

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with:

10-19-12

original working days

Replace "settled"” in the last paragraph of section 5-1.43E(1)(d) with:

04-10-15

resolved

AAANAAAAAAAAAANAAANAANANAANAANAANNAAAAANAAAAAAANANANAAN
6 CONTROL OF MATERIALS
07-19-13
Replace section 6-2.05C with:

04-19-13

6-2.05C Steel and Iron Materials
Steel and iron materials must be melted and manufactured in the United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic
production of the steel and iron materials
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2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid
or $2,500, materials produced outside the United States may be used if authorized

Furnish steel and iron materials to be incorporated into the work with certificates of compliance and
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and
manufactured.

All melting and manufacturing processes for these materials, including an application of a coating, must
occur in the United States. Coating includes all processes that protect or enhance the value of the
material to which the coating is applied.

Replace "Precast concrete members specified section 11-2" in the table in section 6-3.05B with:

07-19-13
Precast concrete members specified as tier 1 or tier 2 in section 90-4.01D(1)
AAAAAANAANAAANANAAANAAAAAAAANAAAANAANANAANANANAANAAN
7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
02-27-15
Replace "§§ 1727 and 1770-1815" in the 1st sentence of the 1st paragraph of section 7-1.02K(1)
with:
02-27-15
§ 1720 et seq.
Replace "$50" in the 1st sentence in the 6th paragraph of section 7-1.02K(2) with:
07-19-13
$200
Replace "$25" in the 2nd sentence in the 13th paragraph of section 7-1.02K(3) with:
07-19-13
$100
05-30-14
Delete "water or" in the 9th paragraph of section 7-1.03.
Replace "20 days" in the 14th paragraph of section 7-1.04 with:
09-16-11
25 days
Replace "90 days" in the 14th paragraph of section 7-1.04 with:
09-16-11
125 days
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Add between the 18th and 19th paragraphs of section 7-1.04:
09-16-11

Temporary facilities that could be a hazard to public safety if improperly designed must comply with
design requirements described in the Contract for those facilities or, if none are described, with standard
design criteria or codes appropriate for the facility involved. Submit shop drawings and design
calculations for the temporary facilities and show the standard design criteria or codes used. Shop
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as
a civil engineer in the State.

Replace the 2nd paragraph of section 7-1.11A with:
07-27-12
A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section
I refers to training provisions as if they were included in the special provisions. The Department specifies
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause
shown in the following table as having the same meaning as the corresponding Department clause:

FHWA-1273 Nondiscrimination Clauses

FHWA-1273 FHWA-1273 clause Department clause
section

Training and In the event a special provision for training is provided | If section 7-1.11D applies,

Promotion under this contract, this subparagraph will be section 7-1.11D supersedes this
superseded as indicated in the special provision. subparagraph.

Records and | If on-the-job training is being required by special If the Contract requires on-the-

Reports provision, the contractor will be required to collect and | job training, collect and report
report training data. training data.

Replace the form in section 7-1.11B with:
07-20-12
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FHWA-1273 — Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

I Nondiscrimination

. Monsegregated Facilities

I, Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

WI1.  Subletting or Assigning the Contract

VI, Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X Compliance with Governmentwide Suspension and
Debarment Requirements

Xl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Formm FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services relatedtoa
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. Abreach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 16251627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Mote: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (28 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions te conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 28 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.5.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training.”

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEQC Officer who will have
the responsibility for and must be capable of effectively
administering and promecting an active EEO program and who
must be assigned adequate authority and responsibility to do
S0.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEC in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEQ Officer, covering
all major aspects of the contractor's EEQ obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEQ Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Motices and posters setting forth the contractor's EEQ
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEQ policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: WWhen advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer.” All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a wvalid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified mincrities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a wvalid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to cbserve the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation viclates
Federal nondiscrimination provisions.

c. The centractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type. including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. Ifthe review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract. will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, gualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract perfformance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
asscciation acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
threugh independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals {(even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately nctify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEQ obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall decument the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading mincrities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national crigin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities” includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and cother
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

V. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a rcadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 "Contract provisions and
related matters”™ with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1{b){(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than guarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(ii) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
s0 advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay ancther bona fide fringe benefit or an hourly cash
eguivalent thereof.

d. Ifthe contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages reguired by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laberers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1{b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing tothe
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.q. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http:/Awww dol govlesafwhdformsiwh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
reguirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a){2)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned. cther than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, orthe Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them awvailable, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 28 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, orifa
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated abowve, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be cbserved.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prewvails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines 