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Addendum No. 3 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN 
COUNTY IN AND NEAR STOCKTON FROM DOWNING AVENUE UNDERCROSSING TO CHARTER WAY 
UNDERCROSSING to revise the project plans and the Notice to Bidders and Special Provisions. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Tuesday, January 12, 2016. 

Project plan sheet 10 is replaced and attached for substitution for the like-numbered sheet. 

In the Special Provisions, Section 7-1.02K(6)(j)(iii), is added as attached. 

In the Special Provisions, Section 8-1.04F, is added as attached. 

In the Special Provisions, Section 39-1.03D, is deleted. 

To Bid book holders: 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website. 

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html 

Inform subcontractors and suppliers as necessary. 

 

 

 





 

Replace section 7-1.02K(6)(j)(iii) with: 

7-1.02K(6)(j)(iii)  Earth Material Containing Lead 

Section 7-1.02K(6)(j)(iii) includes specifications for handling, removing, and disposing of earth material containing 
lead. 

Submit a lead compliance plan. 

Lead is present in earth material on the job site. The average lead concentrations are below 1,000 mg/kg total 
lead and below 5 mg/L soluble lead. The material on the job site: 

1. Is not a hazardous waste 
2. Does not require disposal at a permitted landfill or solid waste disposal facility 
 
Lead is typically found within the top 2 feet of material in unpaved areas of the highway. Reuse all of the 
excavated material on the right-of-way. Handle the material under all applicable laws, rules, and regulations, 
including those of the following agencies: 

1. Cal/OSHA 
2. CA RWQCB, Region 5—Central Valley Region 
3. CA Department of Toxic Substances Control 
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Replace section 8-1.04F with: 

8-1.04F  Flexible Start 

The 1st paragraph of section 8-1.04B does not apply. 

Within 10 days after receiving notice that the Contract has been approved by the Attorney General or the attorney 
appointed and authorized to represent the Department, submit a request for authorization to start job site 
activities. The request must include: 

1. CPM baseline schedule 
2. Date you plan to start job site activities 
 
The Department does not allow changes to the request after it is authorized. 

Except for measuring controlling field dimensions and locating utilities, do not start job site activities until your 
WPCP or SWPPP, whichever applies, is received and authorized and the following submittals are received: 

1. Notice of Materials To Be Used 
2. Contingency plan for reopening closures to public traffic 

 
If you obtain authorization to start job site activities for the date you requested, start job site activities on the 
requested date. If you fail to submit a request for authorization to start job site activities as specified or if the 
request is not authorized, start job site activities within 15 days after receiving notice of Contract approval. Start 
work before August 1, 2016. 
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