11

a&rans:
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

NOTICE TO BIDDERS
AND

SPECIAL PROVISIONS

FOR CONSTRUCTION ON STATE HIGHWAY IN IMPERIAL COUNTY NEAR EL
CENTRO FROM 0.6 MILE WEST OF ANDERHOLT ROAD OVERCROSSING TO
0.5 MILE EAST OF EAST HIGHLINE CANAL BRIDGE

In District 11 On Route 8
Under

Bid book dated August 31, 2015 Standard Specifications dated 2010

Project plans approved August 3, 2015 Standard Plans dated 2010

Identified by
Contract No. 11-413604
11-Imp-8-R45.5/R55.0
Project ID 1113000036

Federal-Aid Project
ACNHPI-008-2(105)E

Electronic Bidding Contract

AADD
Bids open Wednesday, October 21, 2015 OsD
Dated August 31, 2015 IH






SPECIAL NOTICES

kkkkkkkkkkkkkkkkkkkkkkkkkkkkkhkkkkkkkkkkkkkhkkkkkkhkkkkkkkkkkkkkkhkkkkkkkkkkkkkhkkkkkkkkkkkkhkkkkkkkkkkhkkkhkkkkkkkkkkkkkkkk

o See sections 2 and 3 for contractors' registration requirements.
. This is an electronic bidding project.
. DBE requirements have been revised. See sections 2, 3, and 5 in the RSS and DBE forms in

the Bid book for the revised requirements.
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STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable
revised standard plans (RSPs) listed below are included in the project plans.

A10A

RSP A10B
A10C
A10D
A10E
A20A
A20B

RSP A20C
RSP A24A
A24B
A24D

RSP A24E
A40B
AG2A
A62D
AG2F
A73B
A73C

RSP A77L1
RSP A77L2

RSP A77M1
RSP A77N1
RSP A77N2
RSP A77N3

RSP A77N4
RSP A77P1
RSP A77Q1
RSP A77Q3
RSP A77R1

Abbreviations (Sheet 1 of 2)

Abbreviations (Sheet 2 of 2)

Lines and Symbols (Sheet 1 of 3)

Lines and Symbols (Sheet 2 of 3)

Lines and Symbols (Sheet 3 of 3)

Pavement Markers and Traffic Lines, Typical Details
Pavement Markers and Traffic Lines, Typical Details
Pavement Markers and Traffic Lines, Typical Details
Pavement Markings - Arrows

Pavement Markings - Arrows and Symbols

Pavement Markings - Words

Pavement Markings - Words, Limit and Yield Lines
Shoulder Rumble Strip Details - Ground-In Indentations
Excavation and Backfill - Miscellaneous Details
Excavation and Backfill - Concrete Pipe Culverts
Excavation and Backfill - Metal and Plastic Culverts
Markers

Delineators, Channelizers and Barricades

Midwest Guardrail System Standard Railing Section (Wood Post with Wood Block)

Midwest Guardrail System Standard Railing Section (Steel Post with Notched
Wood or Notched Recycled Plastic Block)
Midwest Guardrail System Standard Hardware

Midwest Guardrail System Wood Post and Wood Block Details
Midwest Guardrail System Steel Post and Notched Wood Block Details

Midwest Guardrail System Typical Line Post Embedment and Hinge Point Offset
Details
Midwest Guardrail System Typical Railing Delineation and Dike Positioning Details

Midwest Guardrail System Typical Layouts for Embankments
Midwest Guardrail System Typical Layouts for Structure Approach
Midwest Guardrail System Typical Layouts for Structure Approach

Midwest Guardrail System Typical Layouts for Fixed Objects Between Separate
Roadbeds (Two-Way Traffic)

Contract No. 11-413604
iii



RSP A77R3
RSP A77S1
RSP A77S2
RSP A77S3
RSP A77T1
RSP A77U1

RSP A77U2

RSP A77U3
RSP A77U4
A86

A86GA

A86B

A86C

RSP A86D
RSP A87B
RSP P1
RSP P4
RSP P10
RSP P13

RSP P14
RSP P15
RSP P18
RSP P20
RSP P31A
RSP P31B
RSP P32A
RSP P32B
P45

P46

P70

RSP D73
D73A
D74C
RSP D77A

Midwest Guardrail System Typical Layouts for Roadside Fixed Objects
Midwest Guardrail System End Anchor Assembly (Type SFT)

Midwest Guardrail System Rail Tensioning Assembly

Metal Railing Anchor Cable and Anchor Plate Details

Metal Railing End Anchor Assembly (Type CA)

Midwest Guardrail System Connections to Bridge Railings without Sidewalks
Details No. 1

Midwest Guardrail System Connections to Bridge Railings without Sidewalks
Details No. 2

Midwest Guardrail System Connections to Abutments and Walls

Midwest Guardrail System Transition Railing (Type WB-31)

Barbed Wire and Wire Mesh Fences

Barbed Wire and Wire Mesh Fence Detail on Sharp Break in Grade
Barbed Wire and Wire Mesh Fence Details

Barbed Wire and Wire Mesh Fence Details at Ditch Crossing
Barbed Wire and Wire Mesh Fence - Miscellaneous Details

Hot Mix Asphalt Dikes

Jointed Plain Concrete Pavement New Construction

Continuously Reinforced Concrete Pavement

Concrete Pavement Dowel Bar Details

Continuously Reinforced Concrete Pavement - Single Piece Transverse Bar
Assembly
Continuously Reinforced Concrete Pavement Transverse Construction Joint

Concrete Pavement - Tie Bar Details

Concrete Pavement Lane Schematics and Isolation Joint Detail

Joint Seals

Continuously Reinforced Concrete Pavement Terminal Joint Details
Continuously Reinforced Concrete Pavement - Expansion Joint and Anchor Details
Continuously Reinforced Concrete Pavement - Wide Flange Beam Terminals
Continuously Reinforced Concrete Pavement Wide Flange Beam Terminals
Concrete Pavement - Drainage Inlet Details No. 1

Concrete Pavement - Drainage Inlet Details No. 2

Hot Mix Asphalt Paving (Longitudinal Tapered Notched Wedge Joint)
Drainage Inlets

Drainage Inlets (Precast)

Drainage Inlet Details

Grate Details No. 1
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RSP D77B
D78A
D78B
D87A
D87D
D94B
DI7E
D97H

D98A
D98B
D98C
T1A

T1B

T2

T3A

T3B
RSP T9
RSP T10
RSP T10A
RSP T14
RSP T17
T56

T57

T58

T59

T61

T62

T63

T64
B6-21
RS1

RS2
RS4

S93

Grate Details No. 2

Gutter Depressions

Inlet Depressions - Concrete Shoulders

Corrugated Metal Pipe Downdrain Details

Overside Drains

Concrete Flared End Sections

Corrugated Metal Pipe Coupling Details No. 5 - Standard Joint

Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe - Standard and
Positive Joints
Slotted Corrugated Steel Pipe Drain Details

Slotted Corrugated Steel Pipe Drain Details

Grated Line Drain Details

Temporary Crash Cushion, Sand Filled (Unidirectional)

Temporary Crash Cushion, Sand Filled (Bidirectional)

Temporary Crash Cushion, Sand Filled (Shoulder Installations)

Temporary Railing (Type K)

Temporary Railing (Type K)

Traffic Control System Tables for Lane and Ramp Closures

Traffic Control System for Lane Closure on Freeways and Expressways

Traffic Control System for Lane Closures on Freeways and Expressways

Traffic Control System for Ramp Closure

Traffic Control System for Moving Lane Closure on Two Lane Highways
Temporary Water Pollution Control Details (Temporary Fiber Roll)

Temporary Water Pollution Control Details (Temporary Check Dam)

Temporary Water Pollution Control Details (Temporary Construction Entrance)
Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Joint Seals (Maximum Movement Rating = 2")

Roadside Signs, Typical Installation Details No. 1

Roadside Signs - Wood Post, Typical Installation Details No. 2

Roadside Signs, Typical Installation Details No. 4

Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
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S94

S95

RSP ES-1A
RSP ES-1B
RSP ES-1C
ES-2A
ES-2C
ES-2E

ES-3C
ES-5A
RSP ES-5B
RSP ES-5D
ES-6A
ES-6C
ES-6E
ES-6F
ES-7B

ES-7M
ES-7N
ES-70

RSP ES-8A
RSP ES-10A
RSP ES-11
ES-13A
ES-13B

Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Single Sheet Aluminum Signs, Diamond Shape

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Legend and Abbreviations)

(

(

(
Electrical Systems (Service Equipment)
Electrical Systems (Service Equipment Notes, Type Il Series)
(

Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram,
Type lll - B Series)
Electrical Systems (Controller Cabinet Foundation Details)

Electrical Systems (Detectors)
Electrical Systems (Detectors)
Electrical Systems (Curb Termination and Handhole)

Electrical Systems (Lighting Standard, Types 15 and 21)

Electrical Systems (Lighting Standard, Types 5 and 10, Overhead Sign Mounted)

Electrical Systems (Lighting Standard, Types 30 and 31)
Electrical Systems (Lighting Standard, Slip Base Plate)

Electrical Systems (Signal and Lighting Standard - Type 1 and Equipment
Numbering)
Electrical Systems (Signal and Lighting Standard - Detail No. 1)

(
Electrical Systems (Signal and Lighting Standard - Detail No. 2)
Electrical Systems (Signal and Lighting Standard - Detail No. 3)
Electrical Systems (Non-Traffic Pull Box)
Electrical Systems (Isofootcandle Diagrams)
Electrical Systems (Foundation Installations)
Electrical Systems (Splicing Details)

(

Electrical Systems (Fuse Rating, Kinking and Banding Detail)
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CANCELED STANDARD PLANS LIST

The standard plan sheets listed below are canceled and not applicable to this contract.

Plan No. Caaizeeled Plan No. Caaizeeled Plan No. Caaizaeled
A77A1 07-19-13 A77J4 07-19-13 ES-6J 07-19-13
A7TTA2 07-19-13 A77K1 07-19-13 ES-71 07-19-13
A77B1 07-19-13 A77TK2 07-19-13 ES-8 01-20-12
A77C1 07-19-13 P3 07-19-13 ES-10 07-20-12
A77C2 07-19-13 C8A 07-19-13
A77C3 07-19-13 Cc8B 07-19-13
A77C4 07-19-13 c8C 07-19-13
RSP A77C5  07-19-13 B3-1 04-20-12
RSP A77C6  07-19-13 B3-2 04-20-12
RSP A77C7 | 07-19-13 B3-3 04-20-12
RSP A77C8  07-19-13 B3-4 04-20-12
RSP A77C9 | 07-19-13 B3-7 04-20-12
RSP A77C10 07-19-13 B3-8 04-20-12
A7T7EA1 07-19-13 S7 07-19-13
A7TE2 07-19-13 S14 07-19-13
A7T7E3 07-19-13 S41 07-19-13
A7TE4 07-19-13 S42 07-19-13
ATTE5 07-19-13 S43 07-19-13
A7TEGB 07-19-13 S44 07-19-13
A7TF1 07-19-13 S45 07-19-13
ATTF2 07-19-13 S46 07-19-13
A77F3 07-19-13 S47 07-19-13
AT7F4 07-19-13 S120 07-19-13
A77F5 07-19-13 S121 07-19-13
A77G1 07-19-13 S122 07-19-13
A77G2 07-19-13 S123 07-19-13
A77G3 07-19-13 S124 07-19-13
A77G4 07-19-13 S125 07-19-13
A77G5 07-19-13 S126 07-19-13
A77G6 07-19-13 S127 07-19-13
AT7G7 07-19-13 S128 07-19-13
A77G8 07-19-13 S129 07-19-13
A77H1 07-19-13 S130 07-19-13
A77TH2 07-19-13 S131 07-19-13
A77H3 07-19-13 S132 07-19-13
A7T7I1 07-19-13 S133 07-19-13
A77I12 07-19-13 S134 07-19-13
A77J1 07-19-13 S135 07-19-13
A77J2 07-19-13 ES-6H 07-19-13
A77J3 07-19-13 ES-6l 07-19-13
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NOTICE TO BIDDERS

Bids open Wednesday, October 21, 2015
Dated August 31, 2015
General work description: Construct CRCP, HMA-A, guardrail, rumble strips and approach slabs

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN IMPERIAL
COUNTY NEAR EL CENTRO FROM 0.6 MILE WEST OF ANDERHOLT ROAD OVERCROSSING TO
0.5 MILE EAST OF EAST HIGHLINE CANAL BRIDGE.

District-County-Route-Post Mile: 11-Imp-8-R45.5/R55.0

Contract No. 11-413604

The Contractor must have either a Class A license or one of the following Class C licenses: C-8.
The DBE Contract goal is 6 percent.

Federal-aid project no.:

ACNHPI-008-2(105)E

For the Federal training program, the number of trainees or apprentices is 30.
Bids must be on a unit price basis.

Complete the work within 495 working days.

The estimated cost of the project is $63,000,000.

No prebid meeting is scheduled for this project.

The Department will receive bids until 2:00 p.m. on the bid open date via Bid Express web site. Bids
received after this time will not be accepted. For more information refer to the Electronic Bidding Guide at
the Bidders' Exchange web site.

The Department will open and publicly read the bids at 1727 30th Street, Bidders' Exchange, MS 26,
Sacramento, CA 95816 immediately after the specified closing time.

District office addresses are provided in the Standard Specifications.
Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hg/esc/oe/inquiry/bid_inquiries.php

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before
bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site,
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work
is located.

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor
are available at http://www.dot.ca.gov/hg/esc/oe/federal-wages.

Contract No. 11-413604
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If the minimum wage rates as determined by the United States Secretary of Labor differs from the general
prevailing wage rates determined by the Director of the California Department of Industrial Relations for
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage
rate. The Department does not accept lower State wage rates not specifically included in the federal
minimum wage determinations. This includes helper, or other classifications based on hours of
experience, or any other classification not appearing in the federal wage determinations. Where federal
wage determinations do not contain the State wage rate determination otherwise available for use by the
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal
minimum wage rate that most closely approximates the duties of the employees in question.

The Department has made available Notices of Suspension and Proposed Debarment from the Federal
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hg/esc/oe/contractor_info.
Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Caltrans and the Construction Industry are committed to making partnering the way we do business. For
more information, go to http://www.dot.ca.gov/hg/construc/partnering.html.

Department of Transportation

D11DH/JJ

Contract No. 11-413604
2



BID ITEM LIST

I’\tlem Iltem Code Item Description Unit of Measure | Estimated Quantity

0.

1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM

2 080050 PROGRESS SCHEDULE (CRITICAL PATH LS LUMP SUM
METHOD)

3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 495

4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM

5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM

6 120120 TYPE Ill BARRICADE EA 18

7 120199 TRAFFIC PLASTIC DRUM EA 1,000

8 029562 ROADWAY SERVICE PATROL LS LUMP SUM

9 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) | EA 10

10 129000 TEMPORARY RAILING (TYPE K) LF 140,000

11 129100 TEMPORARY CRASH CUSHION MODULE EA 550

12 130100 JOB SITE MANAGEMENT LS LUMP SUM

13 130300 PREPARE STORM WATER POLLUTION LS LUMP SUM
PREVENTION PLAN

14 130310 RAIN EVENT ACTION PLAN EA 14

15 130320 STORM WATER SAMPLING AND ANALYSIS DAY | EA 9

16 130330 STORM WATER ANNUAL REPORT EA 3

17 130610 TEMPORARY CHECK DAM LF 240

18 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 43

19 130640 TEMPORARY FIBER ROLL LF 87,900

20 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 17
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I,\tlem Iltem Code Iltem Description Unit of Measure | Estimated Quantity

0.

21 130730 STREET SWEEPING LS LUMP SUM

22 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM

23 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE LF 16,400
(HAZARDOUS WASTE)

24 141120 TREATED WOOD WASTE LB 28,300

25 150310 RAPID SETTING CONCRETE (PATCH) CF 3

26 150661 REMOVE GUARDRAIL LF 2,830

27 150711 REMOVE PAINTED TRAFFIC STRIPE LF 179,000

28 150768 REMOVE ASPHALT CONCRETE PAVEMENT (CY) | CY 11,900

29 150771 REMOVE ASPHALT CONCRETE DIKE LF 23,500

30 150809 REMOVE CULVERT (LF) LF 130

31 150814 REMOVE DOWNDRAIN (EA) EA 3

32 150859 REMOVE ASPHALT CONCRETE OVERSIDE EA 18
DRAIN

33 152320 RESET ROADSIDE SIGN EA 60

34 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD 76,800

35 153121 REMOVE CONCRETE (CY) CcY 200

36 153223 REMOVE UNSOUND CONCRETE CF 3

37 155231 CULVERT SLURRY-CEMENT BACKFILL CcYy 180

38 156576 REMOVE METAL RAILING LF 320

39 170101 DEVELOP WATER SUPPLY LS LUMP SUM

40 180106 DUST PALLIATIVE LS LUMP SUM
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity

No.

41 190101 ROADWAY EXCAVATION CcYy 243,000

42 260203 CLASS 2 AGGREGATE BASE (CY) CcYy 44,000

43 280000 LEAN CONCRETE BASE CcYy 800

44 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 12

45 377501 SLURRY SEAL TON 97

46 390011 PREPAVING INERTIAL PROFILER LS LUMP SUM

47 390020 PREPAVING GRINDING DAY EA 8

48 390132 HOT MIX ASPHALT (TYPE A) TON 105,000

49 390136 MINOR HOT MIX ASPHALT TON 1,660

50 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | TON 10,100

51 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 250

52 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 37,600

53 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 910

54 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS SQYD 360
AREA)

55 397005 TACK COAT TON 19

56 400050 CONTINUOUSLY REINFORCED CONCRETE CYy 130,000
PAVEMENT

57 401083 SHOULDER RUMBLE STRIP (CONCRETE STA 1,860
PAVEMENT, GROUND-IN INDENTATIONS)

58 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 200,000

59 510081 AGGREGATE BASE (APPROACH SLAB) CcY 26

60 510087 STRUCTURAL CONCRETE, APPROACH SLAB CcYy 260

(TYPE R)
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity

No.

61 510502 MINOR CONCRETE (MINOR STRUCTURE) CcYy 16

(F)

62 510800 PAVING NOTCH EXTENSION CF 137

63 519100 JOINT SEAL (MR 2") LF 320

64 519101 JOINT SEAL (TYPE A) LF 320

65 045028 BONDED JOINT SEAL (MR 1 1/2") LF 184

66 029563 TEMPORARY 8" CORRUGATED HIGH DENSITY LF 3,600
POLYETHYLENE PIPE CONDUIT

67 650014 18" REINFORCED CONCRETE PIPE LF 50

68 650018 24" REINFORCED CONCRETE PIPE LF 200

69 665016 18" CORRUGATED STEEL PIPE (.064" THICK) LF 75

70 665716 18" SLOTTED CORRUGATED STEEL PIPE (.064" |[LF 60
THICK)

7 690112 12" CORRUGATED STEEL PIPE DOWNDRAIN LF 150
(.079" THICK)

72 703233 GRATED LINE DRAIN LF 18

73 705206 24" CONCRETE FLARED END SECTION EA 3

74 721015 ROCK SLOPE PROTECTION (LIGHT, METHOD B) [CY 3.6

(F) (CY)

75 721420 CONCRETE (DITCH LINING) CcYy 110

76 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 24

77 731502 MINOR CONCRETE (MISCELLANEOUS CYy 28
CONSTRUCTION)

78 750001 MISCELLANEOUS IRON AND STEEL LB 2,961

(F)

79 800060 FENCE (TYPE WM AND BW) LF 360

80 820107 DELINEATOR (CLASS 1) EA 160
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6




ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity

No.

81 820118 GUARD RAILING DELINEATOR EA 110

82 832005 MIDWEST GUARDRAIL SYSTEM LF 2,720

83 029564 ALTERNATIVE MEDIAN CRASH CUSHION EA 14
SYSTEM

84 839221 DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD | LF 490
POST)

85 839543 TRANSITION RAILING (TYPE WB-31) EA 4

86 839561 RAIL TENSIONING ASSEMBLY EA 14

87 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 16

88 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2

89 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4

90 840516 THERMOPLASTIC PAVEMENT MARKING SQFT 1,890
(ENHANCED WET NIGHT VISIBILITY)

9 840655 PAINT TRAFFIC STRIPE (1-COAT) LF 196,000

92 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 366,000

93 840666 PAINT PAVEMENT MARKING (2-COAT) SQFT 760

94 846001 4" THERMOPLASTIC TRAFFIC STRIPE LF 38,400
(ENHANCED WET NIGHT VISIBILITY)

95 846004 4" THERMOPLASTIC TRAFFIC STRIPE LF 2,850
(ENHANCED WET NIGHT VISIBILITY) (BROKEN
17-7)

96 846007 6" THERMOPLASTIC TRAFFIC STRIPE LF 196,000
(ENHANCED WET NIGHT VISIBILITY)

97 846009 8" THERMOPLASTIC TRAFFIC STRIPE LF 7,000
(ENHANCED WET NIGHT VISIBILITY)

98 846010 8" THERMOPLASTIC TRAFFIC STRIPE LF 1,450
(ENHANCED WET NIGHT VISIBILITY) (BROKEN
12-3)

99 029565 6" THERMOPLASTIC TRAFFIC STRIPE LF 101,000
(ENHANCED WET NIGHT VISIBILITY) (BROKEN
36-12)

100 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 8,360
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I,\tlem Iltem Code Iltem Description Unit of Measure | Estimated Quantity

0.

101 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 15,700

102 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT | LS LUMP SUM
SYSTEM ELEMENTS DURING CONSTRUCTION

103 860401 LIGHTING LS LUMP SUM

104 860931 TRAFFIC MONITORING STATION (LOCATION 1) |LS LUMP SUM

105 860932 TRAFFIC MONITORING STATION (LOCATION 2) |LS LUMP SUM

106 861503 MODIFY LIGHTING LS LUMP SUM

107 999990 MOBILIZATION LS LUMP SUM
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SPECIAL PROVISIONS

ORGANIZATION

Special provisions are under headings that correspond with the main-section headings of the Standard
Specifications. A main-section heading is a heading shown in the table of contents of the Standard
Specifications.

Each special provision begins with a revision clause that describes or introduces a revision to the
Standard Specifications as revised by any revised standard specification.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

NANNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION | GENERAL PROVISIONS
1 GENERAL

Add to section 1-1.01:

Bid Iltems and Applicable Sections

ltem Item description Applicable
code section
029562 ROADWAY SERVICE PATROL 12
045028 BONDED JOINT SEAL (MR 1 1/27) 51
TEMPORARY 8" CORRUGATED HIGH DENSITY POLYETHYLENE
029563 PIPE CONDUIT 64
029564 ALTERNATIVE MEDIAN CRASH CUSHION SYSTEM 83
6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
029565 VISIBILITY) (BROKEN 36-12) 84

NANNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

2 BIDDING

Add to section 2-1.06B:

The Department makes the following supplemental project information available:
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Supplemental Project Information

Means Description

Included in the Information Handout 1. Water source information, Imperial Irrigation District
Water Department, dated February 4, 2015.

2. Structural Sections/ Pavement Rehabilitation
Recommendations-Revision, dated November 13,
2014

3. Corrosion Study, dated January 29, 2015

4. Ramp Pavement Rehabilitation Recommendations-
Revision, dated March 12, 2015

Available as specified in the Standard Bridge as-built drawings
Specifications

Replace "Reserved" in the RSS for section 2-1.44 with:
2-1.44 ESCROW OF BID DOCUMENTATION

Escrowed bid documentation must contain all documents, including calculations, used to compile the bid
submittal. Clearly itemize your estimated costs of performing the work. Calculations must be complete
and detailed enough to allow for an in-depth analysis of your bid. These are the only documents that will
be accepted from you regarding preparation of the bid for use in resolution of disputes.

An authorized representative from each of the 1st, 2nd, and 3rd apparent low bidders must submit bid
documentation for escrow.

Submit the name of the person authorized to deliver the documentation , to the Duty Senior before the
close of business on the first Monday following bid opening.

The authorized person must submit documentation to the Duty Senior for escrow on the first Tuesday
after bid opening between the hours of 1:00 p.m. and 2:00 p.m.

Submit bid documentation to the Department at the following location:

DISTRICT 11 CONSTRUCTION DUTY SENIOR

4050 Taylor Street

San Diego, CA 92110

TELEPHONE NUMBER (619) 688-6635

FAX NUMBER (619) 688-6988

E-MAIL Duty.Senior.Const.District11@dot.ca.gov

If notified, the 4th and subsequent apparent low bidders must present bid documentation for escrow.

Nothing in the escrowed documentation is to be construed to change or modify the terms or conditions of
the contract.

The Department will not use escrowed bid documentation for preaward evaluation of your anticipated
methods of construction or to assess your qualifications for performing the work.

Failure to submit the actual and complete bid documentation as specified herein within the time specified
is cause for rejection of the bid.

Bid documentation for escrow must include:

1. Quantity takeoffs.
Rate schedules for the direct costs and the time- and nontime-related indirect costs for:

2.1. Labor (by craft).
2.2. Plant and equipment ownership and operation.
2.3. Permanent and expendable materials, insurance, and subcontracted work.
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3. Estimated construction schedules, including sequence and duration, and development of production
rates.

4. Quotations, terms, and limitations of quotes and subcontracts related to subcontractors,
manufacturers, and suppliers.

5. Estimates of field and home office overhead.

6. Estimated contingency and profit for each bid item of work.

7. Names of the persons responsible for preparing the bidder's estimate and other reports, calculations,
assumptions, and supplemental information used by the bidder to arrive at the estimate submitted
with the Bid book.

8. Bid documentation for each subcontractor, manufacturer, and supplier whose subcontract or
purchase orders exceed or are expected to exceed $250,000.00. Bid documentation for other
subcontractors, manufacturers, and suppliers may be submitted, if required by the bidder, or
requested by the subcontractor, manufacturer, or supplier.

If the bidder is a joint venture, the bid documentation must include the joint venture agreement, the joint
venture estimate comparison, and final reconciliation of the joint venture bid.

The bid documentation of a subcontractor, manufacturer, or supplier must conform to the same
requirements as the bidder's documentation.

The Department provides copies of the verified Bid books submitted by the 1st, 2nd, and 3rd low bidders
to the respective bidders for inclusion in the bid documentation to be escrowed.

Bid documentation must be submitted as a paper copy in a sealed container, clearly marked with the
bidder's name, date of submittal, contract number, and the words, "Bid Documentation for Escrow."

Signing the bid form certifies that you have examined the contents and have submitted all documents
used in preparation of the bid submittal for escrow.

Subcontracts and purchase orders not executed or entered into at the time of bid must be submitted for
inclusion in the escrowed documentation within 14 days of execution of the subcontract or purchase
order.

To substitute a subcontractor, manufacturer, or supplier you must submit replacement bid documentation
for review, approval, and escrow before authorization of the substitution will be granted.

The authorized representatives of the low bidder and the Department will evaluate the apparent low
bidder's documents for escrow for legibility and to ensure authenticity.

Upon request, the bid documentation of a subcontractor, manufacturer, or supplier will be evaluated only
by the subcontractor, manufacturer, or supplier and the Department and must be placed in a separate
container within the bidder's container. The request from the subcontractor, manufacturer, or supplier
must be included with the bid documentation.

Evaluation of subcontractors', manufacturers', and suppliers' bid documentation will be accomplished in
the same manner as for the bidder's bid documentation.

Evaluation of bid documentation will not include review or constitute approval of:

1. Proposed construction methods

2. Estimating assumptions

3. Interpretation of the contract.

Acceptance or rejection of the bid documentation by the Department will be completed within 48 hours
from the time the bid documentation is submitted by the low bidder.

Once the documentation has been evaluated and deemed to be legible and authentic it will be inventoried
and escrowed.

The evaluation will not alter any conditions or terms of the contract.

At the completion of the evaluation, the bid documentation will be sealed and jointly deposited at an
agreed commercial business in San Diego, CA.
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Bid documentation submitted by the second and third apparent low bidders will be jointly deposited at an
agreed commercial business in San Diego, CA.

If the apparent low bid is withdrawn or rejected, the bid documentation of the next low bidder will be
evaluated and inventoried in the manner specified above, then sealed and deposited again in escrow.

Upon execution of the contract or rejection of all bids, the bid documentation will be returned to the
unsuccessful bidders.

Components of the escrowed bid documentation may be examined by your designated representatives
and the Department, at any time deemed necessary by either you or the Department or to assist in the
negotiation of price adjustments and change orders, or to assist in the potential resolution or in the
settlement of claims or disputes.

The joint examination must be performed within 15 days of receipt of a written request to do so by either
party. Refusal by you to participate in the joint examination of escrowed bid documentation will be
considered as a failure by you to exhaust administrative claim remedies with respect to the particular
protest, notice of potential claim, or claim. In addition, this refusal by you constitutes a bar to future
arbitration with respect to the protest, potential claim, or claim as provided by Pub Cont Code § 10240.2.

If requested by a Dispute Resolution Advisor or Dispute Resolution Board, the escrowed bid
documentation may be used to assist the Advisor or Board in its recommendations.

The bid documentation submitted by the bidder is, and shall remain, the property of the bidder, and is
subject to only joint review by the Department and the bidder.

If a subcontractor, manufacturer, or supplier requests, its bid documentation shall be subject to only joint
examination by the subcontractor, supplier, or manufacturer and the Department unless it involves a
dispute or claim against the Department.

The Department stipulates and expressly acknowledges that the submitted bid documentation constitutes
trade secrets and will not be deemed public records. This acknowledgment is based on the Department's
express understanding that the information contained in the bid documentation is not known outside the
bidder's business, is known only to a limited extent and only by a limited number of employees of the
bidder, is safeguarded while in the bidder's possession, is extremely valuable to the bidder and could be
extremely valuable to the bidder's competitors by virtue of it reflecting the bidder's contemplated
techniques of construction.

The Department acknowledges that the bid documentation includes a compilation of information used in
the bidder's business, intended to give the bidder an opportunity to obtain an advantage over competitors
who do not know of or use the contents of the documentation.

The Department agrees to safeguard the bid documentation, and all information contained therein,
against disclosure, including disclosure of subcontractor bid documentation to you and other
subcontractors, to the fullest extent permitted by law.

In the event of arbitration or litigation, the bid documentation shall be subject to discovery, and the
Department assumes no responsibility for safeguarding the bid documentation unless you have obtained
an appropriate protective order issued by the arbitrator or the court.

Bid documentation will be held in escrow until the Contract has been completed, the ultimate resolution of
all disputes and claims has been achieved, and receipt of final payment has been accepted by you. The
escrowed bid documentation will then be released from escrow.

The Department pays for the direct cost of depositing the bid documentation in escrow at the agreed
commercial business.
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5 CONTROL OF WORK

Add to section 5-1.09A:

The Department encourages the project team to exhaust the use of partnering in dispute resolution
before engagement of an objective third party.

For certain disputes, a facilitated partnering session or facilitated dispute resolution session may be
appropriate and effective in clarifying issues and resolving all or part of a dispute.

To afford the project team enough time to plan and hold the session, a maximum of 20 days may be
added to the DRB referral time following the Engineer's response to a Supplemental Potential Claim

Record.

To allow this additional referral time, the project team must document its agreement and intention in the
dispute resolution plan of the partnering charter. The team may further document agreement of any
associated criteria to be met for use of the additional referral time.

If the session is not held, the DRB referral time remains in effect as specified in section 5-1.43.

Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in
progress at or near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no. County—Route—Post Mile Location Type of work
11-2M7804 Imp-8-R28.0/R40.9 Imperial FIMA Gveriay and Chip
11-263304 Imp-8-R38.7/R39.3 Imperial Improved Interchange
11-413704 Imp-8-R65.0/R74.5 Imperial Rsﬁ;’;nggn
11-416904 Imp-8-R90.0/R96.8 Imperial Reprf‘;’;mgggn
118514 | o Re50 imperia Rehabittaton
11-418524 Imp-8-R83.1/R90.0 Imperial Repr?:;/t?imgg:)n

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

6 CONTROL OF MATERIALS

Add to section 6-2.03:

The Department furnishes you with:

» Piezoelectric sensor unit, plastic standoffs and epoxy sealant for piezoelectric sensor unit.

* Model 170 controller assembly, including controller unit, completely wired controller cabinet, and

detector sensor units

Contract No. 11-413604
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The Department furnishes you with completely wired controller cabinets with auxiliary equipment but
without controller unit at Caltrans Brawley Maintenance Station, 200 S. Palm, Brawley, CA 92227. At
least 48 hours before you pick up the materials, inform the Engineer of what you will pick up and when
you will pick it up.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

Replace section 7-1.02K(6)(j)(iii) with:
7-1.02K(6)(j)(iii) Earth Material Containing Lead

Section 7-1.02K(6)(j)(iii) includes specifications for handling, removing, and disposing of earth material
containing lead.

Submit a lead compliance plan.

Lead is present in earth material on the job site. The average lead concentrations are below 1,000 mg/kg
total lead and below 5 mg/L soluble lead. The material on the job site:

1. Is not a hazardous waste
2. Does not require disposal at a permitted landfill or solid waste disposal facility

Lead is typically found within the top 2 feet of material in unpaved areas of the highway. Reuse all of the
excavated material on the right-of-way. Haul and place the surplus excavated material anywhere within
the project right-of-way.

Handle the material under all applicable laws, rules, and regulations, including those of the following
agencies:

1. Cal/lOSHA
2. CA RWQCB, Region 7—Colorado River
3. CA Department of Toxic Substances Control

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

8 PROSECUTION AND PROGRESS

Replace section 8-1.02D(2) with:
8-1.02D(2) Schedule Format
For the schedule format, comply with section 8-1.02C(2) and show:

1. At least 50 but not more than 500 activities unless authorized. The number of activities must be
sufficient to assure adequate planning of the project, to permit monitoring and evaluation of progress,
and to do an analysis of time impacts.

2. Project float as the predecessor activity to the scheduled completion date.

3. Activities with identification codes for responsibility, stage, work shifts, location, and bid items.

The work completion date must be based on the working days designated in the contract and not on a
proposed early completion shown in the schedule.
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Early completion time must be designated as project float. Project float will be considered as a resource
available to the Contractor and the Department and shared equally. Any approved schedule, revision, or
update having an early completion date must show the time between the early completion date and the
current work completion date as project float.

You may show a scheduled completion date that is later than the work completion date on an updated
schedule after the baseline schedule is accepted. Provide an explanation for a late scheduled completion
date in the narrative report included with the schedule.

Replace the 4th paragraph of Section 8-1.02D(6) with:

The baseline schedule must be supplemented with resource allocations for every task activity and include
time-scaled resource histograms. Resource allocations must be shown to a level of detail that facilitates
report generation based on labor crafts and equipment classes for you and your subcontractors.

Replace section 8-1.02D(8)(b) with:
8-1.02D(8)(b) Project Float

Project float is time saved on the critical path by actions of the department and you. It is the last activity
on the schedule before the scheduled completion date.

Project float is a resource available to the Contractor and the Department. Once earned by you or the
Department, 50 percent of the total project float may be used by you and 50 percent of the total project
float may be used by the Department as required when activities impact the proposed early completion
shown on the schedule. Once used by you or the Department, project float is no longer available.

Prepare a TIA whenever requested to determine the effect of Project float.

The Engineer may accrue Project float by early review completion of any submittal if the early review
completion saves time on the critical path.

The Engineer documents Project float by ordering you to update the Project float activity on the next
updated schedule.

Include a log of the action on the Project float activity and include a discussion of the action in the
narrative report.

The Engineer may use Project float to mitigate past, present, or future Department delays by offsetting a
potential time extension for a Change Order.

Replace the fourth paragraph in section 8-1.02D(8)(c) with:

The Department grants a time extension only if the total float and Project float is absorbed and the
scheduled completion date is delayed 1 or more working days due to the ordered change.

Replace "Reserved" in section 8-1.04C with:
Section 8-1.04B does not apply.

Start job site activities within 55 days after receiving notice that the Contract has been approved by the
Attorney General or the attorney appointed and authorized to represent the Department.

Do not start job site activities until the Department authorizes or accepts your submittal for:

1. CPM baseline schedule

2. WPCP or SWPPP, whichever applies

3. Notification of DRA or DRB nominee and disclosure statement
4. Contingency plan for opening closures to public traffic

You may enter the job site only to measure controlling field dimensions and locate utilities.
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Do not start other job site activities until all the submittals from the above list are authorized or accepted
and the following information is received by the Engineer:

1. Notice of Materials To Be Used form.
2. Written statement from the vendor that the order for electrical material has been received and
accepted by the vendor. The statement must show the dates that the materials will be shipped.

You may start job site activities before the 55th day after Contract approval if you:

1. Obtain specified authorization or acceptance for each submittal before the 55th day
2. Receive authorization to start

Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work,
submit a separate notice for each location.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

9 PAYMENT

Add to section 9-1.16C:
The following items are eligible for progress payment even if they are not incorporated into the work:

Bonded joint seal

Conduits

Culvert pipe

Downdrain pipe

Fences

Miscellaneous iron and steel
Pavement markers

Railings and appurtenances
Dowel and tie bars

10. Bar reinforcing steel

11. Luminaires

12. Lighting Standards

13. Twisted Pair Cable

©CoNo>OA~WN =
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DIVISION I GENERAL CONSTRUCTION
12 TEMPORARY TRAFFIC CONTROL

Replace section 12-2 with:
12-2 CONSTRUCTION PROJECT FUNDING SIGNS
12-2.01 GENERAL
Section 12-2 includes specifications for installing construction project funding signs.

Construction project funding signs must comply with the details shown on the Department's Traffic
Operations Web site.

Keep construction project funding signs clean and in good repair at all times.

12-2.02 MATERIALS
Construction project funding signs must be wood post signs complying with section 56-4.
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Sign panels for construction project funding signs must be framed, single sheet aluminum panels
complying with section 56-2.

The background on construction project funding signs must be Type Il retroreflective sheeting on the
Authorized Material List for signing and delineation materials.

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway
Administration's Color Tolerance Chart.

The legend for the type of project on construction project funding signs must read as follows:
HIGHWAY CONSTRUCTION

The legend for the types of funding on construction project funding signs must read as follows and in the
following order:

FEDERAL HIGHWAY TRUST FUNDS
STATE HIGHWAY FUNDS

The Engineer will provide the year of completion for the legend on construction project funding signs.
Furnish and install a sign overlay for the year of completion within 10 working days of notification.

The size of the legend on construction project funding signs must be as described. Do not add any
additional information unless authorized.
12-2.03 CONSTRUCTION

Install 2 Type 2 construction project funding signs at the locations designated by the Engineer before
starting major work activities visible to highway users.

When authorized, remove and dispose of construction project funding signs upon completion of the
project.

12-2.04 PAYMENT

Not Used

Replace section 12-3.05 with:
12-3.05 PORTABLE FLASHING BEACONS
12-3.05A General
Section 12-3.05 includes specifications for installing, removing, and moving portable flashing beacons.

Each portable flashing beacon must have:

1. Standard and base
2. Lighting unit

3. Flasher unit

4. Battery power source

Assemble units to form a complete, self-contained, flashing beacon that can be delivered to the job site
and placed into immediate operation.

12-3.05B Materials

The lens for the beacon lighting unit must have a visible diameter of 12 inches. The lens must be glass or
plastic as specified in ANSI D-10.1 for a yellow traffic signal lens.

Provide a minimum 8-inch-long visor and a backplate for the beacon lighting unit. Visors are not required
during the hours of darkness.

The flasher unit must provide 50 to 60 flashes per minute with 250- to 350-milliseconds dwell time.
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The standard must be adjustable to provide variable mounting of the lighting unit from 6 to 10 feet,
measured from the bottom of the base to the center of the lens, with provisions for securing the standard
at the desired height. Securely attach the standard to the base and provide enough length of multi-
conductor, neoprene jacketed cable as required for the full vertical height.

The base must be large enough to accommodate a minimum of two 12-V automotive-type storage
batteries, and must be of such shape and mass that the beacon will not roll in the event it is struck by a
vehicle or pushed over.

The lamp must be rated at 25 W for operation on 12-V battery current.

The flashing beacon assembly must be weatherproof and must be capable of operating a minimum of
150 hours between battery recharging or other routine maintenance.

The standard and base must be finished with 2 applications of commercial-quality, orange enamel similar
in color to color no. 12473 of Federal Standard 595B. The interior of the visor and the front face of the
backplate must be finished with 2 applications of commercial-quality flat black enamel.

12-3.05C Construction
Remove portable flashing beacon from the traveled way at the end of each night's work. You may store
the flashing beacon at selected central locations within the highway where designated by the Engineer.

Immediately repair and repaint, or replace flashing beacons in their original locations when they are
displaced or not in an upright position from any cause.

12-3.05D Payment
Not Used

Add to section 12-3.12C:

Start displaying the message on the portable changeable message sign 30 minutes before closing the
lane.

Place the portable changeable message sign in advance of the 1st warning sign for each:

Stationary lane closure
Off-ramp closure
Connector closure
Shoulder closure
Speed reduction zone

agrON=

Replace "Reserved" in section 12-3.13 with:
12-3.13A General
12-3.13A(1) Summary
Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle

during moving lane closures and when placing and removing components of stationary lane closures,
ramp closures, shoulder closures, or a combination.

Do not use an impact attenuator vehicle to place, remove, or place and remove components of a
stationary traffic control system where the useable shoulder width is less than 10 feet unless otherwise
authorized.

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway
Research Program 350:

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more
2. Testlevels 2 or 3 if the preconstruction posted speed limit is 45 mph or less
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The impact attenuator vehicle must comply with the attenuator manufacturer's instructions for:

1. Support truck, except the weight of the support truck must comply with the allowable vehicle weight
limits shown on the Authorized Materials List for highway safety features and the manufacturer's
instructions

2. Trailer-mounted attenuator

3. Truck-mounted attenuator

Flashing arrow signs must comply with section 12-3.03 except you may use a portable changeable
message sign instead of a flashing arrow sign. If a portable changeable message sign is used as a
flashing arrow sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD.

12-3.13A(2) Definitions

impact attenuator vehicle: Support truck that is towing a deployed attenuator mounted to a trailer or a
support truck with a deployed attenuator that is mounted to the support truck.

12-3.13A(3) Submittals
Submit a certificate of compliance for each attenuator used on the project.

12-3.13A(4) Quality Control and Assurance
Do not start impact attenuator vehicle activities until authorized.

Before using an impact attenuator vehicle, conduct a meeting with the Engineer, subcontractors, and
other parties involved with traffic control to discuss the operation of the impact attenuator vehicle during
moving lane closures and when placing and removing components of a stationary traffic control system.

Schedule the location, time, and date for the meeting with all participants. Furnish a meeting facility
located within 5 miles of the job site or at another authorized location.

12-3.13B Materials

Impact attenuator vehicles must be on the Authorized Materials List for highway safety features. Impact
attenuator vehicles must comply with Veh Code Div 12.

For the Trinity MPS-350 truck—mounted attenuator, the support truck must not have a fuel tank mounted
underneath within 10'-6" of the rear of the support truck.

Each impact attenuator vehicle must have:

1. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating
4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45
degrees

2. Type Il flashing arrow sign

3. Flashing or rotating amber light

4. Operable 2-way communication system for maintaining contact with workers

12-3.13C Construction
Except where prohibited, use an impact attenuator vehicle:

1. To follow behind equipment and workers who are placing and removing components of a stationary
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents
intrusion into the workspace from passing traffic.

2. As a shadow vehicle in a moving lane closure.

Monitor placement and use of the attenuator vehicle on a regular basis and adjust the use of the
attenuator to match changing field conditions as construction progresses.

After placing components of a stationary traffic control system you may place the impact attenuator
vehicle in advance of the work area or at another authorized location to protect traffic and workers.

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening
upon impact by an errant vehicle.
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Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during
work activities.

12-3.13D Payment
Not Used

Add to section 12-4.02A:

If work including installing, maintaining, and removing Type K temporary railing is to be performed within
6 feet of the adjacent traffic lane, close the adjacent traffic lane.

Except as listed above, closure of the adjacent traffic lane is not required for installing, maintaining, and
removing traffic control devices.

For saw cutting concrete slabs, and installing loop detectors, closure of the adjacent traffic lane is not
required if an impact attenuator vehicle is used as a shadow vehicle.

Designated holidays are shown in the following table:

Designated Holidays

Holiday Date observed
New Year's Day January 1st
Washington's Birthday 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th
falls on a Saturday, the preceding Friday is a designated holiday.

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including
sections closed to traffic.

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown.

Add to the RSS for section 12-4.03C:
Submit a contingency plan for each of the following activities:
1. Activity requiring a full roadway closure
2. CRCP activities

3. HMA Paving
4. Striping

Discuss the contingency plan with the Engineer at least 5 business days before starting the activity.
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Replace "Reserved" in section 12-4.04 with:

Lane Closure Restriction for Desighated Holidays

Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun
H
X XX XX XX
H
X XX XX XX
H
X XX XX XX
H
X XX XX XX XXX
X XX XX XX XXX
H
X XX
H
X XX
H
X XX XX XX XX

Legend:

Refer to lane requirement charts
X The full width of the traveled way must be open for use by traffic after 1200.
xx | The full width of the traveled way must be open for use by traffic.
xxx_ | The full width of the traveled way must be open for use by traffic until 0500.
H Designated holiday

Replace "Reserved" in section 12-4.05B with:

Chart no. B1
Freeway/Expressway Lane Requirements
County: IMP Route/Direction: 8/EB PM: R45.50 — R55.00

Closure limits: 0.45 Mi. east of Barbara Worth Rd. OC to 0.55 mi. east of E. Highland Canal

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 (1|1 (1|11 1]1[1]1(1]|1[{1]1]1|1]1[1]|1[1]1][1]1]1
Thu
Fri |1 (11111111 (1]1(1]1 (11|11 ]1(1]1[1]1][1]1]1

Sat (1|1 |1 (1|1 |1 {11111 (1|11 {11 |1[1]|1[1]1]1[1]1

Sun (1 (1 (11 (1|1 (1|11 (1 [T (1|11 [T (1 (1|1 [1[1[1[1][1

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

REMARKS:

This chart is to be used for the duration of the project.

Contract No. 11-413604
21



Chart no. B2
Freeway/Expressway Lane Requirements

County: IMP Route/Direction: 8/WB PM: R55.00 — R45.50

Closure limits: 0.55 mi. east of E. Highland Canal to 0.45 Mi. east of Barbara Worth OC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 1516 17 18 19 20 21 22 2324

Mon-| 1 (1|1 (1111|1111 ]1[{1]1]1|1]1[1]|1[1]1][1]1]1
Thu
Fri |1 (111111111 ({1]1[(1]1]1]1]1(1]1[1]1][1]1]1

Sat |1 |1 |1 |1|1|1|1|1]|1]|1]|1|1]|1]|1]|1]|1]|1]|1]|1]1]1]1]1]1

Sun |11 (1|1 [1|1 |1 (1|1 |1|{1|1 (1|11 |{1]1|1(1]1[1]1]1]1

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

REMARKS:

This chart is to be used for the duration of the project.
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Replace "Reserved" in section 12-4.05C with:

Chart no. C1
Complete Freeway/Expressway Closure Hours
County: IMP Route/Direction: 8/EB PM: R45.50 - R55.00

Closure limits: 0.45 Mi. east of Barbara Worth OC to 0.55 Mi. east of E. Highland Canal

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|(C|C|C|C|C|C|C|Cc|C|jCc|Cc|Cc|Cc|Cc|Cc|jc|cjc|jc|c|jc|c|c
Thu
Fi [C|C|C|C|C|C|C|Cc|C|Cc|Cc|fC|Cc|Cc|Cc|Cc|Cc|jc|c|c|jc|c|c|c
Sat [C|C|C|fC|C|C|fC|Cc|Cc|C|Cc|Cc|Cc|jc|cjc|jc|cjc|c|c|jc|c|c
Sun |[C|C|C|C|C|C|Cc|Cc|jCc|Cc|Cc|jCc|Cc|cCc|jc|cjc|jc|cjc|cfc|jc|c
Legend:

C | Freeway or expressway may be closed completely

| No complete freeway or expressway closure is allowed

REMARKS:

No other closure that conflicts with or shares any elements of the following detour will be permitted.
This chart is to be used for twelve (12) months only.
This chart is to be used for stage 2 and stage 3 only.
This chart is to be used in conjunction with chart B2.

Cross-over Detour EB 8

Detour EB 8 traffic via easterly in the #1 lane of EB 8. EB 8 traffic will be diverted to the WB 8 #1 lane
using the newly constructed median, thence the EB 8 traffic will travel easterly on the WB 8 #1 lane to
the newly constructed median, where the EB 8 traffic will then be diverted back into the EB lanes of EB
8.

Place a PCMS (Portable Changeable Message Sign) on EB 8 at a location at the discretion of
Construction Field Personnel - warning the public of the ramp closure / detour ahead.
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Chart no. C2
Complete Freeway/Expressway Closure Hours

County: IMP Route/Direction: 8/WB PM: R55.00 — R45.50

Closure limits: 0.55 Mi. east of E. Highland Canal to 0.45 Mi. east of Barbara Worth OC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|(C|C|C|C|C|C|C|Cc|C|jCc|Cc|C|Cc|Cc|Cc|jc|cjc|c|jc|jc|c|c
Thu
Fi [C|C|C|C|C|C|C|Cc|C|Cc|Cc|fC|Cc|Cc|Cc|Cc|Cc|jc|c|c|jc|c|c|c
Sat [C|C|C|fC|C|C|fC|Cc|Cc|Cc|Cc|Cc|Cc|jc|fcjc|jc|cjc|c|c|jc|c|c
Sun |[C|C|C|C|C|C|Cc|Cc|jCc|Cc|fCc|Cc|Cc|cCc|jc|cjc|jc|cjc|cfc|jc|c
Legend:

C | Freeway or expressway may be closed completely

| No complete freeway or expressway closure is allowed

REMARKS:

No other closure that conflicts with or shares any elements of the following detour will be permitted.
This chart is to be used for twelve (12) months only.
This chart is to be used for stage 4 and stage 5 only.
This chart is to be used in conjunction with chart B1.

Cross-over Detour WB 8

Detour WB 8 traffic via westerly in the #1 lane of WB 8. WB 8 traffic will be diverted to the EB 8 #1 lane
using the newly constructed median, thence the WB 8 traffic will travel westerly on the EB 8 #1 lane to
the newly constructed median, where the WB 8 traffic will then be diverted back into the WB lanes of
WB 8.

Place a PCMS (Portable Changeable Message Sign) on WB 8 at a location at the discretion of
Construction Field Personnel - warning the public of the ramp closure / detour ahead.
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Replace "Reserved" in section 12-4.05D with:

Chart no. D1
Complete Connector Closure Hours
County: IMP Route/Direction: 8/EB PM: R47.502

Closure limits: EB Conn. to Rte. 7/Orchard Rd.

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Oof O
O] O Oof O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Oof O
O] O Of O
O] O Of O
O O Oof O
O O Oof O
O O Oof O
O O Oof O
O O Oof O
O O Oof O

Cc
C
C

Sun

Legend:
C | Connector may be closed completely

| No connector closure allowed, shoulders may be closed

REMARKS:

No other closure that conflicts with or shares any elements of the following detours will be permitted.
This chart is to be used for six (6) months only.

This chart is to be used for stage 2 only.

Detour EB 8 Conn. to Rte 7/Orchard Rd.

Detour EB 8 Conn. to Rte. 7/Orchard Rd. traffic via easterly on Rte. 8 to EB 8 Off-ramp to Bonds
Corner Rd., thence northerly on Bonds Corner Rd. to WB 8 On-ramp from Bonds Corner Rd., thence
westerly on Rte. 8 to WB 8 Conn. to Rte. 7/Orchard Rd.

Place a PCMS (Portable Changeable Message Sign) on EB 8 at a location at the discretion of
Construction Field Personnel - warning the public of the ramp closure / detour ahead
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Chart no. D2
Complete Connector Closure Hours

County: IMP Route/Direction: 7/NB PM: R47.952 (PM @Rte. 8)

Closure limits: NB Conn. to EB 8

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Oof O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Oof O
O] O Oof O
O] O Of O
O] O Oof O
O] O Of O
O] O Of O
O O Oof O
O O Oof O
O O Oof O
O O Oof O

Cc
Cc
C

Sun

Legend:
C | Connector may be closed completely

| No connector closure allowed, shoulders may be closed

REMARKS:

No other closure that conflicts with or shares any elements of the following detours will be permitted.
This chart is to be used for six (6) months only.

This chart is to be used for stage 2 only.

Detour NB 7 Conn. to EB 8

Detour NB 7 Conn. to EB 8 traffic via northerly on Rte. 7 to NB 7 Conn. to WB 8, thence westerly on
Rte. 8 to WB 8 Off-ramp to Bowker Rd., thence southerly on Bowker Rd. to EB 8 On-ramp from Bowker
Rd.

Place a PCMS (Portable Changeable Message Sign) on NB 7 at a location at the discretion of
Construction Field Personnel - warning the public of the ramp closure / detour ahead
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Chart no. D3
Complete Connector Closure Hours

County: IMP Route/Direction: 7/SB PM: 6.653

Closure limits: SB Conn. to EB 8

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Oof O
O] O Oof O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Oof O
O] O Of O
O] O Of O
O O Oof O
O O Oof O
O O Oof O
O O Oof O
O O Oof O
O O Oof O

Cc
C
C

Sun

Legend:
C | Connector may be closed completely

| No connector closure allowed, shoulders may be closed

REMARKS:

No other closure that conflicts with or shares any elements of the following detours will be permitted.
This chart is to be used for six (6) months only.

This chart is to be used for stage 2 only.

Detour SB 7 Conn.to EB 8

Detour SB 7 Conn. to EB 8 traffic via southerly on Rte. 7 to SB 7 Conn to WB 8, thence westerly on
Rte. 8 to WB 8 Off-ramp to Bowker Rd., thence southerly on Bowker Rd. to EB 8 On-ramp from Bowker
Rd.

Place a PCMS (Portable Changeable Message Sign) on SB 7 at a location at the discretion of
Construction Field Personnel - warning the public of the ramp closure / detour ahead
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Chart no. D4
Complete Connector Closure Hours

County: IMP Route/Direction: 8/WB PM: R48.025

Closure limits: WB Conn. to Rte. 7/Orchard Rd.

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Oof O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Oof O
O] O Oof O
O] O Of O
O] O Oof O
O] O Of O
O] O Of O
O O Oof O
O O Oof O
O O Oof O
O O Oof O

Cc
Cc
C

Sun

Legend:
C | Connector may be closed completely

| No connector closure allowed, shoulders may be closed

REMARKS:

No other closure that conflicts with or shares any elements of the following detours will be permitted.
This chart is to be used for six (6) months only.

This chart is to be used for stage 4 only.

Detour WB 8 Conn. to Rte. 7/Orchard Rd.

Detour WB 8 Conn. to Rte.7/Orchard Rd. traffic via westerly on Rte. 8 to WB 8 Off-ramp to Bowker Rd.,
thence southerly on Bowker Rd., to EB 8 On-ramp from Bowker Rd., thence easterly on Rte. 8 to EB 8
Conn. to Rte. 7/Orchard Rd.

Place a PCMS (Portable Changeable Message Sign) on WB 8 at a location at the discretion of
Construction Field Personnel - warning the public of the ramp closure / detour ahead
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Chart no. D5
Complete Connector Closure Hours

County: IMP Route/Direction: 7/NB PM: 6.759

Closure limits: NB Conn. to WB 8

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Oof O
O] O Oof O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Oof O
O] O Of O
O] O Of O
O O Oof O
O O Oof O
O O Oof O
O O Oof O
O O Oof O
O O Oof O

Cc
C
C

Sun

Legend:
C | Connector may be closed completely

| No connector closure allowed, shoulders may be closed

REMARKS:

No other closure that conflicts with or shares any elements of the following detours will be permitted.
This chart is to be used for six (6) months only.

This chart is to be used for stage 4 only.

Detour NB 7 Conn. to WB 8

Detour NB 7 Conn. to WB 8 traffic via northerly on Rte.7 to NB 7 Conn. to EB 8, thence easterly on
Rte. 8 to EB 8 Off-ramp to Bonds Corner Rd., thence northerly on Bonds Corner Rd. to WB 8 On-ramp
from Bonds Corner Rd.

Place a PCMS (Portable Changeable Message Sign) on NB 7 at a location at the discretion of
Construction Field Personnel - warning the public of the ramp closure / detour ahead
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Chart no. D6
Complete Connector Closure Hours

County: IMP Route/Direction: 8/EB PM: R53.309

Closure limits: EB Conn. to Rte. 115/Vanderlinden Rd.

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Oof O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Oof O
O] O Oof O
O] O Of O
O] O Oof O
O] O Of O
O] O Of O
O O Oof O
O O Oof O
O O Oof O
O O Oof O

C