TATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 35
NUMBER OF BI DDERS 7
PROGRAM ELEMENTS
Bl D RANK

BI D

02/ 21/ 02
07-191304

07- LA-405-39.0/39. 4

DI SADVANTAGED BUSI NESS ENTERPRI SE -

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

IN LOS ANGELES COUNTY I N
LGOS ANGELES AT ROUTE 101 AND 405

SEPARATI ON

W DEN FREEWAY

18. 0%

7,168, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

1,867, 794. 45

I RS

FUND TOTAL HE13 7,838, 000
ENG NEERS EST
Bl D TOTAL BI DDER | D
5, 300, 205. 55 3
5, 895,975.70 5
5, 999, 244. 65 4
6, 381, 078. 00 2
6, 603, 538. 25 6

Bl D245

PAGE 1

02/ 25/ 02
CONTRACT CCDE 'B '
121 CONTRACT | TEMS

FEDERAL Al D ACNH- 405-3(026) 156

405- 3(026) E

320

PERCENT UNDER EST 26. 06

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL RD

COLTON CA 92324

C A RASMUSSEN | NC

2360 SHASTA WAY

SIM VALLEY CA 93065
BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660
CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE STREET
BALDW N PARK CA 91706-1747

FAX

FAX

FAX

FAX

FAX

909 824-0393
00732806
909 824-8919

805 527-9330
00254681
805 527-2318

909 350- 3535
00247770
909 350-9049

916 334-1221
00286430
916 334-0562

626 963-9502
00387331
626 963-3887



07-191304

07- LA-405-3

02/ 21/ 02

6

6, 698, 145. 00

7,278,934.50

1

7

MODERN CONTI NENTAL
CONSTRUCTI ON CO I NC

18801 VENTURA BLVD STE 301
TARZANA CA 91356- 3362
COFFMAN SPECI ALTI ES | NC

4375 JUTLAND DRI VE STE 260
SAN DI EGO CA 92117

818 708-2001
00715710
FAX 818 708-3121

858 272-9080
00632358
FAX 858 272-3655

Bl D245
PAGE 2
02/ 25/ 02



07-191304 Bl D245

07- LA-405-3 PAGE 3

02/ 21/ 02 02/ 25/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A T CURD
RI ALTO CA
ALL AVERI CAN ASPHALT
CORONA CA
ENVI RONMVENTAL CONSTRUCTI ON AND EROSI ON CONTROL
ARROYO GRANDE CA
HARBER COVPANI ES
SAN BERNARDI NO CA
J V LAND CLEARI NG
SAN DI MAS CA
JOHN S MEEK
SAN PEDRO CA
MAHAFFEY DRI LLI NG
COWTON CA
MODERN ALLOYS
STANTON CA
MJURELCO ELECTRI C
RI CHMOND CA
REYCON CONSTRUCTI ON
SANTA PAULA CA
ROBERT LONGWAY
HACI ENDA HEI GHTS CA

CONTI NUED ON NEXT PAGE

G RDERS

PAVI NG

LANDSCAPI NG

DEMOLI TI ON

CLEARI NG AND GRUBI NG

DRI VEN PI LE

CAST I N DRI LLED HOLE

BARRI ER RAIL, GUARD RAI L AND SI GN STRUCTURES
ELECTRI CAL

BLOCK WALL

M NOR CONCRETE AND M NCR STRUCTURES



07-191304 Bl D245

07- LA-405-3 PAGE 4
02/ 21/ 02 02/ 25/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA
UNI TED STEEL PLACERS REI NFORCI NG STEEL
RANCHO CUCAMONGA CA
WESTERN WATERPROOFI NG JO NT SEAL

ST LOUIS MO



07-191304
07- LA-405-3
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
02/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALL AVERI CAN ASPHALT
CORONA CA

C T M CONSTRUCTI ON
P O BOX 2948

RANCHO CORDOVA CA
CONRAD CONSTRUCTORS
RI ALTO CA

CROMNN FENCE

SANTA FE SPRI NGS CA
HARBER COVPANI ES
188 RI VERVI EW

SAN BERNARDI NO CA

| NTERSTATE SALES
1230 S LOCKSLEY
AUBURN CA

J MEEK

1931 GAFFEY STREET
SAN PEDRO CA

J V LAND CLEARI NG
207 ARROW HWY

SAN DI MAS CA
MALCOLM DRI LLI NG

| RW NDALE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE PAVI NG

CONCRETE BARRI ER ( PORTI ON)

G RDERS
FENCI NG

CONCRETE DEMOLI TI ON ( PORTI ON)

FURNI SH SI GN STRUCTURE

PI LES

CLEARI NG AND GRUBI NG ( PORTI ON)

CAST I N DRI LLED HOLE ( PORTI ON)



07-191304 Bl D245
07- LA- 405-3 PAGE 6
02/ 21/ 02 02/ 25/ 02

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

PACI FI C RESTCORATI ON
1280 MAGNCLI A AVE
CORONA CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

SO CAL STRIPING I NC
8541 EDI SON AVE
HUNTI NGTON BEACH CA
STATEW DE SAFETY AND SI GNS
P O BOX 1440

Pl SMO BEACH CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER AND SI GNS ( PORTI ON)
ELECTRI CAL

LANDSCAPI NG

MASONRY ( PORTI ON)

STRI PI NG

CONSTRUCTI ON AREA SI GNS ( PORTI ON)

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTI NUED ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS ( PORTI ON)

M NOR CONCRETE ( PORTI ON)



07-191304
07- LA-405-3
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
02/ 25/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE

SUN VALLEY CA
ALCORN FENCE

SUN VALLEY CA

ALL AVERI CAN ASPHALT
CORONA CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA
CONRAD CONSTRUCTORS
RI ALTO CA

COOPER

TUSTIN CA

DRI LL TECH

CORONA CA

ENVI RONMVENTAL CONSTRUCTI ON
GROVER BEACH CA
GOsS

ARCADI A CA

HARBER COVPANI ES
SAN BERNARDI NO CA

J MEEK

W LM NGTON CA

CONTI NUED ON NEXT PAGE

CABLE RAILING CHAIN LINK FENCE ( PORTI ON)
METAL BEAM GUARD RAI L ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)
CONCRETE BARRI ER ( PORTI ON)

FURNI SH AND ERECT G RDERS ( PORTI ON)
CONCRETE MEDI AN BARRI ER ( PORTI ON)

CAST IN DRI LL HOLE (PORTI ON)

LANDSCAPI NG AND | RRI GATI ON ( PORTI ON)

JO NT SEAL (PORTI ON)

GRI ND CONCRETE ( PORTI ON)

FURNI SH AND DRI VE PI LES ( PORTI ON)



07-191304
07- LA-405-3
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
02/ 25/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

J V LAND CLEARI NG
SAN DI MAS CA

M LLER ENVI RONMENTAL
CULVER A TY

MODERN ALLOYS

STANTON CA

MOORE ELECTRI C

CORONA CA

PENHALL COVPANY
ANAHEI M CA

REYCON CONSTRUCTI ON
SANTA PAULA CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

CLEARI NG AND GRUBI NG ( PORTI ON)

HAZARDOUS WASTE REMOVAL ( PORTI ON)

SI GN STRUCTURE ( PORTI ON)

ELECTRI CAL ( PORTI ON)

DEMOLI TI ON AND FI NI SH BRI DGE DECK ( PORTI ON)
MASONRY BLOCK ( PORTI ON)

ROADSI DE SI GNS ( PORTI ON)

STRI PI NG ( PORTI ON)

REBAR ( PORTI ON)



07-191304
07- LA-405-3
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
02/ 25/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALL AVERI CAN ASPHALT
CORONA CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA
COFFMAN SPECI ALTI ES
SAN DI EGO CA

CONRAD CONSTRUCTORS
RI ALTO CA

ENVI RONMVENTAL CONSTRUCTI ON
GROVER BEACH CA
HARBER COVPANI ES
SAN BERNARDI NO CA
H GH LI GHT ELECTRIC
Rl VERSI DE CA

J V LAND CLEARI NG
SAN DI MAS CA
MAHAFEY DRI LLI NG
COVPTON CA

MODERN ALLOYS
STANTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE PAVI NG

BARRI ERS

CONCRETE BASE AND PAVI NG

PRECAST G RDERS

PLANTI NG AND | RRI GATI ON

REMOVE CONCRETE AND BRI DGE REMOVAL
ELECTRI CAL

CLEARI NG AND GRUBI NG

CAST IN DRI LLED HOLE PI LI NG

BARRI ERS AND SI GN STRUCTURE ERECTI ON

MASONRY BLOCK



07-191304
07- LA-405-3
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
02/ 25/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

STERNDAHL ENTERPRI SES
SUN VALLEY CA

UNI TED STEEL PLACERS
RANCHO CUCAMUNGA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG
REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALL AVERI CAN ASPHALT
CORONA CA

C C MYERS INC
RANCHO CORDOVA CA
HARBER COVPANI ES

SAN BERNARDI NO CA

J V LAND CLEARI NG
SAN DI MAS CA
LANDSCAPE EXCAVATI ON
REDONDO BEACH CA
MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE

BRI DGES, RETAI NI NG WALLS, PILING AND REBAR
REMOVALS

CLEARI NG AND GRUBI NG

LANDSCAPI NG

RAI LS

ELECTRI CAL

SOUNDWALL



07-191304 Bl D245

07- LA-405-3 PAGE 11
02/ 21/ 02 02/ 25/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY FENCI NG AND RAI LI NG ( PARTI AL)
I NDUSTRY CA
ADVANCED ENVI RONVENTAL SERVI CES HAZARDOUS MATERI ALS REMOVAL ( PARTI AL)
CORTE MADRE CA
ALCORN FENCE COVPANY FURNI SH AND | NSTALL SI GN STRUCTURES ( PARTI AL)
SUN VALLEY CA
ALL AVERI CAN ASPHALT ASPHALT PAVI NG ( PARTI AL)
CORONA CA
CONRAD CONSTRUCTORS FURNI SH AND ERECT PRECAST PRESTRESSED G RDERS ( PARTI AL)
RI ALTO CA
ENVI RONMVENTAL CONSTRUCTI ON AND EROSI ON CONTRCL LANDSCAPI NG AND | RRI GATI ON ( PARTI AL)
GROVER BEACH CA
HARBER COWPANI ES | NC DEMCLI TI ON ( PARTI AL)
SAN BERNARDI NO CA
J S MEEK PI LE DRI VI NG ( PARTI AL)
SAN PEDRO CA
J V LAND CLEARI NG CLEARI NG AND GRUBI NG ( PARTI AL)

SAN DI MAS CA
CONTI NUED ON NEXT PAGE



07-191304
07- LA-405-3
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 12
02/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MAHAFFEY DRI LLI NG
COWPTON CA

MODERN ALLOYS
STANTON CA

MJURELCO ELECTRI C

PO NT RI CHMOND CA
REYCON CONSTRUCTI ON
SANTA PAULA CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

CAST IN DRI LLED HOLE ( PARTI AL)
BARRI ERS ( PARTI AL)

ELECTRI CAL

SOUNDVWALLS ( PARTI AL)

REBAR ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AZTECA CONSTRUCTI ON
3871 SECURITY PARK
RANCHO CORDOVA CA
CALMEX ENG NEERI NG
P O BOX 2425

Rl VERS| DE CA

CONRAD CONSTRUCTORS
2584 NORTH LOCUST
RI ALTO CA

COOPER ENG NEERI NG
1100 I RVI NE BLVD
TUSTIN CA

CONTI NUED ON NEXT PAGE

EDGE DRAI NS

ASPHALT CONCRETE

PRECAST

BARRI ERS



07-191304
07- LA-405-3
02/ 21/ 02
LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 13
02/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CROMN FENCE

SANTA FE SPRI NGS CA
ENVI RONMVENTAL CONSTRUCTI ON AND EROSI ON CONTROL
200 SQUTH 13TH STREET
GROVER BEACH CA
FOUNDATI ON PI LE I NC

P O BOX 1167

FONTANA CA

G L M CONTRACTORS

P O BOX 7129

REDLANDS CA

J V LAND CLEARI NG

207 E BARRON HWY

SAN DI MAS CA

MALCOLM DRI LLI NG

4926 NORTH AZUSA CANYON RD
| RW NDALE CA

MODERN ALLOYS

11172 WESTERN AVE
STANTON CA

MOORE ELECTRI C

CORONA CA

PENHALL COVPANY

LOS ANGELES CA

CONTI NUED ON NEXT PAGE

CHAI'N LI NK FENCE AND METAL BEAM GUARD RAI L

LANDSCAPI NG

DRI VEN PI LE

REBAR

CLEARI NG AND GRUBI NG

CAST I N DRI LLED HOLE

STREET SI GNS

ELECTRI CAL ( PORTI ON)

CONCRETE DEMOLI Tl ON



07-191304 Bl D245

07- LA-405-3 PAGE 14
02/ 21/ 02 02/ 25/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 REYCO CONSTRUCTI ON MASONRY

P O BOX 910
SANTA PAULA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
P O BOX 1440
Pl SMO BEACH CA
STERNDAHL ENTERPRI SES STRI PI NG

11861 BRANFORD ST
SUN VALLEY CA



07-191304 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
02/ 21/ 02 02/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHCOD) LS LUMP SUM 15, 000. 00* 15, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 200 3,500. 00 700, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 500. 00* 7, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUVMP SUM 37, 000. 00* 37, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVMP SUM 35, 000. 00* 35, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVMP SUM 50, 000. 00* 50, 000. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 790 4.25 3,357.50
8 (S) 120165 CHANNEL | ZER ( SURFACE MOUNTED) EA 28 37.00 1, 036. 00
9 (S) 120300 TEMPORARY PAVENENT MARKER EA 170 4.25 722.50
10 (F) 022761 FURNI SH TEMPORARY S| GN STRUCTURE ( TRUSS) KG 10, 335 5. 30 54, 775. 50
11 (SF) 022762 I NSTALL TEMPORARY S| GN STRUCTURE ( TRUSS) KG 10, 335 1.20 12, 402. 00
12 (S) 022763 TEMPORARY 920 MM CAST- | N- DRI LLED- HOLE M 21 800. 00 16, 800. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
13 022764 INSTALL SI GN OVERLAY ( TEMPORARY) MR 22 38. 00 836. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 640 48. 00 78, 720. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 500. 00 21, 000. 00
16 150305 OBLI TERATE SURFACI NG Vi 480 5. 50 2, 640. 00
17 (S) 150608 REMOVE CHAI N LI NK FENCE M 380 3.75 1, 425.00
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 970 17.00 16, 490. 00
19 (S) 150710 REMOVE TRAFFI C STRI PE M 160 1.70 272.00
20 (S) 022765 REMOVE TRAFFI C STRI PE ( YELLOW M 820 10. 00 8, 200. 00
21 (S) 022766 TEST YELLOW PAI NTED TRAFFI C STRI PE LS LUVMP SUM 600. 00* 600. 00
22 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 140 1. 60 1, 824.00
23 (S) 150722 REMOVE PAVENMENT MARKER EA 420 .50 210. 00
24 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 6 145. 00 870. 00
25 150747 REMOVE ROADSI DE S| GN EA 2 110. 00 220. 00
(STRAP AND SADDLE BRACKET METHOD)
26 (S) 150760 REMOVE S| GN STRUCTURE EA 2 4,100. 00 8, 200. 00
27 150764 REMOVE S| GN OVERLAY Vo 21 500. 00 10, 500. 00
28 150805 REMOVE CULVERT EA 1 4,100. 00 4,100. 00
29 150806 REMOVE Pl PE M 60 50. 00 3, 000. 00
30 150820 REMOVE | NLET EA 11 480. 00 5, 280. 00
31 150828 REMOVE JUNCTI ON BOX EA 1 500. 00 500. 00
32 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 160 15. 75 2,520. 00
33 152393 RELOCATE ROADSI DE SI GN EA 3 240. 00 720. 00
(STRAP AND SADDLE BRACKET METHOD)
34 153210 REMOVE CONCRETE VB 500 71.00 35, 500. 00



07-191304 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
02/ 21/ 02 02/ 25/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 6, 800. 00* 6, 800. 00

36 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00* 50, 000. 00

37 190101 ROADWAY EXCAVATI ON VB 2,130 13.50 28, 755. 00

38 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 320 140. 00 44, 800. 00
(AERI ALLY DEPCSI TED LEAD)

39 190110 LEAD COWPLI ANCE PLAN LS LUMP SUM 7, 500. 00* 7,500. 00

40 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 379 40. 00 15, 160. 00

41 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,180 39.00 85, 020. 00

42 192053 STRUCTURE EXCAVATI ON ( TYPE Z- 2) VB 420 140. 00 58, 800. 00
(AERI ALLY DEPCSI TED LEAD)

43 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 251 45. 00 11, 295. 00

44 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) Vel 3, 350 22.00 73, 700. 00

45 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 270 58. 00 15, 660. 00
VALL)

46 198001 | MPORTED BORROW VB 3,190 18. 00 57, 420. 00

47 (S) 200001 HI GHVAY PLANTI NG LS LUMP SUM 13, 000. 00* 13, 000. 00

48 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 8, 400. 00* 8, 400. 00

49 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 34, 500. 00* 34, 500. 00

50 (SF) 208021 50 MM GALVANI ZED STEEL Pl PE M 200 42.00 8, 400. 00
(SUPPLY LI NE)

51 (S) 208037 NPS 2.5 SUPPLY LI NE (BRI DGE) M 60 127. 00 7,620. 00

52 (S) 208798 200 MM WELDED STEEL PI PE CONDUI T M 11 300. 00 3, 300. 00
(6.35 MM THI CK)

53 (S) 208909 EXTEND 200 MV CONDUI T M 22 63. 00 1, 386. 00

54 260301 CLASS 3 AGGREGATE BASE VB 850 66. 00 56, 100. 00

55 280000 LEAN CONCRETE BASE VB 600 151. 00 90, 600. 00

56 390103 ASPHALT CONCRETE ( TYPE B) TONN 450 72.00 32, 400. 00

57 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 400 74.00 29, 600. 00

58 390128 ASPHALT CONCRETE (TYPE G MB) TONN 600 98. 00 58, 800. 00

59 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 69 73.00 5, 037. 00

60 401000 CONCRETE PAVEMENT VB 1,020 148. 00 150, 960. 00

61 022767 CONCRETE PAVEMENT Vel 660 685. 00 452, 100. 00
(FAST SETTI NG HYDRAULI C CEMENT CONCRETE)

62 404092 SEAL PAVEMENT JOI NT M 2,570 5. 00 12, 850. 00

63 (S) 022768 PROFI LE GRI NDI NG M 980 7.00 6, 860. 00

64 (S) 420201 GRI ND EXI STI NG CONCRETE MR 1, 610 8. 50 13, 685. 00
PAVENENT

65 490566 FURNI SH STEEL PILING (HP 360 X 132) M 379 85. 00 32, 215. 00



07-191304 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
02/ 21/ 02 02/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
66 (S) 490567 DRI VE STEEL PILE (HP 360 X 132) EA 20 797. 00 15, 940. 00
67 022769 FURNI SH PI LI NG ( CLASS 400 ALT X) M 2, 790 49. 00 136, 710. 00
68 (S) 022770 DRI VE Pl LE (CLASS 400 ALT X) EA 200 611. 00 122, 200. 00
69 491007 FURNI SH PI LI NG ( CLASS 400) M 438 47.00 20, 586. 00
70 (S) 491008 DRI VE PILE ( CLASS 400) EA 25 762. 00 19, 050. 00
71 (S) 022771 406 MM CAST- | N- DRI LLED- HOLE CONCRETE M 380 84. 00 31, 920. 00
PI LING ( SOUND WALL)
72 (S) 499011 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 880 94. 00 82, 720. 00
PI LING (RETAI NI NG WALL)
73 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 16 700. 00 11, 200. 00
74 (F) 510053 STRUCTURAL CONCRETE, BRI DGE V] 238 475. 00 113, 050. 00
75 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL V] 1, 339 250. 00 334, 750. 00
76 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB V] 31 930. 00 28, 830. 00
(TYPE N)
77 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 18 2, 050. 00 36, 900. 00
78 510526 M NOR CONCRETE ( BACKFI LL) VB 9 146. 00 1, 314. 00
79 511106 DRI LL AND BOND DOWEL M 92 41.00 3,772.00
80 512234 FURNI SH PRECAST PRESTRESSED CONCRETE EA 3 20, 000. 00 60, 000. 00
G RDER (30 M- 35 M
81 (S) 512401 ERECT PRECAST CONCRETE G RDER EA 3 5, 000. 00 15, 000. 00
82 515020 REFI NI SH BRI DGE DECK Vi 15 112. 00 1, 680. 00
83 (SF)517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) V3 909 172.00 156, 348. 00
84 (SF) 518002 SOUND WALL ( MASONRY BLOCK) V7 214 174. 00 37, 236. 00
85 (S) 519120 JONT SEAL (MR 15 MV) M 13 132. 00 1, 716. 00
86 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 50, 000 1. 00 50, 000. 00
87 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 151, 030 1.45 218, 993. 50
88 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 24, 565 4.75 116, 683. 75
89 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 24, 565 .75 18, 423. 75
90 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 38 920. 00 34, 960. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)
91 566011 ROADSI DE SI GN - ONE POST EA 5 265. 00 1, 325. 00
92 566012 ROADSI DE SI GN - TWO POST EA 1 555. 00 555. 00
93 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 6 105. 00 630. 00
METHOD)
94 568007 I NSTALL SI GN OVERLAY Vi 1.2 3, 100. 00 3, 720. 00
95 650069 450 MM RElI NFORCED CONCRETE Pl PE M 54 157. 00 8, 478. 00
96 650075 600 MM REI NFORCED CONCRETE Pl PE M 80 160. 00 12, 800. 00
97 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 550 37.00 20, 350. 00
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07- LA-405-3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 18
02/ 21/ 02 02/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
98 681137 80 MM PLASTI C PI PE ( EDGE DRAI N OUTLET) M 37 53. 00 1, 961. 00
99 707133 900 MM PRECAST CONCRETE PI PE | NLET M 1 490. 00 490. 00
100 731502 M NOR CONCRETE (M SCELLANEQUS VB 27 575. 00 15, 525. 00
CONSTRUCTI ON)
101 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 1, 896 3.00 5, 688. 00
102 (F) 833159 CONCRETE BARRI ER (TYPE 27A MODI FI ED) M 181 170. 00 30, 770. 00
103 833183 CONCRETE BARRI ER (TYPE 27SV) M 160 220. 00 35, 200. 00
104 (F) 833187 CONCRETE BARRI ER (TYPE 27 MODI FI ED) M 33 203. 00 6, 699. 00
105 (S) 839521 CABLE RAI LI NG M 280 45. 00 12, 600. 00
106 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 2 33, 200. 00 66, 400. 00
107 839701 CONCRETE BARRI ER ( TYPE 60) M 900 95. 00 85, 500. 00
108 839703 CONCRETE BARRI ER ( TYPE 60C) M 140 198. 00 27,720.00
109 839704 CONCRETE BARRI ER ( TYPE 60D) M 130 89. 00 11, 570. 00
110 839705 CONCRETE BARRI ER ( TYPE 60E) M 42 470. 00 19, 740. 00
111 (S) 022772 100 WM I NVERTED PROFI LE THERMOPLASTI C M 1, 300 5.30 6, 890. 00
TRAFFI C STRI PE
112 (S) 022773 200 MM | NVERTED PRCFI LE THERMOPLASTI C M 360 7.95 2,862.00
TRAFFI C STRI PE
113 (S) 022774 200 MM | NVERTED PRCFI LE THERMOPLASTI C M 39 7.95 310. 05
TRAFFI C STRIPE (BROKEN 3.66 M- 0.92 M
114 (S) 022775 100 MM | NVERTED PROFI LE THERMOPLASTI C M 940 5. 30 4,982.00
TRAFFI C STRI PE (BROKEN 10.98 M- 3.66 M
115 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 400 2.10 840. 00
116 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 160 4.75 760. 00
117 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 260 6.35 1, 651. 00
118 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUW SUM 525, 000. 00* 525, 000. 00
119 000001 | TEM DELETED PER ADDENDUM LS LUW SUM . 00* 0.00
120 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 11.8 785. 00 9, 263. 00
121 999990 MOBI LI ZATI ON LS LUW SUM 100, 000. 00* 100, 000. 00

TOTAL 5, 300, 205. 55
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02/ 21/ 02 02/ 25/ 02
R RO PEPEPEPEREE EREEE R TP e P e T EE PO PEPEPEPEPEE R R O PEPEPERERE EREEEEE TP LR EEREL N DR PEPEPEPEE
| TEM SECOND | THI RD | FOURTH | FI FTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
R R R R R L R
1] 15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00| 3, 000. 00* 3000. 00| 10, 000. 00* 10000. 00
2 | 1, 900. 00 380000. 00| 1, 000. 00 200000. 00| 1, 700. 00 340000. 00| 2, 500. 00 500000. 00
3 | 4, 000. 00* 4000. 00| 2, 500. 00* 2500. 00| 500. 00* 500. 00| 10, 000. 00* 10000. 00
4 | 23, 000. 00* 23000. 00| 26, 000. 00* 26000. 00| 11, 500. 00* 11500. 00| 15, 000. 00* 15000. 00
5 | 21, 000. 00* 21000. 00| 19, 000. 00* 19000. 00| 15, 000. 00* 15000. 00| 16, 000. 00* 16000. 00
6 | 190, 000. 00* 190000. 00| 207, 000. 00* 207000. 00| 125, 000. 00* 125000. 00| 789, 025. 00* 789025. 00
7| 6. 00 4740. 00| 6. 25 4937. 50| 4.00 3160. 00| 9. 00 7110. 00
8 | 60. 00 1680. 00| 45. 00 1260. 00| 35. 00 980. 00| 40. 00 1120. 00
9 | 5. 00 850. 00| 5. 30 901. 00| 3.00 510. 00| 12.00 2040. 00
10 | 6. 40 66144. 00| 5.75 59426. 25| 4.75 49091. 25| 4.30 44440. 50
11 | 1.30 13435. 50| 1.30 13435. 50| 1.20 12402. 00| 1.00 10335. 00
12 | 1, 100. 00 23100. 00| 780. 00 16380. 00
750. 00 15750. 00| 650. 00 13650. 00
13 | 200. 00 4400. 00| 45.00 990. 00| 38.00 836. 00| 100. 00 2200. 00
14 | 40. 00 65600. 00| 30. 00 49200. 00| 50. 00 82000. 00| 40. 00 65600. 00
15 | 350. 00 14700. 00| 350. 00 14700. 00| 350. 00 14700. 00| 300. 00 12600. 00
16 | 9.00 4320. 00| 11.00 5280. 00| 12.00 5760. 00| 10. 00 4800. 00
17 | 3.00 1140. 00| 24. 00 9120. 00| 16. 50 6270. 00| 15. 00 5700. 00
18 | 29. 00 28130. 00| 19. 00 18430. 00| 16. 50 16005. 00| 16. 50 16005. 00
19 | 5. 00 800. 00| 5. 00 800. 00| 1.65 264. 00| 7.00 1120. 00
20 | 5. 00 4100. 00| 5. 30 4346. 00| 10. 00 8200. 00| 14. 00 11480. 00
21 | 1, 000. 00* 1000. 00| 1, 500. 00* 1500. 00| 600. 00* 600. 00| 2, 500. 00* 2500. 00
22 | 5. 00 5700. 00| 5. 00 5700. 00| 1. 60 1824. 00| 6. 00 6840. 00
23 | 2.00 840. 00| 2.25 945. 00| .50 210. 00| 3.00 1260. 00
24 | 150. 00 900. 00| 140. 00 840. 00| 100. 00 600. 00| 100. 00 600. 00
25 | 110. 00 220. 00| 90. 00 180. 00| 100. 00 200. 00| 100. 00 200. 00
26 | 6, 000. 00 12000. 00| 3, 600. 00 7200. 00| 3, 400. 00 6800. 00| 4,000. 00 8000. 00
27 | 200. 00 4200. 00| 10. 00 210. 00| 6. 00 126. 00| 50. 00 1050. 00
28 | 1, 000. 00 1000. 00| 700. 00 700. 00| 2, 700. 00 2700. 00| 1, 000. 00 1000. 00
29 | 200. 00 12000. 00| 110. 00 6600. 00| 80. 00 4800. 00| 50. 00 3000. 00
30 | 1, 500. 00 16500. 00| 650. 00 7150. 00| 420. 00 4620. 00| 350. 00 3850. 00
31 | 1, 000. 00 1000. 00| 700. 00 700. 00| 2, 700. 00 2700. 00| 500. 00 500. 00
32 | 24.00 3840. 00| 14.00 2240. 00| 25.00 4000. 00| 35.00 5600. 00
33 | 250. 00 750. 00| 125. 00 375. 00| 200. 00 600. 00| 200. 00 600. 00
34 | 80. 00 40000. 00| 140. 00 70000. 00| 116. 00 58000. 00| 150. 00 75000. 00
35 | 35, 000. 00* 35000. 00| 6, 000. 00* 6000. 00| 5, 600. 00* 5600. 00| 20, 000. 00* 20000. 00
36 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
37 | 28. 00 59640. 00| 42.00 89460. 00| 40. 00 85200. 00| 40. 00 85200. 00
38 | 200. 00 64000. 00| 140. 00 44800. 00| 190. 00 60800. 00| 78.00 24960. 00
39 | 3, 000. 00* 3000. 00| 3, 000. 00* 3000. 00| 10, 000. 00* 10000. 00| 37, 500. 00* 37500. 00



07-191304
07- LA-405-3
02/ 21/ 02

10, 000.

28. 000.

SUMMARY OF
| THI RD
| BI D
00| 18. 00
00| 99. 00
00| 220. 00
00| 49. 00
00| 42.00
00| 65. 00
00| 9. 00
00| 13, 000. 00*
00| 8, 500. 00*
00| 20, 000. 00*
00| 42.00
00| 132. 00
00| 70. 00
00| 70. 00
00| 42.00
00| 134. 00
00| 75.00
00| 76. 00
00| 105. 00
00| 85. 00
00| 275. 00
00| 670. 00
00| 7.50
00| 4.50
00| 8. 60
00| 86. 00
00| 810. 00
00| 50. 00
00| 615. 00
00| 48. 00
00| 805. 00
00| 140. 00
00| 230. 00
00| 250. 00
00| 600. 00
00| 290. 00
00| 830. 00
00| 2, 000. 00
00| 225. 00

REMA/I

2025

NI NG BI DDERS

Bl D245
PAGE 20
02/ 25/ 02
FI FTH
BI D AMOUNT
40. 00 15160
15. 00 32700
78. 00 32760
90. 00 22590
25.00 83750
60. 00 16200
20. 50 65395
15, 000. 00* 15000
8, 000. 00* 8000
34, 000. 00* 34000
40. 00 8000
145. 00 8700
60. 00 660
60. 00 1320
40. 00 34000
140. 00 84000
80. 00 36000
72.00 28800
97. 00 58200
35.00 2415
150. 00 153000
420. 00 277200
3.00 7710
5.00 4900
5.00 8050
65. 00 24635
3, 000. 00 60000
25.00 69750
1, 700. 00 340000
25.00 10950
1, 700. 00 42500
142. 00 53960
180. 00 158400
300. 00 4800
650. 00 154700
281. 00 376259.
550. 00 17050
2,000. 00 36000
135. 00 1215
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02/ 21/ 02

35,

SUMMARY

44,

640.
270.
540.
100.

135.
132.

165.
900.
300.

190.
265.
220.

000.
120.
225.
145.
510.

GUNT OO

OF

REMA/I

NI NG B

30,

| DDERS
FOURTH
AMOUNT

45. 00 4140
000. 00 54000
200. 00 12600
108. 00 1620
165. 00 149985
165. 00 35310
100. 00 1300
1.00 50000
.70 105721
4.75 116683
.60 14739
820. 00 31160
175. 00 875
300. 00 300
175. 00 1050
85. 00 102
155. 00 8370
185. 00 14800
17. 00 9350
77.00 2849
300. 00 2300
500. 00 13500
1.50 2844
155. 00 28055
165. 00 26400
185. 00 6105
20. 00 5600
000. 00 60000
95. 00 85500
198. 00 27720
89. 00 11570
470. 00 19740
2.50 3250
4.00 1440
4.00 156
2.50 2350
1.00 400
1.50 240
3.00 780

32,

Bl D245
PAGE 21
02/ 25/ 02
FI FTH
AMOUNT
65. 00 5980
000. 00 24000
000. 00 6000
275. 00 4125
175. 00 159075
175. 00 37450
100. 00 1300
1.00 50000
1.00 151030
6.35 155987
.60 14739
820. 00 31160
300. 00 1500
350. 00 350
200. 00 1200
100. 00 120
145. 00 7830
185. 00 14800
35. 00 19250
100. 00 3700
500. 00 1500
450. 00 12150
1.00 1896
175.00 31675
200. 00 32000
165. 00 5445
40. 00 11200
000. 00 64000
85. 00 76500
215. 00 30100
85. 00 11050
470. 00 19740
5.00 6500
9.00 3240
9.00 351
5. 00 4700
2.50 1000
3.50 560
14. 00 3640



07- 191304
07- LA- 405- 3 SUMMARY OF REMAINING BIDDERS
02/ 21/ 02
——————————————————————————————— R R e L TP R
SECOND | THI RD | FOURTH |
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
455, 000. 00* 455000. 00| 600, 000. 00* 600000. 00| 550, 000. 00* 550000. 00|
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00|
1, 000. 00 11800. 00| 825. 00 9735. 00| 500. 00 5900. 00|
500, 000. 00* 500000. 00| 585, 000. 00* 585000. 00| 493, 447. 00* 493447. 00|
5, 895, 975. 70 5,999, 244. 65 6, 381, 078. 00

Bl D245
PAGE 22
02/ 25/ 02

725, 000. 00* 725000. 00

. 00* 0.00

600. 00 7080. 00

650, 000. 00* 650000. 00
6, 603, 538. 25
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07- LA- 405- 3 SUMMARY OF REMAI NI NG BIDDERS PAGE 23
02/ 21/ 02 02/ 25/ 02
R T PO P PEPEPEREE R R e O EPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R R R R
1] 15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00
2 | 2, 400. 00 480000. 00| 1, 200. 00 240000. 00
3 | 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00
4 | 50, 000. 00* 50000. 00| 100, 000. 00* 100000. 00
5 | 10, 000. 00* 10000. 00| 50, 000. 00* 50000. 00
6 | 160, 000. 00* 160000. 00| 150, 000. 00* 150000. 00
7| 7.00 5530. 00| 6. 00 4740. 00
8 | 45. 00 1260. 00| 30. 00 840. 00
9 | 2.00 340. 00| 4.00 680. 00
10 | 12.00 124020. 00| 4.00 41340. 00
11 | 6. 00 62010. 00| 1.00 10335. 00
12 | 1, 500. 00 31500. 00| 1, 200. 00 25200. 00
13 | 6. 00 132. 00| 15. 00 330. 00
14 | 65. 00 106600. 00| 80. 00 131200. 00
15 | 500. 00 21000. 00| 200. 00 8400. 00
16 | 5. 00 2400. 00| 4.00 1920. 00
17 | 10. 00 3800. 00| 12.00 4560. 00
18 | 32.00 31040. 00| 25. 00 24250. 00
19 | 2.00 320. 00| 3.00 480. 00
20 | 2.00 1640. 00| 5. 00 4100. 00
21 | 2, 500. 00* 2500. 00| 4, 000. 00* 4000. 00
22 | 3.50 3990. 00| 1.50 1710. 00
23 | 1.00 420. 00| 1.00 420. 00
24 | 100. 00 600. 00| 150. 00 900. 00
25 | 100. 00 200. 00| 100. 00 200. 00
26 | 4,000. 00 8000. 00| 4,000. 00 8000. 00
27 | 20. 00 420. 00| 50. 00 1050. 00
28 | 300. 00 300. 00| 5, 000. 00 5000. 00
29 | 30. 00 1800. 00| 50. 00 3000. 00
30 | 500. 00 5500. 00| 500. 00 5500. 00
31 | 700. 00 700. 00| 1, 000. 00 1000. 00
32 | 20. 00 3200. 00| 2.00 320. 00
33 | 300. 00 900. 00| 100. 00 300. 00
34 | 120. 00 60000. 00| 125. 00 62500. 00
35 | 12, 000. 00* 12000. 00| 15, 000. 00* 15000. 00
36 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
37 | 100. 00 213000. 00| 85. 00 181050. 00
38 | 145. 00 46400. 00| 185. 00 59200. 00
39 | 15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00



07-191304

07- LA-405-3

02/ 21/ 02

20, 000.
20. 000.
60, 000.

SUMMARY OF
| SEVENTH
| BI D
00| 75. 00
00| 15. 00
00| 185. 00
00| 150. 00
00| 50. 00
00| 50. 00
00| 20. 00
00| 15, 000. 00*
00| 15, 000. 00*
00| 25, 000. 00*
00| 40. 00
00| 150. 00
00| 300. 00
00| 350. 00
00| 65. 00
00| 210. 00
00| 90. 00
00| 85. 00
00| 120. 00
00| 10. 00
00| 270. 00
00| 1, 000. 00
00| 6. 00
00| 25. 00
00| 15. 00
00| 65. 00
00| 2,100. 00
00| 30. 00
00| 950. 00
00| 30. 00
00| 2, 000. 00
00| 100. 00
00| 150. 00
00| 450. 00
00| 460. 00
00| 425. 00
00| 1, 200. 00
00| 1, 300. 00
00| 275. 00

REMA/I

2475

N |

N G

B I

DDERS

Bl D245
PAGE 24
02/ 25/ 02
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07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 25
02/ 21/ 02 02/ 25/ 02

_______________________________ | = e

SI XTH | SEVENTH
BI D AMOUNT | BI D AMOUNT

_______________________________ | = m e o

65. 00 5980. 00| 60. 00 5520. 00

9, 000. 00 27000. 00| 18, 000. 00 54000. 00

1, 800. 00 5400. 00| 4, 200. 00 12600. 00

350. 00 5250. 00| 70. 00 1050. 00

150. 00 136350. 00| 170. 00 154530. 00

200. 00 42800. 00| 170. 00 36380. 00

110. 00 1430. 00| 125. 00 1625. 00

1.50 75000. 00| 1.00 50000. 00

1.50 226545. 00| 1.50 226545. 00

8.00 196520. 00| 6.50 159672. 50

3.00 73695. 00| 1.00 24565. 00

975. 00 37050. 00| 1, 200. 00 45600. 00

350. 00 1750. 00| 250. 00 1250. 00

1, 500. 00 1500. 00| 525. 00 525. 00

175. 00 1050. 00| 100. 00 600. 00

200. 00 240. 00| 250. 00 300. 00

200. 00 10800. 00| 200. 00 10800. 00

240. 00 19200. 00| 225.00 18000. 00

50. 00 27500. 00| 30. 00 16500. 00

70. 00 2590. 00| 65. 00 2405. 00

2, 400. 00 2400. 00| 1, 800. 00 1800. 00

350. 00 9450. 00| 400. 00 10800. 00

3.50 6636. 00| 5.00 9480. 00

175.00 31675. 00| 150. 00 27150. 00

230. 00 36800. 00| 250. 00 40000. 00

160. 00 5280. 00| 220. 00 7260. 00

40. 00 11200. 00| 35. 00 9800. 00

25, 000. 00 50000. 00| 40, 000. 00 80000. 00

195. 00 175500. 00| 240. 00 216000. 00

195. 00 27300. 00| 700. 00 98000. 00

195. 00 25350. 00| 240. 00 31200. 00

500. 00 21000. 00| 600. 00 25200. 00

4.00 5200. 00| 5.00 6500. 00

7.00 2520. 00| 8.00 2880. 00

10. 00 390. 00| 8.00 312. 00

10. 00 9400. 00| 6. 00 5640. 00

1.00 400. 00| 2.00 800. 00

3.00 480. 00| 6. 00 960. 00

6. 00 1560. 00| 7.00 1820. 00
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07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 26
02/ 21/ 02 02/ 25/ 02
_______________________________ | = e
SI XTH | SEVENTH
BI D AMOUNT | BI D AMOUNT
400, 000. 00* 400000. 00| 800, 000. 00* 800000. 00
. 00* 0. 00| . 00* 0.00
700. 00 8260. 00| 750. 00 8850. 00
619, 000. 00* 619000. 00| 725, 000. 00* 725000. 00
6, 698, 145. 00 7,278,934.50



