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 Index of Item Description
 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
1.2 M CHAIN LINK GATE (TYPE CL-1.8) 

1.2 M CHAIN LINK GATE (TYPE CL-1.8, 
SLATTED) 
1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 
1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 
1.5 M CHAIN LINK GATE (TYPE CL-1.8) 

1.8 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 
1.8 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 
1.8 M CHAIN LINK GATE (TYPE CL-1.8) 

1.8 M CHAIN LINK GATE (TYPE CL-2.4) 

100 MM GATE VALVE 

100 MM PLASTIC PIPE (EDGE DRAIN 
OUTLET) 
100 MM PLASTIC PIPE (EDGE DRAIN) 

100 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 
100 MM THERMOPLASTIC TRAFFIC STRIPE 

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 1.83 M - 0.30 M) 
100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M) 
100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M) 
100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 5.18 M - 2.14 M) 
100 MM THERMOPLASTIC TRAFFIC STRIPE 
(DASHED WHITE) 
100 MM THERMOPLASTIC TRAFFIC STRIPE 
(DASHED YELLOW) 
100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED) 
100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED, BROKEN 10.98 M - 3.66 M) 
100 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE 
1050 MM ALTERNATIVE PIPE CULVERT 

1050 MM AUTOMATIC DRAINAGE GATE 

1050 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 
1050 MM STEEL FLARED END SECTION 

802585 

802588 

490663 

490678 

802589 

490665 

490679 

802590 

802945 

208494 

681141 

681135 

208256 

840561 

840567 

840570 

840568 

840571 

840566 

840565 

840572 

840573 

840575 

620930 

705570 

664038 

705049 

0 - 9 
12 SINGLEMODE FIBER OPTIC CABLE 

12 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED) 
1200 MM ALTERNATIVE FLARED END 
SECTION 
1200 MM ALTERNATIVE PIPE CULVERT 

1200 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE INLET (2.01 MM 
THICK) 
1200 MM CONCRETE FLARED END 
SECTION 
1200 MM CORRUGATED STEEL PIPE (4.27 
MM THICK) 
1200 MM CORRUGATED STEEL PIPE INLET 
(3.51 MM THICK) 
1200 MM CORRUGATED STEEL PIPE RISER 
(2.01 MM THICK) 
1200 MM CORRUGATED STEEL PIPE RISER 
(2.77 MM THICK) 
1200 MM PRECAST CONCRETE PIPE 
MANHOLE 
1200 MM REINFORCED CONCRETE PIPE 

1200 MM STANDPIPE 

1200 MM STEEL FLARED END SECTION 

1220 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION) 
1225 MM X 825 MM ALTERNATIVE PIPE 
ARCH CULVERT 
1225 MM X 825 MM CORRUGATED STEEL 
PIPE ARCH (3.51 MM THICK) 
1225 MM X 825 MM STEEL FLARED END 
PIPE ARCH SECTION 
1350 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 
1350 MM REINFORCED CONCRETE PIPE 
(CLASS III) 
150 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 
150 MM CORRUGATED STEEL PIPE 
CONDUIT (1.63 MM THICK) 
150 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK) 
150 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 
150 MM PLASTIC PIPE 

150 MM PLASTIC PIPE (EDGE DRAIN 
OUTLET) 

867014 

206751 

705341 

620933 

700860 

705229 

664046 

700663 

703287 

703288 

707247 

650084 

709531 

705050 

561012 

625393 

667065 

705479 

664047 

650385 

664002 

208741 

690153 

680931 

681066 

681142 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9
 
150 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE) 
150 MM THERMOPLASTIC TRAFFIC STRIPE 

150 MM WELDED STEEL PIPE (3.40 MM 
THICK) 
150 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK) 
1500 MM PRECAST CONCRETE PIPE 
MANHOLE 
1524 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION) 
16 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED) 
1600 MM X 1075 MM CORRUGATED STEEL 
PIPE ARCH (2.77 MM THICK) 
18 STATION IRRIGATION CONTROLLER 
(PEDESTAL MOUNTED) 
2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 
2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 
2.4 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 
2.4 M CHAIN LINK GATE (TYPE CL-1.8) 

2.4 M PERMANENT STEEL CASING 

20 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE) 
20 MM PLASTIC PIPE (IRRIGATION LINE) 

20 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 
20 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE) 
20 MM QUICK COUPLING VALVE 

200 MM ALTERNATIVE PIPE DOWNDRAIN 

200 MM ALTERNATIVE PIPE UNDERDRAIN 

200 MM ANCHOR ASSEMBLY 

200 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DO WNDRAIN 
(2.01 MM THICK) 
200 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK) 
200 MM BITUMINOUS COATED ENTRANCE 
TAPER 
200 MM BITUMINOUS COATED 
PERFORATED STEEL PIPE UNDERDRAIN 
(2.01 MM THICK) 
200 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

208293 

840562 

703522 

208797 

707249 

561015 

206756 

667070 

206909 

490669 

490680 

490671 

802592 

493487 

208017 

208215 

208249 

208284 

208517 

698084 

685067 

692382 

690269 

690268 

692093 

680473 

208731 

0 - 9 
200 MM CORRUGATED STEEL PIPE (1.63 
MM THICK) 
200 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 
200 MM CORRUGATED STEEL PIPE 
CONDUIT (1.63 MM THICK) 
200 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (1.63 MM THICK) 
200 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK) 
200 MM DOWNDRAIN SLIP JOINT 

200 MM ENTRANCE TAPER 

200 MM NON-PERFORATED STEEL PIPE 
UNDERDRAIN (2.01 MM THICK) 
200 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 
200 MM PERFORATED STEEL PIPE 
UNDERDRAIN (2.01 MM THICK) 
200 MM THERMOPLASTIC TRAFFIC STRIPE 

200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M) 
200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M) 
200 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE 
200 MM WELDED STEEL PIPE (3.40 MM 
THICK) 
200 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK) 
24 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED) 
25 MM BACKFLOW PREVENTER ASSEMBLY 

25 MM BATTERY CONTROL VALVE 

25 MM ELECTRIC REMOTE CONTROL 
VALVE 
25 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE) 
25 MM GATE VALVE 

25 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 
25 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE) 
25 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE) 
25 MM WYE STRAINER 

250 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (1.63 MM THICK) 
250 MM BITUMINOUS COATED STEEL PIPE 
CONDUIT (1.63 MM THICK) 

664003 

664004 

208742 

690155 

690156 

692244 

692086 

680637 

680933 

680466 

840563 

840574 

840564 

840577 

703536 

208798 

206753 

208432 

206663 

206611 

208018 

208488 

208250 

208285 

208499 

208509 

664081 

208747 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
250 MM CORRUGATED STEEL FLUME 
DOWNDRAIN 
250 MM CORRUGATED STEEL PIPE 
CONDUIT (1.63 MM THICK) 
250 MM FLUME DOWNDRAIN 

250 MM TAPERED INLET 

250 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK) 
3.0 M CHAIN LINK GATE (TYPE CL-1.8) 

3.7 M CHAIN LINK GATE (TYPE CL-1.8) 

300 MM ALTERNATIVE ENTRANCE TAPER
 

300 MM ALTERNATIVE FLARED END 

SECTION
 

300 MM ALTERNATIVE PIPE CULVERT
 

300 MM ALTERNATIVE PIPE DOWNDRAIN
 

300 MM ANCHOR ASSEMBLY
 

300 MM BITUMINOUS COATED 

CORRUGATED STEEL PIPE DOWNDRAIN
 

300 MM CONCRETE FLARED END SECTION
 

300 MM CORRUGATED HIGH DENSITY
 
POLYETHYLENE PIPE CONDUIT
 

300 MM CORRUGATED STEEL PIPE
 

300 MM CORRUGATED STEEL PIPE (1.63 

MM THICK)
 
300 MM CORRUGATED STEEL PIPE (2.01 

MM THICK)
 
300 MM CORRUGATED STEEL PIPE 

DOWNDRAIN (1.63 MM THICK)
 
300 MM CORRUGATED STEEL PIPE 

DOWNDRAIN (2.01 MM THICK)
 
300 MM CORRUGATED STEEL PIPE RISER 
(2.01 MM THICK) 
300 MM DOWNDRAIN SLIP JOINT 

300 MM ENTRANCE TAPER
 

300 MM PLASTIC PIPE
 

300 MM REINFORCED CONCRETE PIPE
 

300 MM REINFORCED CONCRETE PIPE 

(CLASS III)
 
300 MM SLOTTED CORRUGATED STEEL 

PIPE (1.63 MM THICK)
 
300 MM SLOTTED CORRUGATED STEEL 
PIPE (2.01 MM THICK) 
300 MM STEEL FLARED END SECTION 

691027 

208743 

691903 

692148 

208799 

802595 

802596 

692092 

705334 

620904 

698091 

692383 

690271 

705220 

208733 

664008 

664009 

664010 

690159 

690160 

703268 

692245 

692088 

641132 

650067 

650360 

665728 

665729 

705042 

0 - 9 
300 MM TEMPORARY CULVERT 

300 MM WELDED STEEL PIPE (3.40 MM 
THICK) 
300 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK) 
32 MM ELECTRIC REMOTE CONTROL 

VALVE
 

32 MM PLASTIC PIPE (PR 200) (SUPPLY
 
LINE)
 
32 MM PLASTIC PIPE (PR 315) (SUPPLY
 
LINE)
 
32 MM PLASTIC PIPE (SCHEDULE 40) 

(SUPPLY LINE) 
32 MM WYE STRAINER 

350 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (SOUND WALL) 
365 MM X 575 MM OVAL SHAPED 
REINFORCED CONCRETE PIPE (CLASS III, 
RUBBER GASKET JOINT) 
375 MM ALTERNATIVE PIPE CULVERT 

375 MM REINFORCED CONCRETE PIPE 

4.3 M CHAIN LINK GATE (TYPE CL-3.0, 
VINYL-CLAD) 
4.9 M CHAIN LINK GATE (TYPE CL-1.8) 

4.9 M METAL GATE 

40 MM ELECTRIC REMOTE CONTROL 
VALVE 
40 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE) 
40 MM GATE VALVE 

40 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 
40 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE) 
40 MM PLASTIC PIPE UNDERDRAIN 

400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING 
400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (BARRIER) 
400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (SOUND WALL) 
400 MM PLASTIC PIPE-LINER 

450 MM ALTERNATIVE FLARED END 
SECTION 
450 MM ALTERNATIVE PIPE CULVERT 

450 MM ALTERNATIVE PIPE DOWNDRAIN 

073026 

703543 

208800 

206612 

208251 

208286 

208500 

208510 

498026 

657343 

620908 

650068 

803012 

802672 

801371 

206613 

208020 

208490 

208252 

208501 

680269 

490655 

498024 

498027 

152666 

705336 

620909 

698162 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
450 MM ANCHOR ASSEMBLY 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.01 MM THICK) 
450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.77 MM THICK) 
450 MM BITUMINOUS COATED SLOTTED 
CORRUGATED STEEL PIPE (2.77 MM THICK) 
450 MM BITUMINOUS COATED STEEL 
FLARED END SECTION 
450 MM CONCRETE FLARED END SECTION 

450 MM CORRUGATED STEEL PIPE (1.63 
MM THICK) 
450 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 
450 MM CORRUGATED STEEL PIPE (2.77 
MM THICK) 
450 MM CORRUGATED STEEL PIPE (3.51 
MM THICK) 
450 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK) 
450 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.77 MM THICK) 
450 MM CORRUGATED STEEL PIPE RISER 
(2.01 MM THICK) 
450 MM CORRUGATED STEEL PIPE RISER 
(2.77 MM THICK) 
450 MM DOWNDRAIN SLIP JOINT 

450 MM ENTRANCE TAPER 

450 MM PLASTIC PIPE 

450 MM REINFORCED CONCRETE PIPE 

450 MM REINFORCED CONCRETE PIPE 
(CLASS II) 
450 MM REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT) 
450 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT) 
450 MM REINFORCED CONCRETE 
PRESSURE PIPE (CLASS IV, RUBBER 
GASKET JOINT) 
450 MM SLIDE HEADGATE 

450 MM SLOTTED CORRUGATED STEEL 
PIPE (2.01 MM THICK) 
450 MM SLOTTED CORRUGATED STEEL 
PIPE (4.27 MM THICK) 
450 MM STEEL FLARED END SECTION 

450 MM TEMPORARY CULVERT 

450 MM WELDED STEEL PIPE (6.35 MM 
THICK) 

692385 

664090 

664091 

665834 

705055 

705222 

664014 

664015 

664016 

664068 

690166 

690167 

703271 

703272 

692246 

692090 

641134 

650069 

650273 

652359 

650127 

654930 

705648 

665733 

665734 

705044 

073028 

703572 

0 - 9 
48 SINGLEMODE FIBER OPTIC CABLE 

490 MM X 770 MM OVAL SHAPED 
REINFORCED CONCRETE PIPE (CLASS III) 
50 MM BACKFLOW PREVENTER ASSEMBLY 

50 MM ELECTRIC REMOTE CONTROL 
VALVE 
50 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE) 
50 MM GATE VALVE 

50 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 
50 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE) 
50 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE) 
50 MM PLASTIC PIPE (SUBGRADE DRAIN 
OUTLET) 
50 MM SLOTTED PLASTIC PIPE 
(SUBGRADE DRAIN) 
50 MM WYE STRAINER 

525 MM REINFORCED CONCRETE PIPE 

600 MM ALTERNATIVE FLARED END 
SECTION 
600 MM ALTERNATIVE PIPE CULVERT 

600 MM ANCHOR ASSEMBLY 

600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.01 MM THICK) 
600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.77 MM THICK) 
600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK) 
600 MM BITUMINOUS COATED STEEL 
FLARED END SECTION 
600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING 
600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (GUARD RAILING) 
600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (RETAINING WALL) 
600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (ROCK SOCKET) 
600 MM CONCRETE FLARED END SECTION 

600 MM CORRUGATED STEEL PIPE (1.63 
MM THICK) 
600 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 
600 MM CORRUGATED STEEL PIPE (2.77 
MM THICK) 

867017 

657344 

208435 

206614 

208021 

208491 

208253 

208288 

208502 

680266 

680265 

208512 

650072 

705337 

620913 

692386 

664096 

664097 

690281 

705056 

490657 

490651 

499011 

490676 

705224 

664019 

664020 

664021 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9
 
600 MM CORRUGATED STEEL PIPE (3.51 
MM THICK) 
600 MM DEBRIS RACK 

600 MM HEAVY DUTY AUTOMATIC 
DRAINAGE GATE 
600 MM PLASTIC PIPE 

600 MM REINFORCED CONCRETE PIPE 

600 MM REINFORCED CONCRETE PIPE 
(CLASS III) 
600 MM REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT) 
600 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT) 
600 MM STEEL FLARED END SECTION 

600 MM WELDED STEEL PIPE CASING 
(BRIDGE) 
600 MM X 450 MM CORRUGATED STEEL 
PIPE ARCH (2.01 MM THICK) 
600 MM X 450 MM STEEL FLARED END 
PIPE ARCH SECTION 
610 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION) 
610 MM X 960 MM OVAL SHAPED 
REINFORCED CONCRETE PIPE (CLASS II) 
65 MM ELECTRIC REMOTE CONTROL 
VALVE 
65 MM GATE VALVE 

65 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 
65 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE) 
675 MM REINFORCED CONCRETE PIPE 

700 MM X 500 MM CORRUGATED STEEL 
PIPE ARCH (2.01 MM THICK) 
700 MM X 500 MM STEEL FLARED END 
PIPE ARCH SECTION 
72 SINGLEMODE FIBER OPTIC CABLE 

75 MM BACKFLOW PREVENTER ASSEMBLY 

75 MM ELECTRIC REMOTE CONTROL 
VALVE 
75 MM GATE VALVE 

75 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 
75 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE) 
750 MM ALTERNATIVE FLARED END 
SECTION 

664022 

706592 

705579 

641136 

650075 

650370 

652361 

650128 

705045 

703481 

667052 

705475 

561007 

657215 

206615 

208492 

208254 

208289 

650076 

667054 

705476 

867021 

208437 

206616 

208493 

208255 

208291 

705338 

0 - 9 
750 MM ALTERNATIVE PIPE CULVERT 

750 MM ANCHOR ASSEMBLY 

750 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.01 MM THICK) 
750 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK) 
750 MM CONCRETE FLARED END SECTION 

750 MM CORRUGATED STEEL PIPE (1.63 
MM THICK) 
750 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 
750 MM CORRUGATED STEEL PIPE (2.77 
MM THICK) 
750 MM REINFORCED CONCRETE PIPE 

750 MM REINFORCED CONCRETE PIPE 
(CLASS III) 
750 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT) 
750 MM STEEL FLARED END SECTION 

760 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION) 
8 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED) 
80 MM PLASTIC PIPE 

80 MM PLASTIC PIPE (EDGE DRAIN 
OUTLET) 
80 MM PLASTIC PIPE (EDGE DRAIN) 

80 MM PLASTIC PIPE (SUBGRADE DRAIN 
OUTLET) 
80 MM SLOTTED PLASTIC PIPE 

80 MM SLOTTED PLASTIC PIPE 
UNDERDRAIN 
900 MM ALTERNATIVE FLARED END 
SECTION 
900 MM ALTERNATIVE PIPE CULVERT 

900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.77 MM THICK) 
900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE INLET (2.01 MM 
THICK) 
900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE INLET (2.77 MM 
THICK) 
900 MM CONCRETE FLARED END SECTION 

900 MM CORRUGATED STEEL PIPE (1.63 
MM THICK) 

620919 

692387 

664104 

690285 

705226 

664027 

664028 

664029 

650077 

650375 

650129 

705047 

561008 

206749 

680256 

681137 

681134 

680267 

680259 

680273 

705339 

620924 

664110 

700857 

700858 

705227 

664032 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9
 
900 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 
900 MM CORRUGATED STEEL PIPE (2.77 
MM THICK) 
900 MM CORRUGATED STEEL PIPE (3.51 
MM THICK) 
900 MM CORRUGATED STEEL PIPE INLET 
(1.63 MM THICK)
 
900 MM CORRUGATED STEEL PIPE INLET 

(2.01 MM THICK)
 
900 MM CORRUGATED STEEL PIPE INLET 

(2.77 MM THICK)
 
900 MM CORRUGATED STEEL PIPE INLET 

(3.51 MM THICK)
 
900 MM CORRUGATED STEEL PIPE INLET 

(4.27 MM THICK)
 
900 MM CORRUGATED STEEL PIPE RISER 

(2.01 MM THICK)
 
900 MM DEBRIS RACK CAGE (H = 1.8 M)
 

900 MM PLASTIC PIPE 

900 MM PRECAST CONCRETE PIPE INLET 

900 MM PRECAST CONCRETE PIPE 
MANHOLE 
900 MM REINFORCED CONCRETE PIPE 

900 MM REINFORCED CONCRETE PIPE 
RISER 
900 MM STEEL FLARED END SECTION 

900 MM TEMPORARY CULVERT 

920 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION) 

A 
ABANDON CULVERT 

ABANDON INLET 

ABANDON MANHOLE 

ABANDON PIPELINE 

ABANDON REINFORCED CONCRETE BOX 

ABANDON SEWER 

ABANDON WATER WELL 

ABUTMENT LUMBER BLOCKING 

ACCESS OPENING, SOFFIT 

ADJUST DOWNDRAIN 

664033
 

664034
 

664035
 

700657
 

700658
 

700659
 

700660
 

700661
 

703283
 

706652
 

641140
 

707133
 

707244
 

650079
 

707479
 

705048
 

073031
 

561009
 

150206
 

150221
 

150224
 

150227
 

150205
 

150241
 

150229
 

570115
 

153531
 

152436
 

A
 
ADJUST EDGE DRAIN CLEANOUT 152415
 

ADJUST FRAME AND COVER TO GRADE 152438
 

ADJUST FRAME AND GRATE TO GRADE 152439
 

ADJUST INLET 152430
 

ADJUST MANHOLE 152432
 

ADJUST MANHOLE TO GRADE 152440
 

ADJUST METAL BEAM GUARD RAILING 152500
 

ADJUST MONUMENT COVER 152422
 

ADJUST MONUMENT TO GRADE 152423
 

ADJUST PULL BOX 869042
 

ADJUST SEWER MANHOLE 152475
 

ADJUST SLOTTED DRAIN TO GRADE 152555
 

ADJUST UNDERDRAIN RISER 152473
 

ADJUST UTILITY COVER 152472
 

ADJUST UTILITY COVER TO GRADE 152469
 

ADJUST VALVE BOX FRAME AND COVER 152441
 
TO GRADE
 

ADJUST WATER VALVE COVER TO GRADE 152402
 

AGGREGATE BASE (APPROACH SLAB) 260210
 

ALTERNATIVE FLARED TERMINAL SYSTEM 839585
 

ALTERNATIVE IN-LINE TERMINAL SYSTEM 839584
 

ANCHOR ASSEMBLY 692301
 

ANTI-GRAFFITI COATING 511047
 

APPLY ANTI-GRAFFITI COATING 511048
 

ARCHITECTURAL SURFACE (BARRIER) 511036
 

ARCHITECTURAL TREATMENT 511035
 

ASPHALT CONCRETE 390152
 

ASPHALT CONCRETE 390150
 

ASPHALT CONCRETE 390101
 

ASPHALT CONCRETE 390104
 

ASPHALT CONCRETE (LEVELING) 390107
 

ASPHALT CONCRETE (OPEN GRADED) 390106
 

ASPHALT CONCRETE (OPEN GRADED) 390165
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

A 
ASPHALT CONCRETE (OPEN GRADED, 

POLYMER MODIFIED)
 
ASPHALT CONCRETE (TYPE A)
 

ASPHALT CONCRETE (TYPE A)
 

ASPHALT CONCRETE (TYPE A)
 

ASPHALT CONCRETE (TYPE A, 12.5-MM 

MAXIMUM GRADING)
 
ASPHALT CONCRETE (TYPE A, 12.5-MM 

MAXIMUM GRADING)
 
ASPHALT CONCRETE (TYPE A, 19-MM 

MAXIMUM GRADING)
 
ASPHALT CONCRETE (TYPE A, 19-MM 

MAXIMUM GRADING)
 
ASPHALT CONCRETE (TYPE A, 37.5-MM 

MAXIMUM GRADING)
 
ASPHALT CONCRETE (TYPE B)
 

ASPHALT CONCRETE (TYPE B)
 

ASPHALT CONCRETE (TYPE B)
 

ASPHALT CONCRETE BASE (TYPE A)
 

ASPHALT CONCRETE BASE (TYPE A)
 

ASPHALT MEMBRANE WATERPROOFING
 

ASPHALT TREATED PERMEABLE BASE
 

ASPHALT TREATED PERMEABLE BASE
 

ASPHALT-RUBBER BINDER
 

ASPHALTIC EMULSION (FOG SEAL COAT)
 

ASPHALTIC EMULSION (PAINT BINDER)
 

ASPHALTIC EMULSION (POLYMER 

MODIFIED)
 
AUTOMATIC DRAINAGE GATE
 

B 
BACKFLOW PREVENTER ASSEMBLY
 
ENCLOSURE
 

BALL VALVE
 

BAR REINFORCING STEEL
 

BAR REINFORCING STEEL (BOX CULVERT)
 

BAR REINFORCING STEEL (BRIDGE)
 

BAR REINFORCING STEEL (EPOXY
 
COATED)
 
BAR REINFORCING STEEL (EPOXY
 
COATED) (BRIDGE)
 

390168
 

390155
 

390102
 

390153
 

390190
 

390146
 

390144
 

390189
 

390188
 

390103
 

390154
 

390160
 

390171
 

390108
 

540101
 

290211
 

290201
 

370120
 

374002
 

397001
 

374492
 

705500
 

208421
 

208683
 

520101
 

520107
 

520102
 

520106
 

520110
 

B 
BAR REINFORCING STEEL (RETAINING 520103
 
WALL)
 
BAR REINFORCING STEEL, RETAINING 520114
 
WALL (SOUND WALL)
 
BENCH 994425
 

BINDER (DUST PALLIATIVE) 180101
 

BLANK WELL CASING 760030
 

BOOSTER PUMP ELECTRICAL SYSTEM 860798
 

BOOSTER PUMP SYSTEM 209503
 

BRIDGE DECK DRAINAGE SYSTEM 750505
 

BRIDGE REMOVAL 157550
 

BRIDGE REMOVAL (PORTION) 157560
 

BRIDGE REMOVAL (PORTION), LOCATION 1 157581
 

BRIDGE REMOVAL (PORTION), LOCATION 2 157582
 

BRIDGE REMOVAL (PORTION), LOCATION A 157561
 

BRIDGE REMOVAL (PORTION), LOCATION B 157562
 

BRIDGE REMOVAL (PORTION), LOCATION C 157563
 

BRIDGE REMOVAL (PORTION), LOCATION D 157564
 

BRIDGE REMOVAL (PORTION), LOCATION E 157565
 

BRIDGE REMOVAL (PORTION), LOCATION F 157566
 

BRIDGE REMOVAL (PORTION), LOCATION G 157567
 

BRIDGE REMOVAL (PORTION), LOCATION H 157568
 

BRIDGE REMOVAL (PORTION), LOCATION I 157569
 

BRIDGE REMOVAL (PORTION), LOCATION J 157570
 

BRIDGE REMOVAL (PORTION), LOCATION K 157571
 

BRIDGE REMOVAL (PORTION), LOCATION L 157572
 

BRIDGE REMOVAL (PORTION), LOCATION M 157573
 

BRIDGE REMOVAL, LOCATION A 157551
 

BRIDGE REMOVAL, LOCATION B 157552
 

BRIDGE REMOVAL, LOCATION C 157553
 

BRIDGE REMOVAL, LOCATION D 157554
 

BUILDING WORK 994650
 

BURIED POST ANCHOR 839528
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C 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

CABLE ANCHORAGE SYSTEM 

CABLE RAILING 

CABLE RAILING (MODIFIED) 

CAM COUPLER ASSEMBLY 

CAP INLET 

CAP MANHOLE 

CEMENT TREATED PERMEABLE BASE 

CHAIN LINK FENCE 

CHAIN LINK FENCE (TYPE CL-0.9) 

CHAIN LINK FENCE (TYPE CL-0.9, VINYL-
CLAD)
 
CHAIN LINK FENCE (TYPE CL-1.1)
 

CHAIN LINK FENCE (TYPE CL-1.2, VINYL-
CLAD)
 
CHAIN LINK FENCE (TYPE CL-1.5)
 

CHAIN LINK FENCE (TYPE CL-1.5, VINYL-
CLAD)
 
CHAIN LINK FENCE (TYPE CL-1.8)
 

CHAIN LINK FENCE (TYPE CL-1.8, SLATTED)
 

CHAIN LINK FENCE (TYPE CL-1.8, VINYL-
CLAD)
 
CHAIN LINK FENCE (TYPE CL-2.4)
 

CHAIN LINK FENCE (TYPE CL-3.0, VINYL-
CLAD)
 
CHAIN LINK RAILING
 

CHAIN LINK RAILING (TYPE 3L)
 

CHAIN LINK RAILING (TYPE 7 MODIFIED)
 

CHAIN LINK RAILING (TYPE 7)
 

CHAIN LINK SLIDING GATE
 

CHANGEABLE MESSAGE SIGN SYSTEM
 

CHANNEL EXCAVATION
 

CHANNELIZER (SURFACE MOUNTED)
 

CHANNELIZER (SURFACE MOUNTED) 

(LEFT IN PLACE)
 
CHECK VALVE
 

CLASS 1 CONCRETE (BACKFILL)
 

CLASS 1 CONCRETE (BOX CULVERT)
 

692409 

839521 

839527 

208562 

155003 

155007 

290301 

800300 

800381 

800382 

800384 

800386 

800389 

800390 

800391 

800395 

800392 

800423 

800428 

833020 

833023 

833033 

833032 

804000 

860530 

190151 

120165 

120166 

208670 

510414 

510413 

C
 
CLASS 1 CONCRETE (RETAINING WALL)
 

CLASS 1 PERMEABLE MATERIAL
 

CLASS 2 AGGREGATE BASE
 

CLASS 2 AGGREGATE SUBBASE
 

CLASS 2 CONCRETE (BOX CULVERT)
 

CLASS 2 CONCRETE (CHANNEL LINING)
 

CLASS 2 CONCRETE (MINOR STRUCTURE)
 

CLASS 2 CONCRETE (RETAINING WALL)
 

CLASS 2 CONCRETE (WINGWALLS)
 

CLASS 3 AGGREGATE BASE
 

CLASS 3 AGGREGATE SUBBASE
 

CLASS 3 CONCRETE
 

CLASS 3 CONCRETE (BACKFILL)
 

CLASS 3 PERMEABLE MATERIAL
 

CLASS 3 PERMEABLE MATERIAL 

(BLANKET)
 
CLASS 4 AGGREGATE SUBBASE
 

CLASS 4 CONCRETE (BACKFILL)
 

CLASS 4 CONCRETE (BACKFILL)
 

CLASS A CONCRETE (RETAINING WALL)
 

CLEAN AND PAINT STRUCTURAL STEEL
 

CLEAN AND PAINT STRUCTURAL STEEL 
(EXISTING BRIDGE) 
CLEAN BRIDGE DECK 

CLEAN EXPANSION JOINT 

CLEANOUT ASSEMBLY (EDGE DRAIN) 

CLEARING AND GRUBBING 

CLOSED CIRCUIT TELEVISION SYSTEM 

COLD PLANE ASPHALT CONCRETE 
PAVEMENT 
COLD PLANE ASPHALT CONCRETE 
PAVEMENT (25 MM MAXIMUM) 
COLD PLANE ASPHALT CONCRETE 
PAVEMENT (30 MM MAXIMUM) 
COLD PLANE ASPHALT CONCRETE 
PAVEMENT (45 MM MAXIMUM) 
COLD PLANE ASPHALT CONCRETE 
PAVEMENT (60 MM MAXIMUM) 

510408 

682020 

260201 

250201 

510129 

510130 

510126 

510133 

510138 

260301 

250301 

510217 

510220 

682045 

682049 

250401 

510314 

719598 

510108 

590115 

590116 

153235 

511118 

681111 

160101 

860990 

153103 

153151 

153152 

153153 

153154 
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C 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

COLD PLANE ASPHALT CONCRETE 
PAVEMENT (75 MM MAXIMUM) 
COLUMN CASING
 

COMMERCIAL FERTILIZER (EROSION 

CONTROL)
 
COMMERCIAL FERTILIZER (PACKET)
 

COMMERCIAL FERTILIZER (SLOW 

RELEASE)
 
COMMUNICATION CONDUIT
 

COMMUNICATION CONDUIT (BRIDGE)
 

COMMUNICATION PULL BOX
 

COMPOST (EROSION CONTROL)
 

CONCRETE (CHANNEL LINING)
 

CONCRETE (CONCRETE APRON)
 

CONCRETE (CONCRETED-ROCK SLOPE 

PROTECTION)
 
CONCRETE (DITCH LINING)
 

CONCRETE (GUTTER LINING)
 

CONCRETE (SLOPE PROTECTION)
 

CONCRETE BACKFILL
 

CONCRETE BARRIER (TYPE 25 MODIFIED)
 

CONCRETE BARRIER (TYPE 25)
 

CONCRETE BARRIER (TYPE 25R MODIFIED)
 

CONCRETE BARRIER (TYPE 25R)
 

CONCRETE BARRIER (TYPE 26 MODIFIED)
 

CONCRETE BARRIER (TYPE 26)
 

CONCRETE BARRIER (TYPE 26R MODIFIED)
 

CONCRETE BARRIER (TYPE 27 MODIFIED)
 

CONCRETE BARRIER (TYPE 27B)
 

CONCRETE BARRIER (TYPE 27R)
 

CONCRETE BARRIER (TYPE 27SV)
 

CONCRETE BARRIER (TYPE 50)
 

CONCRETE BARRIER (TYPE 50A MODIFIED)
 

CONCRETE BARRIER (TYPE 50E)
 

CONCRETE BARRIER (TYPE 50W)
 

CONCRETE BARRIER (TYPE 60)
 

153155
 

550110
 

203056
 

202033
 

202031
 

860791
 

860792
 

869039
 

203024
 

721430
 

721431
 

721501
 

721420
 

721410
 

721400
 

193118
 

833128
 

833125
 

833136
 

833138
 

833142
 

833140
 

833148
 

833187
 

833162
 

833182
 

833183
 

839481
 

839484
 

839491
 

839472
 

839701
 

C
 
CONCRETE BARRIER (TYPE 60A) 839702
 

CONCRETE BARRIER (TYPE 60C) 839703
 

CONCRETE BARRIER (TYPE 60D) 839704
 

CONCRETE BARRIER (TYPE 60E) 839705
 

CONCRETE BARRIER (TYPE 60G) 839706
 

CONCRETE BARRIER (TYPE 60GC) 839708
 

CONCRETE BARRIER (TYPE 60GE) 839709
 

CONCRETE BARRIER (TYPE 60S) 839710
 

CONCRETE BARRIER (TYPE 60SA) 839711
 

CONCRETE BARRIER (TYPE 60SC) 839712
 

CONCRETE BARRIER (TYPE 60SE) 839713
 

CONCRETE BARRIER (TYPE 732 MODIFIED) 839717
 

CONCRETE BARRIER (TYPE 732) 839720
 

CONCRETE BARRIER (TYPE 732A) 839721
 

CONCRETE BARRIER (TYPE 732B) 839723
 

CONCRETE BARRIER (TYPE 732R) 839718
 

CONCRETE BARRIER (TYPE 736 MODIFIED) 839727
 

CONCRETE BARRIER (TYPE 736) 839725
 

CONCRETE BARRIER (TYPE 736A) 839726
 

CONCRETE BARRIER (TYPE 736B) 839731
 

CONCRETE BARRIER (TYPE 736R) 839728
 

CONCRETE BARRIER (TYPE 736SV) 839734
 

CONCRETE BARRIER (TYPE 80) 839714
 

CONCRETE BARRIER (TYPE K) 833080
 

CONCRETE PAVEMENT 401000
 

CONCRETE PAVEMENT (RAMP TERMINI) 401066
 

CONCRETE SEWER MANHOLE 719210
 

CONCRETED-ROCK SLOPE PROTECTION 721519
 
(1/2T, METHOD A)
 
CONCRETED-ROCK SLOPE PROTECTION 721520
 
(1/4T, METHOD A)
 
CONCRETED-ROCK SLOPE PROTECTION 721619
 
(1/4T, METHOD B)
 
CONCRETED-ROCK SLOPE PROTECTION 721616
 
(COBBLE, METHOD B)
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C 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

CONCRETED-ROCK SLOPE PROTECTION 

(FACING, METHOD B)
 
CONDUCTOR (NO. 6)
 

CONNECT GUARD RAILING TO STRUCTURE
 

CONSTRUCTION AREA SIGNS
 

CONTROL AND NEUTRAL CONDUCTORS
 

CORE CONCRETE (0 - 50 MM)
 

CORE CONCRETE (101 MM - 150 MM)
 

CORE CONCRETE (251 MM - 300 MM)
 

CORE CONCRETE (351 MM - 400 MM)
 

CORE CONCRETE (51 MM - 100 MM)
 

CRACK EXISTING CONCRETE PAVEMENT
 

CRASH CUSHION (ADIEM)
 

CRASH CUSHION (REACT 9CBB)
 

CRASH CUSHION (REACT 9SCBS)
 

CRASH CUSHION (TYPE CAT)
 

CRASH CUSHION (TYPE CAT) BACKUP
 

CRASH CUSHION MODULE, SAND FILLED
 

CRASH CUSHION, SAND FILLED
 

CULTIVATE
 

CULTIVATE (SOIL AMENDMENT) 

CURB RAMP DETECTABLE WARNING 
SURFACE 

D 
DEBRIS RACK 

DELINEATOR (CLASS 1) 

DELINEATOR (CLASS 2) 

DETECTOR LOOP 

DEVELOP WATER SUPPLY 

DITCH EXCAVATION 

DOUBLE METAL BEAM GUARD RAILING 
(WOOD POST)
 
DOUBLE THRIE BEAM BARRIER (BRIDGE)
 

DOUBLE THRIE BEAM BARRIER (STEEL 

POST)
 

721609
 

869006
 

839525
 

120090
 

206560
 

515072
 

515074
 

515077
 

515079
 

515073
 

415101
 

839603
 

839604
 

839605
 

839601
 

839602
 

839631
 

839591
 

200120
 

200121
 

731656
 

706500
 

820107
 

820108
 

860811
 

170101
 

194001
 

839220
 

839313
 

839312
 

D 
DOUBLE THRIE BEAM BARRIER (WOOD 839311
 
POST)
 
DRAINAGE INLET MARKER 700617
 

DRAINAGE MANHOLE 707051
 

DRILL AND BOND DOWEL 511106
 

DRILL AND BOND DOWEL (EPOXY 511109
 
CARTRIDGE)
 
DRILL AND GROUT DOWEL 511102
 

DRILL HOLE (HORIZONTAL DRAIN) 681502
 

DRILL PILOT HOLE 760021
 

DRIVE CAST-IN-STEEL-SHELL CONCRETE 499023
 
PILE (406 MM) 
DRIVE CAST-IN-STEEL-SHELL CONCRETE 499025
 
PILE (460 MM)
 
DRIVE CAST-IN-STEEL-SHELL CONCRETE 499031
 
PILE (610 MM) 
DRIVE CAST-IN-STEEL-SHELL CONCRETE 499037
 
PILE (762 MM)
 
DRIVE PILE (CLASS 400) 491008
 

DRIVE PILE (CLASS 400) (ALTERNATIVE W) 491013
 

DRIVE PILE (CLASS 400C) 490760
 

DRIVE PILE (CLASS 625 MODIFIED) 490756
 

DRIVE PILE (CLASS 625) 490754
 

DRIVE PILE (CLASS 625) (ALTERNATIVE W) 490773
 

DRIVE PILE (CLASS 625C) 490758
 

DRIVE PILE (CLASS 900) (ALTERNATIVE W) 490701
 

DRIVE STEEL PILE (HP 250 X 62) 490506
 

DRIVE STEEL PILE (HP 250 X 85) 490512
 

DRIVE STEEL PILE (HP 360 X 132) 490567
 

DRIVE STEEL PILE (HP 360 X 174) 490571
 

DRIVE STEEL PIPE PILE (610 MM) 490585
 

DUFF 202007
 

E 
EARTH RETAINING STRUCTURE (GUARD 197030
 
RAILING)
 
EARTH RETAINING STRUCTURE 197031
 
(MECHANICALLY STABILIZED EARTH WALL)
 
EARTH RETAINING STRUCTURE, 197026
 
LOCATION 1
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

E 
EARTH RETAINING STRUCTURE, 
LOCATION 2
 

EARTH RETAINING STRUCTURE, 

LOCATION 3
 

EARTH RETAINING STRUCTURE, 

LOCATION 4
 

ELECTRIC SERVICE (IRRIGATION)
 

ELECTRICAL WORK
 

EMBANKMENT
 

END ANCHOR ASSEMBLY (TYPE CA)
 

END ANCHOR ASSEMBLY (TYPE SFT)
 

END CAP
 

END CAP (TYPE A)
 

END CAP (TYPE TC)
 

END SECTION
 

ENTRANCE TAPER
 

ERECT PRECAST CONCRETE DECK UNIT
 

ERECT PRECAST PRESTRESSED 

CONCRETE DECK UNIT
 

ERECT PRECAST PRESTRESSED 

CONCRETE GIRDER
 

ERECT STRUCTURAL STEEL (BRIDGE)
 

EROSION CONTROL
 

EROSION CONTROL (BLANKET)
 

EROSION CONTROL (DRILL SEED)
 

EROSION CONTROL (TYPE D)
 

EXPANSION DAM
 

EXTEND 150 MM CONDUIT
 

EXTEND 200 MM CONDUIT
 

EXTEND 250 MM CONDUIT
 

EXTINGUISHABLE MESSAGE SIGN
 

EXTINGUISHABLE MESSAGE SIGN SYSTEM
 

F 
FENCE (TYPE BW, 5 STRAND, METAL 
POST) 
FENCE (TYPE BW, 5-STRAND, WOOD POST) 

197027
 

197028
 

197029
 

860797
 

991061
 

198050
 

839582
 

839581
 

839555
 

839576
 

839578
 

839553
 

692001
 

512410
 

512510
 

512500
 

550204
 

203015
 

203001
 

203012
 

203016
 

519050
 

208908
 

208909
 

208910
 

860503
 

860504
 

800007
 

800004
 

F
 
FENCE (TYPE BW, 6 STRAND, METAL 800016
 
POST)
 
FENCE (TYPE BW, METAL POST) 800001
 

FENCE (TYPE BW, WOOD POST) 800002
 

FENCE (TYPE WM AND BW) 800060
 

FENCE (TYPE WM, METAL POST) 800051
 

FENCE (TYPE WM, MODIFIED) 800054
 

FIBER (EROSION CONTROL) 203014
 

FIBER OPTIC SPLICE CLOSURE 867130
 

FIBER ROLLS 203021
 

FILTER ASSEMBLY UNIT 208560
 

FILTER FABRIC 681990
 

FILTER FABRIC 729000
 

FILTER FABRIC (GABION) 729002
 

FILTER FABRIC (UNDERDRAIN) 681988
 

FINISHING ROADWAY 220101
 

FLASHING ARROW SIGN 120110
 

FLASHING BEACON 860601
 

FLASHING BEACON (CANTILEVER) 860605
 

FLASHING BEACON (PORTABLE) 120200
 

FLASHING BEACON AND LIGHTING 860603
 

FLASHING BEACON AND SIGN 860602
 
ILLUMINATION
 

FLASHING BEACON SYSTEM 860604
 

FLUME ANCHOR ASSEMBLY 692361
 

FLUME DOWNDRAIN 691900
 

FRACTURED RIB TEXTURE 511064
 

FRAME AND GRATE 750007
 

FURNISH AND INSTALL DRAIN PIPE 681501
 
(HORIZONTAL DRAIN) 
FURNISH BRIDGE DECK TREATMENT 540108
 
MATERIAL
 

FURNISH BRIDGE DECK TREATMENT 540109
 
MATERIAL (LOW ODOR) 
FURNISH CAST-IN-STEEL-SHELL 499022
 
CONCRETE PILING (406 MM)
 
FURNISH CAST-IN-STEEL-SHELL 499024
 
CONCRETE PILING (460 MM) 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

F 
FURNISH CAST-IN-STEEL-SHELL 
CONCRETE PILING (610 MM) 
FURNISH CAST-IN-STEEL-SHELL 
CONCRETE PILING (762 MM) 
FURNISH FORMED PANEL SIGN 
(ROADSIDE) 
FURNISH PILING (CLASS 400) 

FURNISH PILING (CLASS 400) 
(ALTERNATIVE W) 
FURNISH PILING (CLASS 400C) 

FURNISH PILING (CLASS 625 MODIFIED) 

FURNISH PILING (CLASS 625) 

FURNISH PILING (CLASS 625) 
(ALTERNATIVE W) 
FURNISH PILING (CLASS 625C) 

FURNISH PILING (CLASS 900) 
(ALTERNATIVE W) 
FURNISH POLYESTER CONCRETE 
OVERLAY 
FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (15 M-20 M) 
FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (20 M-25 M) 
FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (30 M-35 M) 
FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (35 M-40 M) 
FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (40 M-45 M) 
FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (10 M - 15 M) 
FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (15 M - 20 M) 
FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (20 M - 25 M) 
FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (25 M - 30 M) 
FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (30 M - 35 M) 
FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (35 M - 40 M) 
FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (5 M - 10 M) 
FURNISH PRECAST PRESTRESSED 
CONCRETE SLAB (TYPE SIV) 
FURNISH SIGN STRUCTURE (BRIDGE 
MOUNTED WITH WALKWAY) 
FURNISH SIGN STRUCTURE (BRIDGE 
MOUNTED WITHOUT WALKWAY) 

499030 

499036 

560232 

491007 

491012 

490759 

490755 

490753 

490772 

490757 

490700 

515041 

512252 

512253 

512255 

512256 

512257 

512230 

512231 

512232 

512233 

512234 

512235 

512229 

512354 

560203 

560223 

F 
FURNISH SIGN STRUCTURE
 
(LIGHTWEIGHT)
 
FURNISH SIGN STRUCTURE (TRUSS)
 

FURNISH SIGN STRUCTURE (TUBULAR)
 

FURNISH SINGLE SHEET ALUMINUM SIGN 

(1.6 MM-UNFRAMED)
 
FURNISH SINGLE SHEET ALUMINUM SIGN 

(2.0 MM-UNFRAMED)
 
FURNISH STEEL PILING (HP 250 X 62)
 

FURNISH STEEL PILING (HP 250 X 85)
 

FURNISH STEEL PILING (HP 360 X 132)
 

FURNISH STEEL PILING (HP 360 X 174)
 

FURNISH STEEL PIPE PILING (610 MM) 

FURNISH STRUCTURAL STEEL (BRIDGE) 

G 
GABION 

GEOCOMPOSITE DRAIN 

GRATED LINE DRAIN 

GRAVEL BACKFILL 

GRIND EXISTING CONCRETE PAVEMENT 

GROOVE EXISTING CONCRETE PAVEMENT 

GUARD RAILING DELINEATOR 

H 
HANDRAILING 

HEADED BAR REINFORCEMENT 

HEADER BOARD 

HEALTH AND SAFETY PLAN 

HIGH SPEED WEIGH-IN-MOTION SYSTEM 

HIGHWAY ADVISORY RADIO SYSTEM 

HIGHWAY LIGHTING 

HIGHWAY PLANTING 

HORIZONTAL DRAIN CONNECTOR UNIT 

I 

560213 

560218 

560208 

560238 

560239 

490505 

490511 

490566 

490570 

490584 

550203 

722020 

681132 

703233 

193120 

420201 

420102 

820118 

839514 

520120 

206003 

074018 

861203 

860520 

860403 

200001 

681510 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

IMPORTED BORROW
 

IMPORTED BORROW (LIGHTWEIGHT 

AGGREGATE)
 
IMPORTED BORROW (TYPE A)
 

IMPORTED MATERIAL (SHOULDER 

BACKING)
 
IMPORTED TOPSOIL
 

INDUCTIVE LOOP DETECTOR
 

INLET FRAME AND GRATE
 

INLET GRATE
 

INSTALL DRAINAGE INLET MARKER
 

INSTALL MEDIAN MILEAGE PANEL
 

INSTALL ROADSIDE SIGN (LAMINATED 

WOOD BOX POST)
 
INSTALL ROADSIDE SIGN PANEL ON
 
EXISTING POST
 

INSTALL SIGN (MAST-ARM HANGER 

METHOD)
 
INSTALL SIGN (STRAP AND SADDLE 

BRACKET METHOD)
 
INSTALL SIGN OVERLAY
 

INSTALL SIGN PANEL ON EXISTING FRAME
 

INSTALL SIGN PANEL ON EXISTING
 
STRUCTURE
 

INSTALL SIGN STRUCTURE (BRIDGE 

MOUNTED WITH WALKWAY)
 
INSTALL SIGN STRUCTURE (BRIDGE 

MOUNTED WITHOUT WALKWAY)
 
INSTALL SIGN STRUCTURE (LIGHTWEIGHT)
 

INSTALL SIGN STRUCTURE (TRUSS)
 

INSTALL SIGN STRUCTURE (TUBULAR)
 

INTERCONNECTION CONDUIT AND CABLE
 

INTERCONNECTION CONDUIT AND 

CONDUCTOR
 

IRON SULFATE
 

IRRIGATION CONTROLLER (BATTERY)
 

IRRIGATION CONTROLLER ENCLOSURE 

CABINET
 

IRRIGATION CONTROLLER ENCLOSURE 

CABINET
 

IRRIGATION SYSTEM
 

ISOLATION CASING
 

198001 

198009 

198002 

198007 

200101 

860810 

750030 

750050 

700619 

820180 

568023 

568017 

568015 

568001 

568007 

568016 

568020 

560204 

560224 

560214 

560219 

560209 

860703 

860701 

202003 

206929 

860640 

208301 

208000 

750041 

J 
JACKED 1500 MM REINFORCED 
CONCRETE PIPE (CLASS III) 
JACKED 2100 MM REINFORCED 
CONCRETE PIPE (CLASS IV) 
JACKED 450 MM REINFORCED CONCRETE 
PIPE (CLASS III) 
JACKED 450 MM WELDED STEEL PIPE 
(6.35 MM THICK) 
JACKED 600 MM REINFORCED CONCRETE 
PIPE (CLASS III) 
JACKED 600 MM REINFORCED CONCRETE 
PIPE (CLASS III, RUBBER GASKET JOINT)
 
JACKED WELDED STEEL PIPE
 

JOINT SEAL (ASPHALTIC PLUG)
 

JOINT SEAL (MR 15 MM)
 

JOINT SEAL (MR 30 MM)
 

JOINT SEAL (MR 40 MM)
 

JOINT SEAL (MR 50 MM)
 

JOINT SEAL (TYPE A)
 

JOINT SEAL (TYPE AL)
 

JOINT SEAL (TYPE B - MR 30 MM)
 

JOINT SEAL (TYPE B - MR 40 MM)
 

JOINT SEAL (TYPE B - MR 50 MM)
 

JOINT SEAL ASSEMBLY (MR 100 MM)
 

JOINT SEAL ASSEMBLY (MR 101 MM - 160 

MM)
 
JOINT SEAL ASSEMBLY (MR 60 MM)
 

JOINT SEAL ASSEMBLY (MR 70 MM) 

JOINT SEAL ASSEMBLY (MR 80 MM) 

JOINT SEAL ASSEMBLY (MR 90 MM) 

JUTE MESH 

K 
KILOMETER POST MARKER 

L 
LEAD COMPLIANCE PLAN 

LEAN CONCRETE BACKFILL 

LEAN CONCRETE BASE 

655373 

655467 

655365 

704185 

655367 

656357 

704115 

519133 

519120 

519117 

519142 

519144 

519101 

519102 

519121 

519122 

519123 

519128 

519129 

519124 

519125 

519126 

519127 

203561 

820114 

190110 

193119 

280000 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

LIGHTING
 

LIGHTING (AREA)
 

LIGHTING (CITY STREET)
 

LIGHTING (LOCATION 1)
 

LIGHTING (LOCATION 2)
 

LIGHTING (LOCATION 3)
 

LIGHTING (LOCATION 4)
 

LIGHTING (LOCATION 5)
 

LIGHTING (LOCATION 6)
 

LIGHTING (STAGE CONSTRUCTION)
 

LIGHTING (TEMPORARY)
 

LIGHTING (TUNNEL)
 

LIGHTING AND SIGN ILLUMINATION
 

LIGHTING AND SIGN ILLUMINATION 

(LOCATION 1)
 
LIGHTING AND SIGN ILLUMINATION 
(LOCATION 2) 
LIGHTING AND SIGN ILLUMINATION 
(LOCATION 3)
 
LIGHTING CONDUIT (BRIDGE)
 

LIGHTWEIGHT CONCRETE
 

LIQUID ASPHALT (PRIME COAT)
 

LIQUID ASPHALT, MC-70 (PRIME COAT)
 

M 
MAINTAIN EXISTING IRRIGATION 
FACILITIES 
MAINTAIN EXISTING PLANTED AREAS 

MAINTAIN EXISTING PLANTS 

MAINTENANCE VEHICLE PULLOUT 

MANHOLE 

MANHOLE (TYPE B) 

MANHOLE FRAME AND COVER 

MARKER (CULVERT) 

MASONRY BLOCK WALL 

METAL (BARRIER MOUNTED SIGN) 

860401
 

862026
 

860402
 

860461
 

860462
 

860463
 

860464
 

860465
 

860466
 

860415
 

860400
 

860420
 

860460
 

860551
 

860552
 

860553
 

860761
 

511001
 

395000
 

395501
 

206401
 

204096
 

204098
 

209801
 

719300
 

719306
 

750010
 

820112
 

518201
 

562002
 

M 
METAL (RAIL MOUNTED SIGN) 562004
 

METAL (ROADSIDE SIGN) 562001
 

METAL BEAM GUARD RAILING 832001
 

METAL BEAM GUARD RAILING (2.1 M 832061
 
WOOD POST)
 
METAL BEAM GUARD RAILING (ELEMENT) 832008
 

METAL BEAM GUARD RAILING (SPECIAL) 832004
 

METAL BEAM GUARD RAILING (STEEL 832002
 
POST)
 
METAL BEAM GUARD RAILING (WOOD 832003
 
POST)
 
METAL CATTLE GUARD (3.7 M) 558027
 

METAL GATE 801340
 

METAL RAILING 833000
 

MILEPOST MARKER 820110
 

MINOR CONCRETE 510501
 

MINOR CONCRETE (BACKFILL) 510526
 

MINOR CONCRETE (BACKFILL) 719589
 

MINOR CONCRETE (BOX CULVERT) 510512
 

MINOR CONCRETE (BUS PAD) 731535
 

MINOR CONCRETE (CHANNEL LINING) 727905
 

MINOR CONCRETE (CONCRETE DRAIN) 510520
 

MINOR CONCRETE (CONCRETE MOW 731509
 
STRIP)
 
MINOR CONCRETE (CURB AND CURB 731626
 
RAMP)
 
MINOR CONCRETE (CURB AND GUTTER) 731504
 

MINOR CONCRETE (CURB AND SIDEWALK) 731505
 

MINOR CONCRETE (CURB RAMP) 731623
 

MINOR CONCRETE (CURB) 731501
 

MINOR CONCRETE (CURB, GUTTER, 731510
 
SIDEWALK AND DRIVEWAY)
 
MINOR CONCRETE (CURB, SIDEWALK AND 731627
 
CURB RAMP)
 
MINOR CONCRETE (DITCH LINING) 727901
 

MINOR CONCRETE (DRIVEWAY) 731516
 

MINOR CONCRETE (GUTTER DEPRESSION) 731507
 

MINOR CONCRETE (GUTTER LINING) 727906
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

M 
MINOR CONCRETE (GUTTER)
 

MINOR CONCRETE (HEADWALL)
 

MINOR CONCRETE (INVERT PAVING)
 

MINOR CONCRETE (ISLAND PAVING)
 

MINOR CONCRETE (MEDIAN PAVING)
 

MINOR CONCRETE (MINOR STRUCTURE)
 

MINOR CONCRETE (MINOR STRUCTURE) 

(FOOTING)
 
MINOR CONCRETE (MISCELLANEOUS 

CONSTRUCTION)
 
MINOR CONCRETE (PILE CAP)
 

MINOR CONCRETE (PIPE ENCASEMENT)
 

MINOR CONCRETE (RED BRICK PATTERN)
 

MINOR CONCRETE (RETAINING WALL)
 

MINOR CONCRETE (SIDEWALK)
 

MINOR CONCRETE (SOUND WALL)
 

MINOR CONCRETE (STAMPED CONCRETE)
 

MINOR CONCRETE (STRUCTURE)
 

MINOR CONCRETE (TEXTURED PAVING)
 

MISCELLANEOUS ELECTRICAL
 

MISCELLANEOUS IRON AND STEEL
 

MISCELLANEOUS METAL
 

MISCELLANEOUS METAL (BRIDGE)
 

MISCELLANEOUS METAL (RESTRAINER - 

CABLE TYPE)
 
MISCELLANEOUS METAL (RESTRAINER - 
PIPE TYPE) 
MOBILIZATION 

MOBILIZATION, DEMOBILIZATION, AND 
FINAL CLEANUP 
MODIFY CHAIN LINK FENCE 

MODIFY FLASHING BEACON 

MODIFY INLET 

MODIFY INLET GRATE 

MODIFY INLET TO MANHOLE 

MODIFY LIGHTING 

731517
 

510535
 

510510
 

731511
 

510509
 

510502
 

510540
 

731502
 

510700
 

510504
 

731531
 

510516
 

731521
 

510524
 

731519
 

510503
 

731530
 

869001
 

750001
 

750500
 

750501
 

750498
 

750496
 

999990
 

760090
 

152650
 

860615
 

152604
 

152605
 

152609
 

861503
 

M
 
MODIFY LIGHTING (LOCATION 1) 861511
 

MODIFY LIGHTING (LOCATION 2) 861512
 

MODIFY LIGHTING (LOCATION 3) 861513
 

MODIFY LIGHTING AND SIGN ILLUMINATION 861504
 

MODIFY METAL BEAM GUARD RAILING 152632
 

MODIFY RAMP METERING SYSTEM 861088
 

MODIFY SIGN ILLUMINATION 860508
 

MODIFY SIGN STRUCTURE 152641
 

MODIFY SIGNAL 861502
 

MODIFY SIGNAL (LOCATION 1) 861491
 

MODIFY SIGNAL (LOCATION 2) 861492
 

MODIFY SIGNAL (LOCATION 3) 861493
 

MODIFY SIGNAL AND LIGHTING 861501
 

MODIFY SIGNAL AND LIGHTING (LOCATION 861497
 
1) 
MODIFY SIGNAL AND LIGHTING (LOCATION 861498
 
2)
 
MODIFY SIGNAL AND LIGHTING (LOCATION 861499
 
3) 
MODIFY SIGNAL AND LIGHTING (LOCATION 861500
 
4)
 
MODIFY TRAFFIC MONITORING STATION 860889
 

MODIFY TRAFFIC MONITORING STATION 860890
 
(COUNT)
 
MOVE-IN/MOVE-OUT (EROSION CONTROL) 203026
 

MOVE-IN/MOVE-OUT (TEMPORARY 074037
 
EROSION CONTROL)
 
MULCH 202011
 

N
 
NO. 5 PULL BOX 869035
 

NO. 5(T) PULL BOX 869034
 

NPS 2 SUPPLY LINE (BRIDGE) 208036
 

NPS 3 SUPPLY LINE (BRIDGE) 208038
 

O
 
OBJECT MARKER 820130
 

OBJECT MARKER (TYPE K) 820131
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

O 
OBJECT MARKER (TYPE K-1) 

OBJECT MARKER (TYPE L) 

OBJECT MARKER (TYPE L-1) 

OBJECT MARKER (TYPE L-2) 

OBJECT MARKER (TYPE N) 

OBJECT MARKER (TYPE P) 

OBJECT MARKER (TYPE R) 

OBLITERATE SURFACING 

P 
PAINT CURB (2-COAT) 

PAINT PAVEMENT MARKING 

PAINT PAVEMENT MARKING (1-COAT) 

PAINT PAVEMENT MARKING (2-COAT) 

PAINT TRAFFIC STRIPE 

PAINT TRAFFIC STRIPE (1-COAT) 

PAINT TRAFFIC STRIPE (2-COAT) 

PAINTED STALL LINES AND PAVEMENT 

MARKINGS
 

PARKING BUMPER (PRECAST CONCRETE)
 

PAVEMENT MARKER (NON-REFLECTIVE)
 

PAVEMENT MARKER (REFLECTIVE)
 

PAVEMENT MARKER (REFLECTIVE-
RECESSED)
 
PAVEMENT MARKER (REFLECTIVE-
SPECIAL TYPE G)
 
PAVEMENT MARKER (REFLECTIVE-
SPECIAL TYPE H)
 
PAVEMENT MARKER (RETROREFLECTIVE)
 

PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED)
 
PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE C)
 
PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE G)
 
PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE H)
 
PAVEMENT MARKINGS (TAPE)
 

PAVEMENT REINFORCING FABRIC
 

820141
 

820132
 

820151
 

820152
 

820133
 

820134
 

820135
 

150305
 

597401
 

840660
 

840665
 

840666
 

840653
 

840655
 

840656
 

840651
 

842000
 

850101
 

850102
 

850120
 

850103
 

850104
 

850111
 

850122
 

850110
 

850112
 

850113
 

840772
 

393001
 

P 
PAVING ASPHALT (BINDER-PAVEMENT 391005
 
REINFORCING FABRIC)
 
PAVING ASPHALT (BINDER-PAVEMENT 391031
 
REINFORCING FABRIC)
 
PAVING ASPHALT (PAINT BINDER) 391004
 

PAVING ASPHALT (PAINT BINDER) 391003
 

PAVING NOTCH EXTENSION 510800
 

PEDESTRIAN BARRICADE 833077
 

PERMEABLE MATERIAL 682001
 

PERVIOUS BACKFILL MATERIAL 193030
 

PERVIOUS BACKFILL MATERIAL 193031
 
(RETAINING WALL)
 
PLACE AND COMPACT EMBANKMENT 197010
 

PLACE ASPHALT CONCRETE 394002
 
(MISCELLANEOUS AREA)
 
PLACE ASPHALT CONCRETE DIKE 394001
 

PLACE ASPHALT CONCRETE DIKE (TYPE A) 394040
 

PLACE ASPHALT CONCRETE DIKE (TYPE B) 394042
 

PLACE ASPHALT CONCRETE DIKE (TYPE C) 394044
 

PLACE ASPHALT CONCRETE DIKE (TYPE D) 394046
 

PLACE ASPHALT CONCRETE DIKE (TYPE E) 394048
 

PLACE ASPHALT CONCRETE DIKE (TYPE F) 394049
 

PLACE POLYESTER CONCRETE OVERLAY 515042
 

PLANT (GROUP A) 204001
 

PLANT (GROUP A) 204035
 

PLANT (GROUP B) 204036
 

PLANT (GROUP B) 204002
 

PLANT (GROUP D) 204004
 

PLANT (GROUP F) 204006
 

PLANT (GROUP G) 204007
 

PLANT (GROUP H) 204008
 

PLANT (GROUP I) 204009
 

PLANT (GROUP K) 204011
 

PLANT (GROUP O) 204010
 

PLANT (GROUP S) 204015
 

PLANT (GROUP U) 204021
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

P 
PLANT (GROUP U) 

PLANT (GROUP W) 

PLANT (GROUP Z) 

PLANT ESTABLISHMENT WORK 

PLASTIC PIPE LINER (538 MM O.D.) 

PORTABLE CHANGEABLE MESSAGE SIGN 

PORTABLE DELINEATOR 

PORTLAND CEMENT CONCRETE (DECK 

OVERLAY)
 
PREPARE AND PAINT CONCRETE
 

PREPARE AND STAIN CONCRETE
 

PREPARE CONCRETE BRIDGE DECK 

SURFACE
 

PREPARE STORM WATER POLLUTION 

PREVENTION PLAN
 

PREPARE WATER POLLUTION CONTROL 

PROGRAM
 

PRESTRESSING
 

PRESTRESSING CAST-IN-PLACE 

CONCRETE
 

PROFILED THERMOPLASTIC TRAFFIC 

STRIPE
 

PROGRESS SCHEDULE (CRITICAL PATH 

METHOD)
 
PROGRESS SCHEDULE (CRITICAL PATH)
 

PRUNE EXISTING PLANTS
 

PTFE BEARING
 

PURE LIVE SEED (EROSION CONTROL)
 

Q 
QUICK COUPLING VALVE 

R 
RAIL TENSIONING ASSEMBLY 

RAMP METERING SYSTEM 

RAPID SETTING CONCRETE (PATCH) 

REAMING WATER WELL 

RECONSTRUCT CHAIN LINK FENCE 

RECONSTRUCT DOUBLE THRIE BEAM 
BARRIER 

204038 

204017 

204022 

204099 

152672 

128650 

120182 

511120 

597600 

597601 

153225 

074019 

074017 

500010 

500001 

840513 

070012 

070010 

200052 

518050 

203045 

208649 

839561 

861100 

511124 

760022 

151540 

151570 

R 
RECONSTRUCT FENCE 

RECONSTRUCT FENCE (TYPE WM) 

RECONSTRUCT INLET 

RECONSTRUCT METAL BEAM GUARD 
RAILING 
RECONSTRUCT METAL BEAM GUARD 
RAILING (2.1 M POST) 
RECONSTRUCT METAL BEAM GUARD 
RAILING (WOOD POST) 
RECONSTRUCT THRIE BEAM BARRIER 

REFINISH BRIDGE DECK 

REFINISH CULVERT DECK 

RELAY METAL FLARED END SECTION 

RELOCATE CHAIN LINK FENCE 

RELOCATE CONCRETE BARRIER (TYPE K) 

RELOCATE CRASH CUSHION 

RELOCATE FENCE 

RELOCATE GATE 

RELOCATE IRRIGATION SYSTEM 

RELOCATE LIGHTING STANDARD 

RELOCATE MAILBOX 

RELOCATE MARKER 

RELOCATE ROADSIDE SIGN 

RELOCATE ROADSIDE SIGN (METAL POST) 

RELOCATE ROADSIDE SIGN (STRAP AND 

SADDLE BRACKET METHOD)
 
RELOCATE ROADSIDE SIGN (WOOD POST)
 

RELOCATE ROADSIDE SIGN-ONE POST 

RELOCATE ROADSIDE SIGN-TWO POST 

RELOCATE SIGN PANEL 

RELOCATE SIGN STRUCTURE 

RELOCATE SIGN STRUCTURE (BRIDGE-
MOUNTED) 
REMODEL INLET 

REMOVE ASPHALT CONCRETE 

REMOVE ASPHALT CONCRETE DIKE 

151531 

151537 

151512 

151572 

151624 

151625 

151568 

515020 

515021 

152043 

152380 

152372 

152388 

152379 

152381 

152353 

861300 

152370 

152385 

152390 

152391 

152393 

152392 

152386 

152387 

152396 

152394 

152398 

152703 

150769 

150771 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

R
 
REMOVE ASPHALT CONCRETE OVERSIDE 

DRAIN
 

REMOVE ASPHALT CONCRETE SURFACING
 

REMOVE BASE AND SURFACING
 

REMOVE BOX CULVERT
 

REMOVE BRIDGE MOUNTED SIGN
 

REMOVE BRIDGE RAILING
 

REMOVE CABLE ANCHOR ASSEMBLY
 

REMOVE CABLE BARRIER
 

REMOVE CABLE RAILING
 

REMOVE CATCH BASIN
 

REMOVE CHAIN LINK FENCE
 

REMOVE CHANNELIZERS
 

REMOVE CONCRETE
 

REMOVE CONCRETE (CHANNEL)
 

REMOVE CONCRETE (CURB AND GUTTER)
 

REMOVE CONCRETE (CURB, GUTTER, AND
 
SIDEWALK)
 
REMOVE CONCRETE (MISCELLANEOUS)
 

REMOVE CONCRETE (STRUCTURE)
 

REMOVE CONCRETE BARRIER
 

REMOVE CONCRETE BARRIER (TYPE 50)
 

REMOVE CONCRETE BARRIER (TYPE 50C)
 

REMOVE CONCRETE BARRIER (TYPE K)
 

REMOVE CONCRETE CURB
 

REMOVE CONCRETE CURB AND SIDEWALK
 

REMOVE CONCRETE DECK SURFACE
 

REMOVE CONCRETE FLARED END 

SECTION
 

REMOVE CONCRETE ISLAND (PORTIONS)
 

REMOVE CONCRETE PAVEMENT
 

REMOVE CONCRETE PAVEMENT AND 
BASE 
REMOVE CONCRETE SIDEWALK 

REMOVE CONCRETE SIDEWALK AND 
DRIVEWAY 

150859
 

150857
 

150860
 

156535
 

150767
 

156579
 

150658
 

150656
 

150676
 

150827
 

150608
 

150730
 

153210
 

153220
 

153215
 

153239
 

153246
 

153213
 

153221
 

153230
 

153231
 

153229
 

153214
 

153216
 

150870
 

153219
 

153222
 

150846
 

150847
 

153218
 

153211
 

R
 
REMOVE CONTRAST TREATMENT 150720
 

REMOVE CORRUGATED METAL PIPE 150811
 

REMOVE CORRUGATED STEEL PIPE 150813
 

REMOVE CRASH CUSHION 156585
 

REMOVE CRASH CUSHION (SAND FILLED) 156590
 

REMOVE CULVERT 150805
 

REMOVE CURB 150772
 

REMOVE DELINEATOR 151224
 

REMOVE DOUBLE METAL BEAM BARRIER 150667
 

REMOVE DOWNDRAIN 150823
 

REMOVE DRAINAGE FACILITY 150804
 

REMOVE ENTRANCE TAPER 150615
 

REMOVE FENCE 150605
 

REMOVE FENCE (TYPE BW) 150606
 

REMOVE FENCE (TYPE WM) 150607
 

REMOVE FLARED END SECTION 150668
 

REMOVE GATE 150620
 

REMOVE GUTTER DRAIN 150780
 

REMOVE HEADWALL 150821
 

REMOVE INLET 150820
 

REMOVE MANHOLE 150826
 

REMOVE MARKER 150630
 

REMOVE METAL BEAM GUARD RAILING 150662
 

REMOVE METAL POST 150749
 

REMOVE METAL RAILING 156576
 

REMOVE OVERSIDE DRAIN 150801
 

REMOVE PAINTED PAVEMENT MARKING 150712
 

REMOVE PAINTED TRAFFIC STRIPE 150711
 

REMOVE PAVEMENT MARKER 150722
 

REMOVE PAVEMENT MARKING 150713
 

REMOVE PIPE 150806
 

REMOVE RAILING 156572
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

R
 
REMOVE REINFORCED CONCRETE BOX 

CULVERT
 

REMOVE RETAINING WALL
 

REMOVE RETAINING WALL (PORTION)
 

REMOVE ROADSIDE SIGN
 

REMOVE ROADSIDE SIGN (METAL POST)
 

REMOVE ROADSIDE SIGN (STEEL POST)
 

REMOVE ROADSIDE SIGN (STRAP AND 

SADDLE BRACKET METHOD)
 
REMOVE ROADSIDE SIGN (TIMBER POLE)
 

REMOVE ROADSIDE SIGN (WOOD POST)
 

REMOVE ROADSIDE SIGN PANEL
 

REMOVE SEWER MANHOLE
 

REMOVE SIGN
 

REMOVE SIGN PANEL
 

REMOVE SIGN STRUCTURE
 

REMOVE SINGLE METAL BEAM BARRIER
 

REMOVE SLOPE PAVING
 

REMOVE TERMINAL SECTION
 

REMOVE THERMOPLASTIC PAVEMENT 

MARKING
 

REMOVE THERMOPLASTIC TRAFFIC 

STRIPE
 

REMOVE THERMOPLASTIC TRAFFIC 

STRIPE AND PAVEMENT MARKING
 

REMOVE TRAFFIC STRIPE
 

REMOVE TRAFFIC STRIPE AND PAVEMENT 

MARKING
 

REMOVE TREE
 

REMOVE UNSOUND CONCRETE
 

REMOVE WOOD FENCE
 

REMOVE YELLOW PAINTED PAVEMENT 

MARKING
 

REMOVE YELLOW PAINTED TRAFFIC 

STRIPE
 

REMOVE YELLOW THERMOPLASTIC 

PAVEMENT MARKING
 

REMOVE YELLOW THERMOPLASTIC 

TRAFFIC STRIPE
 

REMOVE YELLOW THERMOPLASTIC 

TRAFFIC STRIPE AND PAVEMENT MARKING
 

150825 

150829 

150830 

150742 

150745 

150750 

150747 

150746 

150744 

150748 

150824 

150740 

150763 

150760 

150665 

150844 

150659 

150715 

150714 

150718 

150710 

150717 

160120 

153223 

150604 

150702 

150701 

150705 

150704 

150706 

R 
REPAIR SPALLED JOINTS 

REPLACE 80 MM PLASTIC PIPE EDGE 
DRAIN 
REPLACE ASPHALT CONCRETE 
SURFACING 
REPLACE ASPHALT CONCRETE 
SURFACING 
REPLACE BEARING 

REPLACE BEARING PAD 

REPLACE CONCRETE PAVEMENT 

REPLACE CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE) 
REPLACE PULL BOX 

REPLACE SIGN PANEL 

REPLACE SIGN PANEL (ROADSIDE SIGN) 

RESET MAILBOX 

RESET MARKER 

RESET MARKERS AND DELINEATORS 

RESET MILEPOST MARKER 

RESET OBJECT MARKER 

RESET ROADSIDE SIGN 

RESET ROADSIDE SIGN (METAL POST) 

RESET ROADSIDE SIGN (ONE POST) 

RESET ROADSIDE SIGN (STRAP AND 

SADDLE BRACKET METHOD)
 
RESET ROADSIDE SIGN (TWO POST)
 

RESET ROADSIDE SIGN (WOOD POST)
 

RESET TEMPORARY RAILING (TYPE K)
 

RESET TERMINAL SECTION (TYPE B)
 

RETAINING WALL STEM (TYPE 6)
 

RETURN CAP
 

RETURN SECTION
 

RETURN SECTION (THRIE BEAM BARRIER)
 

ROADSIDE CLEARING
 

ROADSIDE SIGN (METAL POST)
 

ROADSIDE SIGN (STRAP AND SADDLE 

BRACKET METHOD)
 

413111 

152694 

390095 

390145 

518042 

518040 

401100 

401108 

862065 

152750 

152752 

152255 

152301 

152303 

152299 

152300 

152320 

152324 

152316 

152325 

152317 

152322 

158210 

152328 

513551 

839571 

839570 

839545 

200002 

562007 

566013 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

R 
ROADSIDE SIGN - ONE POST 

ROADSIDE SIGN - TWO POST 

ROADWAY EXCAVATION 

ROADWAY EXCAVATION (GORE REMOVAL) 

ROADWAY EXCAVATION (SLIDE REMOVAL) 

ROADWAY EXCAVATION (TYPE Y) 
(AERIALLY DEPOSITED LEAD) 
ROADWAY EXCAVATION (TYPE Y-1) 
(AERIALLY DEPOSITED LEAD) 
ROADWAY EXCAVATION (TYPE Y-2) 
(AERIALLY DEPOSITED LEAD) 
ROADWAY EXCAVATION (TYPE Z-1) 
(AERIALLY DEPOSITED LEAD) 
ROADWAY EXCAVATION (TYPE Z-2) 
(AERIALLY DEPOSITED LEAD) 
ROADWAY EXCAVATION (TYPE Z-3) 
(AERIALLY DEPOSITED LEAD) 
ROCK BLANKET 

ROCK EXCAVATION 

ROCK SLOPE PROTECTION (1 TON, 
METHOD A) 
ROCK SLOPE PROTECTION (1/2T, METHOD 
A) 
ROCK SLOPE PROTECTION (1/2T, METHOD 
B) 
ROCK SLOPE PROTECTION (1/4 TON, 
METHOD B) 
ROCK SLOPE PROTECTION (1/4T, METHOD 
B) 
ROCK SLOPE PROTECTION (1T, METHOD A) 

ROCK SLOPE PROTECTION (1T, METHOD B) 

ROCK SLOPE PROTECTION (2T, METHOD A) 

ROCK SLOPE PROTECTION (BACKING NO. 
1, METHOD B) 
ROCK SLOPE PROTECTION (BACKING NO. 
2, METHOD B) 
ROCK SLOPE PROTECTION (BACKING NO. 
3, METHOD B) 
ROCK SLOPE PROTECTION (FACING, 
METHOD B) 
ROCK SLOPE PROTECTION (LIGHT, 
METHOD B) 
ROCK SLOPE PROTECTION FABRIC 

ROOT PROTECTOR 

ROUT AND SEAL RANDOM CRACKS 

566011 

566012 

190101 

190134 

190130 

190103 

190107 

190108 

190104 

190105 

190106 

200114 

190161 

720104 

720120 

721023 

721007 

721024 

720119 

721022 

720118 

721010 

721011 

721012 

721009 

721008 

729010 

205061 

414111 

R 
RUBBERIZED ASPHALT CONCRETE (TYPE 
G) 
RUBBERIZED ASPHALT CONCRETE (TYPE 
G) 
RUBBERIZED ASPHALT CONCRETE (TYPE 
G-ASPHALT RUBBER) 
RUBBERIZED ASPHALT CONCRETE (TYPE 
O) 
RUBBERIZED ASPHALT CONCRETE (TYPE 
O) 

S 
SACKED CONCRETE SLOPE PROTECTION 

SALVAGE CONCRETE BARRIER (TYPE K) 

SALVAGE CRASH CUSHION 

SALVAGE CRASH CUSHION MODULES 

SALVAGE DOUBLE THRIE BEAM BARRIER 

SALVAGE DOWNDRAIN 

SALVAGE GRATE 

SALVAGE METAL BEAM BARRIER 

SALVAGE METAL BEAM GUARD RAILING 

SALVAGE METAL BRIDGE RAILING 

SALVAGE REMOTE CONTROL VALVE 

SALVAGE ROADSIDE SIGN 

SALVAGE ROADSIDE SIGN PANEL 

SALVAGE SINGLE THRIE BEAM BARRIER 

SALVAGE TERMINAL SECTION 

SAND BACKFILL 

SAND BEDDING 

SAND COVER 

SCREENINGS (COARSE) 

SCREENINGS (HOT-APPLIED) 

SCREENINGS (MEDIUM FINE) 

SCREENINGS (MEDIUM) 

SEAL COURSE CONCRETE 

SEAL JOINT (EXISTING CONCRETE 
PAVEMENT)
 
SEAL LONGITUDINAL ISOLATION JOINT
 

390206 

390126 

390195 

390127 

390207 

725001 

151274 

158100 

158101 

151266 

151230 

151226 

151276 

151272 

151270 

151253 

151281 

151282 

151265 

158505 

193114 

192502 

365001 

375023 

375030 

375021 

375022 

510000 

413115 

404094 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

S 
SEAL PAVEMENT JOINT 

SEAL RANDOM CRACKS 

SEED (EROSION CONTROL) 

SEED (TYPE 1) (EROSION CONTROL) 

SEED (TYPE 2) (EROSION CONTROL) 

SEEDING 

SHOTCRETE 

SHOULDER BACKING 

SHOULDER RUMBLE STRIP (AC, GROUND-
IN INDENTATIONS) 
SHOULDER RUMBLE STRIP (AC, ROLLED-
IN INDENTATIONS) 
SHOULDER RUMBLE STRIP (PCC, ROLLED-
IN INDENTATIONS)
 
SIGN ILLUMINATION
 

SIGNAL AND LIGHTING
 

SIGNAL AND LIGHTING
 

SIGNAL AND LIGHTING (CITY)
 

SIGNAL AND LIGHTING (LOCATION 1)
 

SIGNAL AND LIGHTING (LOCATION 11)
 

SIGNAL AND LIGHTING (LOCATION 2)
 

SINGLE THRIE BEAM BARRIER (STEEL 
POST) 
SINGLE THRIE BEAM BARRIER (WOOD 
POST) 
SIZE 103 CONDUIT 

SLOPE PAVING (CONCRETE) 

SLOPE PAVING (MASONRY BLOCK) 

SLURRY SEAL 

SNOW POLE MARKER 

SOIL AMENDMENT 

SOIL NAIL ASSEMBLY 

SOLDIER PILE 

SOUND WALL (BARRIER) 

SOUND WALL (BARRIER) (MASONRY
 
BLOCK)
 
SOUND WALL (MASONRY BLOCK)
 

404092 

374206 

203040 

203043 

203044 

204051 

530100 

190185 

394054 

394052 

401080 

860501 

860201 

860301 

860297 

860251 

860261 

860252 

839303 

839302 

860766 

721810 

721811 

377501 

820115 

202006 

197060 

490305 

517950 

517961 

518002 

S 
SPLICE VAULT 

SPOT BLAST CLEAN 

SPOT BLAST CLEAN AND PAINT 
UNDERCOAT 
SPRINKLER (TYPE A-1) 

SPRINKLER (TYPE A-5) 

SPRINKLER (TYPE A-6) 

SPRINKLER (TYPE A-7) 

SPRINKLER (TYPE A-8) 

SPRINKLER (TYPE B-1) 

SPRINKLER (TYPE B-2) 

SPRINKLER (TYPE B-5) 

SPRINKLER (TYPE C-2) 

SPRINKLER (TYPE C-3) 

SPRINKLER (TYPE D-1) 

SPRINKLER CONTROL CONDUIT (BRIDGE) 

STABILIZING EMULSION (EROSION
 
CONTROL)
 
STRAW (EROSION CONTROL)
 

STREET SWEEPING
 

STRUCTURAL CONCRETE
 

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE EQ) 
STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE N) 
STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE R) 
STRUCTURAL CONCRETE, BARRIER SLAB 

STRUCTURAL CONCRETE, BRIDGE 

STRUCTURAL CONCRETE, BRIDGE 
FOOTING 
STRUCTURAL CONCRETE, RETAINING 
WALL
 

STRUCTURAL STEEL (BRIDGE)
 

STRUCTURE BACKFILL
 

STRUCTURE BACKFILL (BRIDGE)
 

STRUCTURE BACKFILL (CULVERT)
 

STRUCTURE BACKFILL (RETAINING WALL)
 

869047 

590125 

590135 

208461 

208465 

208466 

208467 

208468 

208471 

208472 

208475 

208482 

208483 

208526 

860796 

203061 

203003 

074041 

510050 

510085 

510086 

510087 

510072 

510053 

510051 

510060 

550102 

193001 

193003 

193004 

193013 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

S 
STRUCTURE BACKFILL (SLURRY CEMENT) 

STRUCTURE BACKFILL (SOIL NAIL WALL) 

STRUCTURE BACKFILL (SOLDIER PILE 

WALL)
 
STRUCTURE BACKFILL (TIEBACK WALL)
 

STRUCTURE BACKFILL, RETAINING WALL 

(SOUND WALL )
 
STRUCTURE CONCRETE, RETAINING 

WALL (SOUND WALL)
 
STRUCTURE EXCAVATION
 

STRUCTURE EXCAVATION (BRIDGE)
 

STRUCTURE EXCAVATION (CULVERT)
 

STRUCTURE EXCAVATION (RETAINING 

WALL)
 
STRUCTURE EXCAVATION (ROCK SLOPE 

PROTECTION)
 
STRUCTURE EXCAVATION (SACKED 

CONCRETE SLOPE PROTECTION)
 
STRUCTURE EXCAVATION (SOIL NAIL 

WALL)
 
STRUCTURE EXCAVATION (SOLDIER PILE 

WALL)
 
STRUCTURE EXCAVATION (TIEBACK WALL)
 

STRUCTURE EXCAVATION (TYPE A)
 

STRUCTURE EXCAVATION (TYPE D)
 

STRUCTURE EXCAVATION (TYPE DH)
 

STRUCTURE EXCAVATION (TYPE H)
 

STRUCTURE EXCAVATION (TYPE Y)
 
(AERIALLY DEPOSITED LEAD)
 
STRUCTURE EXCAVATION (TYPE Y-1) 

(AERIALLY DEPOSITED LEAD)
 
STRUCTURE EXCAVATION (TYPE Z-2) 

(AERIALLY DEPOSITED LEAD)
 
STRUCTURE EXCAVATION, RETAINING 

WALL (SOUND WALL )
 
SUBGRADE ENHANCEMENT FABRIC
 

SURVEY MONUMENT
 

SURVEY MONUMENT (TYPE A)
 

SURVEY MONUMENT (TYPE B)
 

SURVEY MONUMENT (TYPE D)
 

SYSTEM TESTING AND DOCUMENTATION
 

193006 

193028 

193029 

193026 

193020 

510059 

192001 

192003 

192025 

192037 

192032 

192034 

192055 

192049 

192050 

192008 

192020 

192021 

192023 

192051 

192057 

192053 

192048 

198200 

810110 

810111 

810112 

810116 

869075 

T 
TAPERED INLET 

TEMPORARY CHECK DAM 

TEMPORARY CONCRETE WASHOUT 
(PORTABLE) 
TEMPORARY CONCRETE WASHOUT 
FACILITY 
TEMPORARY CONSTRUCTION ENTRANCE 

TEMPORARY COVER 

TEMPORARY CRASH CUSHION 

TEMPORARY CRASH CUSHION MODULE 

TEMPORARY CULVERT 

TEMPORARY DECK BRIDGING 

TEMPORARY DELINEATOR (CLASS 1) 

TEMPORARY DRAINAGE INLET 
PROTECTION 
TEMPORARY EROSION CONTROL 

TEMPORARY EROSION CONTROL 

TEMPORARY EROSION CONTROL BLANKET 

TEMPORARY FENCE 

TEMPORARY FENCE (TYPE CL-1.8) 

TEMPORARY FENCE (TYPE ESA) 

TEMPORARY FIBER ROLL 

TEMPORARY FLASHING BEACON 

TEMPORARY GRAVEL BAG BERM 

TEMPORARY METAL BEAM GUARD RAILING 

TEMPORARY MULCH 

TEMPORARY PAVEMENT MARKER 

TEMPORARY PAVEMENT MARKING (PAINT) 

TEMPORARY PAVEMENT MARKING (TAPE) 

TEMPORARY RAILING (TYPE K) 

TEMPORARY SIGNAL SYSTEM 

TEMPORARY SILT FENCE 

TEMPORARY SOIL STABILIZER 

TEMPORARY STRAW BALE 

TEMPORARY STRAW BALE BARRIER 

692101 

074035 

074042 

074032 

074033 

074034 

129110 

129100 

073000 

072009 

128201 

074038 

074023 

121100 

074027 

071301 

071322 

071325 

074028 

128660 

074031 

121140 

074026 

120300 

120149 

120152 

129000 

128601 

074029 

074025 

074030 

074036 

Page A 22 



 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

T 
TEMPORARY SUPPORT
 

TEMPORARY TERMINAL SECTION (TYPE K)
 

TEMPORARY TRAFFIC SCREEN
 

TEMPORARY TRAFFIC STRIPE (PAINT)
 

TEMPORARY TRAFFIC STRIPE (TAPE)
 

TERMINAL ANCHOR ASSEMBLY (TYPE CA)
 

TERMINAL ANCHOR ASSEMBLY (TYPE SFT)
 

TERMINAL CONNECTOR (THRIE BEAM 

BARRIER)
 
TERMINAL SECTION (THRIE BEAM 

BARRIER)
 
TERMINAL SECTION (TYPE B)
 

TERMINAL SECTION (TYPE C)
 

TERMINAL SYSTEM (TYPE CAT)
 

TERMINAL SYSTEM (TYPE CAT) BACKUP
 

TERMINAL SYSTEM (TYPE ET)
 

TERMINAL SYSTEM (TYPE SRT)
 

TESTING WELL
 

THERMOPLASTIC CROSSWALK AND 

PAVEMENT MARKING
 

THERMOPLASTIC PAVEMENT MARKING
 

THERMOPLASTIC TRAFFIC STRIPE
 

THERMOPLASTIC TRAFFIC STRIPE 

(SPRAYABLE)
 
TIE BAR (DRILL AND BOND)
 

TIEBACK ANCHOR 

TIEDOWN ANCHOR 

TIMBER CATWALK 

TIMBER LAGGING 

TIMBER RETAINING WALL 

TIME-RELATED OVERHEAD 

TOPSOIL 

TRAFFIC CONTROL SURVEILLANCE 

TRAFFIC CONTROL SYSTEM 

TRAFFIC MONITORING STATION 

TRAFFIC MONITORING STATION (COUNT) 

072006
 

121161
 

129150
 

120159
 

120151
 

839569
 

839568
 

839547
 

839546
 

839551
 

839552
 

839566
 

839567
 

839559
 

839565
 

760012
 

840519
 

840515
 

840501
 

840560
 

406003
 

500050
 

500060
 

575040
 

575004
 

575005
 

070018
 

201700
 

120102
 

120100
 

860930
 

860925
 

T 
TRAFFIC MONITORING STATION 860931
 
(LOCATION 1)
 
TRAFFIC MONITORING STATION 860932
 
(LOCATION 2)
 
TRAFFIC MONITORING STATION 860933
 
(LOCATION 3)
 
TRAFFIC MONITORING STATION 860934
 
(LOCATION 4)
 
TRAINING 869080
 

TRANSITION RAILING (TYPE DTB) 839542
 

TRANSITION RAILING (TYPE STB) 839540
 

TRANSITION RAILING (TYPE WB) 839541
 

TRANSPLANT PALM TREE 204031
 

TRANSPLANT TREE 204030
 

TRASH RECEPTACLE 994901
 

TREAT BRIDGE DECK 540102
 

TUBULAR HANDRAILING 833088
 

TUBULAR HANDRAILING (MODIFIED) 833090
 

TURF (SEED) 204043
 

TURF (SOD) 204042
 

TWO-COMPONENT PAINT PAVEMENT 840661
 
MARKING
 

TYPE II BARRICADE 120116
 

TYPE III BARRICADE 120120
 

U 
UNDERDRAIN MARKER 820111
 

W
 
WARRANTY 070020
 

WATER METER 208304
 

WATER POLLUTION CONTROL 074020
 

WATER SUPPLY SYSTEM 760080
 

WATERSTOP 519001
 

WELL DEVELOPMENT 760011
 

WELL SCREEN 760035
 

WILDLIFE PASSAGE WAY (TYPE M) 833073
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 ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

W
 
WOOD FENCE 800701
 

WORK AREA MONITORING 590301
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

070010 PROGRESS SCHEDULE (CRITICAL PATH) LS 

LS 

LS 

5 

7 

12 

1 

1 

2 

1.00 

1.00 

2.00 

$5,000.00 

$5,000.00 

$2,500.00 

$5,000.00 

$5,000.00 

$5,000.00 

Unit Sub Total LS 4 4.00 $3,750.00 $15,000.00 

Item Code 070010 Total No. of Proj. 4 Total Amount $15,000.00 

070012 PROGRESS SCHEDULE (CRITICAL PATH 
METHOD) 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

2 

10 

2 

13 

1 

3 

27 

2 

1 

5 

5 

3 

2.00 

10.00 

2.00 

13.00 

1.00 

3.00 

27.00 

2.00 

1.00 

5.00 

5.00 

3.00 

$5,000.00 

$7,755.00 

$2,675.00 

$5,249.92 

$20,000.00 

$5,000.00 

$7,900.65 

$12,500.00 

$2,500.00 

$4,120.00 

$13,600.00 

$5,666.67 

$10,000.00 

$77,550.00 

$5,350.00 

$68,249.00 

$20,000.00 

$15,000.00 

$213,317.50 

$25,000.00 

$2,500.00 

$20,600.00 

$68,000.00 

$17,000.00 

Unit Sub Total LS 74 74.00 $7,331.98 $542,566.50 

Item Code 070012 Total No. of Proj. 74 Total Amount $542,566.50 

070018 TIME-RELATED OVERHEAD LS 

LS 

LS 

LS 

LS 

4 

6 

7 

8 

11 

8 

2 

4 

1 

3 

8.00 

2.00 

4.00 

1.00 

3.00 

$1,096,000.00 

$1,430,000.00 

$2,850,000.00 

$850,000.00 

$477,333.33 

$8,768,000.00 

$2,860,000.00 

$11,400,000.00 

$850,000.00 

$1,432,000.00 

Unit Sub Total LS 18 18.00 $1,406,111.11 $25,310,000.00 

070018 TIME-RELATED OVERHEAD WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

1 

2 

3 

4 

5 

6 

7 

8 

2 

8 

2 

3 

1 

2 

18 

1 

470.00 

1,260.00 

405.00 

535.00 

180.00 

160.00 

7,935.00 

280.00 

$2,710.64 

$925.08 

$2,574.07 

$3,659.81 

$2,500.00 

$1,568.75 

$1,282.41 

$3,000.00 

$1,274,000.00 

$1,165,600.00 

$1,042,500.00 

$1,958,000.00 

$450,000.00 

$251,000.00 

$10,175,890.00 

$840,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

070018 TIME-RELATED OVERHEAD WDAY 

WDAY 

WDAY 

WDAY 

9 

10 

11 

12 

1 

4 

2 

1 

85.00 

1,360.00 

745.00 

250.00 

$2,500.00 

$2,882.35 

$2,454.36 

$1,500.00 

$212,500.00 

$3,920,000.00 

$1,828,500.00 

$375,000.00 

Unit Sub Total WDAY 45 13,665.00 $1,719.21 $23,492,990.00 

Item Code 070018 Total No. of Proj. 63 Total Amount $48,802,990.00 

070020 WARRANTY LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

5 

6 

7 

10 

1 

3 

2 

2 

6 

1 

1 

1.00 

3.00 

2.00 

2.00 

6.00 

1.00 

1.00 

$1,000.00 

$17,750.67 

$7,500.00 

$5,000.00 

$8,083.33 

$1,000.00 

$1,000.00 

$1,000.00 

$53,252.00 

$15,000.00 

$10,000.00 

$48,500.00 

$1,000.00 

$1,000.00 

Unit Sub Total LS 16 16.00 $8,109.50 $129,752.00 

Item Code 070020 Total No. of Proj. 16 Total Amount $129,752.00 

071301 TEMPORARY FENCE M 

M 

M 

M 

M 

2 

4 

5 

7 

11 

1 

1 

2 

1 

1 

70.00 

325.00 

590.00 

25.00 

160.00 

$40.00 

$16.00 

$33.93 

$15.00 

$60.00 

$2,800.00 

$5,200.00 

$20,020.00 

$375.00 

$9,600.00 

Unit Sub Total M 6 1,170.00 $32.47 $37,995.00 

Item Code 071301 Total No. of Proj. 6 Total Amount $37,995.00 

071322 TEMPORARY FENCE (TYPE CL-1.8) M 

M 

M 

M 

M 

M 

M 

3 

4 

7 

8 

10 

11 

12 

1 

5 

5 

1 

1 

1 

3 

500.00 

3,216.00 

912.00 

230.00 

250.00 

1,190.00 

1,610.00 

$24.00 

$29.96 

$36.02 

$25.00 

$99.00 

$10.00 

$30.31 

$12,000.00 

$96,338.00 

$32,852.00 

$5,750.00 

$24,750.00 

$11,900.00 

$48,800.00 

Unit Sub Total M 17 7,908.00 $29.39 $232,390.00 

Item Code 071322 Total No. of Proj. 17 Total Amount $232,390.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

071325 TEMPORARY FENCE (TYPE ESA) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

8 

11 

12 

11 

12 

4 

4 

2 

1 

3 

6 

3 

1,537.00 

7,973.00 

3,442.00 

8,941.00 

5,018.00 

4,800.00 

2,980.00 

850.00 

470.00 

448.00 

5,290.00 

2,430.00 

$15.87 

$13.64 

$13.37 

$9.47 

$19.36 

$19.08 

$17.85 

$19.33 

$17.00 

$16.88 

$8.95 

$10.72 

$24,389.20 

$108,785.00 

$46,035.00 

$84,713.00 

$97,125.00 

$91,580.00 

$53,200.00 

$16,430.00 

$7,990.00 

$7,560.00 

$47,350.00 

$26,045.70 

Unit Sub Total M 77 44,179.00 $13.83 $611,202.90 

Item Code 071325 Total No. of Proj. 77 Total Amount $611,202.90 

072006 TEMPORARY SUPPORT LS 

LS 

LS 

LS 

2 

4 

7 

12 

1 

1 

2 

1 

1.00 

1.00 

2.00 

1.00 

$75,000.00 

$1.00 

$200,000.00 

$133,000.00 

$75,000.00 

$1.00 

$400,000.00 

$133,000.00 

Unit Sub Total LS 5 5.00 $121,600.20 $608,001.00 

Item Code 072006 Total No. of Proj. 5 Total Amount $608,001.00 

072009 TEMPORARY DECK BRIDGING LS 

LS 

LS 

LS 

4 

6 

7 

12 

1 

1 

1 

2 

1.00 

1.00 

1.00 

2.00 

$40,000.00 

$45,000.00 

$50,000.00 

$37,500.00 

$40,000.00 

$45,000.00 

$50,000.00 

$75,000.00 

Unit Sub Total LS 5 5.00 $42,000.00 $210,000.00 

Item Code 072009 Total No. of Proj. 5 Total Amount $210,000.00 

073000 TEMPORARY CULVERT M 

M 

M 

1 

5 

7 

1 

1 

1 

5.00 

40.00 

350.00 

$300.00 

$227.00 

$500.00 

$1,500.00 

$9,080.00 

$175,000.00 

Unit Sub Total M 3 395.00 $469.82 $185,580.00 

Item Code 073000 Total No. of Proj. 3 Total Amount $185,580.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

073026 300 MM TEMPORARY CULVERT M 2 1 120.00 $70.00 $8,400.00 

Unit Sub Total M 1 120.00 $70.00 $8,400.00 

Item Code 073026 Total No. of Proj. 1 Total Amount $8,400.00 

073028 450 MM TEMPORARY CULVERT M 2 1 7.00 $200.00 $1,400.00 

Unit Sub Total M 1 7.00 $200.00 $1,400.00 

Item Code 073028 Total No. of Proj. 1 Total Amount $1,400.00 

073031 900 MM TEMPORARY CULVERT M 

M 

2 

3 

1 

1 

150.00 

57.00 

$250.00 

$240.00 

$37,500.00 

$13,680.00 

Unit Sub Total M 2 207.00 $247.25 $51,180.00 

Item Code 073031 Total No. of Proj. 2 Total Amount $51,180.00 

074017 PREPARE WATER POLLUTION CONTROL 
PROGRAM 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

26 

28 

27 

42 

24 

50 

58 

31 

11 

30 

25 

24 

26.00 

28.00 

27.00 

42.00 

24.00 

50.00 

58.00 

31.00 

11.00 

30.00 

25.00 

24.00 

$1,384.37 

$1,612.75 

$1,272.22 

$1,759.72 

$1,169.21 

$1,980.33 

$2,052.45 

$2,124.59 

$1,527.27 

$1,742.17 

$2,344.72 

$1,639.88 

$35,993.74 

$45,157.00 

$34,350.00 

$73,908.36 

$28,061.00 

$99,016.64 

$119,042.00 

$65,862.17 

$16,800.00 

$52,265.00 

$58,618.00 

$39,357.00 

Unit Sub Total LS 376 376.00 $1,777.74 $668,430.91 

Item Code 074017 Total No. of Proj. 376 Total Amount $668,430.91 

074018 HEALTH AND SAFETY PLAN LS 

LS 

LS 

LS 

4 

6 

7 

10 

1 

1 

2 

1 

1.00 

1.00 

2.00 

1.00 

$1,000.00 

$5,000.00 

$6,500.00 

$4,300.00 

$1,000.00 

$5,000.00 

$13,000.00 

$4,300.00 

Unit Sub Total LS 5 5.00 $4,660.00 $23,300.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 074018 Total No. of Proj. 5 Total Amount $23,300.00 

074019 PREPARE STORM WATER POLLUTION 
PREVENTION PLAN 

LS 1 7 

LS 2 18 

LS 3 16 

LS 4 19 

LS 5 18 

LS 6 12 

LS 7 28 

LS 8 3 

LS 9 1 

LS 10 6 

LS 11 11 

LS 12 9 

7.00 

18.00 

16.00 

19.00 

18.00 

12.00 

28.00 

3.00 

1.00 

6.00 

11.00 

9.00 

$1,778.57 

$4,222.22 

$3,122.19 

$4,167.11 

$2,498.17 

$3,608.33 

$8,159.39 

$6,416.67 

$1,000.00 

$4,791.67 

$4,039.55 

$4,875.00 

$12,450.00 

$76,000.00 

$49,955.00 

$79,175.00 

$44,967.00 

$43,300.00 

$228,463.00 

$19,250.00 

$1,000.00 

$28,750.00 

$44,435.00 

$43,875.00 

Unit Sub Total 148LS 148.00 $4,537.97 $671,620.00 

Item Code 074019 Total No. of Proj. 148 Total Amount $671,620.00 

074020 WATER POLLUTION CONTROL LS 1 33 

LS 2 46 

LS 3 43 

LS 4 61 

LS 5 42 

LS 6 62 

LS 7 86 

LS 8 35 

LS 9 12 

LS 10 36 

LS 11 36 

LS 12 33 

33.00 

46.00 

43.00 

61.00 

42.00 

62.00 

86.00 

35.00 

12.00 

36.00 

36.00 

33.00 

$7,354.25 

$9,355.70 

$12,503.26 

$8,288.88 

$8,052.05 

$9,031.85 

$34,234.83 

$10,660.80 

$11,716.67 

$8,956.67 

$21,504.92 

$12,395.03 

$242,690.40 

$430,362.00 

$537,640.00 

$505,621.92 

$338,186.00 

$559,975.00 

$2,944,195.59 

$373,128.13 

$140,600.00 

$322,440.00 

$774,177.00 

$409,036.00 

Unit Sub Total 525LS 525.00 $14,434.38 $7,578,052.04 

Item Code 074020 Total No. of Proj. 525 Total Amount $7,578,052.04 

074023 TEMPORARY EROSION CONTROL M2 3 2 

M2 10 1 

M2 11 13 

12,500.00 

16,200.00 

219,919.00 

$1.64 

$1.00 

$0.45 

$20,500.00 

$16,200.00 

$99,111.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 16 248,619.00 $0.55 $135,811.00 

Item Code 074023 Total No. of Proj. 16 Total Amount $135,811.00 

074025 TEMPORARY SOIL STABILIZER KG 

KG 

6 

8 

1 

1 

1,020.00 

20.00 

$2.50 

$320.00 

$2,550.00 

$6,400.00 

Unit Sub Total KG 2 1,040.00 $8.61 $8,950.00 

Item Code 074025 Total No. of Proj. 2 Total Amount $8,950.00 

074026 TEMPORARY MULCH M3 

M3 

M3 

4 

10 

12 

2 

2 

1 

880.00 

41.70 

130.00 

$15.94 

$28.06 

$150.00 

$14,025.00 

$1,170.00 

$19,500.00 

Unit Sub Total M3 5 1,051.70 $32.99 $34,695.00 

Item Code 074026 Total No. of Proj. 5 Total Amount $34,695.00 

074027 TEMPORARY EROSION CONTROL BLANKET M2 

M2 

2 

5 

1 

1 

3,000.00 

60.00 

$6.00 

$40.00 

$18,000.00 

$2,400.00 

Unit Sub Total M2 2 3,060.00 $6.67 $20,400.00 

Item Code 074027 Total No. of Proj. 2 Total Amount $20,400.00 

074028 TEMPORARY FIBER ROLL M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

10 

11 

12 

6 

7 

2 

3 

1 

2 

6 

2 

7,820.00 

4,752.00 

385.00 

1,240.00 

38.00 

3,410.00 

8,384.00 

300.00 

$7.66 

$12.37 

$12.52 

$13.53 

$100.00 

$12.15 

$13.28 

$15.00 

$59,930.00 

$58,775.00 

$4,820.00 

$16,775.00 

$3,800.00 

$41,415.00 

$111,300.00 

$4,500.00 

Unit Sub Total M 29 26,329.00 $11.44 $301,315.00 

Item Code 074028 Total No. of Proj. 29 Total Amount $301,315.00 

074029 TEMPORARY SILT FENCE M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

3 

6 

7 

8 

6 

2,230.00 

4,900.00 

4,828.00 

3,815.00 

1,930.00 

$11.24 

$15.38 

$11.07 

$12.31 

$17.42 

$25,060.00 

$75,350.00 

$53,470.00 

$46,964.00 

$33,630.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074029 TEMPORARY SILT FENCE M 

M 

M 

M 

6 

8 

9 

12 

3 

1 

1 

3 

830.00 

420.00 

110.00 

1,140.00 

$20.24 

$5.00 

$20.00 

$11.67 

$16,800.00 

$2,100.00 

$2,200.00 

$13,300.00 

Unit Sub Total M 38 20,203.00 $13.31 $268,874.00 

Item Code 074029 Total No. of Proj. 38 Total Amount $268,874.00 

074030 TEMPORARY STRAW BALE EA 2 1 20.00 $30.00 $600.00 

Unit Sub Total EA 1 20.00 $30.00 $600.00 

Item Code 074030 Total No. of Proj. 1 Total Amount $600.00 

074031 TEMPORARY GRAVEL BAG BERM EA 3 1 320.00 $10.00 $3,200.00 

Unit Sub Total EA 1 320.00 $10.00 $3,200.00 

074031 TEMPORARY GRAVEL BAG BERM M 

M 

M 

5 

6 

8 

1 

1 

4 

13.00 

100.00 

142.00 

$10.00 

$70.00 

$61.13 

$130.00 

$7,000.00 

$8,680.00 

Unit Sub Total M 6 255.00 $62.00 $15,810.00 

Item Code 074031 Total No. of Proj. 7 Total Amount $19,010.00 

074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

8 

10 

11 

12 

7 

13 

7 

20 

15 

17 

2 

14 

6 

3 

12.00 

26.00 

8.00 

132.00 

31.00 

30.00 

2.00 

36.00 

20.00 

11.00 

$2,104.17 

$1,811.35 

$2,640.63 

$1,101.14 

$1,969.52 

$2,836.80 

$1,500.00 

$3,268.06 

$1,987.50 

$1,909.09 

$25,250.00 

$47,095.00 

$21,125.00 

$145,350.00 

$61,055.00 

$85,104.00 

$3,000.00 

$117,650.00 

$39,750.00 

$21,000.00 

Unit Sub Total EA 104 308.00 $1,838.89 $566,379.00 

074032 TEMPORARY CONCRETE WASHOUT FACILITY LS 

LS 

LS 

LS 

3 

5 

7 

10 

2 

1 

1 

1 

2.00 

1.00 

1.00 

1.00 

$3,250.00 

$15,000.00 

$3,580.00 

$5,000.00 

$6,500.00 

$15,000.00 

$3,580.00 

$5,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 5 5.00 $6,016.00 $30,080.00 

Item Code 074032 Total No. of Proj. 109 Total Amount $596,459.00 

074033 TEMPORARY CONSTRUCTION ENTRANCE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

6 

10 

11 

12 

4 

3 

12 

4 

2 

3 

10 

2 

12.00 

9.00 

88.00 

7.00 

3.00 

8.00 

27.00 

10.00 

$2,916.25 

$3,055.56 

$1,386.94 

$2,214.29 

$27,666.67 

$1,993.75 

$6,322.22 

$3,650.00 

$34,995.00 

$27,500.00 

$122,050.40 

$15,500.00 

$83,000.00 

$15,950.00 

$170,700.00 

$36,500.00 

074033 

Unit Sub Total 

TEMPORARY CONSTRUCTION ENTRANCE 

EA 

LS 3 

40 

1 

164.00 

1.00 

$3,086.56 

$10,000.00 

$506,195.40 

$10,000.00 

Unit Sub Total LS 1 1.00 $10,000.00 $10,000.00 

Item Code 074033 Total No. of Proj. 41 Total Amount $516,195.40 

074034 TEMPORARY COVER M2 

M2 

M2 

3 

4 

5 

2 

8 

5 

1,000.00 

10,960.00 

9,120.00 

$9.00 

$3.49 

$1.90 

$9,000.00 

$38,250.50 

$17,336.00 

Unit Sub Total M2 15 21,080.00 $3.06 $64,586.50 

Item Code 074034 Total No. of Proj. 15 Total Amount $64,586.50 

074035 TEMPORARY CHECK DAM M 

M 

M 

M 

M 

2 

3 

4 

5 

11 

1 

2 

1 

2 

1 

360.00 

245.00 

88.00 

295.00 

6.00 

$6.00 

$18.61 

$50.00 

$27.61 

$27.00 

$2,160.00 

$4,560.00 

$4,400.00 

$8,145.00 

$162.00 

Unit Sub Total M 7 994.00 $19.54 $19,427.00 

Item Code 074035 Total No. of Proj. 7 Total Amount $19,427.00 

074036 TEMPORARY STRAW BALE BARRIER M 

M 

M 

1 

2 

11 

1 

3 

1 

800.00 

280.00 

180.00 

$20.00 

$21.87 

$290.00 

$16,000.00 

$6,122.50 

$52,200.00 

Unit Sub Total M 5 1,260.00 $58.99 $74,322.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 074036 Total No. of Proj. 5 Total Amount $74,322.50 

074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION 
CONTROL) 

EA 3 2 

EA 4 1 

EA 11 3 

24.00 

9.00 

16.00 

$245.83 

$400.00 

$365.63 

$5,900.00 

$3,600.00 

$5,850.00 

Unit Sub Total 6EA 49.00 $313.27 $15,350.00 

Item Code 074037 Total No. of Proj. 6 Total Amount $15,350.00 

074038 TEMPORARY DRAINAGE INLET PROTECTION EA 2 1 

EA 3 1 

EA 4 9 

EA 5 1 

EA 6 2 

EA 8 3 

EA 10 1 

EA 11 13 

EA 12 1 

20.00 

2.00 

715.00 

4.00 

66.00 

115.00 

1.00 

151.00 

3.00 

$200.00 

$750.00 

$133.74 

$150.00 

$363.41 

$81.63 

$1,200.00 

$598.41 

$400.00 

$4,000.00 

$1,500.00 

$95,624.40 

$600.00 

$23,985.00 

$9,387.00 

$1,200.00 

$90,360.00 

$1,200.00 

Unit Sub Total 32EA 1,077.00 $211.57 $227,856.40 

Item Code 074038 Total No. of Proj. 32 Total Amount $227,856.40 

074041 STREET SWEEPING LS 4 1 

LS 5 1 

LS 6 1 

LS 8 2 

LS 10 1 

LS 11 19 

1.00 

1.00 

1.00 

2.00 

1.00 

19.00 

$100,000.00 

$34,600.00 

$4,000.00 

$17,250.00 

$13,500.00 

$24,215.79 

$100,000.00 

$34,600.00 

$4,000.00 

$34,500.00 

$13,500.00 

$460,100.00 

Unit Sub Total 25LS 25.00 $25,868.00 $646,700.00 

Item Code 074041 Total No. of Proj. 25 Total Amount $646,700.00 

074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) EA 4 1 

EA 12 1 

5.00 

3.00 

$500.00 

$4,000.00 

$2,500.00 

$12,000.00 

Unit Sub Total 2EA 8.00 $1,812.50 $14,500.00 

074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 4 7 

LS 6 3 

LS 8 3 

7.00 

3.00 

3.00 

$3,914.29 

$1,333.33 

$7,300.00 

$27,400.00 

$4,000.00 

$21,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 11 20 20.00 $4,822.40 $96,448.00 

Unit Sub Total LS 33 33.00 $4,537.82 $149,748.00 

Item Code 074042 Total No. of Proj. 35 Total Amount $164,248.00 

120090 CONSTRUCTION AREA SIGNS EA 

EA 

3 

12 

1 

1 

5.00 

12.00 

$750.00 

$250.00 

$3,750.00 

$3,000.00 

Unit Sub Total EA 2 17.00 $397.06 $6,750.00 

120090 CONSTRUCTION AREA SIGNS LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

28 

43 

35 

56 

42 

62 

84 

34 

12 

36 

34 

32 

28.00 

43.00 

35.00 

56.00 

42.00 

62.00 

84.00 

34.00 

12.00 

36.00 

34.00 

32.00 

$12,192.44 

$17,181.33 

$13,097.97 

$9,686.05 

$6,756.31 

$15,871.71 

$11,277.12 

$9,860.35 

$48,252.42 

$6,915.31 

$12,742.97 

$8,349.02 

$341,388.28 

$738,797.00 

$458,429.00 

$542,419.02 

$283,765.00 

$984,046.00 

$947,277.87 

$335,252.00 

$579,029.00 

$248,951.00 

$433,261.00 

$267,168.60 

Unit Sub Total LS 498 498.00 $12,369.04 $6,159,783.77 

Item Code 120090 Total No. of Proj. 500 Total Amount $6,166,533.77 

120100 TRAFFIC CONTROL SYSTEM LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

31 

45 

41 

58 

42 

62 

85 

34 

12 

36 

32 

32 

31.00 

45.00 

41.00 

58.00 

42.00 

62.00 

85.00 

34.00 

12.00 

36.00 

32.00 

32.00 

$65,888.61 

$101,760.13 

$75,353.96 

$81,857.22 

$57,616.07 

$89,493.08 

$250,371.08 

$92,094.40 

$151,992.75 

$89,736.36 

$94,946.77 

$62,116.06 

$2,042,547.00 

$4,579,206.00 

$3,089,512.50 

$4,747,718.49 

$2,419,874.90 

$5,548,571.00 

$21,281,541.48 

$3,131,209.50 

$1,823,913.00 

$3,230,509.00 

$3,038,296.50 

$1,987,714.00 

Unit Sub Total LS 510 510.00 $111,609.05 $56,920,613.37 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 120100 Total No. of Proj. 510 Total Amount $56,920,613.37 

120102 TRAFFIC CONTROL SURVEILLANCE LS 2 2 2.00 $74,342.00 $148,684.00 

Unit Sub Total LS 2 2.00 $74,342.00 $148,684.00 

Item Code 120102 Total No. of Proj. 2 Total Amount $148,684.00 

120110 FLASHING ARROW SIGN EA 

EA 

7 

8 

1 

2 

2.00 

6.00 

$250.00 

$2,416.67 

$500.00 

$14,500.00 

Unit Sub Total EA 3 8.00 $1,875.00 $15,000.00 

Item Code 120110 Total No. of Proj. 3 Total Amount $15,000.00 

120116 TYPE II BARRICADE EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

4 

5 

6 

7 

8 

11 

1 

1 

1 

1 

4 

1 

1 

6.00 

160.00 

2.00 

18.00 

36.00 

190.00 

9.00 

$300.00 

$10.00 

$50.00 

$80.00 

$100.00 

$20.00 

$37.00 

$1,800.00 

$1,600.00 

$100.00 

$1,440.00 

$3,600.00 

$3,800.00 

$333.00 

Unit Sub Total EA 10 421.00 $30.10 $12,673.00 

Item Code 120116 Total No. of Proj. 10 Total Amount $12,673.00 

120120 TYPE III BARRICADE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

5 

7 

6 

5 

5 

4 

7 

6 

1 

3 

3 

2 

41.00 

61.00 

305.00 

300.00 

148.00 

62.00 

146.00 

188.00 

4.00 

74.00 

49.00 

8.00 

$192.80 

$172.95 

$66.39 

$24.28 

$88.65 

$196.77 

$95.65 

$85.29 

$75.00 

$86.85 

$182.86 

$164.06 

$7,905.00 

$10,550.00 

$20,250.00 

$7,283.00 

$13,119.80 

$12,200.00 

$13,965.00 

$16,035.00 

$300.00 

$6,427.00 

$8,960.00 

$1,312.50 

Unit Sub Total EA 54 1,386.00 $85.36 $118,307.30 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 120120 Total No. of Proj. 54 Total Amount $118,307.30 

120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 1 3 

M2 2 4 

M2 3 3 

M2 4 5 

M2 5 1 

M2 7 6 

M2 8 4 

M2 12 1 

120.00 

55.00 

32.00 

383.00 

28.00 

570.00 

439.00 

90.00 

$38.29 

$78.02 

$67.91 

$60.45 

$9.45 

$18.33 

$20.23 

$30.00 

$4,595.00 

$4,291.00 

$2,173.00 

$23,151.25 

$264.60 

$10,450.00 

$8,881.00 

$2,700.00 

Unit Sub Total 27M2 1,717.00 $32.91 $56,505.85 

Item Code 120149 Total No. of Proj. 27 Total Amount $56,505.85 

120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 1 2 

M 2 4 

M 3 2 

M 4 6 

M 5 4 

M 6 5 

M 7 5 

M 10 1 

M 11 5 

M 12 1 

5,120.00 

31,010.00 

4,400.00 

7,376.00 

4,770.00 

41,550.00 

7,020.00 

1,180.00 

38,910.00 

420.00 

$4.54 

$4.69 

$6.90 

$8.36 

$6.22 

$5.19 

$6.25 

$4.70 

$4.61 

$6.00 

$23,240.00 

$145,350.00 

$30,360.00 

$61,652.00 

$29,662.00 

$215,508.40 

$43,887.00 

$5,546.00 

$179,538.00 

$2,520.00 

Unit Sub Total 35M 141,756.00 $5.20 $737,263.40 

Item Code 120151 Total No. of Proj. 35 Total Amount $737,263.40 

120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 1 1 

M2 2 2 

M2 3 2 

M2 4 4 

M2 5 1 

M2 6 3 

M2 7 2 

M2 8 1 

M2 9 1 

M2 10 1 

24.00 

413.20 

97.00 

76.00 

24.00 

122.00 

54.00 

42.00 

30.00 

22.00 

$80.00 

$76.36 

$74.93 

$210.53 

$131.00 

$126.15 

$77.78 

$27.00 

$150.00 

$181.50 

$1,920.00 

$31,550.00 

$7,268.00 

$16,000.00 

$3,144.00 

$15,390.00 

$4,200.00 

$1,134.00 

$4,500.00 

$3,993.00 

Page 12 



 
   

   

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 11 3 301.00 $27.55 $8,292.00 

Unit Sub Total M2 21 1,205.20 $80.81 $97,391.00 

Item Code 120152 Total No. of Proj. 21 Total Amount $97,391.00 

120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

8 

9 

10 

11 

12 

5 

9 

5 

6 

2 

7 

5 

1 

1 

4 

5 

14,260.00 

81,960.00 

11,180.00 

71,750.00 

5,510.00 

131,030.00 

81,340.00 

5,060.00 

8,580.00 

4,600.00 

29,870.00 

$3.46 

$1.33 

$2.57 

$1.88 

$2.95 

$0.68 

$0.66 

$2.00 

$1.00 

$3.43 

$0.84 

$49,280.00 

$109,204.00 

$28,771.00 

$134,863.90 

$16,279.20 

$88,818.00 

$53,278.00 

$10,120.00 

$8,580.00 

$15,798.00 

$25,154.50 

Unit Sub Total M 50 445,140.00 $1.21 $540,146.60 

Item Code 120159 Total No. of Proj. 50 Total Amount $540,146.60 

120165 CHANNELIZER (SURFACE MOUNTED) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

9 

13 

4 

14 

7 

6 

29 

7 

2 

6 

2 

9 

686.00 

3,245.00 

270.00 

864.00 

832.00 

2,326.00 

2,999.00 

4,050.00 

262.00 

1,300.00 

466.00 

285.00 

$32.85 

$34.99 

$39.70 

$29.90 

$26.28 

$30.05 

$37.32 

$17.50 

$45.62 

$40.99 

$32.06 

$31.39 

$22,538.00 

$113,530.00 

$10,720.00 

$25,835.00 

$21,868.50 

$69,907.00 

$111,936.00 

$70,870.00 

$11,952.00 

$53,290.00 

$14,940.00 

$8,947.00 

Unit Sub Total EA 108 17,585.00 $30.50 $536,333.50 

Item Code 120165 Total No. of Proj. 108 Total Amount $536,333.50 

120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN 
PLACE) 

EA 

EA 

1 

5 

1 

2 

8.00 

134.00 

$100.00 

$30.12 

$800.00 

$4,036.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN 
PLACE) 

EA 

EA 

EA 

EA 

7 

8 

10 

11 

6 

1 

2 

1 

140.00 

39.00 

670.00 

14.00 

$37.72 

$40.00 

$45.99 

$60.00 

$5,280.50 

$1,560.00 

$30,810.00 

$840.00 

Unit Sub Total EA 13 1,005.00 $43.11 $43,326.50 

Item Code 120166 Total No. of Proj. 13 Total Amount $43,326.50 

120182 PORTABLE DELINEATOR EA 

EA 

1 

2 

1 

1 

270.00 

170.00 

$10.00 

$30.00 

$2,700.00 

$5,100.00 

Unit Sub Total EA 2 440.00 $17.73 $7,800.00 

Item Code 120182 Total No. of Proj. 2 Total Amount $7,800.00 

120200 FLASHING BEACON (PORTABLE) EA 

EA 

EA 

EA 

1 

3 

8 

9 

1 

1 

4 

1 

4.00 

4.00 

15.00 

16.00 

$1,500.00 

$2,000.00 

$1,841.33 

$450.00 

$6,000.00 

$8,000.00 

$27,620.00 

$7,200.00 

Unit Sub Total EA 7 39.00 $1,251.79 $48,820.00 

120200 FLASHING BEACON (PORTABLE) LS 1 1 1.00 $2,660.00 $2,660.00 

Unit Sub Total LS 1 1.00 $2,660.00 $2,660.00 

Item Code 120200 Total No. of Proj. 8 Total Amount $51,480.00 

120300 TEMPORARY PAVEMENT MARKER EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

3 

5 

5 

4 

4 

3 

7 

1 

2 

6 

4 

630.00 

2,630.00 

1,095.00 

2,645.00 

715.00 

1,880.00 

40,296.00 

52.00 

1,768.00 

3,924.00 

3,456.00 

$5.61 

$4.40 

$6.57 

$4.26 

$10.61 

$5.44 

$3.13 

$6.00 

$4.18 

$4.39 

$4.83 

$3,535.00 

$11,570.00 

$7,194.00 

$11,276.75 

$7,584.00 

$10,226.40 

$126,322.00 

$312.00 

$7,397.60 

$17,232.00 

$16,679.00 

Unit Sub Total EA 44 59,091.00 $3.71 $219,328.75 

Page 14 



 
   

   

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 120300 Total No. of Proj. 44 Total Amount $219,328.75 

121100 TEMPORARY EROSION CONTROL M2 3 1 3,550.00 $0.60 $2,130.00 

Unit Sub Total M2 1 3,550.00 $0.60 $2,130.00 

Item Code 121100 Total No. of Proj. 1 Total Amount $2,130.00 

121140 TEMPORARY METAL BEAM GUARD RAILING M 2 1 180.00 $82.00 $14,760.00 

Unit Sub Total M 1 180.00 $82.00 $14,760.00 

Item Code 121140 Total No. of Proj. 1 Total Amount $14,760.00 

121161 TEMPORARY TERMINAL SECTION (TYPE K) 

Unit Sub Total 

EA 

EA 

7 7 

7 

17.00 

17.00 

$932.35 

$932.35 

$15,850.00 

$15,850.00 

Item Code 121161 Total No. of Proj. 7 Total Amount $15,850.00 

128201 TEMPORARY DELINEATOR (CLASS 1) EA 

EA 

2 

3 

2 

1 

52.00 

9.00 

$33.92 

$50.00 

$1,764.00 

$450.00 

Unit Sub Total EA 3 61.00 $36.30 $2,214.00 

Item Code 128201 Total No. of Proj. 3 Total Amount $2,214.00 

128601 TEMPORARY SIGNAL SYSTEM LS 

LS 

LS 

LS 

2 

4 

5 

6 

2 

6 

1 

1 

2.00 

6.00 

1.00 

1.00 

$77,500.00 

$54,656.67 

$124,000.00 

$58,000.00 

$155,000.00 

$327,940.00 

$124,000.00 

$58,000.00 

Unit Sub Total LS 10 10.00 $66,494.00 $664,940.00 

Item Code 128601 Total No. of Proj. 10 Total Amount $664,940.00 

128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

7 

8 

11 

12 

23 

17 

6 

23 

2 

4 

27 

32 

6 

57.00 

44.00 

12.00 

56.00 

8.00 

8.00 

61.00 

98.00 

12.00 

$4,822.48 

$5,592.95 

$4,450.00 

$4,785.36 

$2,750.00 

$4,697.50 

$3,629.21 

$7,731.86 

$5,233.33 

$274,881.20 

$246,090.00 

$53,400.00 

$267,980.00 

$22,000.00 

$37,580.00 

$221,382.00 

$757,722.00 

$62,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 140 356.00 $5,460.21 $1,943,835.20 

128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

12 

7 

23 

35 

20 

39 

60 

1 

1 

9 

36 

21 

7.00 

23.00 

35.00 

20.00 

39.00 

60.00 

1.00 

1.00 

9.00 

36.00 

21.00 

$6,511.43 

$17,688.26 

$18,655.49 

$13,479.03 

$7,857.10 

$13,139.40 

$100.00 

$6,500.00 

$14,244.44 

$11,007.83 

$9,345.76 

$45,580.00 

$406,830.00 

$652,942.00 

$269,580.64 

$306,427.00 

$788,364.00 

$100.00 

$6,500.00 

$128,200.00 

$396,282.00 

$196,261.00 

Unit Sub Total LS 252 252.00 $12,686.77 $3,197,066.64 

Item Code 128650 Total No. of Proj. 392 Total Amount $5,140,901.84 

128660 TEMPORARY FLASHING BEACON LS 2 6 6.00 $19,041.67 $114,250.00 

Unit Sub Total LS 6 6.00 $19,041.67 $114,250.00 

Item Code 128660 Total No. of Proj. 6 Total Amount $114,250.00 

129000 TEMPORARY RAILING (TYPE K) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

4 

12 

3 

23 

8 

7 

27 

2 

1 

5 

17 

13 

4,090.00 

17,406.00 

3,860.00 

40,512.00 

5,310.00 

55,588.00 

156,950.00 

130.00 

200.00 

22,690.00 

21,854.00 

18,042.00 

$62.40 

$84.92 

$68.58 

$29.22 

$72.42 

$32.71 

$47.19 

$292.31 

$200.00 

$41.73 

$56.08 

$45.47 

$255,200.00 

$1,478,050.00 

$264,720.00 

$1,183,860.00 

$384,558.00 

$1,818,200.00 

$7,406,520.00 

$38,000.00 

$40,000.00 

$946,944.00 

$1,225,670.00 

$820,412.50 

Unit Sub Total M 122 346,632.00 $45.76 $15,862,134.50 

Item Code 129000 Total No. of Proj. 122 Total Amount $15,862,134.50 

129100 TEMPORARY CRASH CUSHION MODULE EA 1 3 520.00 $252.69 $131,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

129100 TEMPORARY CRASH CUSHION MODULE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

6 

7 

9 

10 

11 

12 

10 

2 

18 

7 

5 

28 

1 

5 

12 

13 

556.00 

39.00 

1,349.00 

434.00 

980.00 

2,850.00 

28.00 

636.00 

894.00 

644.00 

$343.69 

$210.26 

$174.31 

$243.15 

$374.34 

$246.89 

$400.00 

$204.47 

$266.88 

$232.11 

$191,090.00 

$8,200.00 

$235,143.75 

$105,525.60 

$366,850.00 

$703,650.00 

$11,200.00 

$130,040.00 

$238,588.00 

$149,482.00 

Unit Sub Total EA 104 8,930.00 $254.33 $2,271,169.35 

Item Code 129100 Total No. of Proj. 104 Total Amount $2,271,169.35 

129110 TEMPORARY CRASH CUSHION EA 

EA 

4 

8 

3 

1 

53.00 

14.00 

$200.94 

$350.00 

$10,650.00 

$4,900.00 

Unit Sub Total EA 4 67.00 $232.09 $15,550.00 

Item Code 129110 Total No. of Proj. 4 Total Amount $15,550.00 

129150 TEMPORARY TRAFFIC SCREEN M 

M 

M 

M 

M 

3 

4 

7 

10 

12 

1 

4 

1 

3 

10 

1,910.00 

4,010.00 

940.00 

20,210.00 

11,050.00 

$35.00 

$15.10 

$15.00 

$19.55 

$9.51 

$66,850.00 

$60,540.00 

$14,100.00 

$395,170.00 

$105,050.00 

Unit Sub Total M 19 38,120.00 $16.83 $641,710.00 

Item Code 129150 Total No. of Proj. 19 Total Amount $641,710.00 

150205 ABANDON REINFORCED CONCRETE BOX EA 7 1 1.00 $2,800.00 $2,800.00 

Unit Sub Total EA 1 1.00 $2,800.00 $2,800.00 

Item Code 150205 Total No. of Proj. 1 Total Amount $2,800.00 

150206 ABANDON CULVERT EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

5 

7 

2 

3 

5 

14.00 

33.00 

5.00 

10.00 

15.00 

$2,276.14 

$2,058.79 

$2,368.00 

$1,480.00 

$1,505.47 

$31,866.00 

$67,940.00 

$11,840.00 

$14,800.00 

$22,582.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150206 ABANDON CULVERT EA 

EA 

EA 

EA 

6 

10 

11 

12 

3 

3 

2 

1 

13.00 

32.00 

6.00 

5.00 

$1,553.85 

$1,431.25 

$1,750.00 

$1,000.00 

$20,200.00 

$45,800.00 

$10,500.00 

$5,000.00 

Unit Sub Total EA 31 133.00 $1,733.29 $230,528.00 

150206 ABANDON CULVERT M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

8 

10 

11 

12 

2 

1 

2 

3 

1 

1 

2 

1 

1 

149.00 

13.00 

352.00 

202.00 

60.00 

64.00 

1,250.00 

24.00 

140.00 

$84.30 

$150.00 

$52.56 

$77.25 

$18.00 

$75.00 

$34.15 

$600.00 

$60.00 

$12,560.00 

$1,950.00 

$18,500.00 

$15,605.00 

$1,080.00 

$4,800.00 

$42,690.00 

$14,400.00 

$8,400.00 

Unit Sub Total M 14 2,254.00 $53.23 $119,985.00 

Item Code 150206 Total No. of Proj. 45 Total Amount $350,513.00 

150221 ABANDON INLET EA 

EA 

EA 

EA 

EA 

2 

4 

6 

7 

11 

1 

2 

1 

1 

1 

5.00 

22.00 

4.00 

2.00 

2.00 

$1,000.00 

$918.18 

$1,500.00 

$550.00 

$840.00 

$5,000.00 

$20,200.00 

$6,000.00 

$1,100.00 

$1,680.00 

Unit Sub Total EA 6 35.00 $970.86 $33,980.00 

Item Code 150221 Total No. of Proj. 6 Total Amount $33,980.00 

150224 ABANDON MANHOLE EA 

EA 

EA 

3 

7 

12 

1 

1 

1 

2.00 

1.00 

1.00 

$3,000.00 

$5,000.00 

$1,000.00 

$6,000.00 

$5,000.00 

$1,000.00 

Unit Sub Total EA 3 4.00 $3,000.00 $12,000.00 

Item Code 150224 Total No. of Proj. 3 Total Amount $12,000.00 

150227 ABANDON PIPELINE EA 

EA 

7 

12 

1 

1 

13.00 

4.00 

$2,200.00 

$1,500.00 

$28,600.00 

$6,000.00 

Unit Sub Total EA 2 17.00 $2,035.29 $34,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150227 ABANDON PIPELINE M 

M 

M 

2 

7 

10 

1 

1 

1 

50.00 

54.00 

6,400.00 

$150.00 

$150.00 

$12.50 

$7,500.00 

$8,100.00 

$80,000.00 

Unit Sub Total M 3 6,504.00 $14.70 $95,600.00 

Item Code 150227 Total No. of Proj. 5 Total Amount $130,200.00 

150229 ABANDON WATER WELL EA 10 1 4.00 $1,200.00 $4,800.00 

Unit Sub Total EA 1 4.00 $1,200.00 $4,800.00 

Item Code 150229 Total No. of Proj. 1 Total Amount $4,800.00 

150241 ABANDON SEWER EA 4 1 6.00 $1,000.00 $6,000.00 

Unit Sub Total EA 1 6.00 $1,000.00 $6,000.00 

Item Code 150241 Total No. of Proj. 1 Total Amount $6,000.00 

150305 OBLITERATE SURFACING M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

6 

7 

10 

2 

3 

1 

2 

3 

2 

1 

350.00 

6,800.00 

150.00 

5,700.00 

1,580.00 

6,260.00 

7,620.00 

$10.01 

$7.62 

$2.25 

$3.90 

$8.75 

$3.06 

$3.00 

$3,503.00 

$51,790.00 

$337.50 

$22,248.00 

$13,818.50 

$19,140.00 

$22,860.00 

Unit Sub Total M2 14 28,460.00 $4.70 $133,697.00 

Item Code 150305 Total No. of Proj. 14 Total Amount $133,697.00 

150604 REMOVE WOOD FENCE M 

M 

1 

4 

2 

1 

1,190.00 

24.00 

$7.35 

$50.00 

$8,741.60 

$1,200.00 

Unit Sub Total M 3 1,214.00 $8.19 $9,941.60 

Item Code 150604 Total No. of Proj. 3 Total Amount $9,941.60 

150605 REMOVE FENCE M 

M 

M 

M 

M 

M 

1 

2 

3 

5 

6 

7 

2 

1 

1 

1 

2 

3 

241.00 

20.00 

37.00 

410.00 

1,190.00 

600.00 

$8.92 

$20.00 

$64.00 

$12.00 

$8.89 

$16.94 

$2,150.00 

$400.00 

$2,368.00 

$4,920.00 

$10,577.50 

$10,162.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150605 REMOVE FENCE M 

M 

9 

10 

1 

1 

150.00 

2,250.00 

$20.00 

$14.00 

$3,000.00 

$31,500.00 

Unit Sub Total M 12 4,898.00 $13.29 $65,078.00 

Item Code 150605 Total No. of Proj. 12 Total Amount $65,078.00 

150606 REMOVE FENCE (TYPE BW) M 

M 

5 

10 

2 

1 

2,050.00 

3,200.00 

$3.00 

$12.00 

$6,150.00 

$38,400.00 

Unit Sub Total M 3 5,250.00 $8.49 $44,550.00 

Item Code 150606 Total No. of Proj. 3 Total Amount $44,550.00 

150607 REMOVE FENCE (TYPE WM) M 

M 

M 

2 

3 

6 

1 

1 

1 

9,230.00 

7,530.00 

1,580.00 

$7.00 

$3.32 

$6.00 

$64,610.00 

$24,999.60 

$9,480.00 

Unit Sub Total M 3 18,340.00 $5.40 $99,089.60 

Item Code 150607 Total No. of Proj. 3 Total Amount $99,089.60 

150608 REMOVE CHAIN LINK FENCE M 

M 

M 

M 

M 

M 

M 

M 

2 

4 

6 

7 

8 

10 

11 

12 

3 

2 

1 

11 

2 

1 

4 

5 

108.20 

290.00 

180.00 

10,650.00 

355.00 

130.00 

875.00 

2,265.00 

$20.99 

$8.07 

$12.00 

$18.28 

$33.07 

$22.00 

$19.54 

$14.43 

$2,271.00 

$2,340.00 

$2,160.00 

$194,680.20 

$11,740.00 

$2,860.00 

$17,095.00 

$32,690.00 

Unit Sub Total M 29 14,853.20 $17.90 $265,836.20 

Item Code 150608 Total No. of Proj. 29 Total Amount $265,836.20 

150615 REMOVE ENTRANCE TAPER EA 

EA 

1 

10 

1 

1 

1.00 

1.00 

$1,000.00 

$600.00 

$1,000.00 

$600.00 

Unit Sub Total EA 2 2.00 $800.00 $1,600.00 

Item Code 150615 Total No. of Proj. 2 Total Amount $1,600.00 

150620 REMOVE GATE EA 

EA 

2 

7 

1 

1 

1.00 

2.00 

$750.00 

$400.00 

$750.00 

$800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 2 3.00 $516.67 $1,550.00 

Item Code 150620 Total No. of Proj. 2 Total Amount $1,550.00 

150630 REMOVE MARKER EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

10 

1 

1 

1 

1 

1 

1 

3 

2 

3.00 

450.00 

5.00 

84.00 

2.00 

3,930.00 

52.00 

2.00 

$100.00 

$22.00 

$12.00 

$6.00 

$50.00 

$5.00 

$30.92 

$27.50 

$300.00 

$9,900.00 

$60.00 

$504.00 

$100.00 

$19,650.00 

$1,608.00 

$55.00 

Unit Sub Total EA 11 4,528.00 $7.11 $32,177.00 

Item Code 150630 Total No. of Proj. 11 Total Amount $32,177.00 

150656 REMOVE CABLE BARRIER M 

M 

4 

10 

1 

1 

25,100.00 

4,270.00 

$4.00 

$10.00 

$100,400.00 

$42,700.00 

Unit Sub Total M 2 29,370.00 $4.87 $143,100.00 

Item Code 150656 Total No. of Proj. 2 Total Amount $143,100.00 

150658 REMOVE CABLE ANCHOR ASSEMBLY EA 4 2 2.00 $850.00 $1,700.00 

Unit Sub Total EA 2 2.00 $850.00 $1,700.00 

Item Code 150658 Total No. of Proj. 2 Total Amount $1,700.00 

150659 REMOVE TERMINAL SECTION EA 

EA 

2 

4 

2 

1 

9.00 

1.00 

$404.44 

$100.00 

$3,640.00 

$100.00 

Unit Sub Total EA 3 10.00 $374.00 $3,740.00 

Item Code 150659 Total No. of Proj. 3 Total Amount $3,740.00 

150662 REMOVE METAL BEAM GUARD RAILING M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

6 

15 

7 

12 

13 

8 

22 

765.00 

4,107.00 

831.00 

12,274.00 

2,058.00 

1,118.00 

15,884.00 

$24.62 

$21.47 

$49.40 

$22.31 

$32.81 

$33.19 

$50.73 

$18,836.00 

$88,178.00 

$41,050.00 

$273,874.00 

$67,520.55 

$37,106.00 

$805,816.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150662 REMOVE METAL BEAM GUARD RAILING M 

M 

M 

M 

M 

8 

9 

10 

11 

12 

3 

2 

11 

15 

10 

206.00 

860.00 

2,417.00 

7,376.00 

1,288.00 

$38.34 

$37.21 

$29.08 

$22.07 

$32.03 

$7,898.00 

$32,000.00 

$70,296.00 

$162,784.00 

$41,256.00 

Unit Sub Total M 124 49,184.00 $33.48 $1,646,614.55 

Item Code 150662 Total No. of Proj. 124 Total Amount $1,646,614.55 

150665 REMOVE SINGLE METAL BEAM BARRIER M 

M 

4 

6 

2 

1 

9,720.00 

60.00 

$16.44 

$21.00 

$159,750.00 

$1,260.00 

Unit Sub Total M 3 9,780.00 $16.46 $161,010.00 

Item Code 150665 Total No. of Proj. 3 Total Amount $161,010.00 

150667 REMOVE DOUBLE METAL BEAM BARRIER M 4 2 14,020.00 $18.68 $261,920.00 

Unit Sub Total M 2 14,020.00 $18.68 $261,920.00 

Item Code 150667 Total No. of Proj. 2 Total Amount $261,920.00 

150668 REMOVE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

12 

3 

3 

1 

3 

2 

3 

1 

1 

2 

2 

9.00 

27.00 

1.00 

19.00 

2.00 

17.00 

6.00 

6.00 

7.00 

7.00 

$548.89 

$200.00 

$250.00 

$410.53 

$100.00 

$439.71 

$300.00 

$45.00 

$517.14 

$500.00 

$4,940.00 

$5,400.00 

$250.00 

$7,800.00 

$200.00 

$7,475.00 

$1,800.00 

$270.00 

$3,620.00 

$3,500.00 

Unit Sub Total EA 21 101.00 $349.06 $35,255.00 

Item Code 150668 Total No. of Proj. 21 Total Amount $35,255.00 

150676 REMOVE CABLE RAILING M 11 1 3.80 $350.00 $1,330.00 

Unit Sub Total M 1 3.80 $350.00 $1,330.00 

Item Code 150676 Total No. of Proj. 1 Total Amount $1,330.00 

150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 1 2 1,260.00 $7.86 $9,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

7 

10 

3 

1 

4 

1 

4 

1 

367.00 

270.00 

16,130.00 

1,530.00 

43,560.00 

460.00 

$21.83 

$27.00 

$3.62 

$6.00 

$2.02 

$2.00 

$8,011.00 

$7,290.00 

$58,450.00 

$9,180.00 

$87,896.00 

$920.00 

M 

M 

11 

12 

4 

2 

8,370.00 

2,220.00 

$9.13 

$1.33 

$76,390.00 

$2,963.00 

Unit Sub Total M 22 74,167.00 $3.52 $261,000.00 

Item Code 150701 Total No. of Proj. 22 Total Amount $261,000.00 

150702 REMOVE YELLOW PAINTED PAVEMENT 
MARKING 

M2 12 1 160.00 $25.00 $4,000.00 

Unit Sub Total M2 1 160.00 $25.00 $4,000.00 

Item Code 150702 Total No. of Proj. 1 Total Amount $4,000.00 

150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

10 

12 

6 

7 

6 

17 

9 

10 

17 

7 

10 

13 

7,530.00 

16,112.00 

11,900.00 

130,795.00 

68,890.00 

27,719.00 

168,401.00 

91,308.00 

51,539.00 

39,380.00 

$7.63 

$6.69 

$7.58 

$2.37 

$2.00 

$3.33 

$1.96 

$0.88 

$2.20 

$2.12 

$57,420.00 

$107,746.00 

$90,243.00 

$309,563.75 

$138,119.00 

$92,186.40 

$330,675.50 

$80,616.00 

$113,281.50 

$83,313.10 

Unit Sub Total M 102 613,574.00 $2.29 $1,403,164.25 

150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE 

M2 11 1 300.00 $37.00 $11,100.00 

Unit Sub Total M2 1 300.00 $37.00 $11,100.00 

Item Code 150704 Total No. of Proj. 103 Total Amount $1,414,264.25 

150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT 
MARKING 

M 1 1 49.00 $110.00 $5,390.00 

Unit Sub Total M 1 49.00 $110.00 $5,390.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT 
MARKING 

M2 

M2 

M2 

1 

2 

3 

1 

2 

1 

75.00 

62.00 

7.00 

$100.00 

$109.27 

$100.00 

$7,500.00 

$6,775.00 

$700.00 

M2 

M2 

6 

7 

4 

1 

430.00 

1.20 

$39.68 

$425.00 

$17,064.00 

$510.00 

M2 

M2 

8 

9 

2 

1 

136.00 

15.00 

$36.26 

$55.00 

$4,932.00 

$825.00 

M2 

M2 

10 

12 

2 

1 

171.00 

61.00 

$46.61 

$40.00 

$7,970.00 

$2,440.00 

Unit Sub Total M2 15 958.20 $50.84 $48,716.00 

Item Code 150705 Total No. of Proj. 16 Total Amount $54,106.00 

150706 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE AND PAVEMENT MARKING 

M2 

M2 

4 

11 

1 

1 

120.00 

3,940.00 

$220.00 

$16.50 

$26,400.00 

$65,010.00 

Unit Sub Total M2 2 4,060.00 $22.51 $91,410.00 

Item Code 150706 Total No. of Proj. 2 Total Amount $91,410.00 

150710 REMOVE TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

1 

5 

8 

1 

2 

3 

10 

1 

600.00 

1,850.00 

4,546.00 

230.00 

1,460.00 

103,270.00 

149,721.00 

400.00 

$6.00 

$7.32 

$8.73 

$20.00 

$3.38 

$1.68 

$1.39 

$1.20 

$3,600.00 

$13,535.00 

$39,687.50 

$4,600.00 

$4,940.00 

$173,260.00 

$208,856.00 

$480.00 

M 

M 

M 

9 

10 

11 

1 

1 

6 

5,260.00 

24,200.00 

27,138.00 

$2.00 

$1.80 

$2.42 

$10,520.00 

$43,560.00 

$65,635.00 

Unit Sub Total M 39 318,675.00 $1.78 $568,673.50 

150710 REMOVE TRAFFIC STRIPE M2 

M2 

2 

11 

1 

1 

16.00 

3,560.00 

$100.00 

$7.60 

$1,600.00 

$27,056.00 

Unit Sub Total M2 2 3,576.00 $8.01 $28,656.00 

Item Code 150710 Total No. of Proj. 41 Total Amount $597,329.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150711 REMOVE PAINTED TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

M 

1 

2 

4 

5 

7 

10 

12 

4 

2 

5 

2 

7 

3 

9 

3,400.00 

132.00 

9,850.00 

2,990.00 

92,800.00 

21,540.00 

35,700.00 

$2.82 

$13.94 

$1.36 

$2.19 

$1.31 

$1.62 

$1.54 

$9,600.00 

$1,840.00 

$13,402.20 

$6,548.00 

$121,913.00 

$34,796.00 

$54,852.00 

Unit Sub Total M 32 166,412.00 $1.46 $242,951.20 

Item Code 150711 Total No. of Proj. 32 Total Amount $242,951.20 

150712 REMOVE PAINTED PAVEMENT MARKING M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

3 

4 

6 

7 

10 

12 

1 

1 

3 

1 

3 

1 

1 

30.00 

7.80 

109.00 

24.00 

146.00 

38.00 

90.00 

$30.00 

$216.00 

$29.35 

$25.00 

$32.37 

$27.00 

$20.00 

$900.00 

$1,684.80 

$3,198.75 

$600.00 

$4,726.00 

$1,026.00 

$1,800.00 

Unit Sub Total M2 11 444.80 $31.33 $13,935.55 

Item Code 150712 Total No. of Proj. 11 Total Amount $13,935.55 

150713 REMOVE PAVEMENT MARKING M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

6 

7 

8 

11 

12 

1 

11 

5 

1 

1 

6 

4 

2 

1 

5.00 

564.00 

36.40 

10.00 

4.20 

693.00 

260.00 

788.00 

8.00 

$300.00 

$67.58 

$68.02 

$100.00 

$65.00 

$22.50 

$16.27 

$15.14 

$115.00 

$1,500.00 

$38,116.20 

$2,476.00 

$1,000.00 

$273.00 

$15,590.00 

$4,230.00 

$11,934.00 

$920.00 

Unit Sub Total M2 32 2,368.60 $32.10 $76,039.20 

Item Code 150713 Total No. of Proj. 32 Total Amount $76,039.20 

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

1 

2 

3 

12 

4 

5 

12,150.00 

9,880.00 

17,540.00 

$4.14 

$3.78 

$2.84 

$50,257.80 

$37,370.00 

$49,877.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

M 

4 

5 

6 

7 

8 

10 

12 

17 

11 

9 

19 

10 

10 

19 

127,455.00 

40,090.00 

192,248.00 

343,820.00 

68,160.00 

31,650.00 

57,526.00 

$1.60 

$2.19 

$1.09 

$1.45 

$1.05 

$1.17 

$1.67 

$203,903.20 

$87,841.50 

$210,004.54 

$498,703.50 

$71,325.00 

$37,041.00 

$95,960.00 

Unit Sub Total M 116 900,519.00 $1.49 $1,342,284.04 

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M2 3 1 520.00 $31.00 $16,120.00 

Unit Sub Total M2 1 520.00 $31.00 $16,120.00 

Item Code 150714 Total No. of Proj. 117 Total Amount $1,358,404.04 

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M 12 1 14.00 $18.00 $252.00 

Unit Sub Total M 1 14.00 $18.00 $252.00 

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

11 

9 

6 

14 

10 

16 

11 

12 

17 

1 

12 

838.00 

1,201.00 

490.10 

1,390.00 

1,005.30 

2,175.20 

428.00 

1,321.00 

1,038.00 

65.00 

1,761.00 

$41.72 

$39.06 

$37.86 

$30.55 

$27.56 

$26.14 

$28.72 

$21.78 

$42.13 

$22.00 

$22.07 

$34,965.50 

$46,910.00 

$18,557.00 

$42,468.25 

$27,702.00 

$56,868.61 

$12,293.50 

$28,777.00 

$43,735.50 

$1,430.00 

$38,857.00 

Unit Sub Total M2 119 11,712.60 $30.10 $352,564.36 

Item Code 150715 Total No. of Proj. 120 Total Amount $352,816.36 

150717 REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING 

M 7 2 13,870.00 $0.95 $13,230.00 

Unit Sub Total M 2 13,870.00 $0.95 $13,230.00 

150717 REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING 

M2 

M2 

M2 

7 

8 

11 

1 

1 

9 

27.00 

140.00 

20,878.00 

$30.00 

$33.00 

$10.46 

$810.00 

$4,620.00 

$218,345.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 11 21,045.00 $10.63 $223,775.00 

Item Code 150717 Total No. of Proj. 13 Total Amount $237,005.00 

150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE 
AND PAVEMENT MARKING 

M2 

M2 

8 

9 

1 

1 

60.00 

710.00 

$15.00 

$21.00 

$900.00 

$14,910.00 

Unit Sub Total M2 2 770.00 $20.53 $15,810.00 

Item Code 150718 Total No. of Proj. 2 Total Amount $15,810.00 

150720 REMOVE CONTRAST TREATMENT M2 5 2 1,490.00 $4.20 $6,262.00 

Unit Sub Total M2 2 1,490.00 $4.20 $6,262.00 

Item Code 150720 Total No. of Proj. 2 Total Amount $6,262.00 

150722 REMOVE PAVEMENT MARKER EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

6 

1 

18 

7 

9 

30 

16 

10 

2 

16 

120.00 

1,880.00 

2.00 

93,673.00 

3,500.00 

24,468.00 

411,353.00 

67,647.00 

9,578.00 

5,360.00 

32,143.00 

$3.00 

$14.73 

$70.00 

$1.56 

$2.49 

$1.06 

$1.59 

$1.06 

$1.26 

$1.50 

$1.17 

$360.00 

$27,686.50 

$140.00 

$146,025.00 

$8,723.00 

$25,914.30 

$656,091.00 

$71,729.60 

$12,054.20 

$8,027.00 

$37,670.42 

150722 REMOVE PAVEMENT MARKER 

Unit Sub Total EA 

M 

M 

3 

12 

116 

3 

1 

649,724.00 

4,530.00 

860.00 

$1.53 

$1.50 

$2.00 

$994,421.02 

$6,810.00 

$1,720.00 

Unit Sub Total M 4 5,390.00 $1.58 $8,530.00 

Item Code 150722 Total No. of Proj. 120 Total Amount $1,002,951.02 

150730 REMOVE CHANNELIZERS EA 

EA 

1 

7 

1 

3 

13.00 

83.00 

$50.00 

$16.51 

$650.00 

$1,370.00 

Unit Sub Total EA 4 96.00 $21.04 $2,020.00 

Item Code 150730 Total No. of Proj. 4 Total Amount $2,020.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150740 REMOVE SIGN EA 2 1 1.00 $250.00 $250.00 

Unit Sub Total EA 1 1.00 $250.00 $250.00 

Item Code 150740 Total No. of Proj. 1 Total Amount $250.00 

150742 REMOVE ROADSIDE SIGN EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

4 

17 

15 

9 

6 

13 

15 

3 

1 

10 

14 

4 

64.00 

554.00 

112.00 

38.00 

26.00 

86.00 

418.00 

28.00 

63.00 

113.00 

67.00 

9.00 

$109.22 

$110.93 

$100.43 

$747.50 

$119.60 

$122.38 

$202.75 

$195.00 

$100.00 

$163.50 

$254.04 

$140.00 

$6,990.00 

$61,453.00 

$11,248.00 

$28,405.00 

$3,109.70 

$10,525.00 

$84,750.00 

$5,460.00 

$6,300.00 

$18,475.00 

$17,021.00 

$1,260.00 

Unit Sub Total EA 111 1,578.00 $161.59 $254,996.70 

Item Code 150742 Total No. of Proj. 111 Total Amount $254,996.70 

150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 

EA 

EA 

EA 

EA 

EA 

1 

4 

5 

7 

8 

12 

2 

3 

2 

6 

2 

9 

123.00 

13.00 

6.00 

127.00 

17.00 

79.00 

$352.44 

$99.38 

$141.67 

$170.67 

$276.47 

$118.48 

$43,350.00 

$1,292.00 

$850.00 

$21,675.00 

$4,700.00 

$9,360.00 

Unit Sub Total EA 24 365.00 $222.54 $81,227.00 

Item Code 150744 Total No. of Proj. 24 Total Amount $81,227.00 

150745 REMOVE ROADSIDE SIGN (METAL POST) 

Unit Sub Total 

EA 

EA 

12 1 

1 

14.00 

14.00 

$200.00 

$200.00 

$2,800.00 

$2,800.00 

Item Code 150745 Total No. of Proj. 1 Total Amount $2,800.00 

150746 REMOVE ROADSIDE SIGN (TIMBER POLE) 

Unit Sub Total 

EA 

EA 

5 1 

1 

1.00 

1.00 

$450.00 

$450.00 

$450.00 

$450.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 150746 Total No. of Proj. 1 Total Amount $450.00 

150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD) 

EA 3 1 

EA 4 1 

EA 7 1 

EA 12 6 

18.00 

5.00 

13.00 

24.00 

$300.00 

$250.00 

$60.00 

$71.08 

$5,400.00 

$1,250.00 

$780.00 

$1,706.00 

Unit Sub Total 9EA 60.00 $152.27 $9,136.00 

Item Code 150747 Total No. of Proj. 9 Total Amount $9,136.00 

150748 REMOVE ROADSIDE SIGN PANEL EA 1 2 

EA 2 1 

EA 4 1 

EA 7 4 

EA 12 3 

5.00 

5.00 

2.00 

77.00 

10.00 

$220.00 

$336.00 

$52.50 

$94.03 

$102.00 

$1,100.00 

$1,680.00 

$105.00 

$7,240.00 

$1,020.00 

Unit Sub Total 11EA 99.00 $112.58 $11,145.00 

Item Code 150748 Total No. of Proj. 11 Total Amount $11,145.00 

150749 REMOVE METAL POST EA 7 1 6.00 $316.00 $1,896.00 

Unit Sub Total 1EA 6.00 $316.00 $1,896.00 

Item Code 150749 Total No. of Proj. 1 Total Amount $1,896.00 

150750 REMOVE ROADSIDE SIGN (STEEL POST) EA 12 1 1.00 $250.00 $250.00 

Unit Sub Total 1EA 1.00 $250.00 $250.00 

Item Code 150750 Total No. of Proj. 1 Total Amount $250.00 

150760 REMOVE SIGN STRUCTURE EA 4 2 

EA 6 1 

EA 7 7 

EA 10 2 

EA 11 3 

EA 12 4 

19.00 

4.00 

65.00 

3.00 

7.00 

10.00 

$4,552.63 

$5,000.00 

$4,956.92 

$3,366.67 

$4,800.00 

$3,460.00 

$86,500.00 

$20,000.00 

$322,200.00 

$10,100.00 

$33,600.00 

$34,600.00 

Unit Sub Total 19EA 108.00 $4,694.44 $507,000.00 

Item Code 150760 Total No. of Proj. 19 Total Amount $507,000.00 

Page 29 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150763 REMOVE SIGN PANEL EA 

EA 

EA 

EA 

2 

7 

11 

12 

1 

1 

3 

2 

2.00 

1.00 

5.00 

2.00 

$1,725.00 

$250.00 

$969.00 

$475.00 

$3,450.00 

$250.00 

$4,845.00 

$950.00 

Unit Sub Total EA 7 10.00 $949.50 $9,495.00 

Item Code 150763 Total No. of Proj. 7 Total Amount $9,495.00 

150767 REMOVE BRIDGE MOUNTED SIGN EA 

EA 

7 

12 

1 

1 

5.00 

2.00 

$2,500.00 

$4,000.00 

$12,500.00 

$8,000.00 

Unit Sub Total EA 2 7.00 $2,928.57 $20,500.00 

Item Code 150767 Total No. of Proj. 2 Total Amount $20,500.00 

150769 REMOVE ASPHALT CONCRETE M2 

M2 

2 

9 

1 

1 

66.00 

400.00 

$30.00 

$26.00 

$1,980.00 

$10,400.00 

Unit Sub Total M2 2 466.00 $26.57 $12,380.00 

150769 REMOVE ASPHALT CONCRETE M3 

M3 

M3 

4 

5 

7 

1 

1 

1 

26.00 

1.00 

4,450.00 

$129.00 

$450.00 

$36.00 

$3,354.00 

$450.00 

$160,200.00 

Unit Sub Total M3 3 4,477.00 $36.63 $164,004.00 

Item Code 150769 Total No. of Proj. 5 Total Amount $176,384.00 

150771 REMOVE ASPHALT CONCRETE DIKE M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

6 

5 

7 

13 

12 

8 

16 

4 

1 

6 

8 

5 

4,698.00 

1,952.00 

6,403.00 

26,854.00 

7,301.00 

37,457.00 

10,063.00 

8,444.00 

1,110.00 

4,024.00 

25,281.00 

2,150.00 

$6.38 

$27.95 

$6.41 

$4.32 

$7.52 

$6.15 

$12.14 

$4.14 

$10.00 

$3.54 

$9.30 

$19.25 

$29,990.00 

$54,560.00 

$41,044.00 

$116,091.00 

$54,880.00 

$230,500.00 

$122,202.00 

$34,967.50 

$11,100.00 

$14,242.00 

$235,116.00 

$41,390.00 

Unit Sub Total M 91 135,737.00 $7.26 $986,082.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 150771 Total No. of Proj. 91 Total Amount $986,082.50 

150772 REMOVE CURB M 7 1 62.00 $44.00 $2,728.00 

Unit Sub Total M 1 62.00 $44.00 $2,728.00 

Item Code 150772 Total No. of Proj. 1 Total Amount $2,728.00 

150780 REMOVE GUTTER DRAIN M 4 1 300.00 $35.00 $10,500.00 

Unit Sub Total M 1 300.00 $35.00 $10,500.00 

Item Code 150780 Total No. of Proj. 1 Total Amount $10,500.00 

150801 REMOVE OVERSIDE DRAIN EA 

EA 

1 

2 

1 

1 

1.00 

1.00 

$500.00 

$120.00 

$500.00 

$120.00 

150801 REMOVE OVERSIDE DRAIN 

Unit Sub Total EA 

M 2 

2 

1 

2.00 

18.00 

$310.00 

$150.00 

$620.00 

$2,700.00 

Unit Sub Total M 1 18.00 $150.00 $2,700.00 

Item Code 150801 Total No. of Proj. 3 Total Amount $3,320.00 

150804 REMOVE DRAINAGE FACILITY EA 5 2 6.00 $4,295.85 $25,775.10 

Unit Sub Total EA 2 6.00 $4,295.85 $25,775.10 

Item Code 150804 Total No. of Proj. 2 Total Amount $25,775.10 

150805 REMOVE CULVERT EA 

EA 

EA 

EA 

1 

2 

3 

4 

2 

3 

1 

2 

5.00 

5.00 

1.00 

4.00 

$1,900.00 

$1,435.00 

$1,000.00 

$842.00 

$9,500.00 

$7,175.00 

$1,000.00 

$3,368.00 

150805 REMOVE CULVERT 

Unit Sub Total EA 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

8 

10 

8 

2 

7 

4 

8 

3 

3 

1 

3 

15.00 

18.50 

185.40 

374.00 

2,360.00 

48.20 

15.30 

29.00 

756.00 

$1,402.87 

$241.62 

$215.29 

$157.73 

$39.73 

$154.90 

$538.24 

$85.00 

$53.78 

$21,043.00 

$4,470.00 

$39,915.00 

$58,990.00 

$93,762.00 

$7,466.00 

$8,235.00 

$2,465.00 

$40,660.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150805 REMOVE CULVERT M 

M 

11 

12 

2 

2 

138.00 

106.00 

$191.12 

$93.77 

$26,375.00 

$9,940.00 

Unit Sub Total M 35 4,030.40 $72.52 $292,278.00 

Item Code 150805 Total No. of Proj. 43 Total Amount $313,321.00 

150806 REMOVE PIPE M 

M 

M 

M 

M 

M 

M 

M 

3 

4 

5 

6 

7 

10 

11 

12 

1 

2 

4 

2 

13 

1 

1 

6 

100.00 

10.00 

54.00 

92.00 

4,987.10 

6.00 

6.00 

432.00 

$100.00 

$290.00 

$286.26 

$136.85 

$62.95 

$550.00 

$28.00 

$58.22 

$10,000.00 

$2,900.00 

$15,458.00 

$12,590.00 

$313,945.00 

$3,300.00 

$168.00 

$25,150.00 

Unit Sub Total M 30 5,687.10 $67.44 $383,511.00 

Item Code 150806 Total No. of Proj. 30 Total Amount $383,511.00 

150811 REMOVE CORRUGATED METAL PIPE M 12 1 2.80 $500.00 $1,400.00 

Unit Sub Total M 1 2.80 $500.00 $1,400.00 

Item Code 150811 Total No. of Proj. 1 Total Amount $1,400.00 

150813 REMOVE CORRUGATED STEEL PIPE M 4 1 24.00 $138.23 $3,317.52 

Unit Sub Total M 1 24.00 $138.23 $3,317.52 

Item Code 150813 Total No. of Proj. 1 Total Amount $3,317.52 

150820 REMOVE INLET EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

8 

10 

2 

9 

5 

5 

10 

1 

5 

3 

6 

15.00 

38.00 

11.00 

60.00 

25.00 

42.00 

131.00 

1.00 

81.00 

13.00 

16.00 

$813.53 

$1,042.11 

$961.36 

$769.58 

$736.00 

$870.24 

$826.91 

$800.00 

$769.01 

$1,776.92 

$650.00 

$12,203.00 

$39,600.00 

$10,575.00 

$46,175.00 

$18,400.00 

$36,550.00 

$108,325.00 

$800.00 

$62,290.00 

$23,100.00 

$10,400.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 64 433.00 $850.85 $368,418.00 

Item Code 150820 Total No. of Proj. 64 Total Amount $368,418.00 

150821 REMOVE HEADWALL EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

12 

3 

6 

4 

3 

3 

3 

2 

1 

3 

4 

4.00 

17.00 

21.00 

12.00 

16.00 

19.00 

8.00 

3.00 

4.00 

11.00 

$682.50 

$1,823.53 

$1,421.43 

$1,000.00 

$2,184.69 

$612.63 

$1,482.00 

$1,000.00 

$1,870.00 

$925.45 

$2,730.00 

$31,000.00 

$29,850.00 

$12,000.00 

$34,955.00 

$11,640.00 

$11,856.00 

$3,000.00 

$7,480.00 

$10,180.00 

Unit Sub Total EA 32 115.00 $1,345.14 $154,691.00 

Item Code 150821 Total No. of Proj. 32 Total Amount $154,691.00 

150823 REMOVE DOWNDRAIN EA 

EA 

EA 

3 

4 

6 

1 

1 

2 

2.00 

1.00 

24.00 

$787.00 

$950.00 

$275.00 

$1,574.00 

$950.00 

$6,600.00 

Unit Sub Total EA 4 27.00 $337.93 $9,124.00 

150823 REMOVE DOWNDRAIN M 

M 

M 

M 

M 

1 

2 

7 

8 

12 

2 

2 

1 

2 

1 

54.00 

72.00 

64.00 

19.00 

5.00 

$150.00 

$116.75 

$100.00 

$213.16 

$500.00 

$8,100.00 

$8,406.00 

$6,400.00 

$4,050.00 

$2,500.00 

Unit Sub Total M 8 214.00 $137.64 $29,456.00 

Item Code 150823 Total No. of Proj. 12 Total Amount $38,580.00 

150824 REMOVE SEWER MANHOLE EA 4 1 3.00 $5,000.00 $15,000.00 

Unit Sub Total EA 1 3.00 $5,000.00 $15,000.00 

Item Code 150824 Total No. of Proj. 1 Total Amount $15,000.00 

150825 REMOVE REINFORCED CONCRETE BOX 
CULVERT 

M 4 1 3.00 $750.00 $2,250.00 

Unit Sub Total M 1 3.00 $750.00 $2,250.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 150825 Total No. of Proj. 1 Total Amount $2,250.00 

150826 REMOVE MANHOLE EA 4 1 

EA 7 1 

EA 10 1 

3.00 

2.00 

2.00 

$1,400.00 

$800.00 

$1,500.00 

$4,200.00 

$1,600.00 

$3,000.00 

Unit Sub Total 3EA 7.00 $1,257.14 $8,800.00 

Item Code 150826 Total No. of Proj. 3 Total Amount $8,800.00 

150827 REMOVE CATCH BASIN EA 7 1 6.00 $1,800.00 $10,800.00 

Unit Sub Total 1EA 6.00 $1,800.00 $10,800.00 

Item Code 150827 Total No. of Proj. 1 Total Amount $10,800.00 

150829 REMOVE RETAINING WALL M 6 1 42.00 $250.00 $10,500.00 

Unit Sub Total 1M 42.00 $250.00 $10,500.00 

150829 REMOVE RETAINING WALL M3 4 1 

M3 7 1 

12.00 

240.00 

$400.00 

$60.00 

$4,800.00 

$14,400.00 

Unit Sub Total 2M3 252.00 $76.19 $19,200.00 

Item Code 150829 Total No. of Proj. 3 Total Amount $29,700.00 

150830 REMOVE RETAINING WALL (PORTION) M 1 1 250.00 $60.00 $15,000.00 

Unit Sub Total 1M 250.00 $60.00 $15,000.00 

150830 REMOVE RETAINING WALL (PORTION) M3 7 1 

M3 12 1 

50.00 

145.00 

$300.00 

$132.00 

$15,000.00 

$19,140.00 

Unit Sub Total 2M3 195.00 $175.08 $34,140.00 

Item Code 150830 Total No. of Proj. 3 Total Amount $49,140.00 

150844 REMOVE SLOPE PAVING M3 8 1 45.00 $400.00 $18,000.00 

Unit Sub Total 1M3 45.00 $400.00 $18,000.00 

Item Code 150844 Total No. of Proj. 1 Total Amount $18,000.00 

150846 REMOVE CONCRETE PAVEMENT M2 5 1 

M2 7 1 

190.00 

3,780.00 

$85.00 

$35.00 

$16,150.00 

$132,300.00 

Unit Sub Total 2M2 3,970.00 $37.39 $148,450.00 

150846 REMOVE CONCRETE PAVEMENT M3 6 3 5,290.00 $117.28 $620,420.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150846 REMOVE CONCRETE PAVEMENT M3 

M3 

7 

10 

2 

1 

961.00 

9,040.00 

$39.00 

$40.00 

$37,480.00 

$361,600.00 

Unit Sub Total M3 6 15,291.00 $66.67 $1,019,500.00 

Item Code 150846 Total No. of Proj. 8 Total Amount $1,167,950.00 

150847 REMOVE CONCRETE PAVEMENT AND BASE M3 8 1 230.00 $62.00 $14,260.00 

Unit Sub Total M3 1 230.00 $62.00 $14,260.00 

Item Code 150847 Total No. of Proj. 1 Total Amount $14,260.00 

150857 REMOVE ASPHALT CONCRETE SURFACING M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

6 

8 

10 

11 

3 

6 

4 

4 

2 

1 

1 

2 

2,450.00 

9,337.00 

5,484.00 

14,430.00 

6,856.00 

3,530.00 

5,200.00 

13,380.00 

$10.31 

$24.03 

$25.53 

$10.23 

$11.17 

$6.00 

$5.50 

$4.86 

$25,255.00 

$224,353.00 

$140,030.00 

$147,670.00 

$76,600.00 

$21,180.00 

$28,600.00 

$64,995.00 

Unit Sub Total M2 23 60,667.00 $12.01 $728,683.00 

150857 REMOVE ASPHALT CONCRETE SURFACING M3 

M3 

M3 

M3 

M3 

1 

3 

5 

7 

8 

1 

1 

1 

1 

1 

0.50 

60.00 

105.00 

65.00 

255.00 

$2,000.00 

$390.00 

$260.00 

$135.42 

$120.00 

$1,000.00 

$23,400.00 

$27,300.00 

$8,802.30 

$30,600.00 

Unit Sub Total M3 5 485.50 $187.65 $91,102.30 

Item Code 150857 Total No. of Proj. 28 Total Amount $819,785.30 

150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

8 

1 

2 

1 

1 

1 

1.00 

3.00 

1.00 

2.00 

12.00 

$1,000.00 

$350.00 

$600.00 

$400.00 

$1,150.00 

$1,000.00 

$1,050.00 

$600.00 

$800.00 

$13,800.00 

Unit Sub Total EA 6 19.00 $907.89 $17,250.00 

150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN M2 7 1 180.00 $25.00 $4,500.00 

Unit Sub Total M2 1 180.00 $25.00 $4,500.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 150859 Total No. of Proj. 7 Total Amount $21,750.00 

150860 REMOVE BASE AND SURFACING M3 

M3 

M3 

M3 

M3 

4 

5 

7 

8 

10 

2 

1 

2 

1 

2 

4,000.00 

920.00 

590.00 

290.00 

660.00 

$35.96 

$36.00 

$40.47 

$54.00 

$40.30 

$143,840.00 

$33,120.00 

$23,880.00 

$15,660.00 

$26,600.00 

Unit Sub Total M3 8 6,460.00 $37.63 $243,100.00 

Item Code 150860 Total No. of Proj. 8 Total Amount $243,100.00 

150870 REMOVE CONCRETE DECK SURFACE M2 

M2 

M2 

M2 

1 

3 

7 

12 

1 

1 

1 

1 

639.00 

3,564.00 

7.00 

240.00 

$9.00 

$55.00 

$1,000.00 

$55.00 

$5,751.00 

$196,020.00 

$7,000.00 

$13,200.00 

Unit Sub Total M2 4 4,450.00 $49.88 $221,971.00 

Item Code 150870 Total No. of Proj. 4 Total Amount $221,971.00 

151224 REMOVE DELINEATOR EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

5 

7 

9 

10 

11 

12 

2 

1 

3 

1 

2 

4 

1 

2 

802.00 

1.00 

56.00 

130.00 

64.00 

285.00 

50.00 

41.00 

$25.44 

$10.00 

$13.02 

$11.00 

$23.75 

$15.51 

$13.00 

$23.54 

$20,400.00 

$10.00 

$729.00 

$1,430.00 

$1,520.00 

$4,421.00 

$650.00 

$965.00 

Unit Sub Total EA 16 1,429.00 $21.08 $30,125.00 

Item Code 151224 Total No. of Proj. 16 Total Amount $30,125.00 

151226 SALVAGE GRATE EA 5 1 6.00 $20.00 $120.00 

Unit Sub Total EA 1 6.00 $20.00 $120.00 

Item Code 151226 Total No. of Proj. 1 Total Amount $120.00 

151230 SALVAGE DOWNDRAIN M 2 1 90.00 $30.00 $2,700.00 

Unit Sub Total M 1 90.00 $30.00 $2,700.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 151230 Total No. of Proj. 1 Total Amount $2,700.00 

151253 SALVAGE REMOTE CONTROL VALVE EA 3 1 2.00 $375.00 $750.00 

Unit Sub Total EA 1 2.00 $375.00 $750.00 

Item Code 151253 Total No. of Proj. 1 Total Amount $750.00 

151265 SALVAGE SINGLE THRIE BEAM BARRIER M 6 1 11,800.00 $22.00 $259,600.00 

Unit Sub Total M 1 11,800.00 $22.00 $259,600.00 

Item Code 151265 Total No. of Proj. 1 Total Amount $259,600.00 

151266 SALVAGE DOUBLE THRIE BEAM BARRIER M 

M 

5 

7 

1 

1 

59.00 

140.00 

$20.00 

$100.00 

$1,180.00 

$14,000.00 

Unit Sub Total M 2 199.00 $76.28 $15,180.00 

Item Code 151266 Total No. of Proj. 2 Total Amount $15,180.00 

151270 SALVAGE METAL BRIDGE RAILING M 

M 

M 

M 

2 

4 

6 

7 

1 

1 

1 

1 

137.00 

473.00 

563.00 

5,029.00 

$50.00 

$50.00 

$20.00 

$16.00 

$6,850.00 

$23,650.00 

$11,260.00 

$80,464.00 

Unit Sub Total M 4 6,202.00 $19.71 $122,224.00 

Item Code 151270 Total No. of Proj. 4 Total Amount $122,224.00 

151272 SALVAGE METAL BEAM GUARD RAILING M 

M 

M 

M 

M 

M 

2 

3 

5 

6 

7 

8 

1 

1 

3 

4 

1 

1 

200.00 

82.00 

366.00 

2,249.00 

200.00 

79.00 

$43.00 

$50.00 

$28.22 

$23.29 

$90.00 

$40.00 

$8,600.00 

$4,100.00 

$10,328.00 

$52,390.00 

$18,000.00 

$3,160.00 

Unit Sub Total M 11 3,176.00 $30.41 $96,578.00 

Item Code 151272 Total No. of Proj. 11 Total Amount $96,578.00 

151274 SALVAGE CONCRETE BARRIER (TYPE K) M 

M 

M 

M 

4 

5 

7 

10 

1 

1 

4 

1 

67.00 

67.00 

4,600.00 

250.00 

$35.00 

$25.00 

$18.72 

$20.00 

$2,345.00 

$1,675.00 

$86,100.00 

$5,000.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

151274 SALVAGE CONCRETE BARRIER (TYPE K) 

Unit Sub Total 

M 

M 

11 1 

8 

210.00 

5,194.00 

$50.00 

$20.34 

$10,500.00 

$105,620.00 

Item Code 151274 Total No. of Proj. 8 Total Amount $105,620.00 

151276 SALVAGE METAL BEAM BARRIER 

Unit Sub Total 

M 

M 

5 1 

1 

190.00 

190.00 

$22.00 

$22.00 

$4,180.00 

$4,180.00 

Item Code 151276 Total No. of Proj. 1 Total Amount $4,180.00 

151281 SALVAGE ROADSIDE SIGN 

Unit Sub Total 

EA 

EA 

1 1 

1 

5.00 

5.00 

$200.00 

$200.00 

$1,000.00 

$1,000.00 

Item Code 151281 Total No. of Proj. 1 Total Amount $1,000.00 

151282 SALVAGE ROADSIDE SIGN PANEL EA 

EA 

4 

10 

1 

1 

7.00 

2.00 

$100.00 

$50.00 

$700.00 

$100.00 

Unit Sub Total EA 2 9.00 $88.89 $800.00 

Item Code 151282 Total No. of Proj. 2 Total Amount $800.00 

151512 RECONSTRUCT INLET 

Unit Sub Total 

EA 

EA 

7 1 

1 

1.00 

1.00 

$2,500.00 

$2,500.00 

$2,500.00 

$2,500.00 

Item Code 151512 Total No. of Proj. 1 Total Amount $2,500.00 

151531 RECONSTRUCT FENCE 

Unit Sub Total 

M 

M 

M 

M 

2 

4 

5 

1 

1 

1 

3 

140.00 

150.00 

24.00 

314.00 

$45.00 

$165.00 

$708.00 

$153.00 

$6,300.00 

$24,750.00 

$16,992.00 

$48,042.00 

Item Code 151531 Total No. of Proj. 3 Total Amount $48,042.00 

151537 RECONSTRUCT FENCE (TYPE WM) 

Unit Sub Total 

M 

M 

1 1 

1 

3,700.00 

3,700.00 

$19.56 

$19.56 

$72,372.00 

$72,372.00 

Item Code 151537 Total No. of Proj. 1 Total Amount $72,372.00 

151540 RECONSTRUCT CHAIN LINK FENCE M 

M 

M 

1 

4 

5 

1 

2 

1 

380.00 

370.00 

190.00 

$31.00 

$51.01 

$62.00 

$11,780.00 

$18,875.00 

$11,780.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

151540 RECONSTRUCT CHAIN LINK FENCE M 

M 

7 

11 

4 

2 

1,085.00 

123.00 

$43.74 

$143.01 

$47,460.00 

$17,590.00 

Unit Sub Total M 10 2,148.00 $50.04 $107,485.00 

Item Code 151540 Total No. of Proj. 10 Total Amount $107,485.00 

151568 RECONSTRUCT THRIE BEAM BARRIER M 

M 

4 

6 

1 

2 

16.00 

500.00 

$55.00 

$65.40 

$880.00 

$32,700.00 

Unit Sub Total M 3 516.00 $65.08 $33,580.00 

Item Code 151568 Total No. of Proj. 3 Total Amount $33,580.00 

151570 RECONSTRUCT DOUBLE THRIE BEAM BARRIER M 10 1 520.00 $51.00 $26,520.00 

Unit Sub Total M 1 520.00 $51.00 $26,520.00 

Item Code 151570 Total No. of Proj. 1 Total Amount $26,520.00 

151572 RECONSTRUCT METAL BEAM GUARD RAILING M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

10 

11 

2 

4 

2 

2 

3 

4 

1 

2 

3 

1,581.00 

655.00 

890.00 

1,530.00 

2,998.00 

3,690.00 

35.00 

420.00 

392.00 

$48.33 

$104.89 

$44.88 

$60.63 

$47.36 

$57.86 

$125.00 

$71.96 

$96.51 

$76,415.00 

$68,700.00 

$39,940.00 

$92,760.00 

$141,990.00 

$213,500.00 

$4,375.00 

$30,222.00 

$37,830.00 

Unit Sub Total M 23 12,191.00 $57.89 $705,732.00 

Item Code 151572 Total No. of Proj. 23 Total Amount $705,732.00 

151624 RECONSTRUCT METAL BEAM GUARD RAILING 
(2.1 M POST) 

Unit Sub Total 

M 

M 

2 1 

1 

390.00 

390.00 

$72.00 

$72.00 

$28,080.00 

$28,080.00 

Item Code 151624 Total No. of Proj. 1 Total Amount $28,080.00 

151625 RECONSTRUCT METAL BEAM GUARD RAILING 
(WOOD POST) 

M 

M 

M 

M 

1 

2 

3 

4 

2 

1 

2 

4 

805.00 

29.00 

28.00 

507.00 

$50.63 

$246.00 

$161.43 

$98.43 

$40,760.00 

$7,134.00 

$4,520.00 

$49,903.00 

Page 39 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

151625 RECONSTRUCT METAL BEAM GUARD RAILING 
(WOOD POST) 

M 

M 

M 

M 

M 

6 

7 

8 

9 

12 

1 

4 

1 

1 

1 

41.00 

261.00 

73.00 

430.00 

550.00 

$400.00 

$88.31 

$175.00 

$70.00 

$100.00 

$16,400.00 

$23,050.00 

$12,775.00 

$30,100.00 

$55,000.00 

Unit Sub Total M 17 2,724.00 $87.97 $239,642.00 

Item Code 151625 Total No. of Proj. 17 Total Amount $239,642.00 

152043 RELAY METAL FLARED END SECTION EA 9 1 1.00 $54.00 $54.00 

Unit Sub Total EA 1 1.00 $54.00 $54.00 

Item Code 152043 Total No. of Proj. 1 Total Amount $54.00 

152255 RESET MAILBOX EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

5 

8 

10 

11 

1 

1 

4 

1 

1 

2 

1.00 

4.00 

37.00 

23.00 

3.00 

22.00 

$195.00 

$300.00 

$156.76 

$200.00 

$230.00 

$251.82 

$195.00 

$1,200.00 

$5,800.00 

$4,600.00 

$690.00 

$5,540.00 

Unit Sub Total EA 10 90.00 $200.28 $18,025.00 

Item Code 152255 Total No. of Proj. 10 Total Amount $18,025.00 

152299 RESET MILEPOST MARKER EA 

EA 

1 

11 

1 

1 

2.00 

6.00 

$200.00 

$30.00 

$400.00 

$180.00 

Unit Sub Total EA 2 8.00 $72.50 $580.00 

Item Code 152299 Total No. of Proj. 2 Total Amount $580.00 

152300 RESET OBJECT MARKER EA 

EA 

1 

2 

1 

2 

6.00 

9.00 

$200.00 

$76.67 

$1,200.00 

$690.00 

Unit Sub Total EA 3 15.00 $126.00 $1,890.00 

Item Code 152300 Total No. of Proj. 3 Total Amount $1,890.00 

152301 RESET MARKER EA 

EA 

EA 

2 

3 

11 

1 

1 

1 

2.00 

2.00 

9.00 

$100.00 

$50.00 

$40.00 

$200.00 

$100.00 

$360.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 3 13.00 $50.77 $660.00 

Item Code 152301 Total No. of Proj. 3 Total Amount $660.00 

152303 RESET MARKERS AND DELINEATORS EA 

EA 

5 

8 

1 

1 

76.00 

6.00 

$30.00 

$100.00 

$2,280.00 

$600.00 

Unit Sub Total EA 2 82.00 $35.12 $2,880.00 

Item Code 152303 Total No. of Proj. 2 Total Amount $2,880.00 

152316 RESET ROADSIDE SIGN (ONE POST) EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

5 

6 

8 

3 

1 

3 

3 

1 

2 

9.00 

8.00 

4.00 

12.00 

1.00 

30.00 

$205.56 

$300.00 

$294.50 

$208.33 

$540.00 

$300.00 

$1,850.00 

$2,400.00 

$1,178.00 

$2,500.00 

$540.00 

$9,000.00 

Unit Sub Total EA 13 64.00 $272.94 $17,468.00 

Item Code 152316 Total No. of Proj. 13 Total Amount $17,468.00 

152317 RESET ROADSIDE SIGN (TWO POST) EA 

EA 

EA 

1 

5 

8 

1 

1 

1 

1.00 

1.00 

3.00 

$400.00 

$1,400.00 

$500.00 

$400.00 

$1,400.00 

$1,500.00 

Unit Sub Total EA 3 5.00 $660.00 $3,300.00 

Item Code 152317 Total No. of Proj. 3 Total Amount $3,300.00 

152320 RESET ROADSIDE SIGN EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

2 

4 

6 

2 

2 

8 

1 

1 

4 

11 

5.00 

32.00 

13.00 

23.00 

7.00 

40.00 

31.00 

3.00 

6.00 

118.00 

$300.00 

$306.25 

$253.92 

$163.48 

$167.46 

$284.88 

$150.00 

$200.00 

$252.50 

$262.12 

$1,500.00 

$9,800.00 

$3,301.00 

$3,760.00 

$1,172.25 

$11,395.00 

$4,650.00 

$600.00 

$1,515.00 

$30,930.00 

Unit Sub Total EA 41 278.00 $246.85 $68,623.25 

Page 41 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 152320 Total No. of Proj. 41 Total Amount $68,623.25 

152322 RESET ROADSIDE SIGN (WOOD POST) EA 2 1 

EA 3 1 

EA 5 1 

3.00 

2.00 

5.00 

$300.00 

$120.00 

$200.00 

$900.00 

$240.00 

$1,000.00 

Unit Sub Total 3EA 10.00 $214.00 $2,140.00 

Item Code 152322 Total No. of Proj. 3 Total Amount $2,140.00 

152324 RESET ROADSIDE SIGN (METAL POST) EA 1 1 1.00 $450.00 $450.00 

Unit Sub Total 1EA 1.00 $450.00 $450.00 

Item Code 152324 Total No. of Proj. 1 Total Amount $450.00 

152325 RESET ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD) 

EA 3 1 

EA 7 1 

6.00 

8.00 

$60.00 

$50.00 

$360.00 

$400.00 

Unit Sub Total 2EA 14.00 $54.29 $760.00 

Item Code 152325 Total No. of Proj. 2 Total Amount $760.00 

152328 RESET TERMINAL SECTION (TYPE B) EA 1 1 6.00 $400.00 $2,400.00 

Unit Sub Total 1EA 6.00 $400.00 $2,400.00 

Item Code 152328 Total No. of Proj. 1 Total Amount $2,400.00 

152353 RELOCATE IRRIGATION SYSTEM LS 10 1 1.00 $2,200.00 $2,200.00 

Unit Sub Total 1LS 1.00 $2,200.00 $2,200.00 

Item Code 152353 Total No. of Proj. 1 Total Amount $2,200.00 

152370 RELOCATE MAILBOX EA 1 1 

EA 2 2 

EA 3 1 

EA 4 1 

1.00 

7.00 

1.00 

81.00 

$600.00 

$407.14 

$205.00 

$175.00 

$600.00 

$2,850.00 

$205.00 

$14,175.00 

Unit Sub Total 5EA 90.00 $198.11 $17,830.00 

Item Code 152370 Total No. of Proj. 5 Total Amount $17,830.00 

152372 RELOCATE CONCRETE BARRIER (TYPE K) EA 12 1 1,090.00 $14.00 $15,260.00 

Unit Sub Total 1EA 1,090.00 $14.00 $15,260.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

152372 RELOCATE CONCRETE BARRIER (TYPE K) 

Unit Sub Total 

M 

M 

M 

6 

7 

1 

4 

5 

270.00 

4,650.00 

4,920.00 

$10.00 

$9.06 

$9.11 

$2,700.00 

$42,120.00 

$44,820.00 

Item Code 152372 Total No. of Proj. 6 Total Amount $60,080.00 

152379 RELOCATE FENCE 

Unit Sub Total 

M 

M 

6 1 

1 

210.00 

210.00 

$29.00 

$29.00 

$6,090.00 

$6,090.00 

Item Code 152379 Total No. of Proj. 1 Total Amount $6,090.00 

152380 RELOCATE CHAIN LINK FENCE 

Unit Sub Total 

M 

M 

2 1 

1 

3.00 

3.00 

$900.00 

$900.00 

$2,700.00 

$2,700.00 

Item Code 152380 Total No. of Proj. 1 Total Amount $2,700.00 

152381 RELOCATE GATE 

Unit Sub Total 

EA 

EA 

EA 

1 

7 

1 

1 

2 

1.00 

2.00 

3.00 

$1,500.00 

$1,100.00 

$1,233.33 

$1,500.00 

$2,200.00 

$3,700.00 

Item Code 152381 Total No. of Proj. 2 Total Amount $3,700.00 

152385 RELOCATE MARKER 

Unit Sub Total 

EA 

EA 

4 1 

1 

38.00 

38.00 

$30.00 

$30.00 

$1,140.00 

$1,140.00 

Item Code 152385 Total No. of Proj. 1 Total Amount $1,140.00 

152386 RELOCATE ROADSIDE SIGN-ONE POST 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

6 

7 

12 

2 

1 

3 

1 

1 

1 

5 

14 

2.00 

1.00 

20.00 

1.00 

1.00 

1.00 

10.00 

36.00 

$362.50 

$150.00 

$208.25 

$140.00 

$170.00 

$495.00 

$248.00 

$231.25 

$725.00 

$150.00 

$4,165.00 

$140.00 

$170.00 

$495.00 

$2,480.00 

$8,325.00 

Item Code 152386 Total No. of Proj. 14 Total Amount $8,325.00 

152387 RELOCATE ROADSIDE SIGN-TWO POST EA 

EA 

EA 

1 

4 

7 

1 

1 

2 

1.00 

1.00 

2.00 

$1,000.00 

$210.00 

$1,300.00 

$1,000.00 

$210.00 

$2,600.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

152387 RELOCATE ROADSIDE SIGN-TWO POST EA 

EA 

EA 

8 

10 

12 

1 

1 

3 

1.00 

1.00 

7.00 

$400.00 

$200.00 

$678.57 

$400.00 

$200.00 

$4,750.00 

Unit Sub Total EA 9 13.00 $704.62 $9,160.00 

Item Code 152387 Total No. of Proj. 9 Total Amount $9,160.00 

152388 RELOCATE CRASH CUSHION EA 

EA 

2 

6 

1 

1 

1.00 

1.00 

$14,000.00 

$4,000.00 

$14,000.00 

$4,000.00 

Unit Sub Total EA 2 2.00 $9,000.00 $18,000.00 

Item Code 152388 Total No. of Proj. 2 Total Amount $18,000.00 

152390 RELOCATE ROADSIDE SIGN EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

5 

5 

5 

5 

5 

4 

2 

4 

7 

1 

4.00 

9.00 

19.00 

23.00 

11.00 

32.00 

11.00 

19.00 

16.00 

25.00 

2.00 

$287.50 

$400.00 

$200.53 

$211.74 

$352.00 

$256.38 

$300.00 

$226.32 

$341.88 

$367.68 

$600.00 

$1,150.00 

$3,600.00 

$3,810.00 

$4,870.00 

$3,872.00 

$8,204.00 

$3,300.00 

$4,300.00 

$5,470.00 

$9,192.00 

$1,200.00 

Unit Sub Total EA 45 171.00 $286.36 $48,968.00 

Item Code 152390 Total No. of Proj. 45 Total Amount $48,968.00 

152391 RELOCATE ROADSIDE SIGN (METAL POST) EA 

EA 

EA 

4 

7 

12 

1 

1 

1 

1.00 

4.00 

1.00 

$120.00 

$275.00 

$350.00 

$120.00 

$1,100.00 

$350.00 

Unit Sub Total EA 3 6.00 $261.67 $1,570.00 

Item Code 152391 Total No. of Proj. 3 Total Amount $1,570.00 

152392 RELOCATE ROADSIDE SIGN (WOOD POST) EA 

EA 

1 

2 

2 

1 

4.00 

4.00 

$300.00 

$250.00 

$1,200.00 

$1,000.00 

Unit Sub Total EA 3 8.00 $275.00 $2,200.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 152392 Total No. of Proj. 3 Total Amount $2,200.00 

152393 RELOCATE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD) 

EA 4 2 

EA 7 1 

5.00 

16.00 

$107.25 

$425.00 

$536.25 

$6,800.00 

Unit Sub Total 3EA 21.00 $349.35 $7,336.25 

Item Code 152393 Total No. of Proj. 3 Total Amount $7,336.25 

152394 RELOCATE SIGN STRUCTURE EA 4 1 

EA 7 2 

2.00 

4.00 

$5,000.00 

$6,250.00 

$10,000.00 

$25,000.00 

Unit Sub Total 3EA 6.00 $5,833.33 $35,000.00 

Item Code 152394 Total No. of Proj. 3 Total Amount $35,000.00 

152396 RELOCATE SIGN PANEL EA 7 2 15.00 $153.33 $2,300.00 

Unit Sub Total 2EA 15.00 $153.33 $2,300.00 

Item Code 152396 Total No. of Proj. 2 Total Amount $2,300.00 

152398 RELOCATE SIGN STRUCTURE (BRIDGE-
MOUNTED) 

EA 11 1 1.00 $7,500.00 $7,500.00 

Unit Sub Total 1EA 1.00 $7,500.00 $7,500.00 

Item Code 152398 Total No. of Proj. 1 Total Amount $7,500.00 

152402 ADJUST WATER VALVE COVER TO GRADE EA 2 1 

EA 4 1 

EA 7 1 

EA 8 2 

EA 10 1 

EA 12 1 

67.00 

1.00 

1.00 

6.00 

29.00 

38.00 

$650.00 

$300.00 

$250.00 

$192.50 

$800.00 

$250.00 

$43,550.00 

$300.00 

$250.00 

$1,155.00 

$23,200.00 

$9,500.00 

Unit Sub Total 7EA 142.00 $548.98 $77,955.00 

Item Code 152402 Total No. of Proj. 7 Total Amount $77,955.00 

152415 ADJUST EDGE DRAIN CLEANOUT EA 9 1 23.00 $260.00 $5,980.00 

Unit Sub Total 1EA 23.00 $260.00 $5,980.00 

Item Code 152415 Total No. of Proj. 1 Total Amount $5,980.00 

152422 ADJUST MONUMENT COVER EA 6 1 3.00 $570.00 $1,710.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

152422 ADJUST MONUMENT COVER EA 

EA 

10 

12 

3 

1 

11.00 

8.00 

$1,318.18 

$250.00 

$14,500.00 

$2,000.00 

Unit Sub Total EA 5 22.00 $827.73 $18,210.00 

Item Code 152422 Total No. of Proj. 5 Total Amount $18,210.00 

152423 ADJUST MONUMENT TO GRADE EA 6 2 23.00 $778.26 $17,900.00 

Unit Sub Total EA 2 23.00 $778.26 $17,900.00 

Item Code 152423 Total No. of Proj. 2 Total Amount $17,900.00 

152430 ADJUST INLET EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

10 

12 

1 

3 

1 

6 

4 

2 

2 

1 

1 

1.00 

9.00 

1.00 

54.00 

8.00 

10.00 

3.00 

1.00 

12.00 

$2,000.00 

$2,000.00 

$2,500.00 

$819.91 

$1,462.50 

$1,850.00 

$1,733.33 

$3,000.00 

$2,250.00 

$2,000.00 

$18,000.00 

$2,500.00 

$44,275.00 

$11,700.00 

$18,500.00 

$5,200.00 

$3,000.00 

$27,000.00 

Unit Sub Total EA 21 99.00 $1,335.10 $132,175.00 

Item Code 152430 Total No. of Proj. 21 Total Amount $132,175.00 

152432 ADJUST MANHOLE EA 

EA 

EA 

4 

6 

10 

3 

1 

1 

6.00 

1.00 

1.00 

$986.67 

$1,500.00 

$3,000.00 

$5,920.00 

$1,500.00 

$3,000.00 

Unit Sub Total EA 5 8.00 $1,302.50 $10,420.00 

Item Code 152432 Total No. of Proj. 5 Total Amount $10,420.00 

152436 ADJUST DOWNDRAIN EA 8 1 1.00 $500.00 $500.00 

Unit Sub Total EA 1 1.00 $500.00 $500.00 

Item Code 152436 Total No. of Proj. 1 Total Amount $500.00 

152438 ADJUST FRAME AND COVER TO GRADE EA 

EA 

EA 

EA 

4 

5 

6 

8 

2 

2 

2 

1 

3.00 

6.00 

51.00 

6.00 

$833.33 

$500.00 

$500.00 

$500.00 

$2,500.00 

$3,000.00 

$25,500.00 

$3,000.00 
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NO. OF 
PROJ QUANTITY 
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PER UNIT 

TOTAL 
AMOUNT 

152438 ADJUST FRAME AND COVER TO GRADE EA 

EA 

10 

11 

4 

1 

13.00 

1.00 

$2,251.15 

$200.00 

$29,265.00 

$200.00 

Unit Sub Total EA 12 80.00 $793.31 $63,465.00 

Item Code 152438 Total No. of Proj. 12 Total Amount $63,465.00 

152439 ADJUST FRAME AND GRATE TO GRADE EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

4 

5 

9 

10 

1 

1 

1 

1 

1 

1 

1.00 

2.00 

3.00 

2.00 

3.00 

1.00 

$1,500.00 

$2,000.00 

$350.00 

$2,000.00 

$1,000.00 

$600.00 

$1,500.00 

$4,000.00 

$1,050.00 

$4,000.00 

$3,000.00 

$600.00 

Unit Sub Total EA 6 12.00 $1,179.17 $14,150.00 

Item Code 152439 Total No. of Proj. 6 Total Amount $14,150.00 

152440 ADJUST MANHOLE TO GRADE EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

6 

8 

10 

12 

1 

1 

3 

1 

3 

2 

1 

19.00 

1.00 

17.00 

2.00 

22.00 

20.00 

54.00 

$1,350.00 

$520.00 

$336.76 

$730.00 

$636.36 

$1,500.00 

$300.00 

$25,650.00 

$520.00 

$5,725.00 

$1,460.00 

$14,000.00 

$30,000.00 

$16,200.00 

Unit Sub Total EA 12 135.00 $693.00 $93,555.00 

Item Code 152440 Total No. of Proj. 12 Total Amount $93,555.00 

152441 ADJUST VALVE BOX FRAME AND COVER TO 
GRADE 

EA 

EA 

EA 

1 

4 

8 

1 

1 

2 

1.00 

2.00 

56.00 

$1,000.00 

$850.00 

$437.50 

$1,000.00 

$1,700.00 

$24,500.00 

Unit Sub Total EA 4 59.00 $461.02 $27,200.00 

Item Code 152441 Total No. of Proj. 4 Total Amount $27,200.00 

152469 ADJUST UTILITY COVER TO GRADE EA 

EA 

EA 

1 

2 

4 

1 

2 

2 

1.00 

7.00 

46.00 

$200.00 

$671.43 

$396.96 

$200.00 

$4,700.00 

$18,260.00 

Unit Sub Total EA 5 54.00 $428.89 $23,160.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 152469 Total No. of Proj. 5 Total Amount $23,160.00 

152472 ADJUST UTILITY COVER EA 4 1 2.00 $1,200.00 $2,400.00 

Unit Sub Total 1EA 2.00 $1,200.00 $2,400.00 

Item Code 152472 Total No. of Proj. 1 Total Amount $2,400.00 

152473 ADJUST UNDERDRAIN RISER EA 2 1 1.00 $300.00 $300.00 

Unit Sub Total 1EA 1.00 $300.00 $300.00 

Item Code 152473 Total No. of Proj. 1 Total Amount $300.00 

152475 ADJUST SEWER MANHOLE EA 4 1 

EA 10 1 

1.00 

10.00 

$2,000.00 

$3,000.00 

$2,000.00 

$30,000.00 

Unit Sub Total 2EA 11.00 $2,909.09 $32,000.00 

Item Code 152475 Total No. of Proj. 2 Total Amount $32,000.00 

152500 ADJUST METAL BEAM GUARD RAILING M 2 1 

M 4 1 

M 5 1 

M 9 1 

100.00 

90.00 

460.00 

10,600.00 

$40.00 

$110.00 

$13.00 

$10.00 

$4,000.00 

$9,900.00 

$5,980.00 

$106,000.00 

Unit Sub Total 4M 11,250.00 $11.19 $125,880.00 

Item Code 152500 Total No. of Proj. 4 Total Amount $125,880.00 

152555 ADJUST SLOTTED DRAIN TO GRADE M 4 1 110.00 $5.00 $550.00 

Unit Sub Total 1M 110.00 $5.00 $550.00 

Item Code 152555 Total No. of Proj. 1 Total Amount $550.00 

152604 MODIFY INLET EA 2 1 

EA 4 2 

EA 5 1 

EA 7 3 

EA 11 1 

1.00 

4.00 

8.00 

11.00 

1.00 

$500.00 

$3,010.00 

$8,500.00 

$1,590.91 

$2,800.00 

$500.00 

$12,040.00 

$68,000.00 

$17,500.00 

$2,800.00 

Unit Sub Total 8EA 25.00 $4,033.60 $100,840.00 

Item Code 152604 Total No. of Proj. 8 Total Amount $100,840.00 

152605 MODIFY INLET GRATE EA 4 1 3.00 $950.00 $2,850.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 

Item Code 152605 Total No. of Proj. 

1 

1 

3.00 $950.00 

Total Amount 

$2,850.00 

$2,850.00 

152609 MODIFY INLET TO MANHOLE EA 

Unit Sub Total EA 

Item Code 152609 Total No. of Proj. 

4 3 

3 

3 

6.00 

6.00 

$1,941.67 

$1,941.67 

Total Amount 

$11,650.00 

$11,650.00 

$11,650.00 

152632 MODIFY METAL BEAM GUARD RAILING M 

Unit Sub Total M 

Item Code 152632 Total No. of Proj. 

2 1 

1 

1 

12.00 

12.00 

$103.00 

$103.00 

Total Amount 

$1,236.00 

$1,236.00 

$1,236.00 

152641 MODIFY SIGN STRUCTURE EA 

Unit Sub Total EA 

Item Code 152641 Total No. of Proj. 

11 3 

3 

3 

25.00 

25.00 

$3,480.00 

$3,480.00 

Total Amount 

$87,000.00 

$87,000.00 

$87,000.00 

152650 MODIFY CHAIN LINK FENCE M 

Unit Sub Total M 

Item Code 152650 Total No. of Proj. 

2 2 

2 

2 

4,123.10 

4,123.10 

$9.29 

$9.29 

Total Amount 

$38,320.00 

$38,320.00 

$38,320.00 

152666 400 MM PLASTIC PIPE-LINER M 

Unit Sub Total M 

Item Code 152666 Total No. of Proj. 

2 1 

1 

1 

23.00 

23.00 

$250.00 

$250.00 

Total Amount 

$5,750.00 

$5,750.00 

$5,750.00 

152672 PLASTIC PIPE LINER (538 MM O.D.) M 

Unit Sub Total M 

Item Code 152672 Total No. of Proj. 

2 1 

1 

1 

74.00 

74.00 

$67.00 

$67.00 

Total Amount 

$4,958.00 

$4,958.00 

$4,958.00 

152694 REPLACE 80 MM PLASTIC PIPE EDGE DRAIN M 

Unit Sub Total M 

Item Code 152694 Total No. of Proj. 

10 1 

1 

1 

7,000.00 

7,000.00 

$70.00 

$70.00 

Total Amount 

$490,000.00 

$490,000.00 

$490,000.00 

152703 REMODEL INLET 

Unit Sub Total 

EA 

EA 

4 2 

2 

123.00 

123.00 

$3,343.90 

$3,343.90 

$411,300.00 

$411,300.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 152703 Total No. of Proj. 2 $411,300.00 Total Amount 

152750 REPLACE SIGN PANEL EA 7 1 1.00 $2,000.00 $2,000.00 

Unit Sub Total 1EA 1.00 $2,000.00 $2,000.00 

Item Code 152750 Total No. of Proj. 1 $2,000.00 Total Amount 

152752 REPLACE SIGN PANEL (ROADSIDE SIGN) EA 2 2 41.00 $1,426.83 $58,500.00 

Unit Sub Total 2EA 41.00 $1,426.83 $58,500.00 

Item Code 152752 Total No. of Proj. 2 $58,500.00Total Amount 

153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 16 40,485.00 

M2 2 25 303,405.00 

M2 3 19 159,120.00 

M2 4 15 200,086.00 

M2 5 19 126,480.00 

M2 6 25 525,220.00 

M2 7 21 1,507,490.00 

M2 8 21 758,498.00 

M2 9 7 104,280.00 

M2 10 17 189,335.00 

M2 11 10 1,134,240.00 

M2 12 9 77,560.00 

$5.10 $206,598.00 

$4.51 $1,369,306.00 

$3.41 $542,641.00 

$3.40 $679,632.50 

$3.12 $394,142.00 

$2.55 $1,338,450.90 

$1.93 $2,903,477.00 

$1.59 $1,208,746.90 

$4.50 $469,166.00 

$3.88 $735,382.00 

$1.51 $1,715,431.00 

$3.36 $260,786.00 

Unit Sub Total 204M2 5,126,199.00 $2.31 $11,823,759.30 

Item Code 153103 Total No. of Proj. 204 $11,823,759.30Total Amount 

153151 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(25 MM MAXIMUM) 

M2 7 1 43,200.00 $1.40 $60,480.00 

Unit Sub Total 1M2 43,200.00 $1.40 $60,480.00 

Item Code 153151 Total No. of Proj. 1 $60,480.00Total Amount 

153152 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(30 MM MAXIMUM) 

M2 1 1 2,260.00 

M2 4 1 1,500.00 

M2 12 2 57,400.00 

$26.00 $58,760.00 

$3.00 $4,500.00 

$1.70 $97,630.00 

Unit Sub Total 4M2 61,160.00 $2.63 $160,890.00 
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PROJ QUANTITY 
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TOTAL 
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Item Code 153152 Total No. of Proj. 4 Total Amount $160,890.00 

153153 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(45 MM MAXIMUM) 

M2 3 1 

M2 4 4 

M2 7 2 

M2 12 1 

690.00 

103,190.00 

178,070.00 

1,500.00 

$4.00 

$7.97 

$1.51 

$4.60 

$2,760.00 

$821,976.50 

$268,319.00 

$6,900.00 

Unit Sub Total 8M2 283,450.00 $3.88 $1,099,955.50 

Item Code 153153 Total No. of Proj. 8 Total Amount $1,099,955.50 

153154 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(60 MM MAXIMUM) 

M2 3 1 

M2 4 1 

M2 7 1 

600.00 

58,400.00 

77,800.00 

$25.00 

$9.00 

$2.60 

$15,000.00 

$525,600.00 

$202,280.00 

Unit Sub Total 3M2 136,800.00 $5.43 $742,880.00 

Item Code 153154 Total No. of Proj. 3 Total Amount $742,880.00 

153155 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(75 MM MAXIMUM) 

M2 7 1 

M2 12 1 

19,400.00 

50.00 

$2.50 

$65.00 

$48,500.00 

$3,250.00 

Unit Sub Total 2M2 19,450.00 $2.66 $51,750.00 

Item Code 153155 Total No. of Proj. 2 Total Amount $51,750.00 

153210 REMOVE CONCRETE M2 2 1 

M2 3 1 

2.00 

2.00 

$750.00 

$150.00 

$1,500.00 

$300.00 

Unit Sub Total 2M2 4.00 $450.00 $1,800.00 

153210 REMOVE CONCRETE M3 2 2 

M3 4 7 

M3 5 2 

M3 6 2 

M3 7 13 

M3 8 2 

M3 11 4 

M3 12 1 

728.00 

428.00 

132.00 

66.00 

729.40 

30.00 

248.30 

41.00 

$204.95 

$253.76 

$143.56 

$56.36 

$299.11 

$116.67 

$217.49 

$400.00 

$149,200.00 

$108,607.50 

$18,950.00 

$3,720.00 

$218,173.00 

$3,500.00 

$54,002.00 

$16,400.00 

Unit Sub Total 33M3 2,402.70 $238.30 $572,552.50 
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TOTAL 
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Item Code 153210 Total No. of Proj. 35 Total Amount $574,352.50 

153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M2 7 1 290.00 $25.00 $7,250.00 

Unit Sub Total 1M2 290.00 $25.00 $7,250.00 

153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M3 8 1 71.00 $170.00 $12,070.00 

Unit Sub Total 1M3 71.00 $170.00 $12,070.00 

Item Code 153211 Total No. of Proj. 2 Total Amount $19,320.00 

153213 REMOVE CONCRETE (STRUCTURE) M3 4 1 

M3 6 1 

M3 7 1 

13.00 

7.00 

6.00 

$305.00 

$500.00 

$300.00 

$3,965.00 

$3,500.00 

$1,800.00 

Unit Sub Total 3M3 26.00 $356.35 $9,265.00 

Item Code 153213 Total No. of Proj. 3 Total Amount $9,265.00 

153214 REMOVE CONCRETE CURB M 3 1 

M 4 2 

M 5 2 

M 7 4 

M 8 2 

M 9 1 

M 11 2 

M 12 6 

61.00 

193.00 

31.00 

862.00 

1,040.00 

16.00 

218.00 

1,373.00 

$35.00 

$26.68 

$88.71 

$23.60 

$14.63 

$20.00 

$56.88 

$23.30 

$2,135.00 

$5,150.00 

$2,750.00 

$20,340.00 

$15,210.00 

$320.00 

$12,400.00 

$31,992.00 

Unit Sub Total 20M 3,794.00 $23.80 $90,297.00 

153214 REMOVE CONCRETE CURB M3 2 1 

M3 4 1 

0.80 

3.00 

$2,500.00 

$400.00 

$2,000.00 

$1,200.00 

Unit Sub Total 2M3 3.80 $842.11 $3,200.00 

Item Code 153214 Total No. of Proj. 22 Total Amount $93,497.00 

153215 REMOVE CONCRETE (CURB AND GUTTER) M 1 1 

M 2 3 

M 3 2 

M 4 1 

M 7 4 

M 12 2 

160.00 

209.00 

129.00 

1,760.00 

1,990.00 

770.00 

$15.00 

$107.66 

$30.91 

$42.00 

$24.25 

$27.26 

$2,400.00 

$22,500.00 

$3,987.00 

$73,920.00 

$48,260.00 

$20,990.00 
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TOTAL 
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153215 

Unit Sub Total 

REMOVE CONCRETE (CURB AND GUTTER) 

Unit Sub Total 

M 

M3 

M3 

7 

13 

1 

1 

5,018.00 

170.00 

170.00 

$34.29 

$120.00 

$120.00 

$172,057.00 

$20,400.00 

$20,400.00 

Item Code 153215 Total No. of Proj. 14 Total Amount $192,457.00 

153216 REMOVE CONCRETE CURB AND SIDEWALK M 7 1 4,640.00 $30.00 $139,200.00 

153216 

Unit Sub Total 

REMOVE CONCRETE CURB AND SIDEWALK 

M 

M3 

M3 

M3 

6 

8 

10 

1 

2 

1 

1 

4,640.00 

333.50 

27.00 

7.00 

$30.00 

$228.85 

$62.00 

$200.00 

$139,200.00 

$76,320.00 

$1,674.00 

$1,400.00 

Unit Sub Total M3 4 367.50 $216.04 $79,394.00 

Item Code 153216 Total No. of Proj. 5 Total Amount $218,594.00 

153218 REMOVE CONCRETE SIDEWALK M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

4 

7 

9 

12 

1 

2 

1 

2 

1 

1 

200.00 

348.00 

450.00 

224.00 

240.00 

37.00 

$75.00 

$29.18 

$36.00 

$13.62 

$86.00 

$90.00 

$15,000.00 

$10,156.00 

$16,200.00 

$3,050.00 

$20,640.00 

$3,330.00 

Unit Sub Total M2 8 1,499.00 $45.61 $68,376.00 

Item Code 153218 Total No. of Proj. 8 Total Amount $68,376.00 

153219 REMOVE CONCRETE FLARED END SECTION EA 

EA 

3 

12 

1 

1 

2.00 

1.00 

$350.00 

$900.00 

$700.00 

$900.00 

Unit Sub Total EA 2 3.00 $533.33 $1,600.00 

Item Code 153219 Total No. of Proj. 2 Total Amount $1,600.00 

153220 

153220 

REMOVE CONCRETE (CHANNEL) 

Unit Sub Total 

REMOVE CONCRETE (CHANNEL) 

M 

M 

M3 

M3 

M3 

12 

7 

10 

12 

1 

1 

2 

1 

1 

9.00 

9.00 

500.00 

1,500.00 

63.00 

$250.00 

$250.00 

$112.66 

$35.00 

$200.00 

$2,250.00 

$2,250.00 

$56,328.00 

$52,500.00 

$12,600.00 

Unit Sub Total M3 4 2,063.00 $58.86 $121,428.00 
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Item Code 153220 Total No. of Proj. 5 Total Amount $123,678.00 

153221 REMOVE CONCRETE BARRIER M 1 1 

M 2 2 

M 7 9 

M 10 1 

M 11 2 

250.00 

300.00 

27,680.10 

3,570.00 

510.00 

$30.00 

$107.00 

$37.51 

$20.00 

$53.63 

$7,500.00 

$32,100.00 

$1,038,289.00 

$71,400.00 

$27,350.00 

Unit Sub Total 15M 32,310.10 $36.42 $1,176,639.00 

Item Code 153221 Total No. of Proj. 15 Total Amount $1,176,639.00 

153222 REMOVE CONCRETE ISLAND (PORTIONS) M2 4 1 6.00 $76.00 $456.00 

Unit Sub Total 1M2 6.00 $76.00 $456.00 

153222 REMOVE CONCRETE ISLAND (PORTIONS) M3 7 1 5.00 $250.00 $1,250.00 

Unit Sub Total 1M3 5.00 $250.00 $1,250.00 

Item Code 153222 Total No. of Proj. 2 Total Amount $1,706.00 

153223 REMOVE UNSOUND CONCRETE M3 3 1 

M3 4 1 

0.20 

0.20 

$6,000.00 

$10,000.00 

$1,200.00 

$2,000.00 

Unit Sub Total 2M3 0.40 $8,000.00 $3,200.00 

Item Code 153223 Total No. of Proj. 2 Total Amount $3,200.00 

153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 1 1 

M2 2 9 

M2 3 2 

M2 4 5 

M2 5 1 

M2 6 1 

M2 7 1 

M2 10 1 

M2 12 1 

760.00 

12,072.00 

3,059.00 

127,474.00 

406.00 

2,337.00 

83.00 

5,200.00 

1,060.00 

$2.40 

$10.24 

$5.53 

$1.71 

$22.00 

$6.00 

$10.00 

$3.00 

$7.50 

$1,824.00 

$123,617.50 

$16,911.50 

$218,589.00 

$8,932.00 

$14,022.00 

$830.00 

$15,600.00 

$7,950.00 

Unit Sub Total 22M2 152,451.00 $2.68 $408,276.00 

Item Code 153225 Total No. of Proj. 22 Total Amount $408,276.00 

153229 REMOVE CONCRETE BARRIER (TYPE K) M 4 1 

M 6 1 

1,870.00 

8,500.00 

$7.00 

$3.00 

$13,090.00 

$25,500.00 
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153229 REMOVE CONCRETE BARRIER (TYPE K) M 

M 

M 

10 

11 

12 

1 

2 

1 

9,730.00 

1,506.00 

66.00 

$6.00 

$10.36 

$10.00 

$58,380.00 

$15,600.00 

$660.00 

Unit Sub Total M 6 21,672.00 $5.22 $113,230.00 

Item Code 153229 Total No. of Proj. 6 Total Amount $113,230.00 

153230 REMOVE CONCRETE BARRIER (TYPE 50) M 

M 

4 

7 

1 

1 

69.00 

110.00 

$200.00 

$68.00 

$13,800.00 

$7,480.00 

Unit Sub Total M 2 179.00 $118.88 $21,280.00 

Item Code 153230 Total No. of Proj. 2 Total Amount $21,280.00 

153231 REMOVE CONCRETE BARRIER (TYPE 50C) 

Unit Sub Total 

M 

M 

12 1 

1 

460.00 

460.00 

$88.00 

$88.00 

$40,480.00 

$40,480.00 

Item Code 153231 Total No. of Proj. 1 Total Amount $40,480.00 

153235 CLEAN BRIDGE DECK M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

3 

4 

5 

6 

7 

10 

12 

4 

5 

5 

2 

5 

2 

1 

1 

42,643.00 

20,330.00 

40,945.00 

16,940.00 

35,243.00 

13,055.00 

750.00 

1,100.00 

$1.46 

$3.57 

$3.21 

$2.43 

$2.66 

$3.04 

$3.00 

$6.00 

$62,164.50 

$72,510.00 

$131,438.25 

$41,244.00 

$93,643.00 

$39,695.00 

$2,250.00 

$6,600.00 

Unit Sub Total M2 25 171,006.00 $2.63 $449,544.75 

Item Code 153235 Total No. of Proj. 25 Total Amount $449,544.75 

153239 REMOVE CONCRETE (CURB, GUTTER, AND 
SIDEWALK) 

M3 

M3 

M3 

M3 

3 

4 

7 

11 

1 

1 

5 

1 

58.00 

4.00 

115.70 

13.00 

$150.00 

$200.00 

$125.78 

$512.00 

$8,700.00 

$800.00 

$14,552.50 

$6,656.00 

Unit Sub Total M3 8 190.70 $161.03 $30,708.50 

Item Code 153239 Total No. of Proj. 8 Total Amount $30,708.50 

153246 REMOVE CONCRETE (MISCELLANEOUS) M2 7 1 33.00 $40.00 $1,320.00 
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153246 

Unit Sub Total 

REMOVE CONCRETE (MISCELLANEOUS) 

M2 

M3 

M3 

M3 

M3 

1 

2 

4 

12 

1 

3 

1 

1 

3 

33.00 

10.70 

1.00 

6.00 

30.50 

$40.00 

$956.07 

$1,000.00 

$700.00 

$272.30 

$1,320.00 

$10,230.00 

$1,000.00 

$4,200.00 

$8,305.00 

Unit Sub Total M3 8 48.20 $492.43 $23,735.00 

Item Code 153246 Total No. of Proj. 9 Total Amount $25,055.00 

153531 ACCESS OPENING, SOFFIT 

Unit Sub Total 

EA 

EA 

7 2 

2 

12.00 

12.00 

$5,216.67 

$5,216.67 

$62,600.00 

$62,600.00 

Item Code 153531 Total No. of Proj. 2 Total Amount $62,600.00 

155003 CAP INLET EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

6 

7 

10 

11 

12 

1 

1 

3 

2 

2 

4 

1 

4 

4 

1.00 

1.00 

27.00 

5.00 

7.00 

41.00 

3.00 

4.00 

16.00 

$500.00 

$500.00 

$935.19 

$1,520.00 

$1,298.57 

$648.78 

$1,000.00 

$1,175.00 

$1,593.75 

$500.00 

$500.00 

$25,250.00 

$7,600.00 

$9,090.00 

$26,600.00 

$3,000.00 

$4,700.00 

$25,500.00 

Unit Sub Total EA 22 105.00 $978.48 $102,740.00 

Item Code 155003 Total No. of Proj. 22 Total Amount $102,740.00 

155007 CAP MANHOLE EA 

EA 

4 

12 

1 

1 

3.00 

1.00 

$950.00 

$2,200.00 

$2,850.00 

$2,200.00 

Unit Sub Total EA 2 4.00 $1,262.50 $5,050.00 

Item Code 155007 Total No. of Proj. 2 Total Amount $5,050.00 

156535 REMOVE BOX CULVERT EA 2 1 1.00 $4,100.00 $4,100.00 

156535 REMOVE BOX CULVERT 

Unit Sub Total EA 

M 10 

1 

1 

1.00 

49.00 

$4,100.00 

$200.00 

$4,100.00 

$9,800.00 

Unit Sub Total M 1 49.00 $200.00 $9,800.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 156535 Total No. of Proj. 2 Total Amount $13,900.00 

156572 REMOVE RAILING M 2 1 38.00 $35.00 $1,330.00 

Unit Sub Total 1M 38.00 $35.00 $1,330.00 

Item Code 156572 Total No. of Proj. 1 Total Amount $1,330.00 

156576 REMOVE METAL RAILING M 3 1 45.00 $30.00 $1,350.00 

Unit Sub Total 1M 45.00 $30.00 $1,350.00 

Item Code 156576 Total No. of Proj. 1 Total Amount $1,350.00 

156579 REMOVE BRIDGE RAILING M 1 1 

M 6 1 

M 7 2 

M 11 1 

23.00 

88.00 

403.00 

66.00 

$100.00 

$300.00 

$59.43 

$262.00 

$2,300.00 

$26,400.00 

$23,950.00 

$17,292.00 

Unit Sub Total 5M 580.00 $120.59 $69,942.00 

Item Code 156579 Total No. of Proj. 5 Total Amount $69,942.00 

156585 REMOVE CRASH CUSHION EA 4 2 

EA 5 1 

EA 6 2 

EA 7 2 

5.00 

1.00 

6.00 

2.00 

$1,000.00 

$2,000.00 

$2,720.00 

$1,555.00 

$5,000.00 

$2,000.00 

$16,320.00 

$3,110.00 

Unit Sub Total 7EA 14.00 $1,887.86 $26,430.00 

Item Code 156585 Total No. of Proj. 7 Total Amount $26,430.00 

156590 REMOVE CRASH CUSHION (SAND FILLED) EA 2 1 

EA 4 3 

EA 5 3 

EA 6 2 

EA 7 2 

EA 10 2 

EA 11 2 

EA 12 1 

1.00 

264.00 

8.00 

14.00 

11.00 

2.00 

28.00 

13.00 

$1,700.00 

$110.76 

$1,062.50 

$1,353.57 

$590.91 

$3,000.00 

$271.43 

$170.00 

$1,700.00 

$29,240.00 

$8,500.00 

$18,950.00 

$6,500.00 

$6,000.00 

$7,600.00 

$2,210.00 

Unit Sub Total 16EA 341.00 $236.66 $80,700.00 

Item Code 156590 Total No. of Proj. 16 Total Amount $80,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

157550 BRIDGE REMOVAL LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

8 

10 

11 

1 

2 

1 

1 

1 

1 

1.00 

2.00 

1.00 

1.00 

1.00 

1.00 

$350,000.00 

$52,500.00 

$66,000.00 

$80,000.00 

$40,000.00 

$100,000.00 

$350,000.00 

$105,000.00 

$66,000.00 

$80,000.00 

$40,000.00 

$100,000.00 

Unit Sub Total LS 7 7.00 $105,857.14 $741,000.00 

Item Code 157550 Total No. of Proj. 7 Total Amount $741,000.00 

157551 BRIDGE REMOVAL, LOCATION A LS 

LS 

LS 

4 

5 

7 

1 

1 

1 

1.00 

1.00 

1.00 

$5,000,000.00 

$44,000.00 

$75,000.00 

$5,000,000.00 

$44,000.00 

$75,000.00 

Unit Sub Total LS 3 3.00 $1,706,333.33 $5,119,000.00 

Item Code 157551 Total No. of Proj. 3 Total Amount $5,119,000.00 

157552 BRIDGE REMOVAL, LOCATION B LS 

LS 

LS 

4 

5 

7 

1 

1 

1 

1.00 

1.00 

1.00 

$50,000.00 

$53,000.00 

$75,000.00 

$50,000.00 

$53,000.00 

$75,000.00 

Unit Sub Total LS 3 3.00 $59,333.33 $178,000.00 

Item Code 157552 Total No. of Proj. 3 Total Amount $178,000.00 

157553 BRIDGE REMOVAL, LOCATION C LS 4 1 1.00 $1,000,000.00 $1,000,000.00 

Unit Sub Total LS 1 1.00 $1,000,000.00 $1,000,000.00 

Item Code 157553 Total No. of Proj. 1 Total Amount $1,000,000.00 

157554 BRIDGE REMOVAL, LOCATION D LS 4 1 1.00 $2,000,000.00 $2,000,000.00 

Unit Sub Total LS 1 1.00 $2,000,000.00 $2,000,000.00 

Item Code 157554 Total No. of Proj. 1 Total Amount $2,000,000.00 

157560 BRIDGE REMOVAL (PORTION) LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

6 

7 

1 

3 

3 

4 

1 

5 

1.00 

3.00 

3.00 

4.00 

1.00 

5.00 

$40,000.00 

$231,666.67 

$328,000.00 

$130,800.00 

$6,000.00 

$260,950.00 

$40,000.00 

$695,000.00 

$984,000.00 

$523,200.00 

$6,000.00 

$1,304,750.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

157560 BRIDGE REMOVAL (PORTION) LS 

LS 

LS 

LS 

LS 

8 

9 

10 

11 

12 

1 

1 

1 

1 

2 

1.00 

1.00 

1.00 

1.00 

2.00 

$43,000.00 

$34,500.00 

$200,000.00 

$11,000.00 

$92,500.00 

$43,000.00 

$34,500.00 

$200,000.00 

$11,000.00 

$185,000.00 

Unit Sub Total LS 23 23.00 $175,063.04 $4,026,450.00 

Item Code 157560 Total No. of Proj. 23 Total Amount $4,026,450.00 

157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

5 

6 

7 

10 

11 

1 

1 

2 

1 

2 

7 

1 

3 

1.00 

1.00 

2.00 

1.00 

2.00 

7.00 

1.00 

3.00 

$15,000.00 

$5,000.00 

$1,000,750.00 

$5,000.00 

$72,500.00 

$40,071.43 

$40,000.00 

$38,000.00 

$15,000.00 

$5,000.00 

$2,001,500.00 

$5,000.00 

$145,000.00 

$280,500.00 

$40,000.00 

$114,000.00 

Unit Sub Total LS 18 18.00 $144,777.78 $2,606,000.00 

Item Code 157561 Total No. of Proj. 18 Total Amount $2,606,000.00 

157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

4 

5 

6 

7 

10 

11 

1 

2 

1 

2 

7 

1 

3 

1.00 

2.00 

1.00 

2.00 

7.00 

1.00 

3.00 

$15,000.00 

$51,500.00 

$10,000.00 

$57,500.00 

$35,357.14 

$40,000.00 

$56,000.00 

$15,000.00 

$103,000.00 

$10,000.00 

$115,000.00 

$247,500.00 

$40,000.00 

$168,000.00 

Unit Sub Total LS 17 17.00 $41,088.24 $698,500.00 

Item Code 157562 Total No. of Proj. 17 Total Amount $698,500.00 

157563 BRIDGE REMOVAL (PORTION), LOCATION C LS 

LS 

LS 

LS 

LS 

4 

6 

7 

10 

11 

1 

1 

6 

1 

2 

1.00 

1.00 

6.00 

1.00 

2.00 

$40,000.00 

$75,000.00 

$35,166.67 

$40,000.00 

$55,500.00 

$40,000.00 

$75,000.00 

$211,000.00 

$40,000.00 

$111,000.00 

Unit Sub Total LS 11 11.00 $43,363.64 $477,000.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 157563 Total No. of Proj. 11 Total Amount $477,000.00 

157564 BRIDGE REMOVAL (PORTION), LOCATION D LS 4 1 

LS 6 1 

LS 7 6 

LS 10 1 

LS 11 1 

1.00 

1.00 

6.00 

1.00 

1.00 

$2,200.00 

$44,000.00 

$37,750.00 

$40,000.00 

$17,000.00 

$2,200.00 

$44,000.00 

$226,500.00 

$40,000.00 

$17,000.00 

Unit Sub Total 10LS 10.00 $32,970.00 $329,700.00 

Item Code 157564 Total No. of Proj. 10 Total Amount $329,700.00 

157565 BRIDGE REMOVAL (PORTION), LOCATION E LS 6 1 

LS 7 4 

1.00 

4.00 

$28,200.00 

$18,900.00 

$28,200.00 

$75,600.00 

Unit Sub Total 5LS 5.00 $20,760.00 $103,800.00 

Item Code 157565 Total No. of Proj. 5 Total Amount $103,800.00 

157566 BRIDGE REMOVAL (PORTION), LOCATION F LS 7 4 

Unit Sub Total 4LS 

4.00 

4.00 

$28,750.00 

$28,750.00 

$115,000.00 

$115,000.00 

Item Code 157566 Total No. of Proj. 4 Total Amount $115,000.00 

157567 BRIDGE REMOVAL (PORTION), LOCATION G LS 7 3 

Unit Sub Total 3LS 

3.00 

3.00 

$13,333.33 

$13,333.33 

$40,000.00 

$40,000.00 

Item Code 157567 Total No. of Proj. 3 Total Amount $40,000.00 

157568 BRIDGE REMOVAL (PORTION), LOCATION H LS 7 2 

Unit Sub Total 2LS 

2.00 

2.00 

$41,750.00 

$41,750.00 

$83,500.00 

$83,500.00 

Item Code 157568 Total No. of Proj. 2 Total Amount $83,500.00 

157569 BRIDGE REMOVAL (PORTION), LOCATION I LS 7 1 

Unit Sub Total 1LS 

1.00 

1.00 

$7,500.00 

$7,500.00 

$7,500.00 

$7,500.00 

Item Code 157569 Total No. of Proj. 1 Total Amount $7,500.00 

157570 BRIDGE REMOVAL (PORTION), LOCATION J LS 7 1 

Unit Sub Total 1LS 

1.00 

1.00 

$5,200.00 

$5,200.00 

$5,200.00 

$5,200.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 157570 Total No. of Proj. 1 Total Amount $5,200.00 

157571 BRIDGE REMOVAL (PORTION), LOCATION K LS 7 1 1.00 $12,000.00 $12,000.00 

Unit Sub Total 1LS 1.00 $12,000.00 $12,000.00 

Item Code 157571 Total No. of Proj. 1 Total Amount $12,000.00 

157572 BRIDGE REMOVAL (PORTION), LOCATION L LS 7 1 1.00 $2,800.00 $2,800.00 

Unit Sub Total 1LS 1.00 $2,800.00 $2,800.00 

Item Code 157572 Total No. of Proj. 1 Total Amount $2,800.00 

157573 BRIDGE REMOVAL (PORTION), LOCATION M LS 7 1 1.00 $2,500.00 $2,500.00 

Unit Sub Total 1LS 1.00 $2,500.00 $2,500.00 

Item Code 157573 Total No. of Proj. 1 Total Amount $2,500.00 

157581 BRIDGE REMOVAL (PORTION), LOCATION 1 LS 1 1 1.00 $100,000.00 $100,000.00 

Unit Sub Total 1LS 1.00 $100,000.00 $100,000.00 

Item Code 157581 Total No. of Proj. 1 Total Amount $100,000.00 

157582 BRIDGE REMOVAL (PORTION), LOCATION 2 LS 1 1 1.00 $50,000.00 $50,000.00 

Unit Sub Total 1LS 1.00 $50,000.00 $50,000.00 

Item Code 157582 Total No. of Proj. 1 Total Amount $50,000.00 

158100 SALVAGE CRASH CUSHION EA 2 1 

EA 5 3 

EA 6 2 

EA 10 1 

18.00 

11.00 

6.00 

6.00 

$104.00 

$592.18 

$2,583.33 

$1,500.00 

$1,872.00 

$6,514.00 

$15,500.00 

$9,000.00 

Unit Sub Total 7EA 41.00 $802.10 $32,886.00 

Item Code 158100 Total No. of Proj. 7 Total Amount $32,886.00 

158101 SALVAGE CRASH CUSHION MODULES EA 4 2 

EA 5 1 

30.00 

18.00 

$100.00 

$50.00 

$3,000.00 

$900.00 

Unit Sub Total 3EA 48.00 $81.25 $3,900.00 

Item Code 158101 Total No. of Proj. 3 Total Amount $3,900.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

158210 RESET TEMPORARY RAILING (TYPE K) M 1 1 73.00 $30.00 $2,190.00 

Unit Sub Total M 1 73.00 $30.00 $2,190.00 

Item Code 158210 Total No. of Proj. 1 Total Amount $2,190.00 

158505 SALVAGE TERMINAL SECTION EA 6 1 27.00 $75.00 $2,025.00 

Unit Sub Total EA 1 27.00 $75.00 $2,025.00 

Item Code 158505 Total No. of Proj. 1 Total Amount $2,025.00 

160101 CLEARING AND GRUBBING HA 

HA 

HA 

2 

3 

11 

2 

2 

1 

7.00 

3.00 

0.50 

$28,285.71 

$11,233.33 

$6,900.00 

$198,000.00 

$33,700.00 

$3,450.00 

Unit Sub Total HA 5 10.50 $22,395.24 $235,150.00 

160101 CLEARING AND GRUBBING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

8 

16 

14 

26 

22 

17 

33 

7 

2 

13 

16 

15 

8.00 

16.00 

14.00 

26.00 

22.00 

17.00 

33.00 

7.00 

2.00 

13.00 

16.00 

15.00 

$10,500.00 

$34,500.00 

$11,192.86 

$22,226.42 

$23,971.14 

$24,027.76 

$26,580.73 

$6,546.43 

$15,000.00 

$25,157.69 

$21,187.50 

$17,943.33 

$84,000.00 

$552,000.00 

$156,700.00 

$577,886.94 

$527,365.00 

$408,472.00 

$877,164.00 

$45,825.00 

$30,000.00 

$327,050.00 

$339,000.00 

$269,150.00 

Unit Sub Total LS 189 189.00 $22,193.72 $4,194,612.94 

Item Code 160101 Total No. of Proj. 194 Total Amount $4,429,762.94 

160120 REMOVE TREE EA 

EA 

EA 

EA 

EA 

1 

2 

4 

7 

8 

1 

1 

2 

1 

1 

3.00 

12.00 

5.00 

400.00 

3.00 

$1,000.00 

$700.00 

$2,900.00 

$765.00 

$250.00 

$3,000.00 

$8,400.00 

$14,500.00 

$306,000.00 

$750.00 

Unit Sub Total EA 6 423.00 $786.41 $332,650.00 

Item Code 160120 Total No. of Proj. 6 Total Amount $332,650.00 

Page 62 



 
   

   

 

 

 

State of California - Department of Transportation 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

170101 DEVELOP WATER SUPPLY LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

6 

8 

10 

11 

12 

12 

1 

1 

1 

1 

2 

9 

1 

12.00 

1.00 

1.00 

1.00 

1.00 

2.00 

9.00 

1.00 

$8,666.67 

$1,500.00 

$5,000.00 

$25,000.00 

$18,000.00 

$10,500.00 

$10,345.56 

$3,000.00 

$104,000.00 

$1,500.00 

$5,000.00 

$25,000.00 

$18,000.00 

$21,000.00 

$93,110.00 

$3,000.00 

Unit Sub Total LS 28 28.00 $9,664.64 $270,610.00 

Item Code 170101 Total No. of Proj. 28 Total Amount $270,610.00 

180101 BINDER (DUST PALLIATIVE) TONN 

TONN 

2 

10 

1 

1 

180.00 

1.00 

$180.00 

$1,000.00 

$32,400.00 

$1,000.00 

Unit Sub Total TONN 2 181.00 $184.53 $33,400.00 

Item Code 180101 Total No. of Proj. 2 Total Amount $33,400.00 

190101 ROADWAY EXCAVATION M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

12 

27 

17 

26 

21 

18 

31 

6 

2 

12 

18 

15 

18,901.00 

294,850.00 

42,215.00 

229,692.00 

46,556.00 

139,243.00 

677,837.00 

31,040.00 

3,080.00 

576,908.00 

123,674.00 

57,867.00 

$40.32 

$21.15 

$51.20 

$16.79 

$39.74 

$36.03 

$14.59 

$32.38 

$22.18 

$6.63 

$35.18 

$33.37 

$762,126.00 

$6,237,270.00 

$2,161,292.00 

$3,856,526.00 

$1,850,131.00 

$5,017,395.00 

$9,888,142.60 

$1,005,173.00 

$68,320.00 

$3,824,098.00 

$4,351,283.00 

$1,931,260.00 

Unit Sub Total M3 205 2,241,863.00 $18.27 $40,953,016.60 

Item Code 190101 Total No. of Proj. 205 Total Amount $40,953,016.60 

190103 ROADWAY EXCAVATION (TYPE Y) (AERIALLY 
DEPOSITED LEAD) 

M3 

M3 

7 

12 

6 

2 

22,591.00 

2,554.00 

$20.43 

$26.35 

$461,575.00 

$67,300.00 

Unit Sub Total M3 8 25,145.00 $21.03 $528,875.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 190103 Total No. of Proj. 8 Total Amount $528,875.00 

190104 ROADWAY EXCAVATION (TYPE Z-1) (AERIALLY 
DEPOSITED LEAD) 

M3 12 1 

Unit Sub Total 1M3 

25.00 

25.00 

$250.00 

$250.00 

$6,250.00 

$6,250.00 

Item Code 190104 Total No. of Proj. 1 Total Amount $6,250.00 

190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY 
DEPOSITED LEAD) 

M3 3 1 

M3 4 3 

M3 5 1 

M3 7 10 

M3 10 3 

M3 11 2 

M3 12 2 

620.00 

745.00 

1,100.00 

2,856.00 

4,281.00 

64.00 

750.00 

$250.00 

$142.18 

$256.40 

$196.72 

$124.05 

$300.00 

$218.40 

$155,000.00 

$105,925.00 

$282,040.00 

$561,839.90 

$531,050.60 

$19,200.00 

$163,800.00 

Unit Sub Total 22M3 10,416.00 $174.62 $1,818,855.50 

Item Code 190105 Total No. of Proj. 22 Total Amount $1,818,855.50 

190106 ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY 
DEPOSITED LEAD) 

M3 7 2 

Unit Sub Total 2M3 

585.00 

585.00 

$102.48 

$102.48 

$59,950.00 

$59,950.00 

Item Code 190106 Total No. of Proj. 2 Total Amount $59,950.00 

190107 ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY 
DEPOSITED LEAD) 

M3 11 1 

M3 12 1 

1,510.00 

720.00 

$50.00 

$47.00 

$75,500.00 

$33,840.00 

Unit Sub Total 2M3 2,230.00 $49.03 $109,340.00 

Item Code 190107 Total No. of Proj. 2 Total Amount $109,340.00 

190108 ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY 
DEPOSITED LEAD) 

M3 7 2 

Unit Sub Total 2M3 

2,050.00 

2,050.00 

$73.01 

$73.01 

$149,679.00 

$149,679.00 

Item Code 190108 Total No. of Proj. 2 Total Amount $149,679.00 

190110 LEAD COMPLIANCE PLAN LS 1 11 

LS 2 16 

LS 3 21 

11.00 

16.00 

21.00 

$2,495.45 

$4,637.50 

$3,938.10 

$27,450.00 

$74,200.00 

$82,700.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

190110 LEAD COMPLIANCE PLAN LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

4 

5 

6 

7 

8 

9 

10 

11 

12 

37 

11 

16 

46 

10 

1 

17 

16 

25 

37.00 

11.00 

16.00 

46.00 

10.00 

1.00 

17.00 

16.00 

25.00 

$3,988.07 

$3,865.91 

$2,822.81 

$5,653.28 

$4,692.63 

$1,000.00 

$3,991.18 

$5,187.50 

$5,718.40 

$147,558.51 

$42,525.00 

$45,165.00 

$260,050.98 

$46,926.33 

$1,000.00 

$67,850.00 

$83,000.00 

$142,960.00 

Unit Sub Total LS 227 227.00 $4,499.50 $1,021,385.82 

Item Code 190110 Total No. of Proj. 227 Total Amount $1,021,385.82 

190130 ROADWAY EXCAVATION (SLIDE REMOVAL) 

Unit Sub Total 

M3 

M3 

4 1 

1 

200.00 

200.00 

$64.00 

$64.00 

$12,800.00 

$12,800.00 

Item Code 190130 Total No. of Proj. 1 Total Amount $12,800.00 

190134 ROADWAY EXCAVATION (GORE REMOVAL) M3 

M3 

1 

3 

1 

1 

27.00 

37.00 

$20.00 

$300.00 

$540.00 

$11,100.00 

Unit Sub Total M3 2 64.00 $181.88 $11,640.00 

Item Code 190134 Total No. of Proj. 2 Total Amount $11,640.00 

190151 CHANNEL EXCAVATION M3 

M3 

M3 

1 

4 

7 

1 

1 

1 

11,400.00 

3,540.00 

18.00 

$15.00 

$75.00 

$35.00 

$171,000.00 

$265,500.00 

$630.00 

Unit Sub Total M3 3 14,958.00 $29.22 $437,130.00 

Item Code 190151 Total No. of Proj. 3 Total Amount $437,130.00 

190161 ROCK EXCAVATION M3 2 1 16,400.00 $19.00 $311,600.00 

Unit Sub Total M3 1 16,400.00 $19.00 $311,600.00 

Item Code 190161 Total No. of Proj. 1 Total Amount $311,600.00 

190185 SHOULDER BACKING STA 1 2 84.20 $821.42 $69,163.60 

190185 SHOULDER BACKING 

Unit Sub Total STA 

TONN 4 

2 

1 

84.20 

20.00 

$821.42 

$300.00 

$69,163.60 

$6,000.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

190185 SHOULDER BACKING TONN 

TONN 

5 

8 

1 

2 

56.00 

11,212.00 

$78.50 

$12.35 

$4,396.00 

$138,420.00 

Unit Sub Total TONN 4 11,288.00 $13.18 $148,816.00 

Item Code 190185 Total No. of Proj. 6 Total Amount $217,979.60 

192001 STRUCTURE EXCAVATION M3 

M3 

4 

7 

1 

1 

142.00 

1,430.00 

$200.00 

$60.00 

$28,400.00 

$85,800.00 

Unit Sub Total M3 2 1,572.00 $72.65 $114,200.00 

Item Code 192001 Total No. of Proj. 2 Total Amount $114,200.00 

192003 STRUCTURE EXCAVATION (BRIDGE) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

5 

6 

7 

10 

11 

2 

3 

2 

1 

4 

8 

3 

4 

607.00 

437.00 

151.00 

443.00 

1,581.00 

7,480.00 

3,098.00 

1,209.00 

$176.06 

$140.62 

$85.96 

$32.00 

$90.32 

$151.32 

$45.66 

$114.61 

$106,870.00 

$61,450.00 

$12,980.00 

$14,176.00 

$142,800.00 

$1,131,907.00 

$141,445.00 

$138,560.00 

Unit Sub Total M3 27 15,006.00 $116.63 $1,750,188.00 

Item Code 192003 Total No. of Proj. 27 Total Amount $1,750,188.00 

192008 STRUCTURE EXCAVATION (TYPE A) 

Unit Sub Total 

M3 

M3 

1 1 

1 

3,647.00 

3,647.00 

$200.00 

$200.00 

$729,400.00 

$729,400.00 

Item Code 192008 Total No. of Proj. 1 Total Amount $729,400.00 

192020 STRUCTURE EXCAVATION (TYPE D) M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

7 

8 

10 

11 

1 

1 

1 

1 

2 

4 

34.00 

200.00 

540.00 

305.00 

686.00 

1,192.00 

$5,000.00 

$200.00 

$125.00 

$75.00 

$178.06 

$107.82 

$170,000.00 

$40,000.00 

$67,500.00 

$22,875.00 

$122,150.00 

$128,520.00 

Unit Sub Total M3 10 2,957.00 $186.35 $551,045.00 

Item Code 192020 Total No. of Proj. 10 Total Amount $551,045.00 

192021 STRUCTURE EXCAVATION (TYPE DH) M3 4 1 1,510.00 $126.00 $190,260.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 1 1,510.00 $126.00 $190,260.00 

Item Code 192021 Total No. of Proj. 1 Total Amount $190,260.00 

192023 STRUCTURE EXCAVATION (TYPE H) M3 

M3 

M3 

1 

3 

4 

1 

1 

1 

68.00 

3.00 

80.00 

$250.00 

$4,433.00 

$1.00 

$17,000.00 

$13,299.00 

$80.00 

Unit Sub Total M3 3 151.00 $201.19 $30,379.00 

Item Code 192023 Total No. of Proj. 3 Total Amount $30,379.00 

192025 STRUCTURE EXCAVATION (CULVERT) 

Unit Sub Total 

M3 

M3 

7 2 

2 

9,636.00 

9,636.00 

$66.15 

$66.15 

$637,460.00 

$637,460.00 

Item Code 192025 Total No. of Proj. 2 Total Amount $637,460.00 

192032 STRUCTURE EXCAVATION (ROCK SLOPE 
PROTECTION) 

Unit Sub Total 

M3 

M3 

2 1 

1 

390.00 

390.00 

$120.00 

$120.00 

$46,800.00 

$46,800.00 

Item Code 192032 Total No. of Proj. 1 Total Amount $46,800.00 

192034 STRUCTURE EXCAVATION (SACKED CONCRETE 
SLOPE PROTECTION) 

Unit Sub Total 

M3 

M3 

2 1 

1 

8.00 

8.00 

$245.00 

$245.00 

$1,960.00 

$1,960.00 

Item Code 192034 Total No. of Proj. 1 Total Amount $1,960.00 

192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

3 

4 

5 

7 

10 

11 

12 

1 

1 

5 

4 

6 

1 

3 

5 

47.00 

13.00 

8,811.00 

2,459.00 

14,130.00 

49.00 

21,284.00 

9,766.70 

$500.00 

$200.00 

$85.73 

$52.18 

$63.34 

$113.00 

$41.69 

$61.26 

$23,500.00 

$2,600.00 

$755,340.00 

$128,318.60 

$894,981.00 

$5,537.00 

$887,260.00 

$598,338.00 

Unit Sub Total M3 26 56,559.70 $58.27 $3,295,874.60 

Item Code 192037 Total No. of Proj. 26 Total Amount $3,295,874.60 

192048 STRUCTURE EXCAVATION, RETAINING WALL 
(SOUND WALL ) 

M3 7 1 724.00 $65.00 $47,060.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 1 724.00 $65.00 $47,060.00 

Item Code 192048 Total No. of Proj. 1 Total Amount $47,060.00 

192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) M3 

M3 

M3 

1 

4 

5 

1 

5 

3 

110.00 

690.00 

1,330.00 

$75.00 

$138.41 

$138.26 

$8,250.00 

$95,500.00 

$183,880.00 

Unit Sub Total M3 9 2,130.00 $135.04 $287,630.00 

Item Code 192049 Total No. of Proj. 9 Total Amount $287,630.00 

192050 STRUCTURE EXCAVATION (TIEBACK WALL) 

Unit Sub Total 

M3 

M3 

12 1 

1 

106.00 

106.00 

$67.00 

$67.00 

$7,102.00 

$7,102.00 

Item Code 192050 Total No. of Proj. 1 Total Amount $7,102.00 

192051 STRUCTURE EXCAVATION (TYPE Y) (AERIALLY 
DEPOSITED LEAD) 

Unit Sub Total 

M3 

M3 

7 4 

4 

10,817.00 

10,817.00 

$50.00 

$50.00 

$540,828.00 

$540,828.00 

Item Code 192051 Total No. of Proj. 4 Total Amount $540,828.00 

192053 STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY 
DEPOSITED LEAD) 

M3 

M3 

7 

12 

3 

1 

267.00 

150.00 

$224.83 

$385.25 

$60,030.00 

$57,787.50 

Unit Sub Total M3 4 417.00 $282.54 $117,817.50 

Item Code 192053 Total No. of Proj. 4 Total Amount $117,817.50 

192055 STRUCTURE EXCAVATION (SOIL NAIL WALL) M3 

M3 

4 

12 

3 

1 

3,710.00 

54.00 

$47.09 

$164.00 

$174,720.00 

$8,856.00 

Unit Sub Total M3 4 3,764.00 $48.77 $183,576.00 

Item Code 192055 Total No. of Proj. 4 Total Amount $183,576.00 

192057 STRUCTURE EXCAVATION (TYPE Y-1) (AERIALLY 
DEPOSITED LEAD) 

Unit Sub Total 

M3 

M3 

11 1 

1 

190.00 

190.00 

$100.00 

$100.00 

$19,000.00 

$19,000.00 

Item Code 192057 Total No. of Proj. 1 Total Amount $19,000.00 

192502 SAND BEDDING M3 

M3 

3 

12 

1 

1 

42.00 

80.00 

$305.00 

$150.00 

$12,810.00 

$12,000.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 2 122.00 $203.36 $24,810.00 

Item Code 192502 Total No. of Proj. 2 Total Amount $24,810.00 

193001 STRUCTURE BACKFILL M3 

M3 

M3 

4 

7 

10 

1 

2 

1 

6.00 

916.00 

45.00 

$200.00 

$178.67 

$110.00 

$1,200.00 

$163,664.00 

$4,950.00 

Unit Sub Total M3 4 967.00 $175.61 $169,814.00 

Item Code 193001 Total No. of Proj. 4 Total Amount $169,814.00 

193003 STRUCTURE BACKFILL (BRIDGE) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

2 

4 

3 

1 

1 

4 

8 

1 

3 

5 

238.00 

342.00 

97.00 

605.00 

300.00 

928.00 

11,196.00 

113.00 

2,228.00 

1,545.00 

$100.00 

$94.56 

$194.33 

$98.00 

$80.00 

$95.91 

$82.43 

$160.00 

$144.19 

$135.17 

$23,800.00 

$32,340.00 

$18,850.00 

$59,290.00 

$24,000.00 

$89,000.00 

$922,855.00 

$18,080.00 

$321,250.00 

$208,830.00 

Unit Sub Total M3 32 17,592.00 $97.67 $1,718,295.00 

Item Code 193003 Total No. of Proj. 32 Total Amount $1,718,295.00 

193004 STRUCTURE BACKFILL (CULVERT) M3 

M3 

M3 

1 

7 

11 

1 

2 

1 

100.00 

3,978.00 

28.00 

$275.00 

$76.75 

$730.00 

$27,500.00 

$305,300.00 

$20,440.00 

Unit Sub Total M3 4 4,106.00 $86.03 $353,240.00 

Item Code 193004 Total No. of Proj. 4 Total Amount $353,240.00 

193006 STRUCTURE BACKFILL (SLURRY CEMENT) M3 

M3 

1 

11 

1 

1 

28.00 

11.00 

$350.00 

$365.00 

$9,800.00 

$4,015.00 

Unit Sub Total M3 2 39.00 $354.23 $13,815.00 

Item Code 193006 Total No. of Proj. 2 Total Amount $13,815.00 

193013 STRUCTURE BACKFILL (RETAINING WALL) M3 

M3 

1 

3 

1 

1 

52.00 

7.00 

$100.00 

$150.00 

$5,200.00 

$1,050.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

193013 STRUCTURE BACKFILL (RETAINING WALL) M3 

M3 

M3 

M3 

M3 

M3 

4 

5 

7 

10 

11 

12 

5 

4 

5 

1 

3 

5 

7,278.00 

1,829.00 

25,331.00 

34.00 

28,503.00 

7,733.80 

$55.41 

$89.55 

$42.49 

$170.00 

$41.62 

$48.01 

$403,265.00 

$163,778.00 

$1,076,358.00 

$5,780.00 

$1,186,257.00 

$371,309.00 

Unit Sub Total M3 25 70,767.80 $45.40 $3,212,997.00 

Item Code 193013 Total No. of Proj. 25 Total Amount $3,212,997.00 

193020 STRUCTURE BACKFILL, RETAINING WALL 
(SOUND WALL ) 

Unit Sub Total 

M3 

M3 

7 1 

1 

405.00 

405.00 

$60.00 

$60.00 

$24,300.00 

$24,300.00 

Item Code 193020 Total No. of Proj. 1 Total Amount $24,300.00 

193026 STRUCTURE BACKFILL (TIEBACK WALL) 

Unit Sub Total 

M3 

M3 

12 1 

1 

8.00 

8.00 

$275.00 

$275.00 

$2,200.00 

$2,200.00 

Item Code 193026 Total No. of Proj. 1 Total Amount $2,200.00 

193028 STRUCTURE BACKFILL (SOIL NAIL WALL) M3 

M3 

4 

12 

3 

1 

201.00 

7.00 

$101.24 

$310.00 

$20,350.00 

$2,170.00 

Unit Sub Total M3 4 208.00 $108.27 $22,520.00 

Item Code 193028 Total No. of Proj. 4 Total Amount $22,520.00 

193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) M3 

M3 

M3 

1 

4 

5 

1 

5 

3 

68.00 

317.00 

817.00 

$50.00 

$80.36 

$92.49 

$3,400.00 

$25,475.00 

$75,565.00 

Unit Sub Total M3 9 1,202.00 $86.89 $104,440.00 

Item Code 193029 Total No. of Proj. 9 Total Amount $104,440.00 

193030 PERVIOUS BACKFILL MATERIAL M3 2 1 40.00 $120.00 $4,800.00 

Unit Sub Total M3 1 40.00 $120.00 $4,800.00 

Item Code 193030 Total No. of Proj. 1 Total Amount $4,800.00 

193031 PERVIOUS BACKFILL MATERIAL (RETAINING 
WALL) 

M3 7 1 677.00 $110.00 $74,470.00 

Page 70 



 
   

   

 

   

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

193031 PERVIOUS BACKFILL MATERIAL (RETAINING 
WALL) 

M3 

M3 

11 

12 

3 

2 

1,388.40 

419.40 

$110.66 

$55.60 

$153,640.00 

$23,320.00 

Unit Sub Total M3 6 2,484.80 $101.19 $251,430.00 

Item Code 193031 Total No. of Proj. 6 Total Amount $251,430.00 

193114 SAND BACKFILL M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

8 

10 

11 

12 

1 

5 

2 

3 

2 

4 

1 

2 

3 

1 

28.00 

350.00 

12.00 

157.00 

53.00 

69.00 

24.00 

214.00 

60.00 

19.00 

$350.00 

$79.08 

$306.67 

$86.34 

$163.21 

$153.78 

$330.00 

$161.59 

$249.17 

$105.00 

$9,800.00 

$27,677.00 

$3,680.00 

$13,555.00 

$8,650.00 

$10,611.00 

$7,920.00 

$34,580.00 

$14,950.00 

$1,995.00 

Unit Sub Total M3 24 986.00 $135.31 $133,418.00 

Item Code 193114 Total No. of Proj. 24 Total Amount $133,418.00 

193118 CONCRETE BACKFILL M3 

M3 

M3 

2 

8 

10 

1 

1 

1 

10.00 

54.00 

1,190.00 

$287.50 

$135.00 

$200.00 

$2,875.00 

$7,290.00 

$238,000.00 

Unit Sub Total M3 3 1,254.00 $197.90 $248,165.00 

Item Code 193118 Total No. of Proj. 3 Total Amount $248,165.00 

193119 LEAN CONCRETE BACKFILL M3 

M3 

M3 

1 

4 

5 

1 

3 

3 

119.00 

93.00 

904.00 

$220.00 

$194.41 

$201.22 

$26,180.00 

$18,080.00 

$181,904.00 

Unit Sub Total M3 7 1,116.00 $202.66 $226,164.00 

Item Code 193119 Total No. of Proj. 7 Total Amount $226,164.00 

193120 GRAVEL BACKFILL M3 12 1 43.00 $150.00 $6,450.00 

Unit Sub Total M3 1 43.00 $150.00 $6,450.00 

Item Code 193120 Total No. of Proj. 1 Total Amount $6,450.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

194001 DITCH EXCAVATION M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

11 

4 

8 

2 

7 

3 

1 

1 

1 

2 

172.00 

2,059.00 

279.00 

466.00 

561.00 

120.00 

97.00 

1,660.00 

109.00 

$135.73 

$43.07 

$80.11 

$52.66 

$24.06 

$25.00 

$85.00 

$12.00 

$61.83 

$23,345.00 

$88,676.50 

$22,350.00 

$24,538.90 

$13,500.00 

$3,000.00 

$8,245.00 

$19,920.00 

$6,740.00 

Unit Sub Total M3 29 5,523.00 $38.08 $210,315.40 

Item Code 194001 Total No. of Proj. 29 Total Amount $210,315.40 

197010 PLACE AND COMPACT EMBANKMENT M3 

M3 

3 

7 

1 

1 

23.00 

80.00 

$551.00 

$125.00 

$12,673.00 

$10,000.00 

Unit Sub Total M3 2 103.00 $220.13 $22,673.00 

Item Code 197010 Total No. of Proj. 2 Total Amount $22,673.00 

197026 EARTH RETAINING STRUCTURE, LOCATION 1 

Unit Sub Total 

M2 

M2 

11 1 

1 

20.00 

20.00 

$600.00 

$600.00 

$12,000.00 

$12,000.00 

Item Code 197026 Total No. of Proj. 1 Total Amount $12,000.00 

197027 EARTH RETAINING STRUCTURE, LOCATION 2 

Unit Sub Total 

M2 

M2 

11 1 

1 

85.00 

85.00 

$420.00 

$420.00 

$35,700.00 

$35,700.00 

Item Code 197027 Total No. of Proj. 1 Total Amount $35,700.00 

197028 EARTH RETAINING STRUCTURE, LOCATION 3 

Unit Sub Total 

M2 

M2 

11 1 

1 

62.00 

62.00 

$460.00 

$460.00 

$28,520.00 

$28,520.00 

Item Code 197028 Total No. of Proj. 1 Total Amount $28,520.00 

197029 EARTH RETAINING STRUCTURE, LOCATION 4 

Unit Sub Total 

M2 

M2 

11 1 

1 

45.00 

45.00 

$500.00 

$500.00 

$22,500.00 

$22,500.00 

Item Code 197029 Total No. of Proj. 1 Total Amount $22,500.00 

197030 EARTH RETAINING STRUCTURE (GUARD 
RAILING) 

M2 2 1 80.00 $400.00 $32,000.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 1 80.00 $400.00 $32,000.00 

Item Code 197030 Total No. of Proj. 1 Total Amount $32,000.00 

197031 EARTH RETAINING STRUCTURE 
(MECHANICALLY STABILIZED EARTH WALL) 

Unit Sub Total 

M2 

M2 

12 1 

1 

500.00 

500.00 

$580.00 

$580.00 

$290,000.00 

$290,000.00 

Item Code 197031 Total No. of Proj. 1 Total Amount $290,000.00 

197060 SOIL NAIL ASSEMBLY M 

M 

4 

12 

3 

1 

22,324.00 

315.00 

$117.39 

$145.00 

$2,620,560.00 

$45,675.00 

Unit Sub Total M 4 22,639.00 $117.77 $2,666,235.00 

Item Code 197060 Total No. of Proj. 4 Total Amount $2,666,235.00 

198001 IMPORTED BORROW M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

4 

5 

7 

2 

11 

8 

11 

4 

1 

4 

8 

7 

19,740.00 

16,548.00 

9,400.00 

2,330.00 

30,810.00 

66,550.00 

165,375.00 

5,440.00 

3,480.00 

895,555.00 

99,226.00 

7,540.00 

$28.32 

$42.52 

$38.97 

$5.70 

$26.04 

$26.81 

$5.37 

$33.33 

$40.00 

$27.12 

$1.36 

$29.55 

$558,980.00 

$703,560.00 

$366,297.00 

$13,280.00 

$802,350.00 

$1,784,516.00 

$887,445.00 

$181,300.00 

$139,200.00 

$24,284,025.00 

$134,939.80 

$222,800.00 

Unit Sub Total M3 72 1,321,994.00 $22.75 $30,078,692.80 

198001 IMPORTED BORROW TONN 

TONN 

2 

4 

1 

1 

2,700.00 

3,330.00 

$14.95 

$15.00 

$40,365.00 

$49,950.00 

Unit Sub Total TONN 2 6,030.00 $14.98 $90,315.00 

Item Code 198001 Total No. of Proj. 74 Total Amount $30,169,007.80 

198002 IMPORTED BORROW (TYPE A) 

Unit Sub Total 

M3 

M3 

12 1 

1 

2,330.00 

2,330.00 

$25.00 

$25.00 

$58,250.00 

$58,250.00 

Item Code 198002 Total No. of Proj. 1 Total Amount $58,250.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

5 

8 

9 

1 

1 

3 

1 

1 

1 

8.50 

400.00 

84.00 

230.00 

320.00 

5,050.00 

$100.00 

$70.00 

$256.43 

$78.46 

$110.00 

$32.00 

$850.00 

$28,000.00 

$21,540.00 

$18,045.80 

$35,200.00 

$161,600.00 

Unit Sub Total M3 8 6,092.50 $43.53 $265,235.80 

198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

10 

22 

3 

7 

11 

11 

3 

1 

6 

9 

5,974.00 

43,474.00 

887.00 

5,111.00 

14,280.00 

17,749.00 

3,870.00 

210.00 

15,530.00 

5,581.00 

$23.19 

$21.09 

$55.14 

$74.90 

$39.75 

$28.99 

$43.67 

$10.00 

$43.62 

$46.67 

$138,550.00 

$916,806.00 

$48,910.00 

$382,792.00 

$567,675.00 

$514,505.50 

$169,020.00 

$2,100.00 

$677,400.00 

$260,440.00 

Unit Sub Total TONN 83 112,666.00 $32.65 $3,678,198.50 

Item Code 198007 Total No. of Proj. 91 Total Amount $3,943,434.30 

198009 IMPORTED BORROW (LIGHTWEIGHT 
AGGREGATE) 

Unit Sub Total 

M3 

M3 

4 1 

1 

310.00 

310.00 

$170.00 

$170.00 

$52,700.00 

$52,700.00 

Item Code 198009 Total No. of Proj. 1 Total Amount $52,700.00 

198050 EMBANKMENT M3 7 1 110.00 $100.00 $11,000.00 

Unit Sub Total M3 1 110.00 $100.00 $11,000.00 

Item Code 198050 Total No. of Proj. 1 Total Amount $11,000.00 

198200 SUBGRADE ENHANCEMENT FABRIC M2 

M2 

2 

4 

3 

2 

6,950.00 

1,674.00 

$4.37 

$7.26 

$30,400.00 

$12,150.00 

Unit Sub Total M2 5 8,624.00 $4.93 $42,550.00 

Item Code 198200 Total No. of Proj. 5 Total Amount $42,550.00 

200001 HIGHWAY PLANTING LS 1 4 4.00 $21,375.00 $85,500.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

200001 HIGHWAY PLANTING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

5 

6 

7 

8 

11 

12 

1 

5 

9 

4 

14 

2 

8 

7 

1.00 

5.00 

9.00 

4.00 

14.00 

2.00 

8.00 

7.00 

$90,000.00 

$177,917.58 

$41,539.78 

$52,525.00 

$62,301.32 

$14,500.00 

$63,625.00 

$16,271.43 

$90,000.00 

$889,587.90 

$373,858.00 

$210,100.00 

$872,218.48 

$29,000.00 

$509,000.00 

$113,900.00 

Unit Sub Total LS 54 54.00 $58,762.30 $3,173,164.38 

Item Code 200001 Total No. of Proj. 54 Total Amount $3,173,164.38 

200002 ROADSIDE CLEARING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

4 

1 

2 

11 

2 

1 

3 

1 

2.00 

4.00 

1.00 

2.00 

11.00 

2.00 

1.00 

3.00 

1.00 

$15,000.00 

$64,864.10 

$5,600.00 

$17,250.00 

$92,847.10 

$27,250.00 

$5,000.00 

$65,000.00 

$16,216.00 

$30,000.00 

$259,456.40 

$5,600.00 

$34,500.00 

$1,021,318.07 

$54,500.00 

$5,000.00 

$195,000.00 

$16,216.00 

Unit Sub Total LS 27 27.00 $60,058.91 $1,621,590.47 

Item Code 200002 Total No. of Proj. 27 Total Amount $1,621,590.47 

200052 PRUNE EXISTING PLANTS LS 

LS 

LS 

5 

6 

8 

1 

1 

1 

1.00 

1.00 

1.00 

$1,990.00 

$20,000.00 

$5,000.00 

$1,990.00 

$20,000.00 

$5,000.00 

Unit Sub Total LS 3 3.00 $8,996.67 $26,990.00 

200052 PRUNE EXISTING PLANTS M 11 1 1,600.00 $16.00 $25,600.00 

Unit Sub Total M 1 1,600.00 $16.00 $25,600.00 

Item Code 200052 Total No. of Proj. 4 Total Amount $52,590.00 

200101 IMPORTED TOPSOIL M3 

M3 

M3 

M3 

1 

3 

4 

5 

4 

2 

1 

3 

741.00 

153.00 

110.00 

525.00 

$92.41 

$151.96 

$60.00 

$65.43 

$68,476.00 

$23,250.00 

$6,600.00 

$34,350.00 
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ITEM 
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NO. OF 
PROJ QUANTITY 
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PER UNIT 

TOTAL 
AMOUNT 

200101 IMPORTED TOPSOIL M3 

M3 

7 

11 

2 

1 

1,350.00 

290.00 

$60.00 

$65.00 

$81,000.00 

$18,850.00 

Unit Sub Total M3 13 3,169.00 $73.38 $232,526.00 

Item Code 200101 Total No. of Proj. 13 Total Amount $232,526.00 

200114 ROCK BLANKET M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

3 

4 

6 

7 

8 

9 

11 

12 

1 

1 

1 

5 

1 

1 

1 

1 

69.00 

65.00 

750.00 

6,395.00 

250.00 

240.00 

44.00 

870.00 

$195.00 

$126.00 

$70.00 

$73.33 

$110.00 

$65.00 

$150.00 

$90.00 

$13,455.00 

$8,190.00 

$52,500.00 

$468,920.00 

$27,500.00 

$15,600.00 

$6,600.00 

$78,300.00 

Unit Sub Total M2 12 8,683.00 $77.28 $671,065.00 

Item Code 200114 Total No. of Proj. 12 Total Amount $671,065.00 

200120 CULTIVATE M2 

M2 

M2 

3 

4 

11 

1 

1 

1 

4,000.00 

40,300.00 

28,200.00 

$1.00 

$0.50 

$1.00 

$4,000.00 

$20,150.00 

$28,200.00 

Unit Sub Total M2 3 72,500.00 $0.72 $52,350.00 

Item Code 200120 Total No. of Proj. 3 Total Amount $52,350.00 

200121 

200121 

CULTIVATE (SOIL AMENDMENT) 

Unit Sub Total 

CULTIVATE (SOIL AMENDMENT) 

Unit Sub Total 

HA 

HA 

M2 

M2 

4 

4 

1 

1 

1 

1 

3.10 

3.10 

7,720.00 

7,720.00 

$24,000.00 

$24,000.00 

$2.00 

$2.00 

$74,400.00 

$74,400.00 

$15,440.00 

$15,440.00 

Item Code 200121 Total No. of Proj. 2 Total Amount $89,840.00 

201700 TOPSOIL M3 7 1 1,960.00 $40.00 $78,400.00 

Unit Sub Total M3 1 1,960.00 $40.00 $78,400.00 

Item Code 201700 Total No. of Proj. 1 Total Amount $78,400.00 

202003 IRON SULFATE KG 11 2 2,650.00 $1.10 $2,910.00 

Unit Sub Total KG 2 2,650.00 $1.10 $2,910.00 
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CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 202003 Total No. of Proj. 2 Total Amount $2,910.00 

202006 SOIL AMENDMENT M3 3 1 

M3 4 1 

M3 6 1 

M3 7 4 

M3 10 1 

M3 11 1 

310.00 

140.00 

20.00 

595.00 

6.00 

2,080.00 

$50.00 

$82.00 

$100.00 

$37.65 

$150.00 

$40.00 

$15,500.00 

$11,480.00 

$2,000.00 

$22,403.00 

$900.00 

$83,200.00 

Unit Sub Total 9M3 3,151.00 $43.00 $135,483.00 

Item Code 202006 Total No. of Proj. 9 Total Amount $135,483.00 

202007 DUFF HA 2 1 

HA 5 1 

HA 7 1 

HA 10 1 

4.00 

2.00 

4.40 

4.20 

$5,000.00 

$9,000.00 

$4,000.00 

$55,000.00 

$20,000.00 

$18,000.00 

$17,600.00 

$231,000.00 

Unit Sub Total 4HA 14.60 $19,630.14 $286,600.00 

202007 DUFF M2 3 3 

M2 5 2 

M2 7 2 

10,180.00 

3,600.00 

236,000.00 

$5.33 

$4.10 

$0.72 

$54,300.00 

$14,760.00 

$169,500.00 

Unit Sub Total 7M2 249,780.00 $0.96 $238,560.00 

Item Code 202007 Total No. of Proj. 11 Total Amount $525,160.00 

202011 MULCH M3 3 4 

M3 4 1 

M3 6 3 

M3 7 9 

M3 8 1 

M3 10 1 

M3 11 3 

647.00 

2,690.00 

18,126.00 

13,457.00 

2,200.00 

11.00 

1,977.00 

$80.82 

$31.00 

$28.62 

$30.25 

$28.00 

$150.00 

$47.42 

$52,293.00 

$83,390.00 

$518,774.00 

$407,087.80 

$61,600.00 

$1,650.00 

$93,739.50 

Unit Sub Total 22M3 39,108.00 $31.16 $1,218,534.30 

Item Code 202011 Total No. of Proj. 22 Total Amount $1,218,534.30 

202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 3 1 

KG 4 1 

KG 7 3 

700.00 

120.00 

2,910.00 

$1.40 

$5.00 

$4.70 

$980.00 

$600.00 

$13,685.50 
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NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 11 1 9,800.00 $2.56 $25,088.00 

Unit Sub Total KG 6 13,530.00 $2.98 $40,353.50 

Item Code 202031 Total No. of Proj. 6 Total Amount $40,353.50 

202033 COMMERCIAL FERTILIZER (PACKET) EA 

EA 

EA 

EA 

EA 

EA 

4 

5 

6 

7 

10 

11 

1 

1 

2 

6 

1 

3 

11,300.00 

1,140.00 

3,199.00 

33,876.00 

190.00 

89,990.00 

$0.20 

$1.50 

$0.64 

$0.59 

$0.50 

$0.15 

$2,260.00 

$1,710.00 

$2,041.00 

$20,013.00 

$95.00 

$13,485.20 

Unit Sub Total EA 14 139,695.00 $0.28 $39,604.20 

Item Code 202033 Total No. of Proj. 14 Total Amount $39,604.20 

203001 EROSION CONTROL (BLANKET) M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

2 

2 

2 

5 

2 

1 

1 

1 

2 

3 

890.00 

2,800.00 

4,420.00 

5,300.00 

13,850.00 

1,380.00 

1,900.00 

2,060.00 

910.00 

28.00 

9,140.00 

$12.13 

$3.96 

$3.52 

$8.50 

$6.22 

$3.72 

$3.00 

$5.00 

$15.00 

$82.14 

$2.83 

$10,800.00 

$11,100.00 

$15,574.00 

$45,042.00 

$86,147.00 

$5,130.00 

$5,700.00 

$10,300.00 

$13,650.00 

$2,300.00 

$25,849.00 

Unit Sub Total M2 23 42,678.00 $5.43 $231,592.00 

Item Code 203001 Total No. of Proj. 23 Total Amount $231,592.00 

203003 STRAW (EROSION CONTROL) KG 

KG 

KG 

2 

4 

12 

1 

1 

2 

0.80 

500.00 

7,760.00 

$800.00 

$1.45 

$1.21 

$640.00 

$725.00 

$9,375.00 

Unit Sub Total KG 4 8,260.80 $1.30 $10,740.00 

203003 STRAW (EROSION CONTROL) TONN 

TONN 

TONN 

TONN 

1 

2 

3 

4 

12 

19 

14 

9 

17.90 

308.40 

34.40 

95.80 

$864.19 

$413.73 

$574.97 

$724.03 

$15,469.00 

$127,593.48 

$19,779.00 

$69,361.80 
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203003 STRAW (EROSION CONTROL) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

5 

6 

7 

9 

10 

11 

12 

4 

9 

6 

1 

5 

1 

4 

62.00 

103.10 

35.30 

2.00 

395.00 

18.00 

14.20 

$263.39 

$660.94 

$632.91 

$3,460.00 

$569.54 

$500.00 

$733.10 

$16,330.00 

$68,143.20 

$22,341.80 

$6,920.00 

$224,970.00 

$9,000.00 

$10,410.00 

Unit Sub Total TONN 84 1,086.10 $543.52 $590,318.28 

Item Code 203003 Total No. of Proj. 88 Total Amount $601,058.28 

203012 EROSION CONTROL (DRILL SEED) HA 

HA 

5 

10 

1 

1 

7.00 

7.00 

$440.00 

$7,300.00 

$3,080.00 

$51,100.00 

Unit Sub Total HA 2 14.00 $3,870.00 $54,180.00 

Item Code 203012 Total No. of Proj. 2 Total Amount $54,180.00 

203014 FIBER (EROSION CONTROL) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

9 

19 

17 

19 

13 

12 

9 

3 

9 

7 

6 

9,690.00 

47,663.00 

12,657.00 

19,261.00 

31,395.00 

15,460.00 

9,635.00 

4,895.00 

67,231.00 

44,830.00 

8,072.00 

$1.04 

$1.19 

$1.60 

$1.71 

$0.82 

$1.69 

$2.25 

$1.54 

$2.23 

$1.03 

$1.07 

$10,062.50 

$56,518.10 

$20,207.72 

$32,875.69 

$25,843.10 

$26,099.60 

$21,720.00 

$7,555.00 

$150,093.65 

$46,068.00 

$8,676.00 

Unit Sub Total KG 123 270,789.00 $1.50 $405,719.36 

Item Code 203014 Total No. of Proj. 123 Total Amount $405,719.36 

203015 EROSION CONTROL M2 1 1 100.00 $21.60 $2,160.00 

Unit Sub Total M2 1 100.00 $21.60 $2,160.00 

Item Code 203015 Total No. of Proj. 1 Total Amount $2,160.00 

203016 EROSION CONTROL (TYPE D) M2 

M2 

1 

6 

1 

1 

600.00 

240.00 

$5.00 

$11.00 

$3,000.00 

$2,640.00 
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Unit Sub Total M2 2 840.00 $6.71 $5,640.00 

Item Code 203016 Total No. of Proj. 2 Total Amount $5,640.00 

203021 FIBER ROLLS M 

M 

M 

M 

M 

M 

1 

3 

4 

5 

6 

11 

3 

4 

14 

5 

1 

7 

522.00 

6,210.00 

11,562.00 

9,120.00 

720.00 

18,250.00 

$19.77 

$11.26 

$11.92 

$9.54 

$7.80 

$7.88 

$10,320.00 

$69,941.50 

$137,827.30 

$86,996.00 

$5,616.00 

$143,875.00 

Unit Sub Total M 34 46,384.00 $9.80 $454,575.80 

Item Code 203021 Total No. of Proj. 34 Total Amount $454,575.80 

203024 COMPOST (EROSION CONTROL) KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

4 

5 

7 

12 

1 

1 

1 

1 

4 

1 

1,800.00 

900.00 

190.00 

14,000.00 

11,160.00 

1,500.00 

$0.75 

$2.35 

$1.00 

$0.25 

$0.80 

$0.85 

$1,350.00 

$2,115.00 

$190.00 

$3,500.00 

$8,960.50 

$1,275.00 

Unit Sub Total KG 9 29,550.00 $0.59 $17,390.50 

203024 COMPOST (EROSION CONTROL) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

9 

20 

17 

18 

11 

5 

9 

1 

2 

11 

3 

12.20 

253.70 

175.00 

178.80 

122.40 

214.80 

248.00 

200.00 

36.60 

7,009.20 

19.00 

$461.89 

$307.35 

$299.92 

$294.59 

$185.20 

$199.86 

$122.47 

$100.00 

$246.89 

$5.54 

$175.21 

$5,635.00 

$77,974.58 

$52,485.40 

$52,673.56 

$22,668.00 

$42,930.00 

$30,373.70 

$20,000.00 

$9,036.00 

$38,799.80 

$3,329.00 

Unit Sub Total M3 106 8,469.70 $42.02 $355,905.04 

Item Code 203024 Total No. of Proj. 115 Total Amount $373,295.54 

203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 

EA 

1 

2 

2 

3 

4.00 

10.00 

$1,250.00 

$3,880.00 

$5,000.00 

$38,800.00 
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203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

6 

7 

8 

10 

11 

12 

4 

5 

13 

3 

8 

1 

3 

3 

3 

9.00 

24.00 

25.00 

17.00 

16.00 

3.00 

13.00 

12.00 

8.00 

$1,666.67 

$1,010.00 

$706.72 

$567.06 

$1,093.75 

$1,000.00 

$1,421.15 

$445.83 

$300.00 

$15,000.00 

$24,240.00 

$17,668.00 

$9,640.00 

$17,500.00 

$3,000.00 

$18,475.00 

$5,350.00 

$2,400.00 

Unit Sub Total EA 48 141.00 $1,113.99 $157,073.00 

Item Code 203026 Total No. of Proj. 48 Total Amount $157,073.00 

203040 SEED (EROSION CONTROL) KG 

KG 

KG 

KG 

1 

2 

4 

6 

1 

7 

1 

2 

4.00 

1,021.90 

5.00 

8.00 

$100.00 

$61.59 

$363.00 

$158.75 

$400.00 

$62,941.10 

$1,815.00 

$1,270.00 

Unit Sub Total KG 11 1,038.90 $63.94 $66,426.10 

Item Code 203040 Total No. of Proj. 11 Total Amount $66,426.10 

203043 SEED (TYPE 1) (EROSION CONTROL) KG 3 1 0.30 $300.00 $90.00 

Unit Sub Total KG 1 0.30 $300.00 $90.00 

Item Code 203043 Total No. of Proj. 1 Total Amount $90.00 

203044 SEED (TYPE 2) (EROSION CONTROL) KG 3 1 1.00 $460.00 $460.00 

Unit Sub Total KG 1 1.00 $460.00 $460.00 

Item Code 203044 Total No. of Proj. 1 Total Amount $460.00 

203045 PURE LIVE SEED (EROSION CONTROL) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

6 

7 

8 

10 

14 

17 

15 

17 

5 

14 

1 

938.80 

3,432.40 

485.20 

790.40 

1,844.00 

425.00 

399.20 

96.00 

$38.00 

$97.84 

$172.37 

$104.98 

$72.31 

$99.39 

$160.80 

$50.00 

$35,678.80 

$335,815.50 

$83,635.00 

$82,978.30 

$133,338.00 

$42,240.00 

$64,189.50 

$4,800.00 

Page 81 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

203045 PURE LIVE SEED (EROSION CONTROL) KG 

KG 

KG 

KG 

9 

10 

11 

12 

1 

10 

7 

5 

6.00 

3,323.00 

82.30 

132.60 

$2,490.00 

$79.00 

$138.47 

$159.25 

$14,940.00 

$262,505.00 

$11,396.00 

$21,116.00 

Unit Sub Total KG 116 11,954.90 $91.40 $1,092,632.10 

203045 PURE LIVE SEED (EROSION CONTROL) M3 4 1 0.50 $200.00 $100.00 

Unit Sub Total M3 1 0.50 $200.00 $100.00 

Item Code 203045 Total No. of Proj. 117 Total Amount $1,092,732.10 

203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 

KG 

KG 

KG 

1 

2 

3 

4 

7 

21 

17 

1 

973.50 

14,409.00 

8,842.00 

220.00 

$4.91 

$2.78 

$2.69 

$1.25 

$4,784.00 

$40,003.25 

$23,826.64 

$275.00 

KG 5 1 150.00 $3.00 $450.00 

KG 

KG 

KG 

KG 

KG 

6 

7 

10 

11 

12 

6 

1 

10 

11 

2 

2,067.00 

350.00 

26,373.00 

567.40 

455.00 

$2.63 

$30.00 

$2.49 

$12.49 

$1.69 

$5,428.40 

$10,500.00 

$65,563.40 

$7,087.38 

$770.00 

Unit Sub Total KG 77 54,406.90 $2.92 $158,688.07 

Item Code 203056 Total No. of Proj. 77 Total Amount $158,688.07 

203061 STABILIZING EMULSION (EROSION CONTROL) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

9 

19 

17 

19 

13 

11 

7 

3 

8 

7 

6 

641.00 

9,207.00 

2,187.90 

4,197.20 

3,453.00 

3,630.00 

1,450.00 

1,015.00 

11,710.00 

3,914.00 

953.00 

$4.70 

$4.41 

$5.42 

$2.56 

$3.69 

$5.71 

$3.89 

$3.68 

$5.24 

$3.30 

$4.82 

$3,009.75 

$40,610.50 

$11,867.03 

$10,736.83 

$12,731.60 

$20,724.60 

$5,636.00 

$3,735.00 

$61,307.00 

$12,935.00 

$4,589.00 

Unit Sub Total KG 119 42,358.10 $4.44 $187,882.31 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 203061 Total No. of Proj. 119 Total Amount $187,882.31 

203561 JUTE MESH M2 5 1 1,000.00 $3.50 $3,500.00 

Unit Sub Total 1M2 1,000.00 $3.50 $3,500.00 

Item Code 203561 Total No. of Proj. 1 Total Amount $3,500.00 

204001 PLANT (GROUP A) EA 3 1 1,590.00 

EA 8 1 1,084.00 

$10.00 

$10.00 

$15,900.00 

$10,840.00 

Unit Sub Total 2EA 2,674.00 $10.00 $26,740.00 

Item Code 204001 Total No. of Proj. 2 Total Amount $26,740.00 

204002 PLANT (GROUP B) EA 3 1 110.00 $29.00 $3,190.00 

Unit Sub Total 1EA 110.00 $29.00 $3,190.00 

Item Code 204002 Total No. of Proj. 1 Total Amount $3,190.00 

204004 PLANT (GROUP D) EA 8 1 410.00 $17.00 $6,970.00 

Unit Sub Total 1EA 410.00 $17.00 $6,970.00 

Item Code 204004 Total No. of Proj. 1 Total Amount $6,970.00 

204006 PLANT (GROUP F) EA 3 1 12,600.00 

EA 7 3 168,990.00 

EA 11 1 208,000.00 

$1.00 

$0.37 

$0.40 

$12,600.00 

$63,030.00 

$83,200.00 

Unit Sub Total 5EA 389,590.00 $0.41 $158,830.00 

Item Code 204006 Total No. of Proj. 5 Total Amount $158,830.00 

204007 PLANT (GROUP G) EA 11 1 706,000.00 $0.35 $247,100.00 

Unit Sub Total 1EA 706,000.00 $0.35 $247,100.00 

Item Code 204007 Total No. of Proj. 1 Total Amount $247,100.00 

204008 PLANT (GROUP H) EA 4 1 85,500.00 

EA 11 2 2,280,150.00 

$0.26 

$0.15 

$22,230.00 

$343,500.00 

Unit Sub Total 3EA 2,365,650.00 $0.15 $365,730.00 

Item Code 204008 Total No. of Proj. 3 Total Amount $365,730.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

204009 PLANT (GROUP I) 

Unit Sub Total 

EA 

EA 

7 1 

1 

2,110.00 

2,110.00 

$20.00 

$20.00 

$42,200.00 

$42,200.00 

Item Code 204009 Total No. of Proj. 1 Total Amount $42,200.00 

204010 PLANT (GROUP O) 

Unit Sub Total 

EA 

EA 

5 1 

1 

250.00 

250.00 

$12.00 

$12.00 

$3,000.00 

$3,000.00 

Item Code 204010 Total No. of Proj. 1 Total Amount $3,000.00 

204011 PLANT (GROUP K) EA 

EA 

EA 

EA 

5 

7 

9 

11 

1 

1 

1 

1 

63.00 

3.00 

1.00 

82.00 

$850.00 

$1,500.00 

$1,200.00 

$294.00 

$53,550.00 

$4,500.00 

$1,200.00 

$24,108.00 

Unit Sub Total EA 4 149.00 $559.45 $83,358.00 

Item Code 204011 Total No. of Proj. 4 Total Amount $83,358.00 

204015 PLANT (GROUP S) 

Unit Sub Total 

EA 

EA 

10 1 

1 

190.00 

190.00 

$40.00 

$40.00 

$7,600.00 

$7,600.00 

Item Code 204015 Total No. of Proj. 1 Total Amount $7,600.00 

204017 PLANT (GROUP W) EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

4 

5 

6 

7 

8 

11 

1 

2 

3 

1 

1 

1 

1 

2,040.00 

1,690.00 

326.00 

72.00 

400.00 

390.00 

800.00 

$25.00 

$11.28 

$22.27 

$40.00 

$16.00 

$19.00 

$10.00 

$51,000.00 

$19,068.40 

$7,261.00 

$2,880.00 

$6,400.00 

$7,410.00 

$8,000.00 

Unit Sub Total EA 10 5,718.00 $17.84 $102,019.40 

Item Code 204017 Total No. of Proj. 10 Total Amount $102,019.40 

204021 PLANT (GROUP U) 

Unit Sub Total 

EA 

EA 

9 1 

1 

30.00 

30.00 

$360.00 

$360.00 

$10,800.00 

$10,800.00 

Item Code 204021 Total No. of Proj. 1 Total Amount $10,800.00 

204022 PLANT (GROUP Z) EA 7 1 34.00 $5,300.00 $180,200.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 34.00 $5,300.00 $180,200.00 

Item Code 204022 Total No. of Proj. 1 Total Amount $180,200.00 

204030 TRANSPLANT TREE EA 

EA 

4 

12 

1 

2 

4.00 

7.00 

$1,312.50 

$2,514.29 

$5,250.00 

$17,600.00 

Unit Sub Total EA 3 11.00 $2,077.27 $22,850.00 

Item Code 204030 Total No. of Proj. 3 Total Amount $22,850.00 

204031 TRANSPLANT PALM TREE EA 10 1 2.00 $6,000.00 $12,000.00 

Unit Sub Total EA 1 2.00 $6,000.00 $12,000.00 

Item Code 204031 Total No. of Proj. 1 Total Amount $12,000.00 

204035 PLANT (GROUP A) EA 

EA 

EA 

EA 

EA 

4 

6 

7 

11 

12 

1 

1 

7 

3 

1 

5,260.00 

1,269.00 

21,640.00 

30,330.00 

3,340.00 

$10.00 

$13.00 

$8.12 

$8.16 

$9.39 

$52,600.00 

$16,497.00 

$175,655.70 

$247,380.00 

$31,362.60 

Unit Sub Total EA 13 61,839.00 $8.47 $523,495.30 

Item Code 204035 Total No. of Proj. 13 Total Amount $523,495.30 

204036 PLANT (GROUP B) EA 

EA 

EA 

EA 

4 

6 

7 

11 

1 

1 

3 

3 

260.00 

650.00 

1,044.00 

8,130.00 

$30.00 

$40.00 

$32.36 

$12.81 

$7,800.00 

$26,000.00 

$33,782.68 

$104,170.00 

Unit Sub Total EA 8 10,084.00 $17.03 $171,752.68 

Item Code 204036 Total No. of Proj. 8 Total Amount $171,752.68 

204038 PLANT (GROUP U) EA 

EA 

EA 

4 

7 

11 

1 

7 

2 

70.00 

4,745.00 

790.00 

$85.00 

$76.08 

$69.06 

$5,950.00 

$361,015.33 

$54,558.00 

Unit Sub Total EA 10 5,605.00 $75.20 $421,523.33 

Item Code 204038 Total No. of Proj. 10 Total Amount $421,523.33 

204042 TURF (SOD) M2 9 1 1,040.00 $35.00 $36,400.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 1 1,040.00 $35.00 $36,400.00 

Item Code 204042 Total No. of Proj. 1 Total Amount $36,400.00 

204043 TURF (SEED) 

Unit Sub Total 

M2 

M2 

3 1 

1 

4,000.00 

4,000.00 

$1.10 

$1.10 

$4,400.00 

$4,400.00 

Item Code 204043 Total No. of Proj. 1 Total Amount $4,400.00 

204051 SEEDING HA 11 1 2.80 $5,000.00 $14,000.00 

Unit Sub Total HA 1 2.80 $5,000.00 $14,000.00 

Item Code 204051 Total No. of Proj. 1 Total Amount $14,000.00 

204096 MAINTAIN EXISTING PLANTED AREAS LS 

LS 

LS 

LS 

4 

5 

7 

8 

1 

1 

4 

1 

1.00 

1.00 

4.00 

1.00 

$30,000.00 

$6,000.00 

$16,784.39 

$3,700.00 

$30,000.00 

$6,000.00 

$67,137.57 

$3,700.00 

Unit Sub Total LS 7 7.00 $15,262.51 $106,837.57 

Item Code 204096 Total No. of Proj. 7 Total Amount $106,837.57 

204098 MAINTAIN EXISTING PLANTS LS 

LS 

4 

7 

1 

2 

1.00 

2.00 

$2,100.00 

$11,417.00 

$2,100.00 

$22,834.00 

Unit Sub Total LS 3 3.00 $8,311.33 $24,934.00 

Item Code 204098 Total No. of Proj. 3 Total Amount $24,934.00 

204099 PLANT ESTABLISHMENT WORK LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

4 

3 

6 

14 

5 

22 

3 

1 

1 

11 

8 

4.00 

3.00 

6.00 

14.00 

5.00 

22.00 

3.00 

1.00 

1.00 

11.00 

8.00 

$10,500.00 

$92,600.00 

$126,366.00 

$22,056.64 

$44,752.00 

$49,851.03 

$48,833.33 

$16,000.00 

$70,774.00 

$94,429.91 

$13,265.95 

$42,000.00 

$277,800.00 

$758,196.00 

$308,793.00 

$223,760.00 

$1,096,722.71 

$146,500.00 

$16,000.00 

$70,774.00 

$1,038,729.00 

$106,127.56 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 78 78.00 $52,376.95 $4,085,402.27 

Item Code 204099 Total No. of Proj. 78 Total Amount $4,085,402.27 

205061 ROOT PROTECTOR EA 6 1 110.00 $16.00 $1,760.00 

Unit Sub Total EA 1 110.00 $16.00 $1,760.00 

Item Code 205061 Total No. of Proj. 1 Total Amount $1,760.00 

206003 HEADER BOARD M 4 1 510.00 $35.00 $17,850.00 

Unit Sub Total M 1 510.00 $35.00 $17,850.00 

Item Code 206003 Total No. of Proj. 1 Total Amount $17,850.00 

206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

4 

6 

7 

8 

12 

1 

1 

3 

2 

5 

2 

3 

1.00 

1.00 

3.00 

2.00 

5.00 

2.00 

3.00 

$1,000.00 

$3,858.00 

$8,683.33 

$7,250.00 

$16,000.11 

$7,400.00 

$6,500.00 

$1,000.00 

$3,858.00 

$26,050.00 

$14,500.00 

$80,000.57 

$14,800.00 

$19,500.00 

Unit Sub Total LS 17 17.00 $9,394.62 $159,708.57 

Item Code 206401 Total No. of Proj. 17 Total Amount $159,708.57 

206560 CONTROL AND NEUTRAL CONDUCTORS LS 

LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

6 

7 

8 

11 

12 

1 

1 

2 

6 

1 

3 

1 

1.00 

1.00 

2.00 

6.00 

1.00 

3.00 

1.00 

$10,000.00 

$25,292.00 

$32,650.00 

$52,106.67 

$10,000.00 

$83,383.00 

$2,862.00 

$10,000.00 

$25,292.00 

$65,300.00 

$312,640.00 

$10,000.00 

$250,149.00 

$2,862.00 

Unit Sub Total LS 15 15.00 $45,082.87 $676,243.00 

Item Code 206560 Total No. of Proj. 15 Total Amount $676,243.00 

206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

EA 

EA 

3 

4 

6 

7 

1 

1 

1 

6 

2.00 

4.00 

1.00 

299.00 

$270.00 

$230.00 

$185.00 

$274.85 

$540.00 

$920.00 

$185.00 

$82,180.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

11 

12 

2 

1 

86.00 

3.00 

$166.91 

$221.00 

$14,354.00 

$663.00 

Unit Sub Total EA 12 395.00 $250.23 $98,842.00 

Item Code 206611 Total No. of Proj. 12 Total Amount $98,842.00 

206612 32 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

EA 

EA 

3 

4 

6 

8 

2 

1 

1 

1 

15.00 

8.00 

6.00 

2.00 

$248.00 

$235.00 

$200.00 

$300.00 

$3,720.00 

$1,880.00 

$1,200.00 

$600.00 

Unit Sub Total EA 5 31.00 $238.71 $7,400.00 

Item Code 206612 Total No. of Proj. 5 Total Amount $7,400.00 

206613 40 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

6 

7 

8 

11 

12 

2 

1 

2 

5 

1 

2 

1 

36.00 

5.00 

16.00 

281.00 

2.00 

556.00 

1.00 

$215.00 

$240.00 

$372.50 

$284.38 

$350.00 

$184.42 

$253.00 

$7,740.00 

$1,200.00 

$5,960.00 

$79,911.00 

$700.00 

$102,540.00 

$253.00 

Unit Sub Total EA 14 897.00 $221.07 $198,304.00 

Item Code 206613 Total No. of Proj. 14 Total Amount $198,304.00 

206614 50 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

6 

7 

8 

11 

12 

2 

1 

2 

4 

1 

2 

1 

5.00 

26.00 

3.00 

21.00 

5.00 

4.00 

1.00 

$274.00 

$250.00 

$353.33 

$336.67 

$400.00 

$230.50 

$509.00 

$1,370.00 

$6,500.00 

$1,060.00 

$7,070.00 

$2,000.00 

$922.00 

$509.00 

Unit Sub Total EA 13 65.00 $298.94 $19,431.00 

Item Code 206614 Total No. of Proj. 13 Total Amount $19,431.00 

206615 65 MM ELECTRIC REMOTE CONTROL VALVE EA 4 1 3.00 $300.00 $900.00 

Unit Sub Total EA 1 3.00 $300.00 $900.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 206615 Total No. of Proj. 1 Total Amount $900.00 

206616 75 MM ELECTRIC REMOTE CONTROL VALVE EA 3 1 

EA 4 1 

EA 8 1 

1.00 

1.00 

1.00 

$1,000.00 

$400.00 

$450.00 

$1,000.00 

$400.00 

$450.00 

Unit Sub Total 3EA 3.00 $616.67 $1,850.00 

Item Code 206616 Total No. of Proj. 3 Total Amount $1,850.00 

206663 25 MM BATTERY CONTROL VALVE EA 7 2 21.00 $371.05 $7,792.00 

Unit Sub Total 2EA 21.00 $371.05 $7,792.00 

Item Code 206663 Total No. of Proj. 2 Total Amount $7,792.00 

206749 8 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED) 

EA 3 1 1.00 $3,000.00 $3,000.00 

Unit Sub Total 1EA 1.00 $3,000.00 $3,000.00 

Item Code 206749 Total No. of Proj. 1 Total Amount $3,000.00 

206751 12 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED) 

EA 4 1 

EA 7 2 

EA 12 1 

4.00 

4.00 

1.00 

$3,100.00 

$2,607.25 

$8,350.00 

$12,400.00 

$10,429.00 

$8,350.00 

Unit Sub Total 4EA 9.00 $3,464.33 $31,179.00 

Item Code 206751 Total No. of Proj. 4 Total Amount $31,179.00 

206753 24 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED) 

EA 6 2 

EA 7 4 

3.00 

16.00 

$3,983.33 

$2,917.25 

$11,950.00 

$46,676.00 

Unit Sub Total 6EA 19.00 $3,085.58 $58,626.00 

Item Code 206753 Total No. of Proj. 6 Total Amount $58,626.00 

206756 16 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED) 

EA 7 4 8.00 $2,317.25 $18,538.00 

Unit Sub Total 4EA 8.00 $2,317.25 $18,538.00 

Item Code 206756 Total No. of Proj. 4 Total Amount $18,538.00 

206909 18 STATION IRRIGATION CONTROLLER 
(PEDESTAL MOUNTED) 

EA 8 1 2.00 $3,000.00 $6,000.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 2.00 $3,000.00 $6,000.00 

Item Code 206909 Total No. of Proj. 1 Total Amount $6,000.00 

206929 IRRIGATION CONTROLLER (BATTERY) 

Unit Sub Total 

EA 

EA 

7 2 

2 

11.00 

11.00 

$1,031.27 

$1,031.27 

$11,344.00 

$11,344.00 

Item Code 206929 Total No. of Proj. 2 Total Amount $11,344.00 

208000 IRRIGATION SYSTEM LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

11 

12 

2 

2 

2 

4 

9 

3 

14 

1 

1 

8 

8 

2.00 

2.00 

2.00 

4.00 

9.00 

3.00 

14.00 

1.00 

1.00 

8.00 

8.00 

$48,000.00 

$24,219.50 

$67,500.00 

$123,865.00 

$51,956.33 

$54,444.33 

$68,229.94 

$31,000.00 

$30,000.00 

$58,375.00 

$25,231.25 

$96,000.00 

$48,439.00 

$135,000.00 

$495,460.00 

$467,607.00 

$163,333.00 

$955,219.22 

$31,000.00 

$30,000.00 

$467,000.00 

$201,850.00 

Unit Sub Total LS 54 54.00 $57,239.04 $3,090,908.22 

Item Code 208000 Total No. of Proj. 54 Total Amount $3,090,908.22 

208017 20 MM GALVANIZED STEEL PIPE (SUPPLY LINE) 

Unit Sub Total 

M 

M 

7 1 

1 

30.00 

30.00 

$18.00 

$18.00 

$540.00 

$540.00 

Item Code 208017 Total No. of Proj. 1 Total Amount $540.00 

208018 25 MM GALVANIZED STEEL PIPE (SUPPLY LINE) 

Unit Sub Total 

M 

M 

7 1 

1 

5.00 

5.00 

$225.00 

$225.00 

$1,125.00 

$1,125.00 

Item Code 208018 Total No. of Proj. 1 Total Amount $1,125.00 

208020 40 MM GALVANIZED STEEL PIPE (SUPPLY LINE) 

Unit Sub Total 

M 

M 

7 1 

1 

18.00 

18.00 

$66.00 

$66.00 

$1,188.00 

$1,188.00 

Item Code 208020 Total No. of Proj. 1 Total Amount $1,188.00 

208021 50 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 

M 

7 

11 

3 

1 

167.00 

82.00 

$82.86 

$43.75 

$13,837.20 

$3,587.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 4 249.00 $69.98 $17,424.70 

Item Code 208021 Total No. of Proj. 4 Total Amount $17,424.70 

208036 NPS 2 SUPPLY LINE (BRIDGE) 

Unit Sub Total 

M 

M 

7 1 

1 

58.00 

58.00 

$200.00 

$200.00 

$11,600.00 

$11,600.00 

Item Code 208036 Total No. of Proj. 1 Total Amount $11,600.00 

208038 NPS 3 SUPPLY LINE (BRIDGE) M 

M 

5 

7 

1 

2 

62.00 

124.00 

$248.00 

$200.00 

$15,376.00 

$24,800.00 

Unit Sub Total M 3 186.00 $216.00 $40,176.00 

Item Code 208038 Total No. of Proj. 3 Total Amount $40,176.00 

208215 20 MM PLASTIC PIPE (IRRIGATION LINE) 

Unit Sub Total 

M 

M 

7 2 

2 

6,430.00 

6,430.00 

$5.91 

$5.91 

$38,017.50 

$38,017.50 

Item Code 208215 Total No. of Proj. 2 Total Amount $38,017.50 

208249 20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

M 

M 

3 

4 

6 

7 

10 

1 

1 

2 

7 

1 

983.00 

5,433.00 

4,900.00 

54,517.00 

1,115.00 

$5.00 

$10.00 

$8.76 

$6.65 

$30.00 

$4,915.00 

$54,330.00 

$42,907.00 

$362,798.10 

$33,450.00 

Unit Sub Total M 12 66,948.00 $7.44 $498,400.10 

Item Code 208249 Total No. of Proj. 12 Total Amount $498,400.10 

208250 25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

M 

M 

M 

3 

4 

6 

7 

10 

11 

2 

1 

2 

6 

1 

2 

2,225.00 

2,405.00 

2,054.00 

15,929.00 

135.00 

49,329.00 

$14.36 

$10.00 

$9.62 

$7.05 

$30.00 

$5.87 

$31,960.00 

$24,050.00 

$19,753.00 

$112,246.08 

$4,050.00 

$289,581.00 

Unit Sub Total M 14 72,077.00 $6.68 $481,640.08 

Item Code 208250 Total No. of Proj. 14 Total Amount $481,640.08 

208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

3 

4 

2 

1 

1,654.00 

1,183.00 

$14.87 

$11.00 

$24,588.00 

$13,013.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

M 

6 

7 

10 

11 

2 

5 

1 

2 

871.00 

12,876.00 

580.00 

14,307.00 

$10.55 

$7.37 

$30.00 

$6.53 

$9,192.00 

$94,922.31 

$17,400.00 

$93,395.20 

Unit Sub Total M 13 31,471.00 $8.02 $252,510.51 

Item Code 208251 Total No. of Proj. 13 Total Amount $252,510.51 

208252 40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

M 

M 

3 

4 

6 

7 

11 

2 

1 

2 

5 

2 

1,222.00 

1,028.00 

442.00 

6,047.00 

8,669.00 

$15.83 

$12.00 

$11.77 

$8.05 

$7.90 

$19,345.00 

$12,336.00 

$5,203.00 

$48,682.02 

$68,449.80 

Unit Sub Total M 12 17,408.00 $8.85 $154,015.82 

Item Code 208252 Total No. of Proj. 12 Total Amount $154,015.82 

208253 50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

M 

M 

3 

4 

6 

7 

11 

2 

1 

2 

6 

2 

2,210.00 

556.00 

432.00 

12,698.00 

13,576.00 

$18.84 

$13.00 

$13.81 

$8.92 

$7.64 

$41,638.00 

$7,228.00 

$5,964.00 

$113,283.40 

$103,708.75 

Unit Sub Total M 13 29,472.00 $9.22 $271,822.15 

Item Code 208253 Total No. of Proj. 13 Total Amount $271,822.15 

208254 65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

M 

3 

6 

7 

11 

1 

1 

4 

2 

925.00 

24.00 

5,328.00 

1,250.00 

$20.00 

$12.00 

$8.03 

$10.52 

$18,500.00 

$288.00 

$42,779.29 

$13,146.40 

Unit Sub Total M 8 7,527.00 $9.93 $74,713.69 

Item Code 208254 Total No. of Proj. 8 Total Amount $74,713.69 

208255 75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

M 

M 

3 

4 

6 

7 

11 

2 

1 

2 

3 

1 

1,610.00 

833.00 

5,495.00 

1,733.00 

15,150.00 

$18.06 

$14.00 

$12.75 

$13.87 

$10.60 

$29,080.00 

$11,662.00 

$70,056.00 

$24,030.00 

$160,590.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 9 24,821.00 $11.90 $295,418.00 

Item Code 208255 Total No. of Proj. 9 Total Amount $295,418.00 

208256 100 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) 

Unit Sub Total 

M 

M 

3 1 

1 

260.00 

260.00 

$22.00 

$22.00 

$5,720.00 

$5,720.00 

Item Code 208256 Total No. of Proj. 1 Total Amount $5,720.00 

208284 20 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) 

Unit Sub Total 

M 

M 

6 1 

1 

18.00 

18.00 

$20.00 

$20.00 

$360.00 

$360.00 

Item Code 208284 Total No. of Proj. 1 Total Amount $360.00 

208285 25 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) 

Unit Sub Total 

M 

M 

6 1 

1 

21.00 

21.00 

$20.00 

$20.00 

$420.00 

$420.00 

Item Code 208285 Total No. of Proj. 1 Total Amount $420.00 

208286 32 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) 

Unit Sub Total 

M 

M 

7 2 

2 

587.00 

587.00 

$6.93 

$6.93 

$4,065.00 

$4,065.00 

Item Code 208286 Total No. of Proj. 2 Total Amount $4,065.00 

208288 50 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) 

Unit Sub Total 

M 

M 

M 

M 

6 

11 

12 

1 

1 

1 

3 

75.00 

310.00 

260.00 

645.00 

$20.00 

$18.00 

$10.52 

$15.22 

$1,500.00 

$5,580.00 

$2,735.20 

$9,815.20 

Item Code 208288 Total No. of Proj. 3 Total Amount $9,815.20 

208289 65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) 

Unit Sub Total 

M 

M 

M 

4 

12 

1 

1 

2 

1,402.00 

160.00 

1,562.00 

$15.00 

$40.00 

$17.56 

$21,030.00 

$6,400.00 

$27,430.00 

Item Code 208289 Total No. of Proj. 2 Total Amount $27,430.00 

208291 75 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) 

Unit Sub Total 

M 

M 

M 

6 

8 

2 

1 

3 

116.00 

1,245.00 

1,361.00 

$15.81 

$15.00 

$15.07 

$1,834.00 

$18,675.00 

$20,509.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 208291 Total No. of Proj. 3 Total Amount $20,509.00 

208293 150 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 

M 8 1 

25.00 

120.00 

$225.00 

$35.00 

$5,625.00 

$4,200.00 

Unit Sub Total 2M 145.00 $67.76 $9,825.00 

Item Code 208293 Total No. of Proj. 2 Total Amount $9,825.00 

208301 IRRIGATION CONTROLLER ENCLOSURE 
CABINET 

EA 3 1 

EA 6 1 

1.00 

2.00 

$3,900.00 

$2,500.00 

$3,900.00 

$5,000.00 

Unit Sub Total 2EA 3.00 $2,966.67 $8,900.00 

Item Code 208301 Total No. of Proj. 2 Total Amount $8,900.00 

208304 WATER METER EA 3 1 

EA 4 1 

EA 5 1 

EA 6 1 

EA 7 2 

EA 8 1 

EA 11 2 

EA 12 2 

1.00 

2.00 

1.00 

2.00 

7.00 

1.00 

2.00 

2.00 

$4,000.00 

$6,000.00 

$9,600.00 

$3,100.00 

$3,071.43 

$3,000.00 

$2,000.00 

$4,150.50 

$4,000.00 

$12,000.00 

$9,600.00 

$6,200.00 

$21,500.00 

$3,000.00 

$4,000.00 

$8,301.00 

Unit Sub Total 11EA 18.00 $3,811.17 $68,601.00 

Item Code 208304 Total No. of Proj. 11 Total Amount $68,601.00 

208421 BACKFLOW PREVENTER ASSEMBLY 
ENCLOSURE 

EA 3 1 

EA 4 1 

EA 6 1 

EA 7 3 

EA 11 2 

EA 12 1 

1.00 

3.00 

2.00 

18.00 

7.00 

1.00 

$4,835.00 

$2,000.00 

$2,000.00 

$1,466.11 

$1,044.57 

$1,264.00 

$4,835.00 

$6,000.00 

$4,000.00 

$26,390.00 

$7,312.00 

$1,264.00 

Unit Sub Total 9EA 32.00 $1,556.28 $49,801.00 

Item Code 208421 Total No. of Proj. 9 Total Amount $49,801.00 

208432 25 MM BACKFLOW PREVENTER ASSEMBLY EA 7 2 7.00 $1,711.00 $11,977.00 

Unit Sub Total 2EA 7.00 $1,711.00 $11,977.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 208432 Total No. of Proj. 2 Total Amount $11,977.00 

208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 3 1 

EA 4 1 

EA 6 1 

EA 7 2 

EA 11 2 

EA 12 1 

1.00 

1.00 

2.00 

11.00 

7.00 

1.00 

$5,988.00 

$2,000.00 

$2,000.00 

$1,822.27 

$1,197.43 

$1,484.00 

$5,988.00 

$2,000.00 

$4,000.00 

$20,045.00 

$8,382.00 

$1,484.00 

Unit Sub Total 8EA 23.00 $1,821.70 $41,899.00 

Item Code 208435 Total No. of Proj. 8 Total Amount $41,899.00 

208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 4 1 

EA 8 1 

1.00 

1.00 

$3,000.00 

$3,000.00 

$3,000.00 

$3,000.00 

Unit Sub Total 2EA 2.00 $3,000.00 $6,000.00 

Item Code 208437 Total No. of Proj. 2 Total Amount $6,000.00 

208461 SPRINKLER (TYPE A-1) EA 7 1 1.00 $200.00 $200.00 

Unit Sub Total 1EA 1.00 $200.00 $200.00 

Item Code 208461 Total No. of Proj. 1 Total Amount $200.00 

208465 SPRINKLER (TYPE A-5) EA 3 1 

EA 4 1 

EA 7 4 

EA 11 2 

25.00 

220.00 

1,463.00 

735.00 

$35.00 

$25.00 

$22.65 

$20.48 

$875.00 

$5,500.00 

$33,137.52 

$15,052.00 

Unit Sub Total 8EA 2,443.00 $22.34 $54,564.52 

Item Code 208465 Total No. of Proj. 8 Total Amount $54,564.52 

208466 SPRINKLER (TYPE A-6) EA 3 1 

EA 4 1 

EA 7 1 

EA 11 1 

300.00 

240.00 

38.00 

220.00 

$36.00 

$30.00 

$13.00 

$29.80 

$10,800.00 

$7,200.00 

$494.00 

$6,556.00 

Unit Sub Total 4EA 798.00 $31.39 $25,050.00 

Item Code 208466 Total No. of Proj. 4 Total Amount $25,050.00 

208467 SPRINKLER (TYPE A-7) EA 7 3 840.00 $21.90 $18,392.40 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208467 SPRINKLER (TYPE A-7) EA 

EA 

11 

12 

2 

1 

2,410.00 

35.00 

$21.00 

$45.00 

$50,613.00 

$1,575.00 

Unit Sub Total EA 6 3,285.00 $21.49 $70,580.40 

Item Code 208467 Total No. of Proj. 6 Total Amount $70,580.40 

208468 SPRINKLER (TYPE A-8) EA 

EA 

3 

11 

1 

1 

96.00 

320.00 

$50.00 

$28.10 

$4,800.00 

$8,992.00 

Unit Sub Total EA 2 416.00 $33.15 $13,792.00 

Item Code 208468 Total No. of Proj. 2 Total Amount $13,792.00 

208471 SPRINKLER (TYPE B-1) EA 

EA 

8 

11 

1 

1 

1,083.00 

140.00 

$18.00 

$40.00 

$19,494.00 

$5,600.00 

Unit Sub Total EA 2 1,223.00 $20.52 $25,094.00 

Item Code 208471 Total No. of Proj. 2 Total Amount $25,094.00 

208472 SPRINKLER (TYPE B-2) EA 

EA 

EA 

EA 

3 

4 

7 

11 

1 

1 

1 

1 

12.00 

40.00 

79.00 

360.00 

$50.00 

$15.00 

$13.00 

$41.60 

$600.00 

$600.00 

$1,027.00 

$14,976.00 

Unit Sub Total EA 4 491.00 $35.04 $17,203.00 

Item Code 208472 Total No. of Proj. 4 Total Amount $17,203.00 

208475 SPRINKLER (TYPE B-5) 

Unit Sub Total 

EA 

EA 

7 1 

1 

1.00 

1.00 

$13.00 

$13.00 

$13.00 

$13.00 

Item Code 208475 Total No. of Proj. 1 Total Amount $13.00 

208482 SPRINKLER (TYPE C-2) EA 

EA 

EA 

EA 

EA 

3 

4 

7 

10 

11 

1 

1 

4 

1 

1 

97.00 

1,090.00 

6,249.00 

190.00 

550.00 

$15.00 

$11.00 

$19.52 

$20.00 

$22.00 

$1,455.00 

$11,990.00 

$121,977.00 

$3,800.00 

$12,100.00 

Unit Sub Total EA 8 8,176.00 $18.51 $151,322.00 

Item Code 208482 Total No. of Proj. 8 Total Amount $151,322.00 

208483 SPRINKLER (TYPE C-3) EA 6 2 2,140.00 $10.03 $21,470.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208483 SPRINKLER (TYPE C-3) 

Unit Sub Total 

EA 

EA 

7 5 

7 

10,094.00 

12,234.00 

$18.20 

$16.77 

$183,706.60 

$205,176.60 

Item Code 208483 Total No. of Proj. 7 Total Amount $205,176.60 

208488 25 MM GATE VALVE EA 

EA 

6 

11 

1 

1 

4.00 

5.00 

$175.00 

$235.00 

$700.00 

$1,175.00 

Unit Sub Total EA 2 9.00 $208.33 $1,875.00 

Item Code 208488 Total No. of Proj. 2 Total Amount $1,875.00 

208490 40 MM GATE VALVE EA 

EA 

7 

11 

1 

1 

2.00 

5.00 

$550.00 

$240.00 

$1,100.00 

$1,200.00 

Unit Sub Total EA 2 7.00 $328.57 $2,300.00 

Item Code 208490 Total No. of Proj. 2 Total Amount $2,300.00 

208491 50 MM GATE VALVE EA 

EA 

EA 

EA 

EA 

EA 

3 

6 

7 

8 

11 

12 

1 

1 

3 

1 

3 

1 

12.00 

5.00 

10.00 

1.00 

174.00 

2.00 

$200.00 

$200.00 

$453.99 

$300.00 

$103.53 

$176.00 

$2,400.00 

$1,000.00 

$4,539.93 

$300.00 

$18,015.00 

$352.00 

Unit Sub Total EA 10 204.00 $130.43 $26,606.93 

Item Code 208491 Total No. of Proj. 10 Total Amount $26,606.93 

208492 65 MM GATE VALVE EA 

EA 

EA 

3 

4 

7 

1 

1 

3 

4.00 

16.00 

42.00 

$250.00 

$250.00 

$388.92 

$1,000.00 

$4,000.00 

$16,334.74 

Unit Sub Total EA 5 62.00 $344.11 $21,334.74 

Item Code 208492 Total No. of Proj. 5 Total Amount $21,334.74 

208493 75 MM GATE VALVE EA 

EA 

EA 

EA 

EA 

3 

6 

7 

8 

11 

1 

2 

1 

1 

2 

9.00 

7.00 

6.00 

4.00 

24.00 

$300.00 

$458.57 

$550.00 

$350.00 

$331.75 

$2,700.00 

$3,210.00 

$3,300.00 

$1,400.00 

$7,962.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 7 50.00 $371.44 $18,572.00 

Item Code 208493 Total No. of Proj. 7 Total Amount $18,572.00 

208494 100 MM GATE VALVE EA 

EA 

EA 

3 

7 

8 

1 

1 

1 

2.00 

2.00 

2.00 

$350.00 

$550.00 

$400.00 

$700.00 

$1,100.00 

$800.00 

Unit Sub Total EA 3 6.00 $433.33 $2,600.00 

Item Code 208494 Total No. of Proj. 3 Total Amount $2,600.00 

208499 25 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

M 

M 

M 

8 

11 

12 

1 

1 

1 

2,425.00 

3,435.00 

95.00 

$7.00 

$8.00 

$7.15 

$16,975.00 

$27,480.00 

$679.25 

Unit Sub Total M 3 5,955.00 $7.58 $45,134.25 

Item Code 208499 Total No. of Proj. 3 Total Amount $45,134.25 

208500 32 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

M 

M 

8 

11 

1 

1 

953.00 

460.00 

$8.00 

$9.00 

$7,624.00 

$4,140.00 

Unit Sub Total M 2 1,413.00 $8.33 $11,764.00 

Item Code 208500 Total No. of Proj. 2 Total Amount $11,764.00 

208501 40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

M 

M 

8 

11 

1 

1 

349.00 

165.00 

$9.00 

$11.00 

$3,141.00 

$1,815.00 

Unit Sub Total M 2 514.00 $9.64 $4,956.00 

Item Code 208501 Total No. of Proj. 2 Total Amount $4,956.00 

208502 50 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

Unit Sub Total 

M 

M 

8 1 

1 

716.00 

716.00 

$10.00 

$10.00 

$7,160.00 

$7,160.00 

Item Code 208502 Total No. of Proj. 1 Total Amount $7,160.00 

208509 25 MM WYE STRAINER EA 4 1 1.00 $140.00 $140.00 

Unit Sub Total EA 1 1.00 $140.00 $140.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 208509 Total No. of Proj. 1 Total Amount $140.00 

208510 32 MM WYE STRAINER EA 

EA 

3 1 

4 1 

2.00 

2.00 

$210.00 

$145.00 

$420.00 

$290.00 

Unit Sub Total EA 2 4.00 $177.50 $710.00 

Item Code 208510 Total No. of Proj. 2 Total Amount $710.00 

208512 50 MM WYE STRAINER EA 4 1 5.00 $150.00 $750.00 

Unit Sub Total EA 1 5.00 $150.00 $750.00 

Item Code 208512 Total No. of Proj. 1 Total Amount $750.00 

208517 20 MM QUICK COUPLING VALVE EA 

EA 

EA 

EA 

3 1 

4 1 

7 1 

11 1 

3.00 

14.00 

7.00 

4.00 

$125.00 

$100.00 

$185.00 

$200.00 

$375.00 

$1,400.00 

$1,295.00 

$800.00 

EA 12 1 2.00 $179.00 $358.00 

Unit Sub Total EA 5 30.00 $140.93 $4,228.00 

Item Code 208517 Total No. of Proj. 5 Total Amount $4,228.00 

208526 SPRINKLER (TYPE D-1) EA 7 1 290.00 $18.00 $5,220.00 

Unit Sub Total EA 1 290.00 $18.00 $5,220.00 

Item Code 208526 Total No. of Proj. 1 Total Amount $5,220.00 

208560 FILTER ASSEMBLY UNIT EA 

EA 

6 1 

7 2 

12.00 

61.00 

$450.00 

$326.51 

$5,400.00 

$19,917.30 

Unit Sub Total EA 3 73.00 $346.81 $25,317.30 

Item Code 208560 Total No. of Proj. 3 Total Amount $25,317.30 

208562 CAM COUPLER ASSEMBLY EA 10 1 4.00 $500.00 $2,000.00 

Unit Sub Total EA 1 4.00 $500.00 $2,000.00 

Item Code 208562 Total No. of Proj. 1 Total Amount $2,000.00 

208649 QUICK COUPLING VALVE EA 11 1 5.00 $190.00 $950.00 

Unit Sub Total EA 1 5.00 $190.00 $950.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 208649 Total No. of Proj. 1 Total Amount $950.00 

208670 CHECK VALVE EA 

EA 

4 

11 

1 

2 

1.00 

71.00 

$10,000.00 

$55.35 

$10,000.00 

$3,930.00 

Unit Sub Total EA 3 72.00 $193.47 $13,930.00 

Item Code 208670 Total No. of Proj. 3 Total Amount $13,930.00 

208683 BALL VALVE EA 

EA 

3 

12 

1 

1 

6.00 

2.00 

$180.00 

$129.00 

$1,080.00 

$258.00 

Unit Sub Total EA 2 8.00 $167.25 $1,338.00 

Item Code 208683 Total No. of Proj. 2 Total Amount $1,338.00 

208731 200 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

M 

M 

M 

M 

3 

4 

7 

11 

1 

1 

6 

3 

59.00 

33.00 

735.00 

73.00 

$40.00 

$100.00 

$117.23 

$350.00 

$2,360.00 

$3,300.00 

$86,165.00 

$25,550.00 

Unit Sub Total M 11 900.00 $130.42 $117,375.00 

Item Code 208731 Total No. of Proj. 11 Total Amount $117,375.00 

208733 300 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

M 6 2 130.00 $118.50 $15,405.00 

Unit Sub Total M 2 130.00 $118.50 $15,405.00 

Item Code 208733 Total No. of Proj. 2 Total Amount $15,405.00 

208741 150 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK) 

Unit Sub Total 

M 

M 

7 1 

1 

25.00 

25.00 

$80.00 

$80.00 

$2,000.00 

$2,000.00 

Item Code 208741 Total No. of Proj. 1 Total Amount $2,000.00 

208742 200 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK) 

Unit Sub Total 

M 

M 

7 1 

1 

70.00 

70.00 

$75.00 

$75.00 

$5,250.00 

$5,250.00 

Item Code 208742 Total No. of Proj. 1 Total Amount $5,250.00 

208743 250 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK) 

M 12 1 34.00 $320.00 $10,880.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 34.00 $320.00 $10,880.00 

Item Code 208743 Total No. of Proj. 1 Total Amount $10,880.00 

208747 250 MM BITUMINOUS COATED STEEL PIPE 
CONDUIT (1.63 MM THICK) 

Unit Sub Total 

M 

M 

10 1 

1 

390.00 

390.00 

$120.00 

$120.00 

$46,800.00 

$46,800.00 

Item Code 208747 Total No. of Proj. 1 Total Amount $46,800.00 

208797 150 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

Unit Sub Total 

M 

M 

6 1 

1 

42.00 

42.00 

$200.00 

$200.00 

$8,400.00 

$8,400.00 

Item Code 208797 Total No. of Proj. 1 Total Amount $8,400.00 

208798 200 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

M 

M 

M 

M 

4 

5 

6 

7 

1 

1 

2 

4 

60.00 

28.00 

223.00 

135.00 

$250.00 

$650.00 

$266.37 

$518.29 

$15,000.00 

$18,200.00 

$59,400.00 

$69,969.00 

Unit Sub Total M 8 446.00 $364.50 $162,569.00 

Item Code 208798 Total No. of Proj. 8 Total Amount $162,569.00 

208799 250 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

Unit Sub Total 

M 

M 

12 1 

1 

12.00 

12.00 

$400.00 

$400.00 

$4,800.00 

$4,800.00 

Item Code 208799 Total No. of Proj. 1 Total Amount $4,800.00 

208800 300 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

Unit Sub Total 

M 

M 

6 2 

2 

88.00 

88.00 

$308.55 

$308.55 

$27,152.00 

$27,152.00 

Item Code 208800 Total No. of Proj. 2 Total Amount $27,152.00 

208908 EXTEND 150 MM CONDUIT M 12 2 55.00 $256.73 $14,120.00 

Unit Sub Total M 2 55.00 $256.73 $14,120.00 

Item Code 208908 Total No. of Proj. 2 Total Amount $14,120.00 

208909 EXTEND 200 MM CONDUIT M 

M 

3 

6 

1 

1 

47.00 

8.00 

$400.00 

$350.00 

$18,800.00 

$2,800.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208909 EXTEND 200 MM CONDUIT M 

M 

M 

M 

7 

8 

11 

12 

3 

1 

2 

3 

75.00 

12.00 

72.00 

47.00 

$98.67 

$275.00 

$456.94 

$355.96 

$7,400.00 

$3,300.00 

$32,900.00 

$16,730.00 

Unit Sub Total M 11 261.00 $313.91 $81,930.00 

Item Code 208909 Total No. of Proj. 11 Total Amount $81,930.00 

208910 EXTEND 250 MM CONDUIT M 

M 

M 

7 

11 

12 

2 

3 

1 

8.50 

32.00 

38.00 

$248.24 

$461.88 

$425.00 

$2,110.00 

$14,780.00 

$16,150.00 

Unit Sub Total M 6 78.50 $420.89 $33,040.00 

Item Code 208910 Total No. of Proj. 6 Total Amount $33,040.00 

209503 BOOSTER PUMP SYSTEM EA 6 1 2.00 $11,000.00 $22,000.00 

Unit Sub Total EA 1 2.00 $11,000.00 $22,000.00 

Item Code 209503 Total No. of Proj. 1 Total Amount $22,000.00 

209801 MAINTENANCE VEHICLE PULLOUT EA 

EA 

EA 

4 

7 

8 

2 

1 

1 

4.00 

1.00 

4.00 

$11,000.00 

$13,289.00 

$6,000.00 

$44,000.00 

$13,289.00 

$24,000.00 

Unit Sub Total EA 4 9.00 $9,032.11 $81,289.00 

Item Code 209801 Total No. of Proj. 4 Total Amount $81,289.00 

220101 FINISHING ROADWAY LS 

LS 

LS 

LS 

2 

6 

10 

11 

4 

1 

1 

2 

4.00 

1.00 

1.00 

2.00 

$34,500.00 

$5,000.00 

$100,000.00 

$15,000.00 

$138,000.00 

$5,000.00 

$100,000.00 

$30,000.00 

Unit Sub Total LS 8 8.00 $34,125.00 $273,000.00 

Item Code 220101 Total No. of Proj. 8 Total Amount $273,000.00 

250201 CLASS 2 AGGREGATE SUBBASE M3 

M3 

M3 

M3 

M3 

3 

6 

8 

10 

12 

1 

1 

1 

1 

11 

730.00 

3,910.00 

170.00 

21.00 

10,831.00 

$45.00 

$52.00 

$82.00 

$350.00 

$53.80 

$32,850.00 

$203,320.00 

$13,940.00 

$7,350.00 

$582,702.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 15 15,662.00 $53.64 $840,162.00 

Item Code 250201 Total No. of Proj. 15 Total Amount $840,162.00 

250301 CLASS 3 AGGREGATE SUBBASE M3 

M3 

8 

12 

1 

1 

1,250.00 

720.00 

$68.00 

$46.00 

$85,000.00 

$33,120.00 

Unit Sub Total M3 2 1,970.00 $59.96 $118,120.00 

Item Code 250301 Total No. of Proj. 2 Total Amount $118,120.00 

250401 CLASS 4 AGGREGATE SUBBASE M3 

M3 

M3 

M3 

4 

7 

10 

11 

9 

3 

1 

1 

31,593.00 

3,590.00 

26,400.00 

1,200.00 

$24.05 

$13.20 

$30.00 

$26.00 

$759,895.50 

$47,380.00 

$792,000.00 

$31,200.00 

Unit Sub Total M3 14 62,783.00 $25.97 $1,630,475.50 

Item Code 250401 Total No. of Proj. 14 Total Amount $1,630,475.50 

260201 CLASS 2 AGGREGATE BASE M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

11 

19 

15 

7 

17 

12 

8 

5 

2 

5 

13 

10 

16,560.00 

56,485.00 

24,838.60 

9,631.00 

16,997.00 

25,615.00 

26,115.00 

15,340.00 

1,540.00 

84,821.00 

32,248.00 

8,677.00 

$72.95 

$59.76 

$71.77 

$65.14 

$56.52 

$54.11 

$34.92 

$56.52 

$60.39 

$53.95 

$60.88 

$69.54 

$1,208,085.00 

$3,375,406.00 

$1,782,781.00 

$627,340.00 

$960,754.00 

$1,386,035.00 

$911,995.00 

$867,076.20 

$93,000.00 

$4,575,935.00 

$1,963,242.00 

$603,390.00 

Unit Sub Total M3 124 318,867.60 $57.56 $18,355,039.20 

260201 CLASS 2 AGGREGATE BASE TONN 

TONN 

2 

12 

3 

1 

76,260.00 

44.00 

$19.14 

$110.00 

$1,459,680.00 

$4,840.00 

Unit Sub Total TONN 4 76,304.00 $19.19 $1,464,520.00 

Item Code 260201 Total No. of Proj. 128 Total Amount $19,819,559.20 

260210 AGGREGATE BASE (APPROACH SLAB) M3 

M3 

2 

3 

1 

2 

28.00 

94.00 

$398.00 

$178.99 

$11,144.00 

$16,825.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

260210 AGGREGATE BASE (APPROACH SLAB) M3 

M3 

M3 

M3 

M3 

M3 

M3 

4 

6 

7 

8 

10 

11 

12 

1 

4 

12 

1 

2 

2 

1 

29.00 

157.00 

2,129.00 

77.00 

100.00 

25.00 

20.00 

$300.00 

$267.83 

$467.67 

$620.00 

$577.50 

$496.00 

$100.00 

$8,700.00 

$42,050.00 

$995,670.00 

$47,740.00 

$57,750.00 

$12,400.00 

$2,000.00 

Unit Sub Total M3 26 2,659.00 $449.15 $1,194,279.00 

Item Code 260210 Total No. of Proj. 26 Total Amount $1,194,279.00 

260301 CLASS 3 AGGREGATE BASE M3 

M3 

M3 

M3 

2 

4 

7 

12 

1 

8 

18 

1 

1,440.00 

3,469.30 

105,762.00 

270.00 

$67.00 

$60.35 

$37.28 

$45.00 

$96,480.00 

$209,372.00 

$3,942,645.00 

$12,150.00 

Unit Sub Total M3 28 110,941.30 $38.40 $4,260,647.00 

Item Code 260301 Total No. of Proj. 28 Total Amount $4,260,647.00 

280000 LEAN CONCRETE BASE M3 

M3 

M3 

M3 

M3 

M3 

3 

5 

6 

7 

8 

12 

1 

3 

1 

10 

2 

3 

1,020.00 

2,150.00 

28,100.00 

57,879.00 

146.00 

44.00 

$240.00 

$242.42 

$146.00 

$153.03 

$182.09 

$669.55 

$244,800.00 

$521,210.00 

$4,102,600.00 

$8,857,250.00 

$26,584.46 

$29,460.00 

Unit Sub Total M3 20 89,339.00 $154.27 $13,781,904.46 

Item Code 280000 Total No. of Proj. 20 Total Amount $13,781,904.46 

290201 ASPHALT TREATED PERMEABLE BASE M3 12 1 40.00 $390.00 $15,600.00 

Unit Sub Total M3 1 40.00 $390.00 $15,600.00 

Item Code 290201 Total No. of Proj. 1 Total Amount $15,600.00 

290211 ASPHALT TREATED PERMEABLE BASE M3 

M3 

M3 

7 

10 

12 

1 

2 

1 

500.00 

9,440.00 

350.00 

$105.00 

$151.51 

$250.00 

$52,500.00 

$1,430,300.00 

$87,500.00 

Unit Sub Total M3 4 10,290.00 $152.60 $1,570,300.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 290211 Total No. of Proj. 4 Total Amount $1,570,300.00 

290301 CEMENT TREATED PERMEABLE BASE M3 10 1 

M3 12 1 

17,400.00 

600.00 

$120.00 

$195.00 

$2,088,000.00 

$117,000.00 

Unit Sub Total 2M3 18,000.00 $122.50 $2,205,000.00 

Item Code 290301 Total No. of Proj. 2 Total Amount $2,205,000.00 

365001 SAND COVER TONN 1 2 

TONN 2 4 

TONN 3 3 

TONN 5 1 

TONN 6 5 

TONN 7 1 

TONN 8 3 

TONN 9 3 

TONN 10 2 

TONN 11 2 

610.00 

1,330.00 

1,120.00 

480.00 

3,230.00 

310.00 

592.00 

1,790.00 

620.00 

890.00 

$115.16 

$29.69 

$43.04 

$25.00 

$78.53 

$300.00 

$18.43 

$112.65 

$35.48 

$24.13 

$70,250.00 

$39,483.00 

$48,200.00 

$12,000.00 

$253,650.00 

$93,000.00 

$10,910.00 

$201,650.00 

$22,000.00 

$21,480.00 

Unit Sub Total 26TONN 10,972.00 $70.42 $772,623.00 

Item Code 365001 Total No. of Proj. 26 Total Amount $772,623.00 

370120 ASPHALT-RUBBER BINDER TONN 1 2 

TONN 2 1 

TONN 4 1 

TONN 8 2 

TONN 9 2 

770.00 

240.00 

240.00 

680.00 

2,180.00 

$460.71 

$452.00 

$674.00 

$366.76 

$378.53 

$354,750.00 

$108,480.00 

$161,760.00 

$249,400.00 

$825,200.00 

Unit Sub Total 8TONN 4,110.00 $413.53 $1,699,590.00 

Item Code 370120 Total No. of Proj. 8 Total Amount $1,699,590.00 

374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 1 4 

TONN 2 4 

TONN 3 5 

TONN 4 3 

TONN 5 9 

TONN 6 10 

TONN 7 1 

TONN 8 4 

105.00 

277.00 

239.60 

169.00 

276.60 

588.60 

80.00 

134.00 

$748.10 

$384.80 

$338.69 

$462.72 

$474.79 

$262.79 

$750.00 

$330.30 

$78,550.00 

$106,589.00 

$81,150.00 

$78,200.00 

$131,326.00 

$154,680.00 

$60,000.00 

$44,260.00 
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NO. OF 
PROJ QUANTITY 
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PER UNIT 

TOTAL 
AMOUNT 

374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 

TONN 

TONN 

TONN 

9 

10 

11 

12 

4 

6 

15 

1 

362.00 

227.00 

244.50 

4.00 

$589.92 

$275.60 

$552.09 

$350.00 

$213,550.00 

$62,562.00 

$134,986.00 

$1,400.00 

Unit Sub Total TONN 66 2,707.30 $423.76 $1,147,253.00 

Item Code 374002 Total No. of Proj. 66 Total Amount $1,147,253.00 

374206 SEAL RANDOM CRACKS LNKM 

LNKM 

LNKM 

LNKM 

LNKM 

LNKM 

LNKM 

1 

2 

3 

4 

6 

7 

9 

2 

5 

2 

6 

4 

3 

1 

21.30 

305.30 

65.00 

257.50 

104.40 

88.00 

55.00 

$1,418.31 

$1,588.50 

$1,434.62 

$635.73 

$1,187.74 

$2,619.09 

$2,500.00 

$30,210.00 

$484,970.00 

$93,250.00 

$163,700.00 

$124,000.00 

$230,480.00 

$137,500.00 

Unit Sub Total LNKM 23 896.50 $1,410.05 $1,264,110.00 

Item Code 374206 Total No. of Proj. 23 Total Amount $1,264,110.00 

374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

3 

5 

6 

7 

8 

9 

10 

11 

2 

3 

3 

2 

7 

1 

2 

1 

4 

3 

450.00 

1,510.00 

1,020.00 

491.00 

3,100.00 

40.00 

267.00 

300.00 

696.00 

1,060.00 

$343.81 

$364.43 

$352.11 

$368.97 

$371.08 

$500.00 

$400.00 

$325.00 

$668.09 

$395.28 

$154,716.00 

$550,290.00 

$359,150.00 

$181,165.00 

$1,150,350.00 

$20,000.00 

$106,800.00 

$97,500.00 

$464,990.00 

$419,000.00 

Unit Sub Total TONN 28 8,934.00 $392.21 $3,503,961.00 

Item Code 374492 Total No. of Proj. 28 Total Amount $3,503,961.00 

375021 SCREENINGS (MEDIUM FINE) TONN 

TONN 

1 

10 

1 

2 

2,720.00 

1,830.00 

$69.43 

$42.87 

$188,849.60 

$78,450.00 

Unit Sub Total TONN 3 4,550.00 $58.75 $267,299.60 

Item Code 375021 Total No. of Proj. 3 Total Amount $267,299.60 
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PROJ QUANTITY 
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TOTAL 
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375022 SCREENINGS (MEDIUM) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

2 

3 

4 

5 

6 

8 

9 

10 

11 

3 

3 

1 

1 

5 

1 

1 

1 

2 

13,040.00 

6,480.00 

3,410.00 

4,730.00 

25,540.00 

510.00 

2,720.00 

3,670.00 

9,050.00 

$30.58 

$30.09 

$25.00 

$45.00 

$29.55 

$40.00 

$48.00 

$22.00 

$27.22 

$398,731.50 

$194,980.00 

$85,250.00 

$212,850.00 

$754,580.00 

$20,400.00 

$130,560.00 

$80,740.00 

$246,340.00 

Unit Sub Total TONN 18 69,150.00 $30.72 $2,124,431.50 

Item Code 375022 Total No. of Proj. 18 Total Amount $2,124,431.50 

375023 SCREENINGS (COARSE) TONN 3 1 1,690.00 $33.00 $55,770.00 

Unit Sub Total TONN 1 1,690.00 $33.00 $55,770.00 

Item Code 375023 Total No. of Proj. 1 Total Amount $55,770.00 

375030 SCREENINGS (HOT-APPLIED) TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

4 

8 

9 

2 

1 

1 

2 

2 

4,610.00 

1,540.00 

1,720.00 

5,170.00 

15,600.00 

$86.94 

$44.00 

$128.00 

$46.37 

$51.00 

$400,780.00 

$67,760.00 

$220,160.00 

$239,730.00 

$795,600.00 

Unit Sub Total TONN 8 28,640.00 $60.20 $1,724,030.00 

Item Code 375030 Total No. of Proj. 8 Total Amount $1,724,030.00 

377501 SLURRY SEAL TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

6 

7 

10 

3 

2 

3 

1 

1 

2,967.00 

9,000.00 

8,840.00 

340.00 

870.00 

$139.33 

$139.52 

$132.26 

$282.00 

$280.00 

$413,400.00 

$1,255,682.40 

$1,169,176.00 

$95,880.00 

$243,600.00 

Unit Sub Total TONN 10 22,017.00 $144.33 $3,177,738.40 

Item Code 377501 Total No. of Proj. 10 Total Amount $3,177,738.40 

390095 REPLACE ASPHALT CONCRETE SURFACING M3 

M3 

M3 

1 

2 

3 

3 

13 

6 

2,180.00 

7,484.00 

2,150.00 

$223.39 

$299.38 

$186.06 

$487,000.00 

$2,240,588.00 

$400,020.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390095 REPLACE ASPHALT CONCRETE SURFACING M3 

M3 

M3 

M3 

M3 

M3 

M3 

4 

5 

6 

7 

8 

9 

10 

12 

1 

4 

4 

9 

1 

1 

9,670.00 

110.00 

10,970.00 

196.00 

3,931.00 

1,700.00 

50.00 

$348.69 

$260.00 

$231.83 

$515.61 

$257.50 

$340.00 

$300.00 

$3,371,790.00 

$28,600.00 

$2,543,182.50 

$101,060.00 

$1,012,240.00 

$578,000.00 

$15,000.00 

Unit Sub Total M3 54 38,441.00 $280.36 $10,777,480.50 

Item Code 390095 Total No. of Proj. 54 Total Amount $10,777,480.50 

390101 ASPHALT CONCRETE TONN 

TONN 

TONN 

TONN 

2 

5 

6 

7 

8 

2 

4 

1 

1,948.00 

27.00 

33.70 

3.00 

$123.75 

$556.67 

$317.28 

$100.00 

$241,065.00 

$15,030.00 

$10,692.50 

$300.00 

TONN 10 1 2.00 $400.00 $800.00 

TONN 

TONN 

11 

12 

4 

1 

39.20 

2.10 

$390.05 

$720.00 

$15,290.00 

$1,512.00 

Unit Sub Total TONN 21 2,055.00 $138.54 $284,689.50 

Item Code 390101 Total No. of Proj. 21 Total Amount $284,689.50 

390102 ASPHALT CONCRETE (TYPE A) TON 5 1 360.00 $128.00 $46,080.00 

Unit Sub Total TON 1 360.00 $128.00 $46,080.00 

390102 ASPHALT CONCRETE (TYPE A) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

21 

23 

21 

20 

1 

10 

2 

2 

13 

12 

12,213.00 

96,750.00 

35,222.60 

65,041.00 

64,010.00 

28,893.00 

110.00 

27,900.00 

730.00 

3,200.00 

26,029.00 

21,710.00 

$75.96 

$101.42 

$83.41 

$77.92 

$69.12 

$88.33 

$105.00 

$61.44 

$121.78 

$70.70 

$79.87 

$85.73 

$927,700.00 

$9,812,143.80 

$2,938,072.00 

$5,068,081.97 

$4,424,278.00 

$2,552,064.50 

$11,550.00 

$1,714,057.10 

$88,900.00 

$226,240.00 

$2,078,915.00 

$1,861,260.00 

Unit Sub Total TONN 152 381,808.60 $83.03 $31,703,262.37 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 390102 Total No. of Proj. 153 $31,749,342.37Total Amount 

390103 ASPHALT CONCRETE (TYPE B) TONN 4 2 

TONN 5 1 

TONN 6 3 

TONN 7 20 

TONN 10 15 

TONN 12 1 

267.00 

1,480.00 

680.00 

9,410.60 

29,104.30 

96.00 

$117.60 $31,400.00 

$119.80 $177,304.00 

$184.47 $125,440.00 

$108.70 $1,022,943.00 

$73.65 $2,143,557.00 

$750.00 $72,000.00 

Unit Sub Total 42TONN 41,037.90 $87.06 $3,572,644.00 

Item Code 390103 Total No. of Proj. 42 $3,572,644.00 Total Amount 

390104 ASPHALT CONCRETE TONN 2 1 45.00 $280.00 $12,600.00 

Unit Sub Total 1TONN 45.00 $280.00 $12,600.00 

Item Code 390104 Total No. of Proj. 1 $12,600.00Total Amount 

390106 ASPHALT CONCRETE (OPEN GRADED) TONN 1 7 

TONN 2 3 

TONN 3 5 

TONN 4 3 

TONN 5 2 

TONN 8 1 

TONN 9 3 

TONN 12 2 

16,184.00 

4,390.00 

2,400.00 

26,571.00 

13,300.00 

520.00 

30,100.00 

1,385.00 

$67.97 $1,099,970.00 

$73.85 $324,200.00 

$92.48 $221,952.00 

$55.78 $1,482,120.00 

$59.92 $797,000.00 

$73.00 $37,960.00 

$115.50 $3,476,700.00 

$100.83 $139,650.00 

Unit Sub Total 26TONN 94,850.00 $79.91 $7,579,552.00 

Item Code 390106 Total No. of Proj. 26 $7,579,552.00 Total Amount 

390107 ASPHALT CONCRETE (LEVELING) TONN 8 1 52.00 $73.00 $3,796.00 

Unit Sub Total 1TONN 52.00 $73.00 $3,796.00 

Item Code 390107 Total No. of Proj. 1 $3,796.00 Total Amount 

390108 ASPHALT CONCRETE BASE (TYPE A) M3 12 1 110.00 $320.00 $35,200.00 

Unit Sub Total 1M3 110.00 $320.00 $35,200.00 

390108 ASPHALT CONCRETE BASE (TYPE A) TONN 11 1 

TONN 12 2 

930.00 

2,820.00 

$100.00 $93,000.00 

$70.42 $198,580.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total TONN 3 3,750.00 $77.75 $291,580.00 

Item Code 390108 Total No. of Proj. 4 Total Amount $326,780.00 

390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

4 

5 

6 

7 

8 

9 

10 

12 

2 

1 

2 

6 

5 

1 

1 

5 

54,700.00 

29,100.00 

9,320.00 

23,790.00 

68,600.00 

25,500.00 

6,450.00 

15,644.00 

$69.25 

$60.00 

$90.87 

$84.74 

$77.36 

$129.00 

$115.00 

$69.63 

$3,788,000.00 

$1,746,000.00 

$846,933.00 

$2,015,980.00 

$5,307,144.00 

$3,289,500.00 

$741,750.00 

$1,089,268.00 

Unit Sub Total TONN 23 233,104.00 $80.76 $18,824,575.00 

Item Code 390126 Total No. of Proj. 23 Total Amount $18,824,575.00 

390127 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 

TONN 

TONN 

TONN 

TONN 

5 

6 

9 

10 

12 

1 

3 

1 

2 

1 

10,200.00 

14,970.00 

8,230.00 

6,650.00 

720.00 

$65.00 

$76.12 

$91.00 

$71.63 

$90.00 

$663,000.00 

$1,139,575.00 

$748,930.00 

$476,320.00 

$64,800.00 

Unit Sub Total TONN 8 40,770.00 $75.86 $3,092,625.00 

Item Code 390127 Total No. of Proj. 8 Total Amount $3,092,625.00 

390144 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM 
GRADING) 

TONN 

TONN 

3 

8 

2 

1 

9,410.00 

950.00 

$89.50 

$49.58 

$842,190.00 

$47,101.00 

Unit Sub Total TONN 3 10,360.00 $85.84 $889,291.00 

Item Code 390144 Total No. of Proj. 3 Total Amount $889,291.00 

390145 REPLACE ASPHALT CONCRETE SURFACING M3 

M3 

M3 

M3 

1 

3 

4 

11 

1 

1 

1 

1 

1,640.00 

580.00 

840.00 

390.00 

$210.00 

$245.00 

$205.00 

$185.00 

$344,400.00 

$142,100.00 

$172,200.00 

$72,150.00 

Unit Sub Total M3 4 3,450.00 $211.84 $730,850.00 

Item Code 390145 Total No. of Proj. 4 Total Amount $730,850.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390146 ASPHALT CONCRETE (TYPE A, 12.5-MM 
MAXIMUM GRADING) 

Unit Sub Total 

TONN 

TONN 

4 1 

1 

30.00 

30.00 

$80.00 

$80.00 

$2,400.00 

$2,400.00 

Item Code 390146 Total No. of Proj. 1 Total Amount $2,400.00 

390150 ASPHALT CONCRETE TONN 6 1 3,300.00 $51.00 $168,300.00 

Unit Sub Total TONN 1 3,300.00 $51.00 $168,300.00 

Item Code 390150 Total No. of Proj. 1 Total Amount $168,300.00 

390152 ASPHALT CONCRETE TONN 

TONN 

TONN 

TONN 

TONN 

2 

6 

7 

8 

10 

2 

1 

1 

1 

2 

56,000.00 

79,600.00 

9,000.00 

2.00 

69,800.00 

$80.00 

$62.00 

$50.00 

$500.00 

$67.24 

$4,480,000.00 

$4,935,200.00 

$450,000.00 

$1,000.00 

$4,693,200.00 

Unit Sub Total TONN 7 214,402.00 $67.91 $14,559,400.00 

Item Code 390152 Total No. of Proj. 7 Total Amount $14,559,400.00 

390153 ASPHALT CONCRETE (TYPE A) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

5 

6 

7 

8 

2 

1 

1 

2 

2 

1 

43,700.00 

99,700.00 

27,900.00 

108,400.00 

85,100.00 

66,600.00 

$61.55 

$89.00 

$82.00 

$66.44 

$57.64 

$73.00 

$2,689,900.00 

$8,873,300.00 

$2,287,800.00 

$7,201,600.00 

$4,904,880.00 

$4,861,800.00 

Unit Sub Total TONN 9 431,400.00 $71.44 $30,819,280.00 

Item Code 390153 Total No. of Proj. 9 Total Amount $30,819,280.00 

390154 ASPHALT CONCRETE (TYPE B) TONN 

TONN 

7 

10 

5 

1 

56,440.00 

18,600.00 

$61.82 

$76.50 

$3,489,100.00 

$1,422,900.00 

Unit Sub Total TONN 6 75,040.00 $65.46 $4,912,000.00 

Item Code 390154 Total No. of Proj. 6 Total Amount $4,912,000.00 

390155 ASPHALT CONCRETE (TYPE A) TONN 

TONN 

TONN 

TONN 

1 

2 

3 

4 

2 

5 

2 

10 

760.00 

76,640.00 

17,500.00 

17,746.00 

$159.61 

$92.38 

$90.09 

$78.70 

$121,300.00 

$7,080,364.00 

$1,576,500.00 

$1,396,690.00 
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NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390155 ASPHALT CONCRETE (TYPE A) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

5 

6 

8 

9 

11 

12 

4 

6 

1 

1 

6 

2 

14,820.00 

64,770.00 

1,030.00 

26,000.00 

54,485.00 

7,580.00 

$67.64 

$79.57 

$92.50 

$70.00 

$80.39 

$93.23 

$1,002,390.00 

$5,153,900.00 

$95,275.00 

$1,820,000.00 

$4,380,035.00 

$706,700.00 

Unit Sub Total TONN 39 281,331.00 $82.94 $23,333,154.00 

Item Code 390155 Total No. of Proj. 39 Total Amount $23,333,154.00 

390160 ASPHALT CONCRETE (TYPE B) TONN 

TONN 

TONN 

7 

10 

12 

4 

2 

1 

10,451.90 

29,200.00 

26.00 

$60.49 

$73.17 

$100.00 

$632,240.00 

$2,136,500.00 

$2,600.00 

Unit Sub Total TONN 7 39,677.90 $69.85 $2,771,340.00 

Item Code 390160 Total No. of Proj. 7 Total Amount $2,771,340.00 

390165 ASPHALT CONCRETE (OPEN GRADED) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

3 

5 

6 

7 

11 

3 

2 

2 

3 

1 

1 

1 

13,870.00 

23,720.00 

1,850.00 

15,957.00 

1,320.00 

270.00 

2,030.00 

$75.41 

$81.87 

$80.72 

$86.49 

$60.00 

$60.00 

$102.00 

$1,045,940.00 

$1,942,000.00 

$149,330.00 

$1,380,091.00 

$79,200.00 

$16,200.00 

$207,060.00 

Unit Sub Total TONN 13 59,017.00 $81.67 $4,819,821.00 

Item Code 390165 Total No. of Proj. 13 Total Amount $4,819,821.00 

390168 ASPHALT CONCRETE (OPEN GRADED, 
POLYMER MODIFIED) 

Unit Sub Total 

TONN 

TONN 

5 1 

1 

10,900.00 

10,900.00 

$78.00 

$78.00 

$850,200.00 

$850,200.00 

Item Code 390168 Total No. of Proj. 1 Total Amount $850,200.00 

390171 ASPHALT CONCRETE BASE (TYPE A) TONN 

TONN 

11 

12 

2 

3 

3,963.00 

6,790.00 

$100.64 

$94.91 

$398,820.00 

$644,428.50 

Unit Sub Total TONN 5 10,753.00 $97.02 $1,043,248.50 

Item Code 390171 Total No. of Proj. 5 Total Amount $1,043,248.50 

Page 112 



 
   

   

 

 

 

 

 

  

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
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NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390188 ASPHALT CONCRETE (TYPE A, 37.5-MM 
MAXIMUM GRADING) 

TONN 2 2 24,580.00 $116.37 $2,860,480.00 

Unit Sub Total TONN 2 24,580.00 $116.37 $2,860,480.00 

Item Code 390188 Total No. of Proj. 2 Total Amount $2,860,480.00 

390189 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM 
GRADING) 

TONN 

TONN 

8 

12 

1 

1 

120.00 

110.00 

$130.00 

$110.00 

$15,600.00 

$12,100.00 

Unit Sub Total TONN 2 230.00 $120.43 $27,700.00 

Item Code 390189 Total No. of Proj. 2 Total Amount $27,700.00 

390190 ASPHALT CONCRETE (TYPE A, 12.5-MM 
MAXIMUM GRADING) 

TONN 1 1 380.00 $55.00 $20,900.00 

Unit Sub Total TONN 1 380.00 $55.00 $20,900.00 

Item Code 390190 Total No. of Proj. 1 Total Amount $20,900.00 

390195 RUBBERIZED ASPHALT CONCRETE (TYPE G-
ASPHALT RUBBER) 

TONN 2 1 51,600.00 $80.32 $4,144,512.00 

Unit Sub Total TONN 1 51,600.00 $80.32 $4,144,512.00 

Item Code 390195 Total No. of Proj. 1 Total Amount $4,144,512.00 

390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

2 

4 

6 

7 

9 

11 

12 

2 

2 

6 

14 

2 

2 

3 

7,610.00 

41,500.00 

127,300.00 

181,580.00 

86,200.00 

106,590.00 

7,340.00 

$126.37 

$83.69 

$81.97 

$84.23 

$96.35 

$71.10 

$80.70 

$961,640.00 

$3,473,250.00 

$10,434,425.00 

$15,294,991.00 

$8,305,500.00 

$7,578,803.00 

$592,310.00 

Unit Sub Total TONN 31 558,120.00 $83.57 $46,640,919.00 

Item Code 390206 Total No. of Proj. 31 Total Amount $46,640,919.00 

390207 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

2 

3 

4 

6 

8 

10 

1 

1 

1 

1 

4 

1 

8,460.00 

14,800.00 

8,370.00 

9,970.00 

25,950.00 

8,250.00 

$110.00 

$92.25 

$100.00 

$83.75 

$69.92 

$90.30 

$930,600.00 

$1,365,300.00 

$837,000.00 

$834,987.50 

$1,814,482.40 

$744,975.00 
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TOTAL 
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Unit Sub Total TONN 9 75,800.00 $86.11 $6,527,344.90 

Item Code 390207 Total No. of Proj. 9 Total Amount $6,527,344.90 

391003 PAVING ASPHALT (PAINT BINDER) TONN 

TONN 

3 

10 

1 

1 

1.20 

38.00 

$500.00 

$1,100.00 

$600.00 

$41,800.00 

Unit Sub Total TONN 2 39.20 $1,081.63 $42,400.00 

Item Code 391003 Total No. of Proj. 2 Total Amount $42,400.00 

391004 PAVING ASPHALT (PAINT BINDER) 

Unit Sub Total 

TONN 

TONN 

3 1 

1 

10.00 

10.00 

$100.00 

$100.00 

$1,000.00 

$1,000.00 

Item Code 391004 Total No. of Proj. 1 Total Amount $1,000.00 

391005 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC) 

TONN 

TONN 

TONN 

TONN 

1 

2 

3 

4 

5 

1 

3 

1 

3.00 

3.50 

7.30 

4.00 

$1,421.67 

$500.00 

$342.40 

$1.00 

$4,265.00 

$1,750.00 

$2,499.50 

$4.00 

Unit Sub Total TONN 10 17.80 $478.57 $8,518.50 

Item Code 391005 Total No. of Proj. 10 Total Amount $8,518.50 

391031 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC) 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

3 

6 

12 

1 

2 

1 

1 

1 

110.00 

19.10 

9.00 

260.00 

50.00 

$250.00 

$1,057.59 

$495.00 

$110.00 

$425.00 

$27,500.00 

$20,200.00 

$4,455.00 

$28,600.00 

$21,250.00 

Unit Sub Total TONN 6 448.10 $227.64 $102,005.00 

Item Code 391031 Total No. of Proj. 6 Total Amount $102,005.00 

393001 PAVEMENT REINFORCING FABRIC M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

6 

10 

12 

8 

3 

6 

2 

1 

1 

1 

92,503.00 

21,398.00 

15,080.00 

6,740.00 

165,000.00 

7.00 

6,700.00 

$0.80 

$2.62 

$2.85 

$3.39 

$1.15 

$550.00 

$3.00 

$74,187.00 

$56,150.00 

$42,972.60 

$22,864.00 

$189,750.00 

$3,850.00 

$20,100.00 
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22 307,428.00 $1.33 $409,873.60 Unit Sub Total M2 

Item Code 393001 Total No. of Proj. 22 Total Amount $409,873.60 

394001 PLACE ASPHALT CONCRETE DIKE	 M 2 3 5,710.00 $6.79 $38,780.00 

M 4 3 13,290.00 $3.91 $51,900.00 

M 5 1 830.00 $6.00 $4,980.00 

M 6 2 1,850.00 $6.85 $12,675.00 

M 7 1 440.00 $31.35 $13,794.00 

M 11 14 32,253.00 $5.80 $187,130.00 

24 54,373.00 $5.69 $309,259.00 Unit Sub Total M 

Item Code 394001 Total No. of Proj. 24 Total Amount $309,259.00 

394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA) 

M2 1
 

M2 2
 

M2 3
 

M2 4
 

M2 5
 

M2 6
 

M2 7
 

M2 8
 

M2 9
 

M2 10
 

M2 11
 

M2 12
 

9 3,982.00 $19.22 $76,516.00 

23 30,150.00 $14.32 $431,800.00 

13 3,283.20 $33.09 $108,631.00 

5 584.00 $43.17 $25,212.00 

10 6,500.00 $8.46 $54,986.50 

16 9,268.00 $23.21 $215,135.00 

12 6,093.00 $24.00 $146,217.00 

6 9,631.00 $12.74 $122,715.00 

1 250.00 $20.00 $5,000.00 

7 4,824.00 $31.96 $154,182.50 

5 179.00 $146.45 $26,215.00 

8 1,633.20 $64.87 $105,940.00 

Unit Sub Total M2 115 76,377.40 $19.28 $1,472,550.00 

Item Code 394002 Total No. of Proj. 115 Total Amount $1,472,550.00 

394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

6 

2 

5 

7 

6 

10 

5 

3 

1,011.00 

29.00 

1,087.00 

5,455.00 

1,810.00 

7,923.00 

528.00 

214.00 

$27.23 

$189.66 

$11.20 

$6.82 

$6.15 

$5.90 

$24.68 

$47.22 

$27,529.00 

$5,500.00 

$12,174.00 

$37,200.00 

$11,131.00 

$46,782.00 

$13,030.00 

$10,105.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 

M 

10 

12 

3 

4 

645.00 

248.00 

$8.93 

$19.67 

$5,760.00 

$4,877.00 

Unit Sub Total M 51 18,950.00 $9.19 $174,088.00 

Item Code 394040 Total No. of Proj. 51 Total Amount $174,088.00 

394042 PLACE ASPHALT CONCRETE DIKE (TYPE B) M 7 1 40.00 $10.00 $400.00 

Unit Sub Total M 1 40.00 $10.00 $400.00 

Item Code 394042 Total No. of Proj. 1 Total Amount $400.00 

394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

10 

12 

4 

2 

4 

10 

7 

5 

14 

4 

5 

6 

421.00 

1,064.00 

328.00 

4,853.00 

363.00 

446.00 

2,286.00 

85.00 

625.00 

720.00 

$6.93 

$3.54 

$6.22 

$9.22 

$13.02 

$14.33 

$15.64 

$60.03 

$6.75 

$47.73 

$2,916.00 

$3,768.00 

$2,039.00 

$44,734.00 

$4,726.00 

$6,389.00 

$35,743.00 

$5,102.50 

$4,219.00 

$34,368.00 

Unit Sub Total M 61 11,191.00 $12.87 $144,004.50 

Item Code 394044 Total No. of Proj. 61 Total Amount $144,004.50 

394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

6 

7 

8 

9 

10 

12 

1 

2 

1 

1 

1 

1 

1 

2 

2 

10.00 

2,030.00 

140.00 

650.00 

24.00 

110.00 

710.00 

440.00 

952.00 

$85.00 

$5.22 

$35.00 

$3.00 

$336.00 

$37.50 

$5.00 

$5.52 

$19.03 

$850.00 

$10,590.00 

$4,900.00 

$1,950.00 

$8,064.00 

$4,125.00 

$3,550.00 

$2,430.00 

$18,120.00 

Unit Sub Total M 12 5,066.00 $10.77 $54,579.00 

Item Code 394046 Total No. of Proj. 12 Total Amount $54,579.00 

394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 1 8 7,892.00 $6.08 $47,962.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

5 

11 

4 

6 

10 

3 

3 

1 

4 

1 

5 

2,980.00 

5,612.00 

789.00 

3,325.00 

27,243.00 

1,405.00 

11,494.00 

400.00 

19,480.00 

1,730.00 

1,760.00 

$6.69 

$6.74 

$18.16 

$4.84 

$4.41 

$6.23 

$4.77 

$5.00 

$5.95 

$10.00 

$14.21 

$19,944.50 

$37,806.00 

$14,327.72 

$16,084.00 

$120,104.00 

$8,752.50 

$54,785.00 

$2,000.00 

$115,935.00 

$17,300.00 

$25,010.00 

Unit Sub Total M 61 84,110.00 $5.71 $480,010.72 

Item Code 394048 Total No. of Proj. 61 Total Amount $480,010.72 

394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

12 

4 

4 

5 

10 

11 

9 

16 

4 

1 

7 

5 

569.00 

1,990.00 

2,390.00 

2,685.00 

2,743.00 

1,293.00 

5,237.00 

38.00 

580.00 

2,703.00 

618.00 

$4.66 

$6.62 

$5.60 

$13.26 

$10.08 

$10.83 

$11.63 

$68.11 

$5.00 

$6.91 

$17.04 

$2,649.00 

$13,183.50 

$13,373.00 

$35,595.00 

$27,662.50 

$14,005.00 

$60,925.50 

$2,588.00 

$2,900.00 

$18,688.00 

$10,530.00 

Unit Sub Total M 76 20,846.00 $9.69 $202,099.50 

Item Code 394049 Total No. of Proj. 76 Total Amount $202,099.50 

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN 
INDENTATIONS) 

M 

M 

8 

10 

1 

1 

5,400.00 

29,100.00 

$0.90 

$0.75 

$4,860.00 

$21,825.00 

Unit Sub Total M 2 34,500.00 $0.77 $26,685.00 

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN 
INDENTATIONS) 

STA 

STA 

STA 

6 

8 

10 

1 

1 

3 

220.00 

9.00 

264.00 

$80.00 

$600.00 

$72.71 

$17,600.00 

$5,400.00 

$19,195.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN 
INDENTATIONS) 

STA 11 1 1,240.00 $30.00 $37,200.00 

Unit Sub Total STA 6 1,733.00 $45.81 $79,395.00 

Item Code 394052 Total No. of Proj. 8 Total Amount $106,080.00 

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS) 

M 

M 

M 

M 

3 

6 

9 

10 

1 

1 

3 

1 

680.00 

150.00 

29,920.00 

140.00 

$16.00 

$40.00 

$1.98 

$35.00 

$10,880.00 

$6,000.00 

$59,130.00 

$4,900.00 

Unit Sub Total M 6 30,890.00 $2.62 $80,910.00 

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS) 

STA 

STA 

STA 

STA 

STA 

STA 

1 

2 

5 

6 

9 

11 

2 

8 

3 

3 

1 

1 

24.00 

1,314.00 

106.00 

247.00 

550.00 

340.00 

$200.00 

$107.07 

$301.37 

$110.93 

$70.00 

$55.00 

$4,800.00 

$140,685.00 

$31,945.00 

$27,400.00 

$38,500.00 

$18,700.00 

Unit Sub Total STA 18 2,581.00 $101.52 $262,030.00 

Item Code 394054 Total No. of Proj. 24 Total Amount $342,940.00 

395000 LIQUID ASPHALT (PRIME COAT) TONN 

TONN 

4 

12 

2 

1 

120.80 

19.00 

$7.55 

$150.00 

$912.00 

$2,850.00 

Unit Sub Total TONN 3 139.80 $26.91 $3,762.00 

Item Code 395000 Total No. of Proj. 3 Total Amount $3,762.00 

395501 LIQUID ASPHALT, MC-70 (PRIME COAT) TONN 8 1 78.00 $200.00 $15,600.00 

Unit Sub Total TONN 1 78.00 $200.00 $15,600.00 

Item Code 395501 Total No. of Proj. 1 Total Amount $15,600.00 

397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

3 

4 

5 

6 

8 

1 

1 

12 

20 

22 

15 

83.00 

20.00 

739.00 

744.40 

1,466.30 

668.00 

$525.00 

$300.00 

$269.91 

$376.72 

$289.48 

$359.25 

$43,575.00 

$6,000.00 

$199,462.00 

$280,427.40 

$424,460.00 

$239,981.56 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 

TONN 

TONN 

10 

11 

12 

15 

8 

11 

355.50 

425.70 

107.20 

$193.33 

$832.89 

$426.37 

$68,728.00 

$354,562.00 

$45,707.00 

Unit Sub Total TONN 105 4,609.10 $360.79 $1,662,902.96 

Item Code 397001 Total No. of Proj. 105 Total Amount $1,662,902.96 

401000 CONCRETE PAVEMENT M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

6 

7 

10 

11 

12 

2 

1 

1 

11 

2 

3 

2 

290.00 

1,970.00 

45,900.00 

104,115.00 

56,500.00 

1,270.00 

1,588.00 

$534.83 

$275.00 

$223.00 

$207.73 

$228.41 

$595.51 

$249.62 

$155,100.00 

$541,750.00 

$10,235,700.00 

$21,627,400.00 

$12,905,000.00 

$756,300.00 

$396,400.00 

Unit Sub Total M3 22 211,633.00 $220.28 $46,617,650.00 

Item Code 401000 Total No. of Proj. 22 Total Amount $46,617,650.00 

401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 

M3 

M3 

7 

8 

12 

2 

1 

1 

360.00 

210.00 

50.00 

$238.89 

$400.00 

$400.00 

$86,000.00 

$84,000.00 

$20,000.00 

Unit Sub Total M3 4 620.00 $306.45 $190,000.00 

Item Code 401066 Total No. of Proj. 4 Total Amount $190,000.00 

401080 SHOULDER RUMBLE STRIP (PCC, ROLLED-IN 
INDENTATIONS) 

STA 10 1 71.00 $90.00 $6,390.00 

Unit Sub Total STA 1 71.00 $90.00 $6,390.00 

Item Code 401080 Total No. of Proj. 1 Total Amount $6,390.00 

401100 REPLACE CONCRETE PAVEMENT M3 2 1 3,270.00 $247.00 $807,690.00 

Unit Sub Total M3 1 3,270.00 $247.00 $807,690.00 

Item Code 401100 Total No. of Proj. 1 Total Amount $807,690.00 

401108 REPLACE CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE) 

M3 

M3 

M3 

M3 

3 

4 

5 

6 

2 

3 

1 

6 

2,454.00 

12,160.00 

181.00 

8,957.00 

$921.98 

$885.98 

$1,525.00 

$795.69 

$2,262,537.10 

$10,773,500.00 

$276,025.00 

$7,126,980.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

401108 REPLACE CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE) 

M3 

M3 

M3 

M3 

M3 

7 

8 

10 

11 

12 

14 

2 

4 

2 

1 

72,460.00 

2,180.00 

1,965.00 

874.00 

27.00 

$814.71 

$900.00 

$818.76 

$1,219.68 

$1,600.00 

$59,033,600.00 

$1,962,000.00 

$1,608,860.00 

$1,066,000.00 

$43,200.00 

Unit Sub Total M3 35 101,258.00 $831.07 $84,152,702.10 

Item Code 401108 Total No. of Proj. 35 Total Amount $84,152,702.10 

404092 SEAL PAVEMENT JOINT M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

6 

7 

8 

10 

11 

12 

1 

1 

2 

10 

3 

2 

2 

1 

160.00 

2,410.00 

176,000.00 

147,240.00 

3,465.00 

88,400.00 

2,296.00 

2,340.00 

$75.00 

$5.00 

$8.49 

$12.85 

$12.47 

$10.31 

$5.51 

$10.00 

$12,000.00 

$12,050.00 

$1,493,900.00 

$1,892,185.00 

$43,200.00 

$911,750.00 

$12,640.00 

$23,400.00 

Unit Sub Total M 22 422,311.00 $10.42 $4,401,125.00 

Item Code 404092 Total No. of Proj. 22 Total Amount $4,401,125.00 

404094 SEAL LONGITUDINAL ISOLATION JOINT M 

M 

M 

M 

M 

3 

6 

7 

11 

12 

1 

1 

10 

1 

1 

840.00 

20,400.00 

109,600.00 

1,540.00 

1,700.00 

$40.00 

$14.00 

$23.35 

$4.00 

$14.00 

$33,600.00 

$285,600.00 

$2,559,075.00 

$6,160.00 

$23,800.00 

Unit Sub Total M 14 134,080.00 $21.69 $2,908,235.00 

Item Code 404094 Total No. of Proj. 14 Total Amount $2,908,235.00 

406003 TIE BAR (DRILL AND BOND) EA 

EA 

EA 

7 

8 

12 

7 

2 

1 

70,830.00 

1,862.00 

52.00 

$17.62 

$7.13 

$53.00 

$1,247,978.00 

$13,270.00 

$2,756.00 

Unit Sub Total EA 10 72,744.00 $17.38 $1,264,004.00 

Item Code 406003 Total No. of Proj. 10 Total Amount $1,264,004.00 

413111 REPAIR SPALLED JOINTS M2 

M2 

6 

11 

1 

1 

69.00 

1,190.00 

$1,600.00 

$840.00 

$110,400.00 

$999,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 2 1,259.00 $881.65 $1,110,000.00 

Item Code 413111 Total No. of Proj. 2 Total Amount $1,110,000.00 

413115 SEAL JOINT (EXISTING CONCRETE PAVEMENT) M 

M 

M 

6 

7 

11 

1 

2 

1 

223,000.00 

164,700.00 

179,000.00 

$1.31 

$3.96 

$7.50 

$292,130.00 

$652,225.00 

$1,342,500.00 

Unit Sub Total M 4 566,700.00 $4.04 $2,286,855.00 

Item Code 413115 Total No. of Proj. 4 Total Amount $2,286,855.00 

414111 ROUT AND SEAL RANDOM CRACKS M 6 1 360.00 $14.00 $5,040.00 

Unit Sub Total M 1 360.00 $14.00 $5,040.00 

Item Code 414111 Total No. of Proj. 1 Total Amount $5,040.00 

415101 CRACK EXISTING CONCRETE PAVEMENT M2 

M2 

2 

6 

2 

1 

98,700.00 

137,000.00 

$0.66 

$0.95 

$65,520.00 

$130,150.00 

Unit Sub Total M2 3 235,700.00 $0.83 $195,670.00 

Item Code 415101 Total No. of Proj. 3 Total Amount $195,670.00 

420102 GROOVE EXISTING CONCRETE PAVEMENT M2 

M2 

M2 

M2 

3 

4 

7 

10 

1 

1 

1 

1 

128,000.00 

41,300.00 

320,000.00 

11,700.00 

$3.33 

$3.50 

$2.99 

$4.10 

$426,240.00 

$144,550.00 

$956,800.00 

$47,970.00 

Unit Sub Total M2 4 501,000.00 $3.14 $1,575,560.00 

Item Code 420102 Total No. of Proj. 4 Total Amount $1,575,560.00 

420201 GRIND EXISTING CONCRETE PAVEMENT M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

3 

1 

4 

14 

1 

2 

2 

2 

274,074.00 

813,500.00 

83,000.00 

308,800.00 

4,080,880.00 

523,000.00 

216,000.00 

521,000.00 

2,340.00 

$8.01 

$9.11 

$7.25 

$7.16 

$6.17 

$8.78 

$6.59 

$6.38 

$10.69 

$2,194,220.00 

$7,413,360.00 

$601,750.00 

$2,211,415.00 

$25,196,750.00 

$4,591,940.00 

$1,424,500.00 

$3,323,000.00 

$25,020.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 31 6,822,594.00 $6.89 $46,981,955.00 

Item Code 420201 Total No. of Proj. 31 Total Amount $46,981,955.00 

490305 SOLDIER PILE 

Unit Sub Total 

M 

M 

1 1 

1 

785.00 

785.00 

$270.00 

$270.00 

$211,950.00 

$211,950.00 

Item Code 490305 Total No. of Proj. 1 Total Amount $211,950.00 

490505 FURNISH STEEL PILING (HP 250 X 62) 

Unit Sub Total 

M 

M 

7 1 

1 

60.00 

60.00 

$50.00 

$50.00 

$3,000.00 

$3,000.00 

Item Code 490505 Total No. of Proj. 1 Total Amount $3,000.00 

490506 DRIVE STEEL PILE (HP 250 X 62) 

Unit Sub Total 

EA 

EA 

7 1 

1 

6.00 

6.00 

$8,000.00 

$8,000.00 

$48,000.00 

$48,000.00 

Item Code 490506 Total No. of Proj. 1 Total Amount $48,000.00 

490511 FURNISH STEEL PILING (HP 250 X 85) 

Unit Sub Total 

M 

M 

M 

M 

1 

5 

8 

1 

1 

1 

3 

211.00 

172.00 

425.00 

808.00 

$40.00 

$100.00 

$70.00 

$68.55 

$8,440.00 

$17,200.00 

$29,750.00 

$55,390.00 

Item Code 490511 Total No. of Proj. 3 Total Amount $55,390.00 

490512 DRIVE STEEL PILE (HP 250 X 85) 

Unit Sub Total 

EA 

EA 

EA 

EA 

1 

5 

8 

1 

1 

1 

3 

16.00 

16.00 

28.00 

60.00 

$2,800.00 

$1,750.00 

$1,400.00 

$1,866.67 

$44,800.00 

$28,000.00 

$39,200.00 

$112,000.00 

Item Code 490512 Total No. of Proj. 3 Total Amount $112,000.00 

490566 FURNISH STEEL PILING (HP 360 X 132) 

Unit Sub Total 

M 

M 

M 

5 

7 

1 

1 

2 

652.00 

2,521.00 

3,173.00 

$150.00 

$90.00 

$102.33 

$97,800.00 

$226,890.00 

$324,690.00 

Item Code 490566 Total No. of Proj. 2 Total Amount $324,690.00 

490567 DRIVE STEEL PILE (HP 360 X 132) EA 

EA 

5 

7 

1 

1 

55.00 

130.00 

$1,735.00 

$1,700.00 

$95,425.00 

$221,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 2 185.00 $1,710.41 $316,425.00 

Item Code 490567 Total No. of Proj. 2 Total Amount $316,425.00 

490570 FURNISH STEEL PILING (HP 360 X 174) M 

M 

2 

11 

1 

1 

843.00 

492.00 

$165.00 

$5.00 

$139,095.00 

$2,460.00 

Unit Sub Total M 2 1,335.00 $106.03 $141,555.00 

Item Code 490570 Total No. of Proj. 2 Total Amount $141,555.00 

490571 DRIVE STEEL PILE (HP 360 X 174) EA 

EA 

2 

11 

1 

1 

40.00 

24.00 

$2,800.00 

$2,700.00 

$112,000.00 

$64,800.00 

Unit Sub Total EA 2 64.00 $2,762.50 $176,800.00 

Item Code 490571 Total No. of Proj. 2 Total Amount $176,800.00 

490584 FURNISH STEEL PIPE PILING (610 MM) 

Unit Sub Total 

M 

M 

1 1 

1 

246.00 

246.00 

$265.00 

$265.00 

$65,190.00 

$65,190.00 

Item Code 490584 Total No. of Proj. 1 Total Amount $65,190.00 

490585 DRIVE STEEL PIPE PILE (610 MM) 

Unit Sub Total 

EA 

EA 

1 1 

1 

36.00 

36.00 

$2,800.00 

$2,800.00 

$100,800.00 

$100,800.00 

Item Code 490585 Total No. of Proj. 1 Total Amount $100,800.00 

490651 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (GUARD RAILING) 

Unit Sub Total 

M 

M 

4 1 

1 

200.00 

200.00 

$550.00 

$550.00 

$110,000.00 

$110,000.00 

Item Code 490651 Total No. of Proj. 1 Total Amount $110,000.00 

490655 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

M 

M 

M 

M 

1 

6 

7 

11 

1 

2 

6 

1 

5.00 

401.00 

6,068.00 

240.00 

$800.00 

$902.37 

$208.28 

$270.00 

$4,000.00 

$361,850.00 

$1,263,870.00 

$64,800.00 

Unit Sub Total M 10 6,714.00 $252.39 $1,694,520.00 

Item Code 490655 Total No. of Proj. 10 Total Amount $1,694,520.00 

490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

M 6 3 1,023.00 $520.53 $532,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

M 

M 

7 

11 

4 

1 

2,460.00 

661.00 

$199.20 

$460.00 

$490,044.00 

$304,060.00 

Unit Sub Total M 8 4,144.00 $320.13 $1,326,604.00 

Item Code 490657 Total No. of Proj. 8 Total Amount $1,326,604.00 

490663 1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 10 1 64.00 $4,000.00 $256,000.00 

Unit Sub Total M 1 64.00 $4,000.00 $256,000.00 

Item Code 490663 Total No. of Proj. 1 Total Amount $256,000.00 

490665 1.8 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 

M 

1 

11 

1 

1 

112.00 

12.00 

$2,500.00 

$3,100.00 

$280,000.00 

$37,200.00 

Unit Sub Total M 2 124.00 $2,558.06 $317,200.00 

Item Code 490665 Total No. of Proj. 2 Total Amount $317,200.00 

490669 2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 

M 

M 

4 

7 

11 

1 

1 

1 

156.00 

19.00 

253.00 

$3,200.00 

$6,000.00 

$2,300.00 

$499,200.00 

$114,000.00 

$581,900.00 

Unit Sub Total M 3 428.00 $2,792.29 $1,195,100.00 

Item Code 490669 Total No. of Proj. 3 Total Amount $1,195,100.00 

490671 2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 7 1 51.00 $7,495.00 $382,245.00 

Unit Sub Total M 1 51.00 $7,495.00 $382,245.00 

Item Code 490671 Total No. of Proj. 1 Total Amount $382,245.00 

490676 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

M 

M 

1 

11 

1 

1 

918.00 

225.00 

$800.00 

$1,500.00 

$734,400.00 

$337,500.00 

Unit Sub Total M 2 1,143.00 $937.80 $1,071,900.00 

Item Code 490676 Total No. of Proj. 2 Total Amount $1,071,900.00 

490678 1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

Unit Sub Total 

M 

M 

1 1 

1 

44.00 

44.00 

$4,000.00 

$4,000.00 

$176,000.00 

$176,000.00 

Item Code 490678 Total No. of Proj. 1 Total Amount $176,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

490679 1.8 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

Unit Sub Total 

M 

M 

11 1 

1 

13.00 

13.00 

$3,800.00 

$3,800.00 

$49,400.00 

$49,400.00 

Item Code 490679 Total No. of Proj. 1 Total Amount $49,400.00 

490680 2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

M 

M 

7 

11 

1 

1 

20.00 

155.00 

$6,000.00 

$6,500.00 

$120,000.00 

$1,007,500.00 

Unit Sub Total M 2 175.00 $6,442.86 $1,127,500.00 

Item Code 490680 Total No. of Proj. 2 Total Amount $1,127,500.00 

490700 FURNISH PILING (CLASS 900) (ALTERNATIVE W) 

Unit Sub Total 

M 

M 

10 1 

1 

1,067.00 

1,067.00 

$22.00 

$22.00 

$23,474.00 

$23,474.00 

Item Code 490700 Total No. of Proj. 1 Total Amount $23,474.00 

490701 DRIVE PILE (CLASS 900) (ALTERNATIVE W) 

Unit Sub Total 

EA 

EA 

10 1 

1 

48.00 

48.00 

$2,800.00 

$2,800.00 

$134,400.00 

$134,400.00 

Item Code 490701 Total No. of Proj. 1 Total Amount $134,400.00 

490753 FURNISH PILING (CLASS 625) M 

M 

7 

10 

1 

1 

1,632.00 

2,287.00 

$80.00 

$20.00 

$130,560.00 

$45,740.00 

Unit Sub Total M 2 3,919.00 $44.99 $176,300.00 

Item Code 490753 Total No. of Proj. 2 Total Amount $176,300.00 

490754 DRIVE PILE (CLASS 625) EA 

EA 

7 

10 

1 

1 

125.00 

164.00 

$1,500.00 

$1,375.00 

$187,500.00 

$225,500.00 

Unit Sub Total EA 2 289.00 $1,429.07 $413,000.00 

Item Code 490754 Total No. of Proj. 2 Total Amount $413,000.00 

490755 FURNISH PILING (CLASS 625 MODIFIED) 

Unit Sub Total 

M 

M 

10 1 

1 

1,446.00 

1,446.00 

$23.00 

$23.00 

$33,258.00 

$33,258.00 

Item Code 490755 Total No. of Proj. 1 Total Amount $33,258.00 

490756 DRIVE PILE (CLASS 625 MODIFIED) 

Unit Sub Total 

EA 

EA 

10 1 

1 

77.00 

77.00 

$5,100.00 

$5,100.00 

$392,700.00 

$392,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 490756 Total No. of Proj. 1 Total Amount $392,700.00 

490757 FURNISH PILING (CLASS 625C) M 7 1 

Unit Sub Total 1M 

449.00 

449.00 

$80.00 

$80.00 

$35,920.00 

$35,920.00 

Item Code 490757 Total No. of Proj. 1 Total Amount $35,920.00 

490758 DRIVE PILE (CLASS 625C) EA 7 1 

Unit Sub Total 1EA 

36.00 

36.00 

$1,500.00 

$1,500.00 

$54,000.00 

$54,000.00 

Item Code 490758 Total No. of Proj. 1 Total Amount $54,000.00 

490759 FURNISH PILING (CLASS 400C) M 7 1 

Unit Sub Total 1M 

298.00 

298.00 

$70.00 

$70.00 

$20,860.00 

$20,860.00 

Item Code 490759 Total No. of Proj. 1 Total Amount $20,860.00 

490760 DRIVE PILE (CLASS 400C) EA 7 1 

Unit Sub Total 1EA 

24.00 

24.00 

$1,200.00 

$1,200.00 

$28,800.00 

$28,800.00 

Item Code 490760 Total No. of Proj. 1 Total Amount $28,800.00 

490772 FURNISH PILING (CLASS 625) (ALTERNATIVE W) M 10 1 

Unit Sub Total 1M 

4,448.00 

4,448.00 

$29.00 

$29.00 

$128,992.00 

$128,992.00 

Item Code 490772 Total No. of Proj. 1 Total Amount $128,992.00 

490773 DRIVE PILE (CLASS 625) (ALTERNATIVE W) EA 10 1 

Unit Sub Total 1EA 

231.00 

231.00 

$2,400.00 

$2,400.00 

$554,400.00 

$554,400.00 

Item Code 490773 Total No. of Proj. 1 Total Amount $554,400.00 

491007 FURNISH PILING (CLASS 400) M 1 1 

M 6 1 

M 7 1 

M 10 1 

M 12 1 

87.00 

305.00 

821.00 

1,324.00 

622.00 

$35.00 

$75.00 

$70.00 

$17.00 

$57.00 

$3,045.00 

$22,875.00 

$57,470.00 

$22,508.00 

$35,454.00 

Unit Sub Total 5M 3,159.00 $44.75 $141,352.00 

Item Code 491007 Total No. of Proj. 5 Total Amount $141,352.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

491008 DRIVE PILE (CLASS 400) EA 

EA 

EA 

EA 

EA 

1 

6 

7 

10 

12 

1 

1 

1 

1 

1 

8.00 

28.00 

68.00 

94.00 

39.00 

$2,800.00 

$3,000.00 

$1,200.00 

$4,100.00 

$2,445.00 

$22,400.00 

$84,000.00 

$81,600.00 

$385,400.00 

$95,355.00 

Unit Sub Total EA 5 237.00 $2,821.75 $668,755.00 

Item Code 491008 Total No. of Proj. 5 Total Amount $668,755.00 

491012 FURNISH PILING (CLASS 400) (ALTERNATIVE W) M 

M 

3 

10 

1 

1 

205.00 

1,395.00 

$160.00 

$17.00 

$32,800.00 

$23,715.00 

Unit Sub Total M 2 1,600.00 $35.32 $56,515.00 

Item Code 491012 Total No. of Proj. 2 Total Amount $56,515.00 

491013 DRIVE PILE (CLASS 400) (ALTERNATIVE W) EA 

EA 

3 

10 

1 

1 

18.00 

98.00 

$1,000.00 

$3,600.00 

$18,000.00 

$352,800.00 

Unit Sub Total EA 2 116.00 $3,196.55 $370,800.00 

Item Code 491013 Total No. of Proj. 2 Total Amount $370,800.00 

493487 2.4 M PERMANENT STEEL CASING M 7 1 51.00 $3,780.00 $192,780.00 

Unit Sub Total M 1 51.00 $3,780.00 $192,780.00 

Item Code 493487 Total No. of Proj. 1 Total Amount $192,780.00 

498024 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (BARRIER) 

M 

M 

M 

M 

6 

7 

10 

12 

1 

1 

1 

1 

4,830.00 

3,330.00 

2,480.00 

1,680.00 

$230.00 

$130.00 

$260.00 

$125.00 

$1,110,900.00 

$432,900.00 

$644,800.00 

$210,000.00 

Unit Sub Total M 4 12,320.00 $194.69 $2,398,600.00 

Item Code 498024 Total No. of Proj. 4 Total Amount $2,398,600.00 

498026 350 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (SOUND WALL) 

Unit Sub Total 

M 

M 

7 1 

1 

700.00 

700.00 

$125.00 

$125.00 

$87,500.00 

$87,500.00 

Item Code 498026 Total No. of Proj. 1 Total Amount $87,500.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

498027 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (SOUND WALL) 

M 

M 

M 

M 

5 

7 

11 

12 

1 

3 

1 

1 

1,450.00 

6,710.00 

68.00 

1,740.00 

$370.00 

$113.35 

$406.00 

$135.00 

$536,500.00 

$760,550.00 

$27,608.00 

$234,900.00 

Unit Sub Total M 6 9,968.00 $156.46 $1,559,558.00 

Item Code 498027 Total No. of Proj. 6 Total Amount $1,559,558.00 

499011 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (RETAINING WALL) 

M 7 1 7,774.00 $155.00 $1,204,970.00 

Unit Sub Total M 1 7,774.00 $155.00 $1,204,970.00 

Item Code 499011 Total No. of Proj. 1 Total Amount $1,204,970.00 

499022 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (406 MM) 

M 10 1 1,017.00 $23.00 $23,391.00 

Unit Sub Total M 1 1,017.00 $23.00 $23,391.00 

Item Code 499022 Total No. of Proj. 1 Total Amount $23,391.00 

499023 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(406 MM) 

EA 10 1 86.00 $8,400.00 $722,400.00 

Unit Sub Total EA 1 86.00 $8,400.00 $722,400.00 

Item Code 499023 Total No. of Proj. 1 Total Amount $722,400.00 

499024 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (460 MM) 

M 3 1 270.00 $300.00 $81,000.00 

Unit Sub Total M 1 270.00 $300.00 $81,000.00 

Item Code 499024 Total No. of Proj. 1 Total Amount $81,000.00 

499025 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(460 MM) 

EA 3 1 20.00 $3,750.00 $75,000.00 

Unit Sub Total EA 1 20.00 $3,750.00 $75,000.00 

Item Code 499025 Total No. of Proj. 1 Total Amount $75,000.00 

499030 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (610 MM) 

M 11 1 360.00 $1,300.00 $468,000.00 

Unit Sub Total M 1 360.00 $1,300.00 $468,000.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 499030 Total No. of Proj. 1 Total Amount $468,000.00 

499031 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(610 MM) 

EA 11 1 30.00 $14,000.00 $420,000.00 

Unit Sub Total 1EA 30.00 $14,000.00 $420,000.00 

Item Code 499031 Total No. of Proj. 1 Total Amount $420,000.00 

499036 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (762 MM) 

M 8 1 67.00 $750.00 $50,250.00 

Unit Sub Total 1M 67.00 $750.00 $50,250.00 

Item Code 499036 Total No. of Proj. 1 Total Amount $50,250.00 

499037 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(762 MM) 

EA 8 1 3.00 $30,000.00 $90,000.00 

Unit Sub Total 1EA 3.00 $30,000.00 $90,000.00 

Item Code 499037 Total No. of Proj. 1 Total Amount $90,000.00 

500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 1 

LS 2 1 

LS 5 1 

LS 7 4 

LS 10 2 

LS 11 1 

1.00 

1.00 

1.00 

4.00 

2.00 

1.00 

$240,000.00 

$55,000.00 

$61,500.00 

$123,000.13 

$232,500.00 

$175,000.00 

$240,000.00 

$55,000.00 

$61,500.00 

$492,000.50 

$465,000.00 

$175,000.00 

Unit Sub Total 10LS 10.00 $148,850.05 $1,488,500.50 

Item Code 500001 Total No. of Proj. 10 Total Amount $1,488,500.50 

500010 PRESTRESSING LS 1 1 

LS 2 1 

LS 10 1 

LS 11 1 

1.00 

1.00 

1.00 

1.00 

$15,000.00 

$25,000.00 

$25,000.00 

$20,000.00 

$15,000.00 

$25,000.00 

$25,000.00 

$20,000.00 

Unit Sub Total 4LS 4.00 $21,250.00 $85,000.00 

Item Code 500010 Total No. of Proj. 4 Total Amount $85,000.00 

500050 TIEBACK ANCHOR EA 4 2 

EA 5 2 

EA 7 1 

128.00 

274.00 

12.00 

$6,306.25 

$4,339.42 

$5,000.00 

$807,200.00 

$1,189,000.00 

$60,000.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

500050 TIEBACK ANCHOR EA 12 1 20.00 $3,550.00 $71,000.00 

Unit Sub Total EA 6 434.00 $4,901.38 $2,127,200.00 

Item Code 500050 Total No. of Proj. 6 Total Amount $2,127,200.00 

500060 TIEDOWN ANCHOR EA 2 1 8.00 $10,000.00 $80,000.00 

Unit Sub Total EA 1 8.00 $10,000.00 $80,000.00 

Item Code 500060 Total No. of Proj. 1 Total Amount $80,000.00 

510000 SEAL COURSE CONCRETE M3 1 1 308.00 $350.00 $107,800.00 

Unit Sub Total M3 1 308.00 $350.00 $107,800.00 

Item Code 510000 Total No. of Proj. 1 Total Amount $107,800.00 

510050 STRUCTURAL CONCRETE M3 

M3 

M3 

4 

7 

10 

2 

2 

1 

106.00 

536.00 

27.00 

$920.75 

$1,650.04 

$1,700.00 

$97,600.00 

$884,420.00 

$45,900.00 

Unit Sub Total M3 5 669.00 $1,536.50 $1,027,920.00 

Item Code 510050 Total No. of Proj. 5 Total Amount $1,027,920.00 

510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

4 

5 

6 

7 

8 

10 

11 

2 

3 

1 

1 

2 

7 

1 

3 

2 

552.00 

91.00 

880.00 

90.00 

302.00 

2,487.00 

38.00 

727.00 

491.00 

$628.26 

$1,136.04 

$270.00 

$435.00 

$507.28 

$342.88 

$420.00 

$423.13 

$537.27 

$346,800.00 

$103,380.00 

$237,600.00 

$39,150.00 

$153,200.00 

$852,750.00 

$15,960.00 

$307,615.00 

$263,800.00 

Unit Sub Total M3 22 5,658.00 $410.08 $2,320,255.00 

Item Code 510051 Total No. of Proj. 22 Total Amount $2,320,255.00 

510053 STRUCTURAL CONCRETE, BRIDGE M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

3 

6 

5 

4 

1 

2,953.00 

1,156.00 

1,131.60 

1,635.00 

538.00 

$678.84 

$1,667.25 

$1,260.86 

$976.82 

$950.00 

$2,004,600.00 

$1,927,345.00 

$1,426,790.00 

$1,597,100.00 

$511,100.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

510053 STRUCTURAL CONCRETE, BRIDGE M3 

M3 

M3 

M3 

M3 

M3 

6 

7 

8 

10 

11 

12 

4 

12 

2 

3 

5 

2 

2,911.00 

13,149.30 

271.00 

9,974.00 

6,858.00 

39.00 

$1,453.54 

$809.26 

$1,203.36 

$523.48 

$794.75 

$2,687.18 

$4,231,245.00 

$10,641,207.00 

$326,110.00 

$5,221,210.00 

$5,450,420.00 

$104,800.00 

Unit Sub Total M3 47 40,615.90 $823.37 $33,441,927.00 

Item Code 510053 Total No. of Proj. 47 Total Amount $33,441,927.00 

510059 STRUCTURE CONCRETE, RETAINING WALL 
(SOUND WALL) 

M3 7 2 663.00 $585.37 $388,100.00 

Unit Sub Total M3 2 663.00 $585.37 $388,100.00 

Item Code 510059 Total No. of Proj. 2 Total Amount $388,100.00 

510060 STRUCTURAL CONCRETE, RETAINING WALL M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

4 

5 

7 

10 

11 

12 

1 

2 

3 

5 

1 

1 

5 

25.00 

2,925.00 

417.00 

8,648.60 

132.00 

6,391.00 

2,498.70 

$1,800.00 

$573.78 

$781.79 

$647.13 

$670.00 

$365.00 

$661.46 

$45,000.00 

$1,678,300.00 

$326,007.00 

$5,596,745.00 

$88,440.00 

$2,332,715.00 

$1,652,796.00 

Unit Sub Total M3 18 21,037.30 $557.11 $11,720,003.00 

Item Code 510060 Total No. of Proj. 18 Total Amount $11,720,003.00 

510072 STRUCTURAL CONCRETE, BARRIER SLAB M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

4 

7 

11 

12 

1 

1 

2 

1 

2 

1 

65.00 

598.00 

70.00 

142.00 

791.00 

186.00 

$1,000.00 

$600.00 

$853.57 

$600.00 

$362.33 

$1,000.00 

$65,000.00 

$358,800.00 

$59,750.00 

$85,200.00 

$286,600.00 

$186,000.00 

Unit Sub Total M3 8 1,852.00 $562.28 $1,041,350.00 

Item Code 510072 Total No. of Proj. 8 Total Amount $1,041,350.00 

510085 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE EQ) 

M3 11 1 18.00 $750.00 $13,500.00 

Unit Sub Total M3 1 18.00 $750.00 $13,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 510085 Total No. of Proj. 1 $13,500.00Total Amount 

510086 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE N) 

M3 1 1 

M3 2 1 

M3 6 1 

M3 7 7 

M3 10 1 

M3 11 2 

62.00 

69.00 

301.00 

1,383.00 

828.00 

178.00 

$400.00 $24,800.00 

$1,250.00 $86,250.00 

$900.00 $270,900.00 

$614.57 $849,950.00 

$850.00 $703,800.00 

$623.60 $111,000.00 

Unit Sub Total 13M3 2,821.00 $725.52 $2,046,700.00 

Item Code 510086 Total No. of Proj. 13 $2,046,700.00 Total Amount 

510087 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE R) 

M3 2 1 

M3 3 2 

M3 4 1 

M3 6 4 

M3 7 12 

M3 8 1 

M3 10 2 

M3 11 3 

M3 12 1 

264.00 

920.00 

281.00 

1,075.00 

17,318.20 

760.00 

983.00 

251.00 

16.00 

$1,678.00 $442,992.00 

$1,378.26 $1,268,000.00 

$1,200.00 $337,200.00 

$1,052.13 $1,131,045.00 

$1,268.98 $21,976,424.00 

$1,425.00 $1,083,000.00 

$1,082.55 $1,064,150.00 

$1,384.66 $347,550.00 

$3,000.00 $48,000.00 

Unit Sub Total 27M3 21,868.20 $1,266.60 $27,698,361.00 

Item Code 510087 Total No. of Proj. 27 $27,698,361.00Total Amount 

510108 CLASS A CONCRETE (RETAINING WALL) M3 4 1 

Unit Sub Total 1M3 

110.00 

110.00 

$682.00 $75,020.00 

$682.00 $75,020.00 

Item Code 510108 Total No. of Proj. 1 $75,020.00Total Amount 

510126 CLASS 2 CONCRETE (MINOR STRUCTURE) M3 11 2 61.00 $1,473.77 $89,900.00 

Unit Sub Total 2M3 61.00 $1,473.77 $89,900.00 

Item Code 510126 Total No. of Proj. 2 $89,900.00Total Amount 

510129 CLASS 2 CONCRETE (BOX CULVERT) M3 1 1 

M3 2 2 

M3 5 1 

6.00 

186.00 

63.00 

$5,000.00 $30,000.00 

$1,298.92 $241,600.00 

$1,000.00 $63,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 4 255.00 $1,312.16 $334,600.00 

Item Code 510129 Total No. of Proj. 4 Total Amount $334,600.00 

510130 CLASS 2 CONCRETE (CHANNEL LINING) 

Unit Sub Total 

M3 

M3 

11 1 

1 

6.00 

6.00 

$1,600.00 

$1,600.00 

$9,600.00 

$9,600.00 

Item Code 510130 Total No. of Proj. 1 Total Amount $9,600.00 

510133 CLASS 2 CONCRETE (RETAINING WALL) M3 

M3 

M3 

4 

5 

11 

1 

1 

2 

64.00 

823.00 

277.00 

$300.00 

$805.00 

$1,377.98 

$19,200.00 

$662,515.00 

$381,700.00 

Unit Sub Total M3 4 1,164.00 $913.59 $1,063,415.00 

Item Code 510133 Total No. of Proj. 4 Total Amount $1,063,415.00 

510138 CLASS 2 CONCRETE (WINGWALLS) M3 

M3 

5 

6 

1 

1 

25.00 

17.50 

$800.00 

$1,447.00 

$20,000.00 

$25,322.50 

Unit Sub Total M3 2 42.50 $1,066.41 $45,322.50 

Item Code 510138 Total No. of Proj. 2 Total Amount $45,322.50 

510217 CLASS 3 CONCRETE 

Unit Sub Total 

M3 

M3 

7 1 

1 

70.00 

70.00 

$1,500.00 

$1,500.00 

$105,000.00 

$105,000.00 

Item Code 510217 Total No. of Proj. 1 Total Amount $105,000.00 

510220 CLASS 3 CONCRETE (BACKFILL) M3 

M3 

1 

4 

1 

1 

222.00 

45.00 

$300.00 

$650.00 

$66,600.00 

$29,250.00 

Unit Sub Total M3 2 267.00 $358.99 $95,850.00 

Item Code 510220 Total No. of Proj. 2 Total Amount $95,850.00 

510314 CLASS 4 CONCRETE (BACKFILL) 

Unit Sub Total 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

5 

6 

1 

1 

1 

1 

1 

5 

19.00 

19.00 

5.00 

130.00 

650.00 

823.00 

$250.00 

$345.00 

$400.00 

$245.00 

$175.00 

$193.08 

$4,750.00 

$6,555.00 

$2,000.00 

$31,850.00 

$113,750.00 

$158,905.00 

Page 133 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 510314 Total No. of Proj. 5 Total Amount $158,905.00 

510408 CLASS 1 CONCRETE (RETAINING WALL) M3 3 1 

M3 4 1 

M3 12 1 

16.00 

52.00 

133.00 

$2,750.00 

$1,278.00 

$780.00 

$44,000.00 

$66,456.00 

$103,740.00 

Unit Sub Total 3M3 201.00 $1,065.65 $214,196.00 

Item Code 510408 Total No. of Proj. 3 Total Amount $214,196.00 

510413 CLASS 1 CONCRETE (BOX CULVERT) M3 1 1 

M3 3 1 

M3 5 2 

M3 6 1 

M3 7 2 

M3 10 1 

12.00 

291.00 

244.00 

12.90 

15.10 

913.00 

$3,500.00 

$1,385.00 

$558.48 

$1,447.00 

$2,983.44 

$950.00 

$42,000.00 

$403,035.00 

$136,268.00 

$18,666.30 

$45,050.00 

$867,350.00 

Unit Sub Total 8M3 1,488.00 $1,016.38 $1,512,369.30 

Item Code 510413 Total No. of Proj. 8 Total Amount $1,512,369.30 

510414 CLASS 1 CONCRETE (BACKFILL) M3 4 1 

M3 5 1 

244.00 

38.00 

$200.00 

$560.00 

$48,800.00 

$21,280.00 

Unit Sub Total 2M3 282.00 $248.51 $70,080.00 

Item Code 510414 Total No. of Proj. 2 Total Amount $70,080.00 

510501 MINOR CONCRETE M3 11 1 18.00 $1,000.00 $18,000.00 

Unit Sub Total 1M3 18.00 $1,000.00 $18,000.00 

Item Code 510501 Total No. of Proj. 1 Total Amount $18,000.00 

510502 MINOR CONCRETE (MINOR STRUCTURE) M3 1 10 

M3 2 19 

M3 3 11 

M3 4 22 

M3 5 12 

M3 6 10 

M3 7 19 

M3 8 2 

M3 10 7 

58.20 

479.70 

90.60 

454.50 

194.70 

290.80 

1,412.10 

35.00 

426.60 

$3,035.61 

$2,024.10 

$2,782.72 

$1,623.42 

$2,111.91 

$1,773.74 

$1,864.33 

$2,128.57 

$1,695.71 

$176,672.50 

$970,959.50 

$252,114.50 

$737,845.30 

$411,188.50 

$515,805.00 

$2,632,617.50 

$74,500.00 

$723,390.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

510502 MINOR CONCRETE (MINOR STRUCTURE) 

Unit Sub Total 

M3 

M3 

M3 

11 

12 

15 

10 

137 

265.00 

429.70 

4,136.90 

$1,389.52 

$1,038.10 

$1,766.88 

$368,223.50 

$446,070.00 

$7,309,386.30 

Item Code 510502 Total No. of Proj. 137 Total Amount $7,309,386.30 

510503 MINOR CONCRETE (STRUCTURE) 

Unit Sub Total 

M3 

M3 

12 1 

1 

136.00 

136.00 

$1,000.00 

$1,000.00 

$136,000.00 

$136,000.00 

Item Code 510503 Total No. of Proj. 1 Total Amount $136,000.00 

510504 MINOR CONCRETE (PIPE ENCASEMENT) 

Unit Sub Total 

M3 

M3 

M3 

7 

12 

3 

1 

4 

135.00 

9.00 

144.00 

$316.85 

$300.00 

$315.80 

$42,775.00 

$2,700.00 

$45,475.00 

Item Code 510504 Total No. of Proj. 4 Total Amount $45,475.00 

510509 MINOR CONCRETE (MEDIAN PAVING) 

Unit Sub Total 

M3 

M3 

7 1 

1 

33.00 

33.00 

$375.00 

$375.00 

$12,375.00 

$12,375.00 

Item Code 510509 Total No. of Proj. 1 Total Amount $12,375.00 

510510 MINOR CONCRETE (INVERT PAVING) 

Unit Sub Total 

M3 

M3 

M3 

M3 

1 

2 

3 

2 

1 

1 

4 

48.00 

12.00 

23.00 

83.00 

$1,554.17 

$718.00 

$1,000.00 

$1,279.71 

$74,600.00 

$8,616.00 

$23,000.00 

$106,216.00 

Item Code 510510 Total No. of Proj. 4 Total Amount $106,216.00 

510512 MINOR CONCRETE (BOX CULVERT) 

Unit Sub Total 

M3 

M3 

M3 

2 

7 

1 

1 

2 

24.00 

552.00 

576.00 

$1,995.00 

$1,070.00 

$1,108.54 

$47,880.00 

$590,640.00 

$638,520.00 

Item Code 510512 Total No. of Proj. 2 Total Amount $638,520.00 

510516 MINOR CONCRETE (RETAINING WALL) 

Unit Sub Total 

M3 

M3 

3 1 

1 

3.80 

3.80 

$700.00 

$700.00 

$2,660.00 

$2,660.00 

Item Code 510516 Total No. of Proj. 1 Total Amount $2,660.00 

510520 MINOR CONCRETE (CONCRETE DRAIN) M3 7 1 70.00 $400.00 $28,000.00 

Page 135 



 
   

   

 

  

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 1 70.00 $400.00 $28,000.00 

Item Code 510520 Total No. of Proj. 1 Total Amount $28,000.00 

510524 MINOR CONCRETE (SOUND WALL) M3 

M3 

M3 

7 

11 

12 

3 

2 

1 

148.40 

31.00 

250.00 

$2,048.65 

$790.32 

$850.00 

$304,020.00 

$24,500.00 

$212,500.00 

Unit Sub Total M3 6 429.40 $1,259.94 $541,020.00 

Item Code 510524 Total No. of Proj. 6 Total Amount $541,020.00 

510526 MINOR CONCRETE (BACKFILL) M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

5 

6 

7 

12 

7 

1 

3 

2 

1 

4 

1 

810.00 

10.00 

219.00 

101.00 

130.00 

350.00 

12.00 

$193.81 

$214.50 

$208.13 

$135.43 

$200.00 

$168.06 

$275.00 

$156,984.00 

$2,145.00 

$45,580.00 

$13,678.00 

$26,000.00 

$58,820.00 

$3,300.00 

Unit Sub Total M3 19 1,632.00 $187.81 $306,507.00 

Item Code 510526 Total No. of Proj. 19 Total Amount $306,507.00 

510535 MINOR CONCRETE (HEADWALL) M3 

M3 

M3 

1 

2 

3 

1 

2 

2 

11.00 

73.00 

19.00 

$3,450.00 

$1,247.26 

$3,521.58 

$37,950.00 

$91,050.00 

$66,910.00 

Unit Sub Total M3 5 103.00 $1,902.04 $195,910.00 

Item Code 510535 Total No. of Proj. 5 Total Amount $195,910.00 

510540 MINOR CONCRETE (MINOR STRUCTURE) 
(FOOTING) 

Unit Sub Total 

M3 

M3 

12 1 

1 

92.00 

92.00 

$850.00 

$850.00 

$78,200.00 

$78,200.00 

Item Code 510540 Total No. of Proj. 1 Total Amount $78,200.00 

510700 MINOR CONCRETE (PILE CAP) M3 

M3 

5 

11 

1 

1 

222.00 

18.00 

$704.00 

$2,830.00 

$156,288.00 

$50,940.00 

Unit Sub Total M3 2 240.00 $863.45 $207,228.00 

Item Code 510700 Total No. of Proj. 2 Total Amount $207,228.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

510800 PAVING NOTCH EXTENSION M3 

M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

6 

7 

8 

10 

11 

2 

1 

2 

12 

1 

2 

2 

21.50 

6.70 

22.00 

341.60 

9.00 

19.90 

7.20 

$4,255.81 

$10,000.00 

$6,045.45 

$5,817.77 

$10,000.00 

$6,804.02 

$5,513.89 

$91,500.00 

$67,000.00 

$133,000.00 

$1,987,350.00 

$90,000.00 

$135,400.00 

$39,700.00 

Unit Sub Total M3 22 427.90 $5,945.20 $2,543,950.00 

Item Code 510800 Total No. of Proj. 22 Total Amount $2,543,950.00 

511001 LIGHTWEIGHT CONCRETE M3 

M3 

5 

7 

1 

1 

124.00 

1.50 

$700.00 

$800.00 

$86,800.00 

$1,200.00 

Unit Sub Total M3 2 125.50 $701.20 $88,000.00 

Item Code 511001 Total No. of Proj. 2 Total Amount $88,000.00 

511035 ARCHITECTURAL TREATMENT M2 

M2 

M2 

2 

4 

6 

1 

1 

1 

65.00 

180.00 

121.00 

$275.00 

$130.00 

$275.00 

$17,875.00 

$23,400.00 

$33,275.00 

Unit Sub Total M2 3 366.00 $203.69 $74,550.00 

Item Code 511035 Total No. of Proj. 3 Total Amount $74,550.00 

511036 

511036 

ARCHITECTURAL SURFACE (BARRIER) 

Unit Sub Total 

ARCHITECTURAL SURFACE (BARRIER) 

Unit Sub Total 

EA 

EA 

M2 

M2 

7 

11 

1 

1 

1 

1 

68.00 

68.00 

1,189.00 

1,189.00 

$225.00 

$225.00 

$31.00 

$31.00 

$15,300.00 

$15,300.00 

$36,859.00 

$36,859.00 

Item Code 511036 Total No. of Proj. 2 Total Amount $52,159.00 

511047 ANTI-GRAFFITI COATING M2 11 1 33.00 $35.00 $1,155.00 

Unit Sub Total M2 1 33.00 $35.00 $1,155.00 

Item Code 511047 Total No. of Proj. 1 Total Amount $1,155.00 

511048 APPLY ANTI-GRAFFITI COATING M2 

M2 

5 

11 

1 

1 

1,910.00 

200.00 

$9.80 

$12.00 

$18,718.00 

$2,400.00 

Unit Sub Total M2 2 2,110.00 $10.01 $21,118.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 511048 Total No. of Proj. 2 Total Amount $21,118.00 

511064 FRACTURED RIB TEXTURE M2 4 1 

M2 7 3 

M2 11 1 

140.00 

3,476.00 

330.00 

$170.00 

$86.39 

$50.00 

$23,800.00 

$300,276.00 

$16,500.00 

Unit Sub Total 5M2 3,946.00 $86.31 $340,576.00 

Item Code 511064 Total No. of Proj. 5 Total Amount $340,576.00 

511102 DRILL AND GROUT DOWEL EA 7 1 160.00 $43.00 $6,880.00 

Unit Sub Total 1EA 160.00 $43.00 $6,880.00 

Item Code 511102 Total No. of Proj. 1 Total Amount $6,880.00 

511106 DRILL AND BOND DOWEL M 1 1 

M 2 2 

M 4 2 

M 5 1 

M 6 3 

M 7 7 

M 10 2 

M 11 3 

638.00 

147.00 

244.00 

286.00 

292.00 

21,344.00 

358.00 

474.00 

$70.00 

$177.38 

$188.20 

$40.00 

$81.93 

$25.45 

$90.39 

$103.99 

$44,660.00 

$26,075.00 

$45,920.00 

$11,440.00 

$23,925.00 

$543,303.00 

$32,360.00 

$49,290.00 

Unit Sub Total 21M 23,783.00 $32.67 $776,973.00 

Item Code 511106 Total No. of Proj. 21 Total Amount $776,973.00 

511109 DRILL AND BOND DOWEL (EPOXY CARTRIDGE) EA 1 1 

EA 7 1 

EA 10 1 

EA 11 2 

84.00 

60.00 

72.00 

188.00 

$35.00 

$100.00 

$20.00 

$84.57 

$2,940.00 

$6,000.00 

$1,440.00 

$15,900.00 

Unit Sub Total 5EA 404.00 $65.05 $26,280.00 

Item Code 511109 Total No. of Proj. 5 Total Amount $26,280.00 

511118 CLEAN EXPANSION JOINT M 1 3 

M 2 2 

M 3 2 

M 4 7 

M 6 2 

656.00 

247.00 

393.00 

5,255.00 

259.00 

$54.43 

$50.73 

$86.77 

$68.16 

$103.78 

$35,709.00 

$12,530.00 

$34,100.00 

$358,190.00 

$26,880.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

511118 CLEAN EXPANSION JOINT M 

M 

M 

M 

M 

7 

8 

10 

11 

12 

11 

1 

2 

2 

1 

2,277.00 

48.00 

91.00 

214.00 

170.00 

$67.99 

$60.00 

$144.73 

$65.70 

$75.00 

$154,807.00 

$2,880.00 

$13,170.00 

$14,060.00 

$12,750.00 

Unit Sub Total M 33 9,610.00 $69.21 $665,076.00 

Item Code 511118 Total No. of Proj. 33 Total Amount $665,076.00 

511120 PORTLAND CEMENT CONCRETE (DECK 
OVERLAY) 

M3 11 1 4.50 $830.00 $3,735.00 

Unit Sub Total M3 1 4.50 $830.00 $3,735.00 

Item Code 511120 Total No. of Proj. 1 Total Amount $3,735.00 

511124 RAPID SETTING CONCRETE (PATCH) M3 

M3 

M3 

M3 

3 

4 

7 

8 

1 

1 

2 

1 

0.20 

0.20 

0.70 

1.00 

$5,000.00 

$10,000.00 

$3,714.29 

$4,000.00 

$1,000.00 

$2,000.00 

$2,600.00 

$4,000.00 

Unit Sub Total M3 5 2.10 $4,571.43 $9,600.00 

Item Code 511124 Total No. of Proj. 5 Total Amount $9,600.00 

512229 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (5 M - 10 M) 

EA 7 1 22.00 $6,500.00 $143,000.00 

Unit Sub Total EA 1 22.00 $6,500.00 $143,000.00 

Item Code 512229 Total No. of Proj. 1 Total Amount $143,000.00 

512230 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (10 M - 15 M) 

EA 

EA 

EA 

6 

7 

11 

2 

1 

1 

36.00 

10.00 

4.00 

$6,088.89 

$7,000.00 

$7,500.00 

$219,200.00 

$70,000.00 

$30,000.00 

Unit Sub Total EA 4 50.00 $6,384.00 $319,200.00 

Item Code 512230 Total No. of Proj. 4 Total Amount $319,200.00 

512231 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (15 M - 20 M) 

EA 

EA 

EA 

4 

6 

7 

1 

2 

1 

42.00 

33.00 

32.00 

$7,600.00 

$7,621.21 

$8,000.00 

$319,200.00 

$251,500.00 

$256,000.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 4 107.00 $7,726.17 $826,700.00 

Item Code 512231 Total No. of Proj. 4 Total Amount $826,700.00 

512232 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (20 M - 25 M) 

EA 

EA 

EA 

EA 

4 

6 

7 

8 

1 

2 

2 

1 

26.00 

12.00 

26.00 

16.00 

$11,000.00 

$11,825.00 

$8,903.85 

$6,400.00 

$286,000.00 

$141,900.00 

$231,500.00 

$102,400.00 

Unit Sub Total EA 6 80.00 $9,522.50 $761,800.00 

Item Code 512232 Total No. of Proj. 6 Total Amount $761,800.00 

512233 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (25 M - 30 M) 

EA 

EA 

EA 

6 

7 

11 

1 

2 

1 

7.00 

7.00 

2.00 

$15,000.00 

$15,000.00 

$20,000.00 

$105,000.00 

$105,000.00 

$40,000.00 

Unit Sub Total EA 4 16.00 $15,625.00 $250,000.00 

Item Code 512233 Total No. of Proj. 4 Total Amount $250,000.00 

512234 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (30 M - 35 M) 

Unit Sub Total 

EA 

EA 

7 1 

1 

2.00 

2.00 

$10,000.00 

$10,000.00 

$20,000.00 

$20,000.00 

Item Code 512234 Total No. of Proj. 1 Total Amount $20,000.00 

512235 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (35 M - 40 M) 

Unit Sub Total 

EA 

EA 

7 1 

1 

3.00 

3.00 

$30,000.00 

$30,000.00 

$90,000.00 

$90,000.00 

Item Code 512235 Total No. of Proj. 1 Total Amount $90,000.00 

512252 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (15 M-20 M) 

EA 7 1 4.00 $10,000.00 $40,000.00 

Unit Sub Total EA 1 4.00 $10,000.00 $40,000.00 

Item Code 512252 Total No. of Proj. 1 Total Amount $40,000.00 

512253 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (20 M-25 M) 

Unit Sub Total 

EA 

EA 

7 1 

1 

4.00 

4.00 

$11,000.00 

$11,000.00 

$44,000.00 

$44,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 512253 Total No. of Proj. 1 Total Amount $44,000.00 

512255 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (30 M-35 M) 

EA 7 2 5.00 $18,800.00 $94,000.00 

Unit Sub Total 2EA 5.00 $18,800.00 $94,000.00 

Item Code 512255 Total No. of Proj. 2 Total Amount $94,000.00 

512256 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (35 M-40 M) 

EA 7 1 5.00 $36,000.00 $180,000.00 

Unit Sub Total 1EA 5.00 $36,000.00 $180,000.00 

Item Code 512256 Total No. of Proj. 1 Total Amount $180,000.00 

512257 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (40 M-45 M) 

EA 7 1 5.00 $38,000.00 $190,000.00 

Unit Sub Total 1EA 5.00 $38,000.00 $190,000.00 

Item Code 512257 Total No. of Proj. 1 Total Amount $190,000.00 

512354 FURNISH PRECAST PRESTRESSED CONCRETE 
SLAB (TYPE SIV) 

M2 6 1 

M2 7 1 

93.00 

163.00 

$585.00 

$300.00 

$54,405.00 

$48,900.00 

Unit Sub Total 2M2 256.00 $403.54 $103,305.00 

Item Code 512354 Total No. of Proj. 2 Total Amount $103,305.00 

512410 ERECT PRECAST CONCRETE DECK UNIT EA 6 1 6.00 $6,400.00 $38,400.00 

Unit Sub Total 1EA 6.00 $6,400.00 $38,400.00 

Item Code 512410 Total No. of Proj. 1 Total Amount $38,400.00 

512500 ERECT PRECAST PRESTRESSED CONCRETE 
GIRDER 

EA 4 1 

EA 6 2 

EA 7 4 

EA 8 1 

EA 11 1 

68.00 

88.00 

125.00 

16.00 

6.00 

$600.00 

$3,687.50 

$3,613.60 

$1,000.00 

$4,000.00 

$40,800.00 

$324,500.00 

$451,700.00 

$16,000.00 

$24,000.00 

Unit Sub Total 9EA 303.00 $2,828.38 $857,000.00 

Item Code 512500 Total No. of Proj. 9 Total Amount $857,000.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

512510 ERECT PRECAST PRESTRESSED CONCRETE 
DECK UNIT 

EA 7 1 11.00 $1,000.00 $11,000.00 

Unit Sub Total EA 1 11.00 $1,000.00 $11,000.00 

Item Code 512510 Total No. of Proj. 1 Total Amount $11,000.00 

513551 RETAINING WALL STEM (TYPE 6) 

Unit Sub Total 

M2 

M2 

7 1 

1 

390.00 

390.00 

$220.00 

$220.00 

$85,800.00 

$85,800.00 

Item Code 513551 Total No. of Proj. 1 Total Amount $85,800.00 

515020 REFINISH BRIDGE DECK M2 

M2 

M2 

M2 

1 

4 

7 

11 

1 

1 

6 

2 

155.00 

285.00 

1,164.00 

120.00 

$350.00 

$100.00 

$317.17 

$465.83 

$54,250.00 

$28,500.00 

$369,190.00 

$55,900.00 

Unit Sub Total M2 10 1,724.00 $294.57 $507,840.00 

Item Code 515020 Total No. of Proj. 10 Total Amount $507,840.00 

515021 REFINISH CULVERT DECK M2 3 1 4.00 $280.00 $1,120.00 

Unit Sub Total M2 1 4.00 $280.00 $1,120.00 

Item Code 515021 Total No. of Proj. 1 Total Amount $1,120.00 

515041 FURNISH POLYESTER CONCRETE OVERLAY M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

6 

7 

10 

11 

12 

1 

9 

3 

3 

1 

1 

1 

1 

1 

23.00 

290.00 

197.00 

2,495.00 

21.00 

0.60 

260.00 

340.00 

30.00 

$3,200.00 

$2,826.16 

$2,385.28 

$2,339.65 

$3,200.00 

$2,000.00 

$1,800.00 

$1,795.00 

$2,225.00 

$73,600.00 

$819,585.00 

$469,900.00 

$5,837,430.00 

$67,200.00 

$1,200.00 

$468,000.00 

$610,300.00 

$66,750.00 

Unit Sub Total M3 21 3,656.60 $2,301.04 $8,413,965.00 

Item Code 515041 Total No. of Proj. 21 Total Amount $8,413,965.00 

515042 PLACE POLYESTER CONCRETE OVERLAY M2 

M2 

M2 

1 

2 

3 

1 

9 

3 

1,020.00 

12,072.00 

6,623.00 

$58.00 

$52.69 

$32.89 

$59,160.00 

$636,024.50 

$217,854.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

515042 PLACE POLYESTER CONCRETE OVERLAY M2 

M2 

M2 

M2 

M2 

M2 

4 

6 

7 

10 

11 

12 

3 

1 

1 

1 

1 

1 

119,874.00 

947.00 

15.00 

5,200.00 

12,700.00 

1,300.00 

$20.20 

$70.00 

$700.00 

$42.00 

$39.00 

$48.00 

$2,421,125.00 

$66,290.00 

$10,500.00 

$218,400.00 

$495,300.00 

$62,400.00 

Unit Sub Total M2 21 159,751.00 $26.21 $4,187,054.00 

Item Code 515042 Total No. of Proj. 21 Total Amount $4,187,054.00 

515072 CORE CONCRETE (0 - 50 MM) M 

M 

1 

7 

1 

1 

48.00 

19.00 

$200.00 

$300.00 

$9,600.00 

$5,700.00 

Unit Sub Total M 2 67.00 $228.36 $15,300.00 

Item Code 515072 Total No. of Proj. 2 Total Amount $15,300.00 

515073 CORE CONCRETE (51 MM - 100 MM) M 

M 

2 

10 

1 

1 

8.00 

50.00 

$125.00 

$200.00 

$1,000.00 

$10,000.00 

Unit Sub Total M 2 58.00 $189.66 $11,000.00 

Item Code 515073 Total No. of Proj. 2 Total Amount $11,000.00 

515074 CORE CONCRETE (101 MM - 150 MM) M 

M 

M 

7 

8 

11 

2 

1 

1 

42.50 

2.00 

104.00 

$1,278.35 

$1,500.00 

$400.00 

$54,330.00 

$3,000.00 

$41,600.00 

Unit Sub Total M 4 148.50 $666.20 $98,930.00 

Item Code 515074 Total No. of Proj. 4 Total Amount $98,930.00 

515077 CORE CONCRETE (251 MM - 300 MM) 

Unit Sub Total 

M 

M 

3 1 

1 

10.00 

10.00 

$215.00 

$215.00 

$2,150.00 

$2,150.00 

Item Code 515077 Total No. of Proj. 1 Total Amount $2,150.00 

515079 CORE CONCRETE (351 MM - 400 MM) 

Unit Sub Total 

M 

M 

7 1 

1 

1.50 

1.50 

$2,850.00 

$2,850.00 

$4,275.00 

$4,275.00 

Item Code 515079 Total No. of Proj. 1 Total Amount $4,275.00 

517950 SOUND WALL (BARRIER) M2 7 1 1,260.00 $350.00 $441,000.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 1 1,260.00 $350.00 $441,000.00 

Item Code 517950 Total No. of Proj. 1 Total Amount $441,000.00 

517961 SOUND WALL (BARRIER) (MASONRY BLOCK) 

Unit Sub Total 

M2 

M2 

M2 

M2 

M2 

6 

7 

10 

12 

1 

1 

1 

1 

4 

3,539.00 

2,723.00 

2,661.00 

2,074.00 

10,997.00 

$230.00 

$130.00 

$97.00 

$125.00 

$153.25 

$813,970.00 

$353,990.00 

$258,117.00 

$259,250.00 

$1,685,327.00 

Item Code 517961 Total No. of Proj. 4 Total Amount $1,685,327.00 

518002 SOUND WALL (MASONRY BLOCK) 

Unit Sub Total 

M2 

M2 

M2 

M2 

M2 

5 

7 

11 

12 

2 

5 

2 

1 

10 

2,055.00 

14,786.00 

451.00 

4,582.00 

21,874.00 

$217.75 

$146.99 

$233.59 

$125.00 

$150.82 

$447,480.00 

$2,173,415.00 

$105,350.00 

$572,750.00 

$3,298,995.00 

Item Code 518002 Total No. of Proj. 10 Total Amount $3,298,995.00 

518040 REPLACE BEARING PAD 

Unit Sub Total 

EA 

EA 

EA 

EA 

4 

7 

11 

1 

1 

1 

3 

30.00 

10.00 

29.00 

69.00 

$9,000.00 

$7,000.00 

$7,800.00 

$8,205.80 

$270,000.00 

$70,000.00 

$226,200.00 

$566,200.00 

Item Code 518040 Total No. of Proj. 3 Total Amount $566,200.00 

518042 REPLACE BEARING 

Unit Sub Total 

EA 

EA 

1 1 

1 

8.00 

8.00 

$8,000.00 

$8,000.00 

$64,000.00 

$64,000.00 

Item Code 518042 Total No. of Proj. 1 Total Amount $64,000.00 

518050 PTFE BEARING 

Unit Sub Total 

EA 

EA 

EA 

1 

11 

1 

1 

2 

8.00 

9.00 

17.00 

$2,500.00 

$3,500.00 

$3,029.41 

$20,000.00 

$31,500.00 

$51,500.00 

Item Code 518050 Total No. of Proj. 2 Total Amount $51,500.00 

518201 MASONRY BLOCK WALL 

Unit Sub Total 

M2 

M2 

10 1 

1 

146.00 

146.00 

$97.00 

$97.00 

$14,162.00 

$14,162.00 
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NO. OF 
PROJ QUANTITY 
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PER UNIT 

TOTAL 
AMOUNT 

Item Code 518201 Total No. of Proj. 1 Total Amount $14,162.00 

519001 WATERSTOP M 7 1 13.00 $250.00 $3,250.00 

Unit Sub Total M 1 13.00 $250.00 $3,250.00 

Item Code 519001 Total No. of Proj. 1 Total Amount $3,250.00 

519050 EXPANSION DAM M3 7 2 5.80 $1,637.93 $9,500.00 

Unit Sub Total M3 2 5.80 $1,637.93 $9,500.00 

Item Code 519050 Total No. of Proj. 2 Total Amount $9,500.00 

519101 JOINT SEAL (TYPE A) M 

M 

4 

10 

2 

1 

3,550.00 

290.00 

$90.28 

$175.00 

$320,500.00 

$50,750.00 

Unit Sub Total M 3 3,840.00 $96.68 $371,250.00 

Item Code 519101 Total No. of Proj. 3 Total Amount $371,250.00 

519102 JOINT SEAL (TYPE AL) 

Unit Sub Total 

M 

M 

4 1 

1 

8,990.00 

8,990.00 

$33.00 

$33.00 

$296,670.00 

$296,670.00 

Item Code 519102 Total No. of Proj. 1 Total Amount $296,670.00 

519117 JOINT SEAL (MR 30 MM) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

6 

7 

8 

10 

11 

12 

3 

5 

2 

3 

1 

16 

1 

1 

2 

1 

196.00 

347.00 

52.00 

360.00 

126.00 

4,180.00 

42.00 

26.00 

108.00 

170.00 

$87.07 

$141.31 

$228.85 

$86.51 

$130.00 

$150.11 

$250.00 

$175.00 

$153.70 

$200.00 

$17,065.00 

$49,035.00 

$11,900.00 

$31,145.00 

$16,380.00 

$627,460.00 

$10,500.00 

$4,550.00 

$16,600.00 

$34,000.00 

Unit Sub Total M 35 5,607.00 $146.00 $818,635.00 

Item Code 519117 Total No. of Proj. 35 Total Amount $818,635.00 

519120 JOINT SEAL (MR 15 MM) M 

M 

M 

1 

3 

4 

2 

4 

2 

177.00 

733.00 

566.00 

$63.76 

$117.59 

$46.86 

$11,286.00 

$86,194.00 

$26,520.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

519120 JOINT SEAL (MR 15 MM) M 

M 

M 

M 

M 

6 

7 

8 

10 

11 

5 

12 

1 

2 

2 

725.00 

4,697.00 

31.00 

335.00 

165.00 

$170.40 

$134.53 

$1,000.00 

$168.09 

$103.03 

$123,540.00 

$631,875.00 

$31,000.00 

$56,310.00 

$17,000.00 

Unit Sub Total M 30 7,429.00 $132.42 $983,725.00 

Item Code 519120 Total No. of Proj. 30 Total Amount $983,725.00 

519121 JOINT SEAL (TYPE B - MR 30 MM) 

Unit Sub Total 

M 

M 

10 1 

1 

62.00 

62.00 

$200.00 

$200.00 

$12,400.00 

$12,400.00 

Item Code 519121 Total No. of Proj. 1 Total Amount $12,400.00 

519122 JOINT SEAL (TYPE B - MR 40 MM) 

Unit Sub Total 

M 

M 

4 1 

1 

300.00 

300.00 

$140.00 

$140.00 

$42,000.00 

$42,000.00 

Item Code 519122 Total No. of Proj. 1 Total Amount $42,000.00 

519123 JOINT SEAL (TYPE B - MR 50 MM) 

Unit Sub Total 

M 

M 

7 1 

1 

13.00 

13.00 

$310.00 

$310.00 

$4,030.00 

$4,030.00 

Item Code 519123 Total No. of Proj. 1 Total Amount $4,030.00 

519124 JOINT SEAL ASSEMBLY (MR 60 MM) M 

M 

M 

4 

7 

10 

1 

1 

2 

82.00 

77.00 

61.00 

$570.00 

$400.00 

$703.52 

$46,740.00 

$30,800.00 

$42,915.00 

Unit Sub Total M 4 220.00 $547.52 $120,455.00 

Item Code 519124 Total No. of Proj. 4 Total Amount $120,455.00 

519125 JOINT SEAL ASSEMBLY (MR 70 MM) M 

M 

M 

M 

4 

7 

10 

11 

1 

1 

1 

1 

30.00 

20.00 

98.00 

13.00 

$600.00 

$520.00 

$820.00 

$900.00 

$18,000.00 

$10,400.00 

$80,360.00 

$11,700.00 

Unit Sub Total M 4 161.00 $748.20 $120,460.00 

Item Code 519125 Total No. of Proj. 4 Total Amount $120,460.00 

519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 

M 

4 

7 

1 

1 

14.00 

53.00 

$610.00 

$700.00 

$8,540.00 

$37,100.00 
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NO. OF 
PROJ QUANTITY 
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PER UNIT 

TOTAL 
AMOUNT 

519126 JOINT SEAL ASSEMBLY (MR 80 MM) 

Unit Sub Total 

M 

M 

11 2 

4 

81.00 

148.00 

$530.62 

$598.78 

$42,980.00 

$88,620.00 

Item Code 519126 Total No. of Proj. 4 Total Amount $88,620.00 

519127 JOINT SEAL ASSEMBLY (MR 90 MM) M 

M 

M 

4 

11 

12 

1 

1 

1 

12.00 

20.00 

12.00 

$650.00 

$460.00 

$1,000.00 

$7,800.00 

$9,200.00 

$12,000.00 

Unit Sub Total M 3 44.00 $659.09 $29,000.00 

Item Code 519127 Total No. of Proj. 3 Total Amount $29,000.00 

519128 JOINT SEAL ASSEMBLY (MR 100 MM) M 

M 

7 

11 

1 

2 

50.00 

150.00 

$900.00 

$821.87 

$45,000.00 

$123,280.00 

Unit Sub Total M 3 200.00 $841.40 $168,280.00 

Item Code 519128 Total No. of Proj. 3 Total Amount $168,280.00 

519129 JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM) 

Unit Sub Total 

M 

M 

1 1 

1 

26.00 

26.00 

$1,500.00 

$1,500.00 

$39,000.00 

$39,000.00 

Item Code 519129 Total No. of Proj. 1 Total Amount $39,000.00 

519133 JOINT SEAL (ASPHALTIC PLUG) M 

M 

M 

2 

4 

6 

1 

1 

2 

91.00 

84.00 

106.00 

$500.00 

$400.00 

$483.96 

$45,500.00 

$33,600.00 

$51,300.00 

Unit Sub Total M 4 281.00 $464.06 $130,400.00 

Item Code 519133 Total No. of Proj. 4 Total Amount $130,400.00 

519142 JOINT SEAL (MR 40 MM) M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

8 

10 

2 

1 

1 

2 

1 

6 

1 

1 

47.00 

27.00 

19.00 

78.00 

48.00 

502.00 

48.00 

50.00 

$180.11 

$120.00 

$235.00 

$136.86 

$180.00 

$278.65 

$250.00 

$225.00 

$8,465.00 

$3,240.00 

$4,465.00 

$10,675.00 

$8,640.00 

$139,880.00 

$12,000.00 

$11,250.00 

Unit Sub Total M 15 819.00 $242.51 $198,615.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 519142 Total No. of Proj. 15 $198,615.00 Total Amount 

519144 JOINT SEAL (MR 50 MM) M 2 1 26.00 

M 3 1 55.00 

M 4 2 498.00 

M 6 1 122.00 

M 7 6 405.00 

M 10 2 63.00 

M 11 1 25.00 

M 12 1 23.00 

$350.00 $9,100.00 

$300.00 $16,500.00 

$230.62 $114,850.00 

$330.00 $40,260.00 

$320.62 $129,850.00 

$273.73 $17,245.00 

$360.00 $9,000.00 

$250.00 $5,750.00 

Unit Sub Total 15M 1,217.00 $281.47 $342,555.00 

Item Code 519144 Total No. of Proj. 15 $342,555.00 Total Amount 

520101 BAR REINFORCING STEEL KG 3 1 1,000.00 

KG 4 7 100,617.00 

KG 5 2 28,275.00 

KG 7 4 55,263.00 

KG 8 1 700.00 

KG 10 1 2,090.00 

$3.96 $3,960.00 

$3.02 $303,528.60 

$4.54 $128,306.25 

$3.77 $208,139.50 

$6.00 $4,200.00 

$4.50 $9,405.00 

Unit Sub Total 16KG 187,945.00 $3.50 $657,539.35 

Item Code 520101 Total No. of Proj. 16 $657,539.35 Total Amount 

520102 BAR REINFORCING STEEL (BRIDGE) KG 1 2 811,150.00 

KG 2 3 65,785.00 

KG 3 3 171,520.00 

KG 4 4 580,678.00 

KG 5 2 67,475.00 

KG 6 5 510,182.00 

KG 7 12 2,289,896.00 

KG 8 1 34,100.00 

KG 10 3 1,356,465.00 

KG 11 5 1,791,020.00 

KG 12 2 9,175.00 

$1.95 $1,578,175.00 

$3.02 $198,365.00 

$2.57 $440,162.00 

$1.82 $1,054,838.00 

$2.96 $199,765.00 

$2.33 $1,187,112.50 

$2.40 $5,495,123.00 

$2.00 $68,200.00 

$2.14 $2,904,873.00 

$1.67 $2,998,470.00 

$3.07 $28,175.00 

Unit Sub Total 42KG 7,687,446.00 $2.10 $16,153,258.50 

Item Code 520102 Total No. of Proj. 42 $16,153,258.50Total Amount 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

520103 BAR REINFORCING STEEL (RETAINING WALL) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

3 

4 

5 

7 

10 

11 

12 

2 

1 

5 

3 

6 

1 

3 

6 

10,780.00 

130.00 

156,883.00 

21,250.00 

1,199,749.00 

6,161.00 

683,219.00 

206,297.70 

$1.88 

$10.00 

$2.56 

$4.07 

$1.59 

$3.00 

$1.80 

$2.80 

$20,281.00 

$1,300.00 

$401,030.40 

$86,468.00 

$1,908,772.50 

$18,483.00 

$1,232,136.00 

$576,875.08 

Unit Sub Total KG 27 2,284,469.70 $1.86 $4,245,345.98 

Item Code 520103 Total No. of Proj. 27 Total Amount $4,245,345.98 

520106 BAR REINFORCING STEEL (EPOXY COATED) KG 

KG 

2 

5 

2 

1 

40,040.00 

47,370.00 

$2.64 

$4.60 

$105,772.00 

$217,902.00 

Unit Sub Total KG 3 87,410.00 $3.70 $323,674.00 

Item Code 520106 Total No. of Proj. 3 Total Amount $323,674.00 

520107 BAR REINFORCING STEEL (BOX CULVERT) KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

6 

7 

10 

11 

2 

2 

1 

1 

2 

1 

1 

1,709.00 

17,468.00 

29,773.00 

1,756.00 

3,230.00 

129,793.00 

10,570.00 

$3.59 

$2.57 

$0.10 

$3.04 

$2.71 

$2.50 

$3.60 

$6,127.00 

$44,868.00 

$2,977.30 

$5,338.24 

$8,753.00 

$324,482.50 

$38,052.00 

Unit Sub Total KG 10 194,299.00 $2.22 $430,598.04 

Item Code 520107 Total No. of Proj. 10 Total Amount $430,598.04 

520110 BAR REINFORCING STEEL (EPOXY COATED) 
(BRIDGE) 

KG 

KG 

KG 

1 

2 

4 

1 

2 

1 

4,000.00 

72,890.00 

388,000.00 

$3.00 

$3.17 

$5.25 

$12,000.00 

$230,970.00 

$2,037,000.00 

Unit Sub Total KG 4 464,890.00 $4.90 $2,279,970.00 

Item Code 520110 Total No. of Proj. 4 Total Amount $2,279,970.00 

520114 BAR REINFORCING STEEL, RETAINING WALL 
(SOUND WALL) 

KG 7 1 17,096.00 $2.85 $48,723.60 

Unit Sub Total KG 1 17,096.00 $2.85 $48,723.60 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 520114 Total No. of Proj. 1 Total Amount $48,723.60 

520120 HEADED BAR REINFORCEMENT EA 

EA 

1 

11 

1 

1 

2,520.00 

3,300.00 

$3.50 

$6.00 

$8,820.00 

$19,800.00 

Unit Sub Total EA 2 5,820.00 $4.92 $28,620.00 

Item Code 520120 Total No. of Proj. 2 Total Amount $28,620.00 

530100 SHOTCRETE M3 

M3 

M3 

M3 

M3 

M3 

1 

4 

5 

7 

11 

12 

1 

5 

2 

1 

1 

1 

61.00 

1,915.00 

230.00 

2.00 

9.00 

64.00 

$450.00 

$542.04 

$1,445.65 

$2,000.00 

$730.00 

$770.00 

$27,450.00 

$1,038,000.00 

$332,500.00 

$4,000.00 

$6,570.00 

$49,280.00 

Unit Sub Total M3 11 2,281.00 $639.11 $1,457,800.00 

Item Code 530100 Total No. of Proj. 11 Total Amount $1,457,800.00 

540101 ASPHALT MEMBRANE WATERPROOFING M2 

M2 

M2 

M2 

2 

7 

10 

11 

1 

1 

1 

1 

12.00 

3.00 

33.00 

95.00 

$100.00 

$300.00 

$100.00 

$40.00 

$1,200.00 

$900.00 

$3,300.00 

$3,800.00 

Unit Sub Total M2 4 143.00 $64.34 $9,200.00 

Item Code 540101 Total No. of Proj. 4 Total Amount $9,200.00 

540102 TREAT BRIDGE DECK M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

3 

4 

5 

6 

7 

10 

12 

4 

5 

5 

2 

5 

2 

1 

1 

42,477.00 

19,900.00 

40,945.00 

16,924.90 

35,243.00 

13,055.00 

750.00 

1,100.00 

$2.60 

$2.88 

$4.32 

$3.68 

$2.90 

$5.64 

$5.00 

$6.00 

$110,545.00 

$57,350.00 

$176,964.00 

$62,211.05 

$102,232.80 

$73,625.00 

$3,750.00 

$6,600.00 

Unit Sub Total M2 25 170,394.90 $3.48 $593,277.85 

Item Code 540102 Total No. of Proj. 25 Total Amount $593,277.85 

540108 FURNISH BRIDGE DECK TREATMENT MATERIAL L 4 1 830.00 $20.00 $16,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total L 1 830.00 $20.00 $16,600.00 

Item Code 540108 Total No. of Proj. 1 Total Amount $16,600.00 

540109 FURNISH BRIDGE DECK TREATMENT MATERIAL 
(LOW ODOR) 

L 

L 

L 

L 

L 

L 

L 

L 

1 

3 

4 

5 

6 

7 

10 

12 

4 

5 

4 

2 

5 

2 

1 

1 

19,423.00 

8,312.00 

15,829.00 

9,410.00 

16,959.00 

5,217.00 

300.00 

450.00 

$17.72 

$19.41 

$15.88 

$13.65 

$18.71 

$16.92 

$16.00 

$20.00 

$344,225.00 

$161,358.90 

$251,360.00 

$128,425.00 

$317,262.00 

$88,266.00 

$4,800.00 

$9,000.00 

Unit Sub Total L 24 75,900.00 $17.19 $1,304,696.90 

Item Code 540109 Total No. of Proj. 24 Total Amount $1,304,696.90 

550102 STRUCTURAL STEEL (BRIDGE) KG 

KG 

KG 

KG 

KG 

2 

3 

4 

7 

11 

2 

2 

2 

1 

1 

3,246.00 

19,683.00 

55,624.00 

1,713.00 

14,100.00 

$18.63 

$17.87 

$14.23 

$50.00 

$22.00 

$60,462.00 

$351,814.00 

$791,260.00 

$85,650.00 

$310,200.00 

Unit Sub Total KG 8 94,366.00 $16.95 $1,599,386.00 

Item Code 550102 Total No. of Proj. 8 Total Amount $1,599,386.00 

550110 COLUMN CASING KG 

KG 

KG 

2 

10 

11 

1 

1 

1 

3,780.00 

11,000.00 

12,000.00 

$10.00 

$7.00 

$5.00 

$37,800.00 

$77,000.00 

$60,000.00 

Unit Sub Total KG 3 26,780.00 $6.53 $174,800.00 

Item Code 550110 Total No. of Proj. 3 Total Amount $174,800.00 

550203 FURNISH STRUCTURAL STEEL (BRIDGE) KG 

KG 

7 

10 

1 

1 

3,820.00 

148,500.00 

$7.00 

$3.80 

$26,740.00 

$564,300.00 

Unit Sub Total KG 2 152,320.00 $3.88 $591,040.00 

Item Code 550203 Total No. of Proj. 2 Total Amount $591,040.00 

550204 ERECT STRUCTURAL STEEL (BRIDGE) KG 7 1 3,820.00 $5.00 $19,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

550204 ERECT STRUCTURAL STEEL (BRIDGE) 

Unit Sub Total 

KG 

KG 

10 1 

2 

148,500.00 

152,320.00 

$1.05 

$1.15 

$155,925.00 

$175,025.00 

Item Code 550204 Total No. of Proj. 2 Total Amount $175,025.00 

558027 METAL CATTLE GUARD (3.7 M) 

Unit Sub Total 

EA 

EA 

1 1 

1 

2.00 

2.00 

$2,500.00 

$2,500.00 

$5,000.00 

$5,000.00 

Item Code 558027 Total No. of Proj. 1 Total Amount $5,000.00 

560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY) 

KG 

KG 

KG 

KG 

KG 

2 

7 

10 

11 

12 

1 

1 

1 

2 

2 

2,610.00 

4,866.00 

500.00 

4,131.00 

14,460.00 

$12.00 

$9.50 

$14.00 

$16.52 

$8.68 

$31,320.00 

$46,227.00 

$7,000.00 

$68,244.50 

$125,575.00 

Unit Sub Total KG 7 26,567.00 $10.48 $278,366.50 

Item Code 560203 Total No. of Proj. 7 Total Amount $278,366.50 

560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY) 

KG 

KG 

KG 

KG 

KG 

2 

7 

10 

11 

12 

1 

1 

1 

2 

2 

2,610.00 

4,866.00 

500.00 

4,131.00 

14,460.00 

$12.00 

$3.50 

$5.00 

$5.12 

$2.00 

$31,320.00 

$17,031.00 

$2,500.00 

$21,164.00 

$28,920.00 

Unit Sub Total KG 7 26,567.00 $3.80 $100,935.00 

Item Code 560204 Total No. of Proj. 7 Total Amount $100,935.00 

560208 FURNISH SIGN STRUCTURE (TUBULAR) 

Unit Sub Total 

KG 

KG 

11 1 

1 

8,800.00 

8,800.00 

$6.00 

$6.00 

$52,800.00 

$52,800.00 

Item Code 560208 Total No. of Proj. 1 Total Amount $52,800.00 

560209 INSTALL SIGN STRUCTURE (TUBULAR) 

Unit Sub Total 

KG 

KG 

11 1 

1 

8,800.00 

8,800.00 

$1.00 

$1.00 

$8,800.00 

$8,800.00 

Item Code 560209 Total No. of Proj. 1 Total Amount $8,800.00 

560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) KG 1 1 1,766.00 $15.00 $26,490.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) KG 

KG 

KG 

4 

7 

11 

1 

4 

1 

9,050.00 

18,539.00 

4,000.00 

$10.25 

$7.93 

$6.00 

$92,762.50 

$146,945.00 

$24,000.00 

Unit Sub Total KG 7 33,355.00 $8.70 $290,197.50 

Item Code 560213 Total No. of Proj. 7 Total Amount $290,197.50 

560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) KG 

KG 

KG 

KG 

1 

4 

7 

11 

1 

1 

4 

1 

1,766.00 

9,050.00 

18,539.00 

4,000.00 

$3.00 

$0.90 

$1.85 

$3.00 

$5,298.00 

$8,145.00 

$34,370.50 

$12,000.00 

Unit Sub Total KG 7 33,355.00 $1.79 $59,813.50 

Item Code 560214 Total No. of Proj. 7 Total Amount $59,813.50 

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

2 

3 

4 

5 

6 

7 

9 

10 

11 

12 

2 

2 

4 

1 

1 

9 

1 

5 

5 

4 

15,296.00 

31,135.00 

232,811.00 

15,622.00 

151,940.00 

527,254.00 

15,100.00 

83,349.00 

63,287.00 

69,023.00 

$9.02 

$7.00 

$7.30 

$9.00 

$6.80 

$7.20 

$9.00 

$7.39 

$8.57 

$8.76 

$138,041.05 

$217,945.00 

$1,699,130.10 

$140,598.00 

$1,033,192.00 

$3,795,393.45 

$135,900.00 

$616,365.50 

$542,410.00 

$604,892.00 

Unit Sub Total KG 34 1,204,817.00 $7.41 $8,923,867.10 

Item Code 560218 Total No. of Proj. 34 Total Amount $8,923,867.10 

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

2 

3 

4 

5 

6 

7 

9 

10 

11 

2 

2 

4 

1 

1 

9 

1 

5 

4 

15,296.00 

31,135.00 

232,811.00 

15,622.00 

151,940.00 

531,654.00 

15,100.00 

83,349.00 

59,235.00 

$0.85 

$0.65 

$0.63 

$1.00 

$1.00 

$0.93 

$1.00 

$1.21 

$1.00 

$13,033.70 

$20,255.00 

$145,623.85 

$15,622.00 

$151,940.00 

$492,420.60 

$15,100.00 

$101,254.00 

$59,092.00 

Page 153 



 
   

   

 

 

 

 

   

   

  

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

560219 INSTALL SIGN STRUCTURE (TRUSS) 

Unit Sub Total 

KG 

KG 

12 4 

33 

69,023.00 

1,205,165.00 

$0.65 

$0.88 

$45,011.00 

$1,059,352.15 

Item Code 560219 Total No. of Proj. 33 Total Amount $1,059,352.15 

560223 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
WITHOUT WALKWAY) 

KG 

KG 

7 

11 

1 

1 

484.00 

1,400.00 

$10.00 

$6.00 

$4,840.00 

$8,400.00 

Unit Sub Total KG 2 1,884.00 $7.03 $13,240.00 

Item Code 560223 Total No. of Proj. 2 Total Amount $13,240.00 

560224 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
WITHOUT WALKWAY) 

KG 

KG 

7 

11 

1 

1 

484.00 

1,400.00 

$4.00 

$1.00 

$1,936.00 

$1,400.00 

Unit Sub Total KG 2 1,884.00 $1.77 $3,336.00 

Item Code 560224 Total No. of Proj. 2 Total Amount $3,336.00 

560232 FURNISH FORMED PANEL SIGN (ROADSIDE) 

Unit Sub Total 

M2 

M2 

5 1 

1 

1.00 

1.00 

$170.00 

$170.00 

$170.00 

$170.00 

Item Code 560232 Total No. of Proj. 1 Total Amount $170.00 

560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 
MM-UNFRAMED) 

M2 

M2 

7 

11 

2 

1 

5.50 

8.00 

$61.36 

$156.25 

$337.50 

$1,250.00 

Unit Sub Total M2 3 13.50 $117.59 $1,587.50 

Item Code 560238 Total No. of Proj. 3 Total Amount $1,587.50 

560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 
MM-UNFRAMED) 

M2 

M2 

7 

11 

1 

1 

9.00 

3.60 

$30.00 

$187.50 

$270.00 

$675.00 

Unit Sub Total M2 2 12.60 $75.00 $945.00 

Item Code 560239 Total No. of Proj. 2 Total Amount $945.00 

561007 610 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

Unit Sub Total 

M 

M 

5 1 

1 

2.20 

2.20 

$1,500.00 

$1,500.00 

$3,300.00 

$3,300.00 

Item Code 561007 Total No. of Proj. 1 Total Amount $3,300.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

561008 760 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 

M 

7 

10 

6 

2 

100.50 

26.40 

$1,516.92 

$1,623.86 

$152,450.00 

$42,870.00 

Unit Sub Total M 8 126.90 $1,539.16 $195,320.00 

Item Code 561008 Total No. of Proj. 8 Total Amount $195,320.00 

561009 920 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 

M 

M 

M 

4 

7 

11 

12 

1 

5 

1 

1 

30.00 

190.00 

8.00 

25.00 

$1,800.00 

$1,358.16 

$2,500.00 

$1,200.00 

$54,000.00 

$258,050.00 

$20,000.00 

$30,000.00 

Unit Sub Total M 8 253.00 $1,431.03 $362,050.00 

Item Code 561009 Total No. of Proj. 8 Total Amount $362,050.00 

561012 1220 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 

M 

9 

10 

1 

1 

13.00 

6.00 

$6,000.00 

$2,000.00 

$78,000.00 

$12,000.00 

Unit Sub Total M 2 19.00 $4,736.84 $90,000.00 

Item Code 561012 Total No. of Proj. 2 Total Amount $90,000.00 

561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 

M 

M 

M 

2 

4 

6 

12 

1 

1 

1 

1 

7.00 

14.00 

120.00 

26.00 

$4,275.00 

$7,700.00 

$3,000.00 

$2,500.00 

$29,925.00 

$107,800.00 

$360,000.00 

$65,000.00 

Unit Sub Total M 4 167.00 $3,369.61 $562,725.00 

Item Code 561015 Total No. of Proj. 4 Total Amount $562,725.00 

562001 METAL (ROADSIDE SIGN) KG 7 1 1,180.00 $36.00 $42,480.00 

Unit Sub Total KG 1 1,180.00 $36.00 $42,480.00 

Item Code 562001 Total No. of Proj. 1 Total Amount $42,480.00 

562002 METAL (BARRIER MOUNTED SIGN) EA 6 1 4.00 $1,000.00 $4,000.00 

Unit Sub Total EA 1 4.00 $1,000.00 $4,000.00 

562002 METAL (BARRIER MOUNTED SIGN) KG 

KG 

2 

5 

1 

2 

300.00 

255.00 

$24.00 

$51.18 

$7,200.00 

$13,050.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

562002 METAL (BARRIER MOUNTED SIGN) 

Unit Sub Total 

KG 

KG 

7 7 

10 

15,129.00 

15,684.00 

$16.64 

$17.34 

$251,728.00 

$271,978.00 

Item Code 562002 Total No. of Proj. 11 Total Amount $275,978.00 

562004 METAL (RAIL MOUNTED SIGN) KG 

KG 

11 

12 

1 

2 

950.00 

325.00 

$25.00 

$18.40 

$23,750.00 

$5,980.00 

Unit Sub Total KG 3 1,275.00 $23.32 $29,730.00 

Item Code 562004 Total No. of Proj. 3 Total Amount $29,730.00 

562007 ROADSIDE SIGN (METAL POST) 

Unit Sub Total 

EA 

EA 

7 1 

1 

8.00 

8.00 

$100.00 

$100.00 

$800.00 

$800.00 

Item Code 562007 Total No. of Proj. 1 Total Amount $800.00 

566011 ROADSIDE SIGN - ONE POST EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

7 

19 

15 

11 

5 

13 

13 

7 

1 

8 

13 

14 

64.00 

374.00 

143.00 

103.00 

26.00 

89.00 

255.00 

67.00 

50.00 

151.00 

54.00 

86.00 

$384.06 

$423.26 

$285.82 

$345.30 

$278.58 

$241.89 

$288.16 

$271.34 

$250.00 

$326.99 

$407.67 

$332.84 

$24,580.00 

$158,300.00 

$40,872.00 

$35,566.25 

$7,243.00 

$21,528.00 

$73,480.00 

$18,180.00 

$12,500.00 

$49,375.00 

$22,014.00 

$28,624.00 

Unit Sub Total EA 126 1,462.00 $336.70 $492,262.25 

566011 ROADSIDE SIGN - ONE POST M2 5 1 1.50 $600.00 $900.00 

Unit Sub Total M2 1 1.50 $600.00 $900.00 

Item Code 566011 Total No. of Proj. 127 Total Amount $493,162.25 

566012 ROADSIDE SIGN - TWO POST EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

3 

9 

6 

1 

5 

73.00 

107.00 

12.00 

1.00 

6.00 

$609.59 

$622.32 

$505.83 

$350.00 

$434.17 

$44,500.00 

$66,588.00 

$6,070.00 

$350.00 

$2,605.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

566012 ROADSIDE SIGN - TWO POST EA 

EA 

EA 

EA 

EA 

EA 

EA 

6 

7 

8 

9 

10 

11 

12 

3 

10 

2 

1 

3 

7 

5 

10.00 

90.00 

4.00 

14.00 

25.00 

24.00 

9.00 

$489.00 

$607.06 

$550.00 

$450.00 

$525.20 

$1,093.75 

$827.78 

$4,890.00 

$54,635.00 

$2,200.00 

$6,300.00 

$13,130.00 

$26,250.00 

$7,450.00 

Unit Sub Total EA 55 375.00 $626.58 $234,968.00 

Item Code 566012 Total No. of Proj. 55 Total Amount $234,968.00 

566013 ROADSIDE SIGN (STRAP AND SADDLE BRACKET 
METHOD) 

EA 12 4 26.00 $98.00 $2,548.00 

Unit Sub Total EA 4 26.00 $98.00 $2,548.00 

Item Code 566013 Total No. of Proj. 4 Total Amount $2,548.00 

568001 INSTALL SIGN (STRAP AND SADDLE BRACKET 
METHOD) 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

3 

8 

5 

1 

1 

14 

1 

1 

11 

7 

14.00 

80.00 

13.00 

4.00 

7.00 

363.00 

6.00 

1.00 

51.00 

18.00 

$663.21 

$195.45 

$404.13 

$155.30 

$100.00 

$152.11 

$225.00 

$150.00 

$306.67 

$228.33 

$9,285.00 

$15,636.00 

$5,253.75 

$621.20 

$700.00 

$55,215.00 

$1,350.00 

$150.00 

$15,640.00 

$4,110.00 

Unit Sub Total EA 52 557.00 $193.83 $107,960.95 

Item Code 568001 Total No. of Proj. 52 Total Amount $107,960.95 

568007 INSTALL SIGN OVERLAY EA 3 1 4.00 $300.00 $1,200.00 

Unit Sub Total EA 1 4.00 $300.00 $1,200.00 

568007 INSTALL SIGN OVERLAY M2 

M2 

7 

12 

2 

2 

34.70 

1.00 

$39.48 

$320.00 

$1,370.00 

$320.00 

Unit Sub Total M2 4 35.70 $47.34 $1,690.00 

Item Code 568007 Total No. of Proj. 5 Total Amount $2,890.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 

EA 

EA 

2 

7 

11 

1 

1 

1 

1.00 

4.00 

6.00 

$600.00 

$125.00 

$540.00 

$600.00 

$500.00 

$3,240.00 

Unit Sub Total EA 3 11.00 $394.55 $4,340.00 

Item Code 568015 Total No. of Proj. 3 Total Amount $4,340.00 

568016 INSTALL SIGN PANEL ON EXISTING FRAME EA 12 1 1.00 $250.00 $250.00 

Unit Sub Total EA 1 1.00 $250.00 $250.00 

568016 INSTALL SIGN PANEL ON EXISTING FRAME M2 

M2 

M2 

M2 

M2 

4 

6 

7 

11 

12 

1 

1 

6 

2 

3 

26.00 

99.00 

6,141.00 

127.00 

173.00 

$200.00 

$170.00 

$95.52 

$102.68 

$90.20 

$5,200.00 

$16,830.00 

$586,596.00 

$13,040.00 

$15,605.00 

Unit Sub Total M2 13 6,566.00 $97.06 $637,271.00 

Item Code 568016 Total No. of Proj. 14 Total Amount $637,521.00 

568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING 
POST 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

4 

5 

6 

7 

8 

11 

12 

2 

1 

1 

1 

1 

3 

1 

9 

4 

7.00 

1.00 

3.00 

2.00 

2.00 

291.00 

3.00 

49.00 

14.00 

$330.00 

$500.00 

$214.00 

$144.00 

$50.00 

$290.93 

$110.00 

$324.69 

$295.36 

$2,310.00 

$500.00 

$642.00 

$288.00 

$100.00 

$84,660.00 

$330.00 

$15,910.00 

$4,135.00 

Unit Sub Total EA 23 372.00 $292.67 $108,875.00 

Item Code 568017 Total No. of Proj. 23 Total Amount $108,875.00 

568020 INSTALL SIGN PANEL ON EXISTING STRUCTURE M2 11 1 14.00 $380.00 $5,320.00 

Unit Sub Total M2 1 14.00 $380.00 $5,320.00 

Item Code 568020 Total No. of Proj. 1 Total Amount $5,320.00 

568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD 
BOX POST) 

EA 

EA 

1 

2 

1 

1 

48.00 

13.00 

$1,800.00 

$2,010.00 

$86,400.00 

$26,130.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD 
BOX POST) 

EA 

EA 

EA 

EA 

EA 

EA 

5 

6 

7 

8 

10 

11 

2 

1 

3 

1 

3 

1 

2.00 

1.00 

12.00 

8.00 

3.00 

6.00 

$2,330.00 

$2,500.00 

$1,583.33 

$2,500.00 

$2,166.67 

$2,065.00 

$4,660.00 

$2,500.00 

$19,000.00 

$20,000.00 

$6,500.00 

$12,390.00 

Unit Sub Total EA 13 93.00 $1,909.46 $177,580.00 

Item Code 568023 Total No. of Proj. 13 Total Amount $177,580.00 

570115 ABUTMENT LUMBER BLOCKING M3 

M3 

1 

11 

1 

1 

4.00 

4.00 

$1,500.00 

$3,000.00 

$6,000.00 

$12,000.00 

Unit Sub Total M3 2 8.00 $2,250.00 $18,000.00 

Item Code 570115 Total No. of Proj. 2 Total Amount $18,000.00 

575004 TIMBER LAGGING M3 

M3 

M3 

1 

4 

5 

1 

2 

3 

33.00 

58.00 

211.00 

$1,500.00 

$1,200.00 

$1,531.16 

$49,500.00 

$69,600.00 

$323,075.00 

Unit Sub Total M3 6 302.00 $1,464.16 $442,175.00 

Item Code 575004 Total No. of Proj. 6 Total Amount $442,175.00 

575005 TIMBER RETAINING WALL M2 7 1 37.00 $700.00 $25,900.00 

Unit Sub Total M2 1 37.00 $700.00 $25,900.00 

Item Code 575005 Total No. of Proj. 1 Total Amount $25,900.00 

575040 TIMBER CATWALK M 10 1 220.00 $90.00 $19,800.00 

Unit Sub Total M 1 220.00 $90.00 $19,800.00 

Item Code 575040 Total No. of Proj. 1 Total Amount $19,800.00 

590115 CLEAN AND PAINT STRUCTURAL STEEL LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

7 

10 

11 

2 

2 

1 

2 

1 

1 

2.00 

2.00 

1.00 

2.00 

1.00 

1.00 

$230,000.00 

$49,250.00 

$1,500.00 

$10,000.00 

$20,000.00 

$32,000.00 

$460,000.00 

$98,500.00 

$1,500.00 

$20,000.00 

$20,000.00 

$32,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 9 9.00 $70,222.22 $632,000.00 

Item Code 590115 Total No. of Proj. 9 Total Amount $632,000.00 

590116 CLEAN AND PAINT STRUCTURAL STEEL 
(EXISTING BRIDGE) 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$200,000.00 

$200,000.00 

$200,000.00 

$200,000.00 

Item Code 590116 Total No. of Proj. 1 Total Amount $200,000.00 

590125 SPOT BLAST CLEAN M2 2 1 5.00 $900.00 $4,500.00 

Unit Sub Total M2 1 5.00 $900.00 $4,500.00 

Item Code 590125 Total No. of Proj. 1 Total Amount $4,500.00 

590135 SPOT BLAST CLEAN AND PAINT UNDERCOAT M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

4 

7 

10 

11 

1 

2 

2 

3 

1 

1 

21.00 

615.00 

2,545.00 

13.50 

38.00 

10.00 

$1,200.00 

$690.24 

$7.08 

$781.48 

$1,000.00 

$3,500.00 

$25,200.00 

$424,500.00 

$18,025.40 

$10,550.00 

$38,000.00 

$35,000.00 

Unit Sub Total M2 10 3,242.50 $170.02 $551,275.40 

Item Code 590135 Total No. of Proj. 10 Total Amount $551,275.40 

590301 WORK AREA MONITORING LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

7 

10 

11 

2 

2 

1 

3 

1 

1 

2.00 

2.00 

1.00 

3.00 

1.00 

1.00 

$5,500.00 

$7,000.00 

$10,000.00 

$19,333.33 

$1,200.00 

$11,500.00 

$11,000.00 

$14,000.00 

$10,000.00 

$58,000.00 

$1,200.00 

$11,500.00 

Unit Sub Total LS 10 10.00 $10,570.00 $105,700.00 

Item Code 590301 Total No. of Proj. 10 Total Amount $105,700.00 

597401 

597401 

PAINT CURB (2-COAT) 

PAINT CURB (2-COAT) 

Unit Sub Total 

Unit Sub Total 

M 

M 

M2 

M2 

11 

11 

1 

1 

1 

1 

340.00 

340.00 

330.00 

330.00 

$6.00 

$6.00 

$20.00 

$20.00 

$2,040.00 

$2,040.00 

$6,600.00 

$6,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 597401 Total No. of Proj. 2 Total Amount $8,640.00 

597600 PREPARE AND PAINT CONCRETE M2 

M2 

4 

11 

1 

1 

140.00 

130.00 

$50.00 

$15.00 

$7,000.00 

$1,950.00 

Unit Sub Total M2 2 270.00 $33.15 $8,950.00 

Item Code 597600 Total No. of Proj. 2 Total Amount $8,950.00 

597601 PREPARE AND STAIN CONCRETE LS 6 1 1.00 $9,000.00 $9,000.00 

597601 

Unit Sub Total 

PREPARE AND STAIN CONCRETE 

LS 

M2 

M2 

M2 

4 

10 

11 

1 

1 

1 

1 

1.00 

42.00 

200.00 

33.00 

$9,000.00 

$480.00 

$30.00 

$90.00 

$9,000.00 

$20,160.00 

$6,000.00 

$2,970.00 

Unit Sub Total M2 3 275.00 $105.93 $29,130.00 

Item Code 597601 Total No. of Proj. 4 Total Amount $38,130.00 

620904 300 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

M 

2 

3 

4 

10 

12 

2 

1 

2 

1 

1 

200.00 

15.00 

32.00 

6.00 

15.00 

$183.00 

$111.98 

$247.81 

$400.00 

$100.00 

$36,600.00 

$1,679.70 

$7,930.00 

$2,400.00 

$1,500.00 

Unit Sub Total M 7 268.00 $186.98 $50,109.70 

Item Code 620904 Total No. of Proj. 7 Total Amount $50,109.70 

620908 375 MM ALTERNATIVE PIPE CULVERT M 4 1 65.00 $230.00 $14,950.00 

Unit Sub Total M 1 65.00 $230.00 $14,950.00 

Item Code 620908 Total No. of Proj. 1 Total Amount $14,950.00 

620909 450 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

7 

10 

11 

5 

7 

8 

1 

2 

2 

2 

1 

1,054.00 

477.00 

1,635.00 

76.00 

270.00 

1,990.00 

350.00 

90.00 

$319.46 

$275.83 

$258.46 

$220.00 

$209.81 

$96.48 

$149.14 

$110.00 

$336,715.00 

$131,569.00 

$422,588.00 

$16,720.00 

$56,650.00 

$192,000.00 

$52,200.00 

$9,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

620909 450 MM ALTERNATIVE PIPE CULVERT M 12 2 750.00 $219.07 $164,300.00 

Unit Sub Total M 30 6,692.00 $206.61 $1,382,642.00 

Item Code 620909 Total No. of Proj. 30 Total Amount $1,382,642.00 

620913 600 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

10 

11 

12 

4 

5 

4 

3 

4 

3 

2 

2 

2 

1 

215.00 

1,795.00 

251.00 

1,690.00 

899.00 

3,175.00 

1,250.00 

1,564.00 

1,338.00 

100.00 

$510.63 

$332.87 

$562.55 

$327.81 

$219.81 

$214.23 

$121.53 

$178.45 

$142.15 

$250.00 

$109,785.00 

$597,500.00 

$141,201.00 

$554,000.00 

$197,610.00 

$680,185.00 

$151,910.00 

$279,100.00 

$190,200.00 

$25,000.00 

Unit Sub Total M 30 12,277.00 $238.37 $2,926,491.00 

Item Code 620913 Total No. of Proj. 30 Total Amount $2,926,491.00 

620919 750 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

2 

3 

4 

12 

3 

1 

2 

1 

1,062.00 

100.00 

14.00 

30.00 

$531.90 

$371.00 

$873.21 

$280.00 

$564,876.00 

$37,100.00 

$12,225.00 

$8,400.00 

Unit Sub Total M 7 1,206.00 $516.25 $622,601.00 

Item Code 620919 Total No. of Proj. 7 Total Amount $622,601.00 

620924 900 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

M 

2 

3 

4 

10 

12 

2 

3 

1 

1 

1 

153.00 

345.00 

17.00 

540.00 

80.00 

$627.06 

$426.82 

$900.00 

$260.00 

$350.00 

$95,940.00 

$147,252.50 

$15,300.00 

$140,400.00 

$28,000.00 

Unit Sub Total M 8 1,135.00 $376.12 $426,892.50 

Item Code 620924 Total No. of Proj. 8 Total Amount $426,892.50 

620930 1050 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

2 

3 

4 

1 

1 

1 

650.00 

14.00 

140.00 

$850.00 

$1,345.00 

$700.00 

$552,500.00 

$18,830.00 

$98,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

620930 1050 MM ALTERNATIVE PIPE CULVERT M 12 1 3.00 $450.00 $1,350.00 

Unit Sub Total M 4 807.00 $831.08 $670,680.00 

Item Code 620930 Total No. of Proj. 4 Total Amount $670,680.00 

620933 1200 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

1 

4 

12 

1 

2 

1 

140.00 

268.00 

11.00 

$625.00 

$541.42 

$550.00 

$87,500.00 

$145,100.00 

$6,050.00 

Unit Sub Total M 4 419.00 $569.57 $238,650.00 

Item Code 620933 Total No. of Proj. 4 Total Amount $238,650.00 

625393 1225 MM X 825 MM ALTERNATIVE PIPE ARCH 
CULVERT 

M 2 1 260.00 $460.00 $119,600.00 

Unit Sub Total M 1 260.00 $460.00 $119,600.00 

Item Code 625393 Total No. of Proj. 1 Total Amount $119,600.00 

641132 300 MM PLASTIC PIPE M 

M 

M 

M 

M 

M 

3 

4 

5 

7 

11 

12 

1 

3 

1 

5 

1 

1 

4.20 

40.00 

1.00 

787.00 

10.00 

25.00 

$75.00 

$251.13 

$400.00 

$125.77 

$200.00 

$150.00 

$315.00 

$10,045.00 

$400.00 

$98,980.00 

$2,000.00 

$3,750.00 

Unit Sub Total M 12 867.20 $133.18 $115,490.00 

Item Code 641132 Total No. of Proj. 12 Total Amount $115,490.00 

641134 450 MM PLASTIC PIPE M 

M 

M 

M 

2 

4 

5 

12 

1 

2 

1 

1 

110.00 

78.00 

29.00 

4.00 

$230.00 

$815.38 

$250.00 

$250.00 

$25,300.00 

$63,600.00 

$7,250.00 

$1,000.00 

Unit Sub Total M 5 221.00 $439.59 $97,150.00 

Item Code 641134 Total No. of Proj. 5 Total Amount $97,150.00 

641136 600 MM PLASTIC PIPE M 

M 

M 

4 

5 

12 

1 

1 

2 

8.00 

140.00 

248.00 

$420.00 

$250.00 

$304.84 

$3,360.00 

$35,000.00 

$75,600.00 

Unit Sub Total M 4 396.00 $287.78 $113,960.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 641136 Total No. of Proj. 4 Total Amount $113,960.00 

641140 900 MM PLASTIC PIPE M 3 1 

M 12 1 

55.00 

14.00 

$251.00 

$375.00 

$13,805.00 

$5,250.00 

Unit Sub Total 2M 69.00 $276.16 $19,055.00 

Item Code 641140 Total No. of Proj. 2 Total Amount $19,055.00 

650067 300 MM REINFORCED CONCRETE PIPE M 2 2 

M 3 1 

M 6 1 

M 7 1 

M 10 1 

M 11 1 

76.00 

38.00 

3.00 

6.00 

41.00 

13.00 

$167.11 

$178.20 

$500.00 

$750.00 

$125.00 

$400.00 

$12,700.00 

$6,771.60 

$1,500.00 

$4,500.00 

$5,125.00 

$5,200.00 

Unit Sub Total 7M 177.00 $202.24 $35,796.60 

Item Code 650067 Total No. of Proj. 7 Total Amount $35,796.60 

650068 375 MM REINFORCED CONCRETE PIPE M 7 2 

M 10 1 

16.00 

59.00 

$470.00 

$125.00 

$7,520.00 

$7,375.00 

Unit Sub Total 3M 75.00 $198.60 $14,895.00 

Item Code 650068 Total No. of Proj. 3 Total Amount $14,895.00 

650069 450 MM REINFORCED CONCRETE PIPE M 1 1 

M 2 3 

M 3 1 

M 4 5 

M 5 1 

M 6 1 

M 7 10 

M 8 1 

M 10 2 

M 11 3 

M 12 2 

2.00 

109.50 

51.00 

733.00 

3.00 

39.00 

1,411.00 

41.00 

2,421.00 

164.00 

45.00 

$340.00 

$274.39 

$250.80 

$272.07 

$900.00 

$400.00 

$226.90 

$275.00 

$179.78 

$314.33 

$273.33 

$680.00 

$30,046.00 

$12,790.80 

$199,424.40 

$2,700.00 

$15,600.00 

$320,155.00 

$11,275.00 

$435,255.00 

$51,550.00 

$12,300.00 

Unit Sub Total 30M 5,019.50 $217.51 $1,091,776.20 

Item Code 650069 Total No. of Proj. 30 Total Amount $1,091,776.20 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

650072 525 MM REINFORCED CONCRETE PIPE M 7 1 28.00 $160.00 $4,480.00 

Unit Sub Total M 1 28.00 $160.00 $4,480.00 

Item Code 650072 Total No. of Proj. 1 Total Amount $4,480.00 

650075 600 MM REINFORCED CONCRETE PIPE M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

6 

7 

8 

10 

11 

12 

1 

4 

1 

2 

12 

1 

1 

3 

8 

1.40 

90.10 

2.60 

119.00 

3,904.00 

46.00 

1,670.00 

439.00 

823.00 

$480.00 

$354.35 

$1,500.00 

$320.05 

$282.09 

$400.00 

$170.00 

$317.20 

$342.81 

$672.00 

$31,926.50 

$3,900.00 

$38,086.00 

$1,101,291.00 

$18,400.00 

$283,900.00 

$139,250.00 

$282,130.00 

Unit Sub Total M 33 7,095.10 $267.73 $1,899,555.50 

Item Code 650075 Total No. of Proj. 33 Total Amount $1,899,555.50 

650076 675 MM REINFORCED CONCRETE PIPE M 7 1 1.00 $600.00 $600.00 

Unit Sub Total M 1 1.00 $600.00 $600.00 

Item Code 650076 Total No. of Proj. 1 Total Amount $600.00 

650077 750 MM REINFORCED CONCRETE PIPE M 

M 

M 

M 

M 

M 

1 

5 

6 

7 

10 

11 

1 

1 

1 

2 

1 

1 

2.50 

67.00 

35.00 

136.00 

20.00 

16.00 

$335.00 

$450.00 

$307.00 

$323.16 

$275.00 

$640.00 

$837.50 

$30,150.00 

$10,745.00 

$43,950.00 

$5,500.00 

$10,240.00 

Unit Sub Total M 7 276.50 $366.81 $101,422.50 

Item Code 650077 Total No. of Proj. 7 Total Amount $101,422.50 

650079 900 MM REINFORCED CONCRETE PIPE M 

M 

M 

M 

M 

2 

3 

4 

7 

12 

3 

1 

1 

2 

1 

42.50 

190.00 

3.50 

123.00 

12.00 

$567.60 

$485.00 

$1,150.00 

$434.96 

$300.00 

$24,123.00 

$92,150.00 

$4,025.00 

$53,500.00 

$3,600.00 

Unit Sub Total M 8 371.00 $478.16 $177,398.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 650079 Total No. of Proj. 8 Total Amount $177,398.00 

650084 1200 MM REINFORCED CONCRETE PIPE M 4 1 

M 7 1 

M 11 1 

57.00 

90.00 

3.00 

$1,000.00 

$550.00 

$250.00 

$57,000.00 

$49,500.00 

$750.00 

Unit Sub Total 3M 150.00 $715.00 $107,250.00 

Item Code 650084 Total No. of Proj. 3 Total Amount $107,250.00 

650127 450 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT) 

M 4 1 

M 10 1 

50.00 

270.00 

$400.00 

$220.00 

$20,000.00 

$59,400.00 

Unit Sub Total 2M 320.00 $248.13 $79,400.00 

Item Code 650127 Total No. of Proj. 2 Total Amount $79,400.00 

650128 600 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT) 

M 10 1 430.00 $250.00 $107,500.00 

Unit Sub Total 1M 430.00 $250.00 $107,500.00 

Item Code 650128 Total No. of Proj. 1 Total Amount $107,500.00 

650129 750 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT) 

M 10 1 250.00 $280.00 $70,000.00 

Unit Sub Total 1M 250.00 $280.00 $70,000.00 

Item Code 650129 Total No. of Proj. 1 Total Amount $70,000.00 

650273 450 MM REINFORCED CONCRETE PIPE (CLASS II) M 10 1 5.00 $500.00 $2,500.00 

Unit Sub Total 1M 5.00 $500.00 $2,500.00 

Item Code 650273 Total No. of Proj. 1 Total Amount $2,500.00 

650360 300 MM REINFORCED CONCRETE PIPE (CLASS 
III) 

M 5 1 1.00 $561.00 $561.00 

Unit Sub Total 1M 1.00 $561.00 $561.00 

Item Code 650360 Total No. of Proj. 1 Total Amount $561.00 

650370 600 MM REINFORCED CONCRETE PIPE (CLASS 
III) 

M 5 1 70.00 $378.40 $26,488.00 

Unit Sub Total 1M 70.00 $378.40 $26,488.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 650370 Total No. of Proj. 1 Total Amount $26,488.00 

650375 750 MM REINFORCED CONCRETE PIPE (CLASS 
III) 

M 5 1 130.00 $396.20 $51,506.00 

Unit Sub Total 1M 130.00 $396.20 $51,506.00 

Item Code 650375 Total No. of Proj. 1 Total Amount $51,506.00 

650385 1350 MM REINFORCED CONCRETE PIPE (CLASS 
III) 

M 6 1 19.00 $600.00 $11,400.00 

Unit Sub Total 1M 19.00 $600.00 $11,400.00 

Item Code 650385 Total No. of Proj. 1 Total Amount $11,400.00 

652359 450 MM REINFORCED CONCRETE PIPE (CLASS 
III, RUBBER GASKET JOINT) 

M 6 1 220.00 $195.00 $42,900.00 

Unit Sub Total 1M 220.00 $195.00 $42,900.00 

Item Code 652359 Total No. of Proj. 1 Total Amount $42,900.00 

652361 600 MM REINFORCED CONCRETE PIPE (CLASS 
III, RUBBER GASKET JOINT) 

M 6 1 16.00 $275.00 $4,400.00 

Unit Sub Total 1M 16.00 $275.00 $4,400.00 

Item Code 652361 Total No. of Proj. 1 Total Amount $4,400.00 

654930 450 MM REINFORCED CONCRETE PRESSURE 
PIPE (CLASS IV, RUBBER GASKET JOINT) 

M 2 1 60.00 $285.00 $17,100.00 

Unit Sub Total 1M 60.00 $285.00 $17,100.00 

Item Code 654930 Total No. of Proj. 1 Total Amount $17,100.00 

655365 JACKED 450 MM REINFORCED CONCRETE PIPE 
(CLASS III) 

M 10 1 400.00 $1,850.00 $740,000.00 

Unit Sub Total 1M 400.00 $1,850.00 $740,000.00 

Item Code 655365 Total No. of Proj. 1 Total Amount $740,000.00 

655367 JACKED 600 MM REINFORCED CONCRETE PIPE 
(CLASS III) 

M 8 1 22.00 $3,500.00 $77,000.00 

Unit Sub Total 1M 22.00 $3,500.00 $77,000.00 

Item Code 655367 Total No. of Proj. 1 Total Amount $77,000.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

655373 JACKED 1500 MM REINFORCED CONCRETE PIPE 
(CLASS III) 

M 5 1 21.00 $5,200.00 $109,200.00 

Unit Sub Total M 1 21.00 $5,200.00 $109,200.00 

Item Code 655373 Total No. of Proj. 1 Total Amount $109,200.00 

655467 JACKED 2100 MM REINFORCED CONCRETE PIPE 
(CLASS IV) 

M 7 1 130.00 $7,200.00 $936,000.00 

Unit Sub Total M 1 130.00 $7,200.00 $936,000.00 

Item Code 655467 Total No. of Proj. 1 Total Amount $936,000.00 

656357 JACKED 600 MM REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT) 

M 6 1 67.00 $2,100.00 $140,700.00 

Unit Sub Total M 1 67.00 $2,100.00 $140,700.00 

Item Code 656357 Total No. of Proj. 1 Total Amount $140,700.00 

657215 610 MM X 960 MM OVAL SHAPED REINFORCED 
CONCRETE PIPE (CLASS II) 

M 4 1 16.00 $725.00 $11,600.00 

Unit Sub Total M 1 16.00 $725.00 $11,600.00 

Item Code 657215 Total No. of Proj. 1 Total Amount $11,600.00 

657343 365 MM X 575 MM OVAL SHAPED REINFORCED 
CONCRETE PIPE (CLASS III, RUBBER GASKET 
JOINT) 

M 2 1 54.00 $250.00 $13,500.00 

Unit Sub Total M 1 54.00 $250.00 $13,500.00 

Item Code 657343 Total No. of Proj. 1 Total Amount $13,500.00 

657344 490 MM X 770 MM OVAL SHAPED REINFORCED 
CONCRETE PIPE (CLASS III) 

M 4 1 20.00 $600.00 $12,000.00 

Unit Sub Total M 1 20.00 $600.00 $12,000.00 

Item Code 657344 Total No. of Proj. 1 Total Amount $12,000.00 

664002 150 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 1 1 98.00 $95.00 $9,310.00 

Unit Sub Total M 1 98.00 $95.00 $9,310.00 

Item Code 664002 Total No. of Proj. 1 Total Amount $9,310.00 

664003 200 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 2 1 3.00 $746.00 $2,238.00 
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CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 3.00 $746.00 $2,238.00 

Item Code 664003 Total No. of Proj. 1 Total Amount $2,238.00 

664004 200 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 

M 

3 

10 

1 

1 

10.00 

10.00 

$132.00 

$250.00 

$1,320.00 

$2,500.00 

Unit Sub Total M 2 20.00 $191.00 $3,820.00 

Item Code 664004 Total No. of Proj. 2 Total Amount $3,820.00 

664008 300 MM CORRUGATED STEEL PIPE M 4 1 23.00 $300.00 $6,900.00 

Unit Sub Total M 1 23.00 $300.00 $6,900.00 

Item Code 664008 Total No. of Proj. 1 Total Amount $6,900.00 

664009 300 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 

M 

M 

2 

4 

11 

1 

1 

1 

1.00 

13.00 

1.30 

$1,000.00 

$500.00 

$2,500.00 

$1,000.00 

$6,500.00 

$3,250.00 

Unit Sub Total M 3 15.30 $702.61 $10,750.00 

Item Code 664009 Total No. of Proj. 3 Total Amount $10,750.00 

664010 300 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 

M 

M 

M 

1 

5 

6 

10 

1 

2 

2 

1 

30.00 

68.00 

59.00 

12.00 

$250.00 

$203.31 

$664.41 

$140.00 

$7,500.00 

$13,825.00 

$39,200.00 

$1,680.00 

Unit Sub Total M 6 169.00 $368.08 $62,205.00 

Item Code 664010 Total No. of Proj. 6 Total Amount $62,205.00 

664014 450 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 

M 

M 

3 

4 

11 

2 

1 

2 

17.00 

13.00 

120.00 

$324.76 

$400.00 

$491.67 

$5,521.00 

$5,200.00 

$59,000.00 

Unit Sub Total M 5 150.00 $464.81 $69,721.00 

Item Code 664014 Total No. of Proj. 5 Total Amount $69,721.00 

664015 450 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 1 1 46.00 $400.00 $18,400.00 
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CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

664015 450 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 

M 

M 

M 

M 

M 

2 

5 

6 

7 

10 

12 

1 

2 

2 

4 

1 

1 

1.20 

114.00 

27.00 

49.00 

76.00 

5.00 

$342.50 

$256.67 

$579.63 

$703.06 

$925.00 

$250.00 

$411.00 

$29,260.00 

$15,650.00 

$34,450.00 

$70,300.00 

$1,250.00 

Unit Sub Total M 12 318.20 $533.38 $169,721.00 

Item Code 664015 Total No. of Proj. 12 Total Amount $169,721.00 

664016 450 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 

M 

M 

2 

6 

10 

5 

3 

1 

203.00 

47.30 

520.00 

$348.13 

$506.64 

$180.00 

$70,670.00 

$23,964.00 

$93,600.00 

Unit Sub Total M 9 770.30 $244.36 $188,234.00 

Item Code 664016 Total No. of Proj. 9 Total Amount $188,234.00 

664019 600 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 

M 

M 

M 

M 

2 

3 

5 

8 

11 

1 

3 

1 

1 

1 

13.00 

30.00 

220.00 

4.00 

8.00 

$520.00 

$360.00 

$275.00 

$600.00 

$1,100.00 

$6,760.00 

$10,800.00 

$60,500.00 

$2,400.00 

$8,800.00 

Unit Sub Total M 7 275.00 $324.58 $89,260.00 

Item Code 664019 Total No. of Proj. 7 Total Amount $89,260.00 

664020 600 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 

M 

M 

M 

5 

6 

7 

10 

1 

3 

5 

1 

2,040.00 

46.00 

103.00 

75.00 

$180.00 

$723.41 

$500.83 

$950.00 

$367,200.00 

$33,277.00 

$51,585.00 

$71,250.00 

Unit Sub Total M 10 2,264.00 $231.14 $523,312.00 

Item Code 664020 Total No. of Proj. 10 Total Amount $523,312.00 

664021 600 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 

M 

2 

3 

4 

1 

149.00 

2.50 

$604.76 

$1,500.00 

$90,109.00 

$3,750.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

664021 600 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 

M 

5 

6 

2 

4 

18.00 

202.00 

$324.44 

$328.82 

$5,840.00 

$66,422.50 

Unit Sub Total M 11 371.50 $447.16 $166,121.50 

Item Code 664021 Total No. of Proj. 11 Total Amount $166,121.50 

664022 600 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK) 

M 10 1 200.00 $260.00 $52,000.00 

Unit Sub Total M 1 200.00 $260.00 $52,000.00 

Item Code 664022 Total No. of Proj. 1 Total Amount $52,000.00 

664027 750 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 2 1 15.00 $586.00 $8,790.00 

Unit Sub Total M 1 15.00 $586.00 $8,790.00 

Item Code 664027 Total No. of Proj. 1 Total Amount $8,790.00 

664028 750 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 

M 

M 

6 

7 

8 

1 

1 

1 

3.00 

8.00 

7.00 

$1,350.00 

$610.00 

$700.00 

$4,050.00 

$4,880.00 

$4,900.00 

Unit Sub Total M 3 18.00 $768.33 $13,830.00 

Item Code 664028 Total No. of Proj. 3 Total Amount $13,830.00 

664029 750 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 

M 

2 

3 

2 

1 

28.00 

38.00 

$392.50 

$365.00 

$10,990.00 

$13,870.00 

Unit Sub Total M 3 66.00 $376.67 $24,860.00 

Item Code 664029 Total No. of Proj. 3 Total Amount $24,860.00 

664032 900 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 11 1 3.00 $1,200.00 $3,600.00 

Unit Sub Total M 1 3.00 $1,200.00 $3,600.00 

Item Code 664032 Total No. of Proj. 1 Total Amount $3,600.00 

664033 900 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 9 1 8.00 $150.00 $1,200.00 

Unit Sub Total M 1 8.00 $150.00 $1,200.00 

Page 171 



 
   

   

 

   

   

 

 

 

   

 
 

  

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 664033 Total No. of Proj. 1 Total Amount $1,200.00 

664034 900 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 2 3 

M 6 2 

57.50 

16.80 

$442.00 

$973.21 

$25,415.00 

$16,349.90 

Unit Sub Total 5M 74.30 $562.11 $41,764.90 

Item Code 664034 Total No. of Proj. 5 Total Amount $41,764.90 

664035 900 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK) 

M 3 1 

Unit Sub Total 1M 

4.00 

4.00 

$1,700.00 

$1,700.00 

$6,800.00 

$6,800.00 

Item Code 664035 Total No. of Proj. 1 Total Amount $6,800.00 

664038 1050 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 7 1 

Unit Sub Total 1M 

1.00 

1.00 

$1,000.00 

$1,000.00 

$1,000.00 

$1,000.00 

Item Code 664038 Total No. of Proj. 1 Total Amount $1,000.00 

664046 1200 MM CORRUGATED STEEL PIPE (4.27 MM 
THICK) 

M 11 1 

Unit Sub Total 1M 

18.00 

18.00 

$1,630.00 

$1,630.00 

$29,340.00 

$29,340.00 

Item Code 664046 Total No. of Proj. 1 Total Amount $29,340.00 

664047 1350 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 11 1 

Unit Sub Total 1M 

6.00 

6.00 

$1,300.00 

$1,300.00 

$7,800.00 

$7,800.00 

Item Code 664047 Total No. of Proj. 1 Total Amount $7,800.00 

664068 450 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK) 

M 3 1 

Unit Sub Total 1M 

1.50 

1.50 

$900.00 

$900.00 

$1,350.00 

$1,350.00 

Item Code 664068 Total No. of Proj. 1 Total Amount $1,350.00 

664081 250 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (1.63 MM THICK) 

M 10 1 

Unit Sub Total 1M 

190.00 

190.00 

$170.00 

$170.00 

$32,300.00 

$32,300.00 

Item Code 664081 Total No. of Proj. 1 Total Amount $32,300.00 
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NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
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664090 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK) 

M 1 1 8.50 $800.00 $6,800.00 

Unit Sub Total M 1 8.50 $800.00 $6,800.00 

Item Code 664090 Total No. of Proj. 1 Total Amount $6,800.00 

664091 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK) 

M 1 1 4.50 $550.00 $2,475.00 

Unit Sub Total M 1 4.50 $550.00 $2,475.00 

Item Code 664091 Total No. of Proj. 1 Total Amount $2,475.00 

664096 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK) 

M 1 1 82.00 $900.00 $73,800.00 

Unit Sub Total M 1 82.00 $900.00 $73,800.00 

Item Code 664096 Total No. of Proj. 1 Total Amount $73,800.00 

664097 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK) 

M 

M 

1 

11 

3 

2 

5.20 

12.60 

$1,125.00 

$1,496.03 

$5,850.00 

$18,850.00 

Unit Sub Total M 5 17.80 $1,387.64 $24,700.00 

Item Code 664097 Total No. of Proj. 5 Total Amount $24,700.00 

664104 750 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK) 

M 

M 

1 

3 

2 

1 

64.00 

14.00 

$668.75 

$550.00 

$42,800.00 

$7,700.00 

Unit Sub Total M 3 78.00 $647.44 $50,500.00 

Item Code 664104 Total No. of Proj. 3 Total Amount $50,500.00 

664110 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK) 

M 1 1 16.00 $1,300.00 $20,800.00 

Unit Sub Total M 1 16.00 $1,300.00 $20,800.00 

Item Code 664110 Total No. of Proj. 1 Total Amount $20,800.00 

665728 300 MM SLOTTED CORRUGATED STEEL PIPE 
(1.63 MM THICK) 

M 5 1 57.00 $150.00 $8,550.00 

Unit Sub Total M 1 57.00 $150.00 $8,550.00 

Item Code 665728 Total No. of Proj. 1 Total Amount $8,550.00 
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665729 300 MM SLOTTED CORRUGATED STEEL PIPE 
(2.01 MM THICK) 

M 

M 

3 

7 

1 

1 

14.00 

480.00 

$200.00 

$159.00 

$2,800.00 

$76,320.00 

Unit Sub Total M 2 494.00 $160.16 $79,120.00 

Item Code 665729 Total No. of Proj. 2 Total Amount $79,120.00 

665733 450 MM SLOTTED CORRUGATED STEEL PIPE 
(2.01 MM THICK) 

M 

M 

5 

7 

1 

5 

150.00 

7,337.00 

$234.00 

$154.05 

$35,100.00 

$1,130,280.00 

Unit Sub Total M 6 7,487.00 $155.65 $1,165,380.00 

Item Code 665733 Total No. of Proj. 6 Total Amount $1,165,380.00 

665734 450 MM SLOTTED CORRUGATED STEEL PIPE 
(4.27 MM THICK) 

M 4 1 90.00 $500.00 $45,000.00 

Unit Sub Total M 1 90.00 $500.00 $45,000.00 

Item Code 665734 Total No. of Proj. 1 Total Amount $45,000.00 

665834 450 MM BITUMINOUS COATED SLOTTED 
CORRUGATED STEEL PIPE (2.77 MM THICK) 

M 11 1 3.10 $720.00 $2,232.00 

Unit Sub Total M 1 3.10 $720.00 $2,232.00 

Item Code 665834 Total No. of Proj. 1 Total Amount $2,232.00 

667052 600 MM X 450 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK) 

M 4 1 22.00 $700.00 $15,400.00 

Unit Sub Total M 1 22.00 $700.00 $15,400.00 

Item Code 667052 Total No. of Proj. 1 Total Amount $15,400.00 

667054 700 MM X 500 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK) 

M 

M 

2 

4 

1 

1 

1.00 

29.00 

$1,750.00 

$625.00 

$1,750.00 

$18,125.00 

Unit Sub Total M 2 30.00 $662.50 $19,875.00 

Item Code 667054 Total No. of Proj. 2 Total Amount $19,875.00 

667065 1225 MM X 825 MM CORRUGATED STEEL PIPE 
ARCH (3.51 MM THICK) 

M 2 1 4.50 $520.00 $2,340.00 

Unit Sub Total M 1 4.50 $520.00 $2,340.00 

Page 174 



 
   

   

 

 

 

  

  

  

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 
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Item Code 667065 Total No. of Proj. 1 Total Amount $2,340.00 

667070 1600 MM X 1075 MM CORRUGATED STEEL PIPE 
ARCH (2.77 MM THICK) 

M 8 1 4.00 $800.00 $3,200.00 

Unit Sub Total 1M 4.00 $800.00 $3,200.00 

Item Code 667070 Total No. of Proj. 1 Total Amount $3,200.00 

680256 80 MM PLASTIC PIPE M 7 2 

M 12 1 

160.00 

9.00 

$25.63 

$22.00 

$4,100.00 

$198.00 

Unit Sub Total 3M 169.00 $25.43 $4,298.00 

Item Code 680256 Total No. of Proj. 3 Total Amount $4,298.00 

680259 80 MM SLOTTED PLASTIC PIPE M 12 1 170.00 $21.00 $3,570.00 

Unit Sub Total 1M 170.00 $21.00 $3,570.00 

Item Code 680259 Total No. of Proj. 1 Total Amount $3,570.00 

680265 50 MM SLOTTED PLASTIC PIPE (SUBGRADE 
DRAIN) 

M 1 1 53.00 $40.00 $2,120.00 

Unit Sub Total 1M 53.00 $40.00 $2,120.00 

Item Code 680265 Total No. of Proj. 1 Total Amount $2,120.00 

680266 50 MM PLASTIC PIPE (SUBGRADE DRAIN 
OUTLET) 

M 1 1 35.00 $40.00 $1,400.00 

Unit Sub Total 1M 35.00 $40.00 $1,400.00 

Item Code 680266 Total No. of Proj. 1 Total Amount $1,400.00 

680267 80 MM PLASTIC PIPE (SUBGRADE DRAIN 
OUTLET) 

M 2 1 40.00 $15.00 $600.00 

Unit Sub Total 1M 40.00 $15.00 $600.00 

Item Code 680267 Total No. of Proj. 1 Total Amount $600.00 

680269 40 MM PLASTIC PIPE UNDERDRAIN M 2 1 6.00 $400.00 $2,400.00 

Unit Sub Total 1M 6.00 $400.00 $2,400.00 

Item Code 680269 Total No. of Proj. 1 Total Amount $2,400.00 

680273 80 MM SLOTTED PLASTIC PIPE UNDERDRAIN M 2 1 130.00 $12.00 $1,560.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 130.00 $12.00 $1,560.00 

Item Code 680273 Total No. of Proj. 1 Total Amount $1,560.00 

680466 200 MM PERFORATED STEEL PIPE UNDERDRAIN 
(2.01 MM THICK) 

Unit Sub Total 

M 

M 

7 1 

1 

140.00 

140.00 

$155.00 

$155.00 

$21,700.00 

$21,700.00 

Item Code 680466 Total No. of Proj. 1 Total Amount $21,700.00 

680473 200 MM BITUMINOUS COATED PERFORATED 
STEEL PIPE UNDERDRAIN (2.01 MM THICK) 

Unit Sub Total 

M 

M 

4 1 

1 

67.00 

67.00 

$180.00 

$180.00 

$12,060.00 

$12,060.00 

Item Code 680473 Total No. of Proj. 1 Total Amount $12,060.00 

680637 200 MM NON-PERFORATED STEEL PIPE 
UNDERDRAIN (2.01 MM THICK) 

Unit Sub Total 

M 

M 

4 1 

1 

7.00 

7.00 

$300.00 

$300.00 

$2,100.00 

$2,100.00 

Item Code 680637 Total No. of Proj. 1 Total Amount $2,100.00 

680931 150 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 

M 

M 

M 

M 

3 

5 

7 

12 

1 

1 

1 

1 

115.00 

36.00 

400.00 

82.00 

$140.00 

$160.00 

$38.16 

$150.00 

$16,100.00 

$5,760.00 

$15,264.00 

$12,300.00 

Unit Sub Total M 4 633.00 $78.08 $49,424.00 

Item Code 680931 Total No. of Proj. 4 Total Amount $49,424.00 

680933 200 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 

M 

M 

M 

2 

4 

5 

3 

2 

1 

9,326.00 

1,604.00 

87.00 

$124.40 

$75.65 

$84.00 

$1,160,147.00 

$121,350.00 

$7,308.00 

Unit Sub Total M 6 11,017.00 $116.98 $1,288,805.00 

Item Code 680933 Total No. of Proj. 6 Total Amount $1,288,805.00 

681066 150 MM PLASTIC PIPE M 

M 

M 

M 

4 

5 

7 

11 

1 

1 

1 

2 

22.00 

42.00 

28.00 

333.00 

$200.00 

$75.00 

$200.00 

$97.93 

$4,400.00 

$3,150.00 

$5,600.00 

$32,610.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

681066 150 MM PLASTIC PIPE M 12 2 42.00 $133.57 $5,610.00 

Unit Sub Total M 7 467.00 $110.00 $51,370.00 

Item Code 681066 Total No. of Proj. 7 Total Amount $51,370.00 

681111 CLEANOUT ASSEMBLY (EDGE DRAIN) 

Unit Sub Total 

EA 

EA 

3 1 

1 

18.00 

18.00 

$400.00 

$400.00 

$7,200.00 

$7,200.00 

Item Code 681111 Total No. of Proj. 1 Total Amount $7,200.00 

681132 GEOCOMPOSITE DRAIN M2 5 1 480.00 $241.40 $115,872.00 

Unit Sub Total M2 1 480.00 $241.40 $115,872.00 

Item Code 681132 Total No. of Proj. 1 Total Amount $115,872.00 

681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 

M 

M 

M 

M 

M 

2 

4 

5 

7 

10 

12 

2 

1 

1 

2 

2 

2 

19,260.00 

15,000.00 

410.00 

920.00 

17,270.00 

2,290.00 

$73.00 

$65.00 

$116.70 

$40.49 

$23.86 

$60.00 

$1,405,978.00 

$975,000.00 

$47,847.00 

$37,250.00 

$412,110.00 

$137,400.00 

Unit Sub Total M 10 55,150.00 $54.68 $3,015,585.00 

Item Code 681134 Total No. of Proj. 10 Total Amount $3,015,585.00 

681135 100 MM PLASTIC PIPE (EDGE DRAIN) 

Unit Sub Total 

M 

M 

2 1 

1 

1,740.00 

1,740.00 

$103.50 

$103.50 

$180,090.00 

$180,090.00 

Item Code 681135 Total No. of Proj. 1 Total Amount $180,090.00 

681137 80 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

7 

10 

12 

2 

1 

1 

1 

2 

2 

2 

3,600.00 

20.00 

530.00 

52.00 

217.00 

3,790.00 

165.00 

$84.61 

$75.00 

$112.00 

$114.40 

$61.06 

$51.45 

$103.94 

$304,613.50 

$1,500.00 

$59,360.00 

$5,948.80 

$13,250.00 

$195,000.00 

$17,150.00 

Unit Sub Total M 11 8,374.00 $71.27 $596,822.30 

Item Code 681137 Total No. of Proj. 11 Total Amount $596,822.30 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

681141 100 MM PLASTIC PIPE (EDGE DRAIN OUTLET) 

Unit Sub Total 

M 

M 

M 

2 

3 

1 

1 

2 

230.00 

65.00 

295.00 

$126.50 

$80.00 

$116.25 

$29,095.00 

$5,200.00 

$34,295.00 

Item Code 681141 Total No. of Proj. 2 Total Amount $34,295.00 

681142 150 MM PLASTIC PIPE (EDGE DRAIN OUTLET) 

Unit Sub Total 

M 

M 

3 1 

1 

45.00 

45.00 

$140.00 

$140.00 

$6,300.00 

$6,300.00 

Item Code 681142 Total No. of Proj. 1 Total Amount $6,300.00 

681501 FURNISH AND INSTALL DRAIN PIPE 
(HORIZONTAL DRAIN) 

Unit Sub Total 

M 

M 

4 3 

3 

3,166.00 

3,166.00 

$15.90 

$15.90 

$50,330.00 

$50,330.00 

Item Code 681501 Total No. of Proj. 3 Total Amount $50,330.00 

681502 DRILL HOLE (HORIZONTAL DRAIN) 

Unit Sub Total 

M 

M 

4 3 

3 

2,730.00 

2,730.00 

$101.43 

$101.43 

$276,900.00 

$276,900.00 

Item Code 681502 Total No. of Proj. 3 Total Amount $276,900.00 

681510 HORIZONTAL DRAIN CONNECTOR UNIT EA 1 1 2.00 $50.00 $100.00 

Unit Sub Total EA 1 2.00 $50.00 $100.00 

Item Code 681510 Total No. of Proj. 1 Total Amount $100.00 

681988 FILTER FABRIC (UNDERDRAIN) 

Unit Sub Total 

M2 

M2 

5 1 

1 

210.00 

210.00 

$2.75 

$2.75 

$577.50 

$577.50 

Item Code 681988 Total No. of Proj. 1 Total Amount $577.50 

681990 FILTER FABRIC 

Unit Sub Total 

M2 

M2 

M2 

M2 

M2 

2 

3 

5 

12 

1 

2 

2 

1 

6 

310.00 

614.00 

5,430.00 

280.00 

6,634.00 

$3.00 

$8.96 

$3.21 

$10.00 

$4.02 

$930.00 

$5,500.00 

$17,430.00 

$2,800.00 

$26,660.00 

Item Code 681990 Total No. of Proj. 6 Total Amount $26,660.00 

682001 PERMEABLE MATERIAL M3 2 1 38.00 $120.00 $4,560.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 1 38.00 $120.00 $4,560.00 

Item Code 682001 Total No. of Proj. 1 Total Amount $4,560.00 

682020 CLASS 1 PERMEABLE MATERIAL M3 4 1 6.00 $90.00 $540.00 

Unit Sub Total M3 1 6.00 $90.00 $540.00 

Item Code 682020 Total No. of Proj. 1 Total Amount $540.00 

682045 CLASS 3 PERMEABLE MATERIAL 

Unit Sub Total 

M3 

M3 

5 3 

3 

1,575.00 

1,575.00 

$105.69 

$105.69 

$166,459.00 

$166,459.00 

Item Code 682045 Total No. of Proj. 3 Total Amount $166,459.00 

682049 CLASS 3 PERMEABLE MATERIAL (BLANKET) 

Unit Sub Total 

M3 

M3 

5 1 

1 

180.00 

180.00 

$75.00 

$75.00 

$13,500.00 

$13,500.00 

Item Code 682049 Total No. of Proj. 1 Total Amount $13,500.00 

685067 200 MM ALTERNATIVE PIPE UNDERDRAIN 

Unit Sub Total 

M 

M 

M 

1 

4 

1 

1 

2 

330.00 

660.00 

990.00 

$120.00 

$69.50 

$86.33 

$39,600.00 

$45,870.00 

$85,470.00 

Item Code 685067 Total No. of Proj. 2 Total Amount $85,470.00 

690153 150 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

Unit Sub Total 

M 

M 

6 1 

1 

34.00 

34.00 

$175.00 

$175.00 

$5,950.00 

$5,950.00 

Item Code 690153 Total No. of Proj. 1 Total Amount $5,950.00 

690155 200 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK) 

Unit Sub Total 

M 

M 

3 1 

1 

22.00 

22.00 

$100.00 

$100.00 

$2,200.00 

$2,200.00 

Item Code 690155 Total No. of Proj. 1 Total Amount $2,200.00 

690156 200 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

Unit Sub Total 

M 

M 

5 1 

1 

8.00 

8.00 

$550.00 

$550.00 

$4,400.00 

$4,400.00 

Item Code 690156 Total No. of Proj. 1 Total Amount $4,400.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

690159 300 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK) 

M 

M 

M 

M 

3 

4 

6 

8 

1 

1 

1 

1 

13.00 

51.00 

17.00 

7.00 

$270.00 

$210.00 

$150.00 

$325.00 

$3,510.00 

$10,710.00 

$2,550.00 

$2,275.00 

Unit Sub Total M 4 88.00 $216.42 $19,045.00 

Item Code 690159 Total No. of Proj. 4 Total Amount $19,045.00 

690160 300 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

M 

M 

M 

M 

M 

M 

M 

1 

2 

5 

6 

7 

8 

10 

2 

1 

1 

3 

1 

1 

1 

14.00 

54.00 

10.00 

277.00 

120.00 

9.00 

50.00 

$467.86 

$175.00 

$500.00 

$362.09 

$150.00 

$650.00 

$250.00 

$6,550.00 

$9,450.00 

$5,000.00 

$100,300.00 

$18,000.00 

$5,850.00 

$12,500.00 

Unit Sub Total M 10 534.00 $295.22 $157,650.00 

Item Code 690160 Total No. of Proj. 10 Total Amount $157,650.00 

690166 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

M 

M 

M 

M 

7 

8 

10 

12 

1 

1 

1 

1 

61.00 

17.00 

56.00 

20.00 

$175.00 

$700.00 

$725.00 

$150.00 

$10,675.00 

$11,900.00 

$40,600.00 

$3,000.00 

Unit Sub Total M 4 154.00 $429.71 $66,175.00 

Item Code 690166 Total No. of Proj. 4 Total Amount $66,175.00 

690167 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK) 

M 6 1 7.00 $450.00 $3,150.00 

Unit Sub Total M 1 7.00 $450.00 $3,150.00 

Item Code 690167 Total No. of Proj. 1 Total Amount $3,150.00 

690268 200 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (1.63 MM THICK) 

M 1 1 37.00 $85.00 $3,145.00 

Unit Sub Total M 1 37.00 $85.00 $3,145.00 

Item Code 690268 Total No. of Proj. 1 Total Amount $3,145.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

690269 200 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DO WNDRAIN (2.01 MM THICK) 

Unit Sub Total 

M 

M 

1 1 

1 

22.00 

22.00 

$100.00 

$100.00 

$2,200.00 

$2,200.00 

Item Code 690269 Total No. of Proj. 1 Total Amount $2,200.00 

690271 300 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN 

M 4 1 85.00 $83.86 $7,128.10 

Unit Sub Total M 1 85.00 $83.86 $7,128.10 

Item Code 690271 Total No. of Proj. 1 Total Amount $7,128.10 

690281 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.77 MM THICK) 

Unit Sub Total 

M 

M 

1 1 

1 

23.00 

23.00 

$250.00 

$250.00 

$5,750.00 

$5,750.00 

Item Code 690281 Total No. of Proj. 1 Total Amount $5,750.00 

690285 750 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.77 MM THICK) 

Unit Sub Total 

M 

M 

1 1 

1 

4.50 

4.50 

$350.00 

$350.00 

$1,575.00 

$1,575.00 

Item Code 690285 Total No. of Proj. 1 Total Amount $1,575.00 

691027 250 MM CORRUGATED STEEL FLUME 
DOWNDRAIN 

M 6 1 53.00 $530.00 $28,090.00 

Unit Sub Total M 1 53.00 $530.00 $28,090.00 

Item Code 691027 Total No. of Proj. 1 Total Amount $28,090.00 

691900 FLUME DOWNDRAIN M 

M 

2 

10 

2 

1 

178.00 

23.00 

$82.02 

$375.00 

$14,600.00 

$8,625.00 

Unit Sub Total M 3 201.00 $115.55 $23,225.00 

Item Code 691900 Total No. of Proj. 3 Total Amount $23,225.00 

691903 250 MM FLUME DOWNDRAIN M 

M 

2 

6 

1 

1 

12.00 

12.00 

$200.00 

$245.00 

$2,400.00 

$2,940.00 

Unit Sub Total M 2 24.00 $222.50 $5,340.00 

Item Code 691903 Total No. of Proj. 2 Total Amount $5,340.00 

692001 ENTRANCE TAPER EA 6 2 11.00 $500.00 $5,500.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 2 11.00 $500.00 $5,500.00 

Item Code 692001 Total No. of Proj. 2 Total Amount $5,500.00 

692086 200 MM ENTRANCE TAPER 

Unit Sub Total 

EA 

EA 

EA 

EA 

1 

3 

5 

1 

1 

2 

4 

4.00 

2.00 

12.00 

18.00 

$450.00 

$300.00 

$850.00 

$700.00 

$1,800.00 

$600.00 

$10,200.00 

$12,600.00 

Item Code 692086 Total No. of Proj. 4 Total Amount $12,600.00 

692088 300 MM ENTRANCE TAPER EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

5 

6 

7 

8 

1 

1 

1 

1 

1 

1 

1 

3.00 

4.00 

1.00 

2.00 

2.00 

11.00 

2.00 

$1,500.00 

$450.00 

$1,900.00 

$2,000.00 

$300.00 

$750.00 

$400.00 

$4,500.00 

$1,800.00 

$1,900.00 

$4,000.00 

$600.00 

$8,250.00 

$800.00 

Unit Sub Total EA 7 25.00 $874.00 $21,850.00 

Item Code 692088 Total No. of Proj. 7 Total Amount $21,850.00 

692090 450 MM ENTRANCE TAPER 

Unit Sub Total 

EA 

EA 

EA 

3 

8 

1 

1 

2 

3.00 

2.00 

5.00 

$1,525.00 

$500.00 

$1,115.00 

$4,575.00 

$1,000.00 

$5,575.00 

Item Code 692090 Total No. of Proj. 2 Total Amount $5,575.00 

692092 300 MM ALTERNATIVE ENTRANCE TAPER EA 9 1 3.00 $240.00 $720.00 

Unit Sub Total EA 1 3.00 $240.00 $720.00 

Item Code 692092 Total No. of Proj. 1 Total Amount $720.00 

692093 200 MM BITUMINOUS COATED ENTRANCE TAPER EA 1 1 2.00 $260.00 $520.00 

Unit Sub Total EA 1 2.00 $260.00 $520.00 

Item Code 692093 Total No. of Proj. 1 Total Amount $520.00 

692101 TAPERED INLET EA 

EA 

EA 

2 

6 

10 

2 

2 

1 

25.00 

10.00 

10.00 

$170.00 

$507.50 

$350.00 

$4,250.00 

$5,075.00 

$3,500.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 

Item Code 692101 Total No. of Proj. 

5 

5 

45.00 $285.00 

Total Amount 

$12,825.00 

$12,825.00 

692148 250 MM TAPERED INLET EA 

Unit Sub Total EA 

Item Code 692148 Total No. of Proj. 

2 1 

1 

1 

2.00 

2.00 

$300.00 

$300.00 

Total Amount 

$600.00 

$600.00 

$600.00 

692244 200 MM DOWNDRAIN SLIP JOINT EA 

Unit Sub Total EA 

Item Code 692244 Total No. of Proj. 

1 1 

1 

1 

2.00 

2.00 

$300.00 

$300.00 

Total Amount 

$600.00 

$600.00 

$600.00 

692245 300 MM DOWNDRAIN SLIP JOINT EA 

EA 

3 

8 

1 

1 

2.00 

2.00 

$1,364.00 

$200.00 

$2,728.00 

$400.00 

Unit Sub Total EA 

Item Code 692245 Total No. of Proj. 

2 

2 

4.00 $782.00 

Total Amount 

$3,128.00 

$3,128.00 

692246 450 MM DOWNDRAIN SLIP JOINT EA 

Unit Sub Total EA 

Item Code 692246 Total No. of Proj. 

8 1 

1 

1 

2.00 

2.00 

$250.00 

$250.00 

Total Amount 

$500.00 

$500.00 

$500.00 

692301 ANCHOR ASSEMBLY EA 

EA 

EA 

Unit Sub Total EA 

Item Code 692301 Total No. of Proj. 

4 

5 

6 

1 

1 

1 

3 

3 

200.00 

6.00 

120.00 

326.00 

$25.00 

$382.00 

$180.00 

$88.63 

Total Amount 

$5,000.00 

$2,292.00 

$21,600.00 

$28,892.00 

$28,892.00 

692361 FLUME ANCHOR ASSEMBLY EA 

Unit Sub Total EA 

Item Code 692361 Total No. of Proj. 

2 2 

2 

2 

63.00 

63.00 

$142.86 

$142.86 

Total Amount 

$9,000.00 

$9,000.00 

$9,000.00 

692382 200 MM ANCHOR ASSEMBLY EA 

Unit Sub Total EA 

Item Code 692382 Total No. of Proj. 

5 1 

1 

1 

11.00 

11.00 

$300.00 

$300.00 

Total Amount 

$3,300.00 

$3,300.00 

$3,300.00 

Page 183 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

692383 300 MM ANCHOR ASSEMBLY EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

8 

10 

1 

1 

2 

2 

1 

1 

1 

1 

5.00 

6.00 

3.00 

12.00 

4.00 

3.00 

2.00 

35.00 

$1,500.00 

$750.00 

$600.00 

$349.51 

$550.00 

$500.00 

$150.00 

$120.00 

$7,500.00 

$4,500.00 

$1,800.00 

$4,194.10 

$2,200.00 

$1,500.00 

$300.00 

$4,200.00 

Unit Sub Total EA 10 70.00 $374.20 $26,194.10 

Item Code 692383 Total No. of Proj. 10 Total Amount $26,194.10 

692385 450 MM ANCHOR ASSEMBLY EA 

EA 

EA 

EA 

EA 

1 

3 

4 

8 

10 

1 

1 

1 

1 

1 

8.00 

4.00 

2.00 

2.00 

1.00 

$1,500.00 

$1,700.00 

$400.00 

$175.00 

$1,600.00 

$12,000.00 

$6,800.00 

$800.00 

$350.00 

$1,600.00 

Unit Sub Total EA 5 17.00 $1,267.65 $21,550.00 

Item Code 692385 Total No. of Proj. 5 Total Amount $21,550.00 

692386 600 MM ANCHOR ASSEMBLY EA 

EA 

1 

3 

1 

1 

3.00 

1.00 

$320.00 

$1,000.00 

$960.00 

$1,000.00 

Unit Sub Total EA 2 4.00 $490.00 $1,960.00 

Item Code 692386 Total No. of Proj. 2 Total Amount $1,960.00 

692387 750 MM ANCHOR ASSEMBLY EA 1 1 2.00 $360.00 $720.00 

Unit Sub Total EA 1 2.00 $360.00 $720.00 

Item Code 692387 Total No. of Proj. 1 Total Amount $720.00 

692409 CABLE ANCHORAGE SYSTEM EA 1 1 5.00 $4,000.00 $20,000.00 

692409 CABLE ANCHORAGE SYSTEM 

Unit Sub Total EA 

M 4 

1 

1 

5.00 

51.00 

$4,000.00 

$250.00 

$20,000.00 

$12,750.00 

Unit Sub Total M 1 51.00 $250.00 $12,750.00 

Item Code 692409 Total No. of Proj. 2 Total Amount $32,750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

698084 200 MM ALTERNATIVE PIPE DOWNDRAIN M 5 1 67.00 $145.00 $9,715.00 

Unit Sub Total M 1 67.00 $145.00 $9,715.00 

Item Code 698084 Total No. of Proj. 1 Total Amount $9,715.00 

698091 300 MM ALTERNATIVE PIPE DOWNDRAIN M 

M 

9 

10 

1 

1 

30.00 

190.00 

$80.00 

$200.00 

$2,400.00 

$38,000.00 

Unit Sub Total M 2 220.00 $183.64 $40,400.00 

Item Code 698091 Total No. of Proj. 2 Total Amount $40,400.00 

698162 450 MM ALTERNATIVE PIPE DOWNDRAIN M 3 1 20.00 $543.00 $10,860.00 

Unit Sub Total M 1 20.00 $543.00 $10,860.00 

Item Code 698162 Total No. of Proj. 1 Total Amount $10,860.00 

700617 DRAINAGE INLET MARKER EA 4 3 75.00 $64.47 $4,835.00 

Unit Sub Total EA 3 75.00 $64.47 $4,835.00 

Item Code 700617 Total No. of Proj. 3 Total Amount $4,835.00 

700619 INSTALL DRAINAGE INLET MARKER EA 2 1 54.00 $75.00 $4,050.00 

Unit Sub Total EA 1 54.00 $75.00 $4,050.00 

Item Code 700619 Total No. of Proj. 1 Total Amount $4,050.00 

700657 900 MM CORRUGATED STEEL PIPE INLET (1.63 
MM THICK) 

M 

M 

2 

3 

2 

1 

13.00 

2.00 

$3,176.54 

$3,000.00 

$41,295.00 

$6,000.00 

Unit Sub Total M 3 15.00 $3,153.00 $47,295.00 

Item Code 700657 Total No. of Proj. 3 Total Amount $47,295.00 

700658 900 MM CORRUGATED STEEL PIPE INLET (2.01 
MM THICK) 

M 

M 

M 

2 

5 

6 

2 

1 

1 

5.20 

2.00 

12.00 

$752.31 

$675.00 

$900.00 

$3,912.00 

$1,350.00 

$10,800.00 

Unit Sub Total M 4 19.20 $836.56 $16,062.00 

Item Code 700658 Total No. of Proj. 4 Total Amount $16,062.00 

700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 
MM THICK) 

EA 2 1 1.00 $3,400.00 $3,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 1.00 $3,400.00 $3,400.00 

700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 
MM THICK) 

M 

M 

M 

1 

2 

6 

1 

3 

1 

1.20 

22.00 

2.30 

$1,800.00 

$1,110.55 

$1,500.00 

$2,160.00 

$24,432.00 

$3,450.00 

Unit Sub Total M 5 25.50 $1,178.12 $30,042.00 

Item Code 700659 Total No. of Proj. 6 Total Amount $33,442.00 

700660 900 MM CORRUGATED STEEL PIPE INLET (3.51 
MM THICK) 

M 

M 

1 

4 

2 

1 

6.40 

3.00 

$1,375.00 

$1,889.33 

$8,800.00 

$5,667.99 

Unit Sub Total M 3 9.40 $1,539.15 $14,467.99 

Item Code 700660 Total No. of Proj. 3 Total Amount $14,467.99 

700661 900 MM CORRUGATED STEEL PIPE INLET (4.27 
MM THICK) 

M 10 1 8.00 $1,700.00 $13,600.00 

Unit Sub Total M 1 8.00 $1,700.00 $13,600.00 

Item Code 700661 Total No. of Proj. 1 Total Amount $13,600.00 

700663 1200 MM CORRUGATED STEEL PIPE INLET (3.51 
MM THICK) 

M 6 1 1.80 $5,200.00 $9,360.00 

Unit Sub Total M 1 1.80 $5,200.00 $9,360.00 

Item Code 700663 Total No. of Proj. 1 Total Amount $9,360.00 

700857 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE INLET (2.01 MM THICK) 

M 3 1 2.40 $1,386.00 $3,326.40 

Unit Sub Total M 1 2.40 $1,386.00 $3,326.40 

Item Code 700857 Total No. of Proj. 1 Total Amount $3,326.40 

700858 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE INLET (2.77 MM THICK) 

M 4 1 4.60 $1,300.00 $5,980.00 

Unit Sub Total M 1 4.60 $1,300.00 $5,980.00 

Item Code 700858 Total No. of Proj. 1 Total Amount $5,980.00 

700860 1200 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE INLET (2.01 MM THICK) 

EA 3 1 1.00 $4,300.00 $4,300.00 

Unit Sub Total EA 1 1.00 $4,300.00 $4,300.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 700860 Total No. of Proj. 1 Total Amount $4,300.00 

703233 GRATED LINE DRAIN M 4 2 

M 7 3 

M 11 5 

M 12 2 

60.00 

3,674.00 

199.00 

125.00 

$474.00 

$205.07 

$357.79 

$170.92 

$28,440.00 

$753,430.00 

$71,200.00 

$21,365.00 

Unit Sub Total 12M 4,058.00 $215.48 $874,435.00 

Item Code 703233 Total No. of Proj. 12 Total Amount $874,435.00 

703268 300 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK) 

M 6 1 

M 12 1 

3.90 

5.00 

$1,550.00 

$500.00 

$6,045.00 

$2,500.00 

Unit Sub Total 2M 8.90 $960.11 $8,545.00 

Item Code 703268 Total No. of Proj. 2 Total Amount $8,545.00 

703271 450 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK) 

M 7 3 

Unit Sub Total 3M 

12.10 

12.10 

$510.08 

$510.08 

$6,172.00 

$6,172.00 

Item Code 703271 Total No. of Proj. 3 Total Amount $6,172.00 

703272 450 MM CORRUGATED STEEL PIPE RISER (2.77 
MM THICK) 

M 12 1 

Unit Sub Total 1M 

2.40 

2.40 

$2,000.00 

$2,000.00 

$4,800.00 

$4,800.00 

Item Code 703272 Total No. of Proj. 1 Total Amount $4,800.00 

703283 900 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK) 

M 7 1 

Unit Sub Total 1M 

4.80 

4.80 

$1,200.00 

$1,200.00 

$5,760.00 

$5,760.00 

Item Code 703283 Total No. of Proj. 1 Total Amount $5,760.00 

703287 1200 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK) 

M 12 1 

Unit Sub Total 1M 

6.00 

6.00 

$1,200.00 

$1,200.00 

$7,200.00 

$7,200.00 

Item Code 703287 Total No. of Proj. 1 Total Amount $7,200.00 

703288 1200 MM CORRUGATED STEEL PIPE RISER (2.77 
MM THICK) 

M 12 1 16.00 $1,500.00 $24,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 16.00 $1,500.00 $24,000.00 

Item Code 703288 Total No. of Proj. 1 Total Amount $24,000.00 

703481 600 MM WELDED STEEL PIPE CASING (BRIDGE) 

Unit Sub Total 

M 

M 

1 1 

1 

25.00 

25.00 

$300.00 

$300.00 

$7,500.00 

$7,500.00 

Item Code 703481 Total No. of Proj. 1 Total Amount $7,500.00 

703522 150 MM WELDED STEEL PIPE (3.40 MM THICK) 

Unit Sub Total 

M 

M 

1 1 

1 

50.00 

50.00 

$300.00 

$300.00 

$15,000.00 

$15,000.00 

Item Code 703522 Total No. of Proj. 1 Total Amount $15,000.00 

703536 200 MM WELDED STEEL PIPE (3.40 MM THICK) 

Unit Sub Total 

M 

M 

4 1 

1 

60.00 

60.00 

$325.00 

$325.00 

$19,500.00 

$19,500.00 

Item Code 703536 Total No. of Proj. 1 Total Amount $19,500.00 

703543 300 MM WELDED STEEL PIPE (3.40 MM THICK) 

Unit Sub Total 

M 

M 

4 1 

1 

20.00 

20.00 

$900.00 

$900.00 

$18,000.00 

$18,000.00 

Item Code 703543 Total No. of Proj. 1 Total Amount $18,000.00 

703572 450 MM WELDED STEEL PIPE (6.35 MM THICK) 

Unit Sub Total 

M 

M 

2 1 

1 

10.00 

10.00 

$500.00 

$500.00 

$5,000.00 

$5,000.00 

Item Code 703572 Total No. of Proj. 1 Total Amount $5,000.00 

704115 JACKED WELDED STEEL PIPE 

Unit Sub Total 

M 

M 

2 1 

1 

31.00 

31.00 

$8,500.00 

$8,500.00 

$263,500.00 

$263,500.00 

Item Code 704115 Total No. of Proj. 1 Total Amount $263,500.00 

704185 JACKED 450 MM WELDED STEEL PIPE (6.35 MM 
THICK) 

Unit Sub Total 

M 

M 

2 1 

1 

16.00 

16.00 

$1,400.00 

$1,400.00 

$22,400.00 

$22,400.00 

Item Code 704185 Total No. of Proj. 1 Total Amount $22,400.00 

705042 300 MM STEEL FLARED END SECTION EA 

EA 

2 

4 

1 

1 

1.00 

1.00 

$400.00 

$2,000.00 

$400.00 

$2,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

705042 300 MM STEEL FLARED END SECTION EA 

EA 

EA 

EA 

6 

8 

10 

11 

1 

1 

1 

1 

2.00 

2.00 

2.00 

1.00 

$300.00 

$100.00 

$750.00 

$1,250.00 

$600.00 

$200.00 

$1,500.00 

$1,250.00 

Unit Sub Total EA 6 9.00 $661.11 $5,950.00 

Item Code 705042 Total No. of Proj. 6 Total Amount $5,950.00 

705044 450 MM STEEL FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

5 

6 

8 

10 

1 

3 

1 

1 

3 

1 

1 

1.00 

23.00 

2.00 

3.00 

7.00 

2.00 

4.00 

$1,500.00 

$195.22 

$750.00 

$415.00 

$921.43 

$125.00 

$500.00 

$1,500.00 

$4,490.00 

$1,500.00 

$1,245.00 

$6,450.00 

$250.00 

$2,000.00 

Unit Sub Total EA 11 42.00 $415.12 $17,435.00 

Item Code 705044 Total No. of Proj. 11 Total Amount $17,435.00 

705045 600 MM STEEL FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

5 

6 

8 

10 

1 

2 

3 

2 

4 

1 

1 

2.00 

9.00 

5.00 

2.00 

19.00 

1.00 

1.00 

$1,200.00 

$316.67 

$480.00 

$650.00 

$378.95 

$175.00 

$550.00 

$2,400.00 

$2,850.00 

$2,400.00 

$1,300.00 

$7,200.00 

$175.00 

$550.00 

Unit Sub Total EA 14 39.00 $432.69 $16,875.00 

Item Code 705045 Total No. of Proj. 14 Total Amount $16,875.00 

705047 750 MM STEEL FLARED END SECTION EA 

EA 

EA 

1 

2 

3 

1 

2 

1 

2.00 

4.00 

2.00 

$1,400.00 

$437.50 

$700.00 

$2,800.00 

$1,750.00 

$1,400.00 

Unit Sub Total EA 4 8.00 $743.75 $5,950.00 

Item Code 705047 Total No. of Proj. 4 Total Amount $5,950.00 

705048 900 MM STEEL FLARED END SECTION EA 

EA 

2 

6 

1 

1 

2.00 

8.00 

$600.00 

$350.00 

$1,200.00 

$2,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 2 10.00 $400.00 $4,000.00 

Item Code 705048 Total No. of Proj. 2 Total Amount $4,000.00 

705049 1050 MM STEEL FLARED END SECTION EA 

EA 

1 

3 

1 

1 

1.00 

1.00 

$2,600.00 

$1,200.00 

$2,600.00 

$1,200.00 

Unit Sub Total EA 2 2.00 $1,900.00 $3,800.00 

Item Code 705049 Total No. of Proj. 2 Total Amount $3,800.00 

705050 1200 MM STEEL FLARED END SECTION EA 1 1 1.00 $2,700.00 $2,700.00 

Unit Sub Total EA 1 1.00 $2,700.00 $2,700.00 

Item Code 705050 Total No. of Proj. 1 Total Amount $2,700.00 

705055 450 MM BITUMINOUS COATED STEEL FLARED 
END SECTION 

EA 4 1 1.00 $750.00 $750.00 

Unit Sub Total EA 1 1.00 $750.00 $750.00 

Item Code 705055 Total No. of Proj. 1 Total Amount $750.00 

705056 600 MM BITUMINOUS COATED STEEL FLARED 
END SECTION 

EA 

EA 

EA 

1 

4 

11 

1 

1 

2 

1.00 

1.00 

7.00 

$500.00 

$820.00 

$450.71 

$500.00 

$820.00 

$3,155.00 

Unit Sub Total EA 4 9.00 $497.22 $4,475.00 

Item Code 705056 Total No. of Proj. 4 Total Amount $4,475.00 

705220 300 MM CONCRETE FLARED END SECTION EA 

EA 

2 

3 

2 

1 

4.00 

3.00 

$505.00 

$1,023.00 

$2,020.00 

$3,069.00 

Unit Sub Total EA 3 7.00 $727.00 $5,089.00 

Item Code 705220 Total No. of Proj. 3 Total Amount $5,089.00 

705222 450 MM CONCRETE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

7 

10 

2 

1 

1 

1 

2 

3 

11.00 

2.00 

1.00 

2.00 

8.00 

23.00 

$725.45 

$1,237.50 

$500.00 

$1,300.00 

$637.50 

$504.35 

$7,980.00 

$2,475.00 

$500.00 

$2,600.00 

$5,100.00 

$11,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

705222 450 MM CONCRETE FLARED END SECTION EA 11 1 4.00 $650.00 $2,600.00 

Unit Sub Total EA 11 51.00 $644.22 $32,855.00 

Item Code 705222 Total No. of Proj. 11 Total Amount $32,855.00 

705224 600 MM CONCRETE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

6 

7 

8 

10 

11 

12 

3 

1 

1 

3 

1 

2 

1 

2 

6.00 

1.00 

6.00 

64.00 

2.00 

52.00 

1.00 

3.00 

$933.33 

$500.00 

$500.00 

$575.63 

$2,730.00 

$597.12 

$900.00 

$1,533.33 

$5,600.00 

$500.00 

$3,000.00 

$36,840.00 

$5,460.00 

$31,050.00 

$900.00 

$4,600.00 

Unit Sub Total EA 14 135.00 $651.48 $87,950.00 

Item Code 705224 Total No. of Proj. 14 Total Amount $87,950.00 

705226 750 MM CONCRETE FLARED END SECTION EA 

EA 

6 

10 

1 

2 

9.00 

5.00 

$600.00 

$718.00 

$5,400.00 

$3,590.00 

Unit Sub Total EA 3 14.00 $642.14 $8,990.00 

Item Code 705226 Total No. of Proj. 3 Total Amount $8,990.00 

705227 900 MM CONCRETE FLARED END SECTION EA 

EA 

2 

7 

1 

1 

1.00 

4.00 

$1,400.00 

$2,900.00 

$1,400.00 

$11,600.00 

Unit Sub Total EA 2 5.00 $2,600.00 $13,000.00 

Item Code 705227 Total No. of Proj. 2 Total Amount $13,000.00 

705229 1200 MM CONCRETE FLARED END SECTION EA 

EA 

4 

7 

1 

1 

1.00 

4.00 

$500.00 

$4,600.00 

$500.00 

$18,400.00 

Unit Sub Total EA 2 5.00 $3,780.00 $18,900.00 

Item Code 705229 Total No. of Proj. 2 Total Amount $18,900.00 

705334 300 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

3 

4 

10 

2 

1 

2 

3.00 

3.00 

15.00 

$288.00 

$250.00 

$264.00 

$864.00 

$750.00 

$3,960.00 

Unit Sub Total EA 5 21.00 $265.43 $5,574.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 705334 Total No. of Proj. 5 Total Amount $5,574.00 

705336 450 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

2 2 

3 3 

4 2 

6 2 

7 1 

8 1 

13.00 

9.00 

6.00 

6.00 

2.00 

2.00 

$203.85 

$311.11 

$333.33 

$1,250.00 

$540.00 

$225.00 

$2,650.00 

$2,800.00 

$2,000.00 

$7,500.00 

$1,080.00 

$450.00 

EA 

EA 

10 2 

12 3 

48.00 

5.00 

$280.00 

$850.00 

$13,440.00 

$4,250.00 

Unit Sub Total EA 16 91.00 $375.49 $34,170.00 

Item Code 705336 Total No. of Proj. 16 Total Amount $34,170.00 

705337 600 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 2 

2 2 

3 1 

4 2 

5 2 

6 1 

8 1 

10 2 

11 1 

14.00 

58.00 

7.00 

5.00 

14.00 

9.00 

4.00 

58.00 

1.00 

$576.07 

$255.17 

$250.00 

$368.00 

$488.86 

$550.00 

$250.00 

$438.97 

$1,000.00 

$8,065.00 

$14,800.00 

$1,750.00 

$1,840.00 

$6,844.00 

$4,950.00 

$1,000.00 

$25,460.00 

$1,000.00 

Unit Sub Total EA 14 170.00 $386.52 $65,709.00 

Item Code 705337 Total No. of Proj. 14 Total Amount $65,709.00 

705338 750 MM ALTERNATIVE FLARED END SECTION EA 

EA 

2 1 

4 1 

2.00 

1.00 

$400.00 

$500.00 

$800.00 

$500.00 

Unit Sub Total EA 2 3.00 $433.33 $1,300.00 

Item Code 705338 Total No. of Proj. 2 Total Amount $1,300.00 

705339 900 MM ALTERNATIVE FLARED END SECTION EA 

EA 

3 2 

10 1 

3.00 

20.00 

$766.67 

$1,100.00 

$2,300.00 

$22,000.00 

Unit Sub Total EA 3 23.00 $1,056.52 $24,300.00 

Item Code 705339 Total No. of Proj. 3 Total Amount $24,300.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

705341 1200 MM ALTERNATIVE FLARED END SECTION 

Unit Sub Total 

EA 

EA 

EA 

1 

12 

1 

1 

2 

4.00 

1.00 

5.00 

$1,500.00 

$3,000.00 

$1,800.00 

$6,000.00 

$3,000.00 

$9,000.00 

Item Code 705341 Total No. of Proj. 2 Total Amount $9,000.00 

705475 600 MM X 450 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 4 1 3.00 $300.00 $900.00 

Unit Sub Total EA 1 3.00 $300.00 $900.00 

Item Code 705475 Total No. of Proj. 1 Total Amount $900.00 

705476 700 MM X 500 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 4 1 3.00 $325.00 $975.00 

Unit Sub Total EA 1 3.00 $325.00 $975.00 

Item Code 705476 Total No. of Proj. 1 Total Amount $975.00 

705479 1225 MM X 825 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 2 1 1.00 $970.00 $970.00 

Unit Sub Total EA 1 1.00 $970.00 $970.00 

Item Code 705479 Total No. of Proj. 1 Total Amount $970.00 

705500 AUTOMATIC DRAINAGE GATE 

Unit Sub Total 

EA 

EA 

11 1 

1 

1.00 

1.00 

$3,000.00 

$3,000.00 

$3,000.00 

$3,000.00 

Item Code 705500 Total No. of Proj. 1 Total Amount $3,000.00 

705570 1050 MM AUTOMATIC DRAINAGE GATE 

Unit Sub Total 

EA 

EA 

2 1 

1 

1.00 

1.00 

$10,000.00 

$10,000.00 

$10,000.00 

$10,000.00 

Item Code 705570 Total No. of Proj. 1 Total Amount $10,000.00 

705579 600 MM HEAVY DUTY AUTOMATIC DRAINAGE 
GATE 

EA 3 1 2.00 $2,500.00 $5,000.00 

Unit Sub Total EA 1 2.00 $2,500.00 $5,000.00 

Item Code 705579 Total No. of Proj. 1 Total Amount $5,000.00 

705648 450 MM SLIDE HEADGATE 

Unit Sub Total 

EA 

EA 

2 1 

1 

2.00 

2.00 

$2,300.00 

$2,300.00 

$4,600.00 

$4,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 705648 Total No. of Proj. 1 Total Amount $4,600.00 

706500 DEBRIS RACK EA 6 1 3.00 $1,040.00 $3,120.00 

Unit Sub Total 1EA 3.00 $1,040.00 $3,120.00 

Item Code 706500 Total No. of Proj. 1 Total Amount $3,120.00 

706592 600 MM DEBRIS RACK EA 4 1 1.00 $3,000.00 $3,000.00 

Unit Sub Total 1EA 1.00 $3,000.00 $3,000.00 

Item Code 706592 Total No. of Proj. 1 Total Amount $3,000.00 

706652 900 MM DEBRIS RACK CAGE (H = 1.8 M) EA 2 1 1.00 $1,800.00 $1,800.00 

Unit Sub Total 1EA 1.00 $1,800.00 $1,800.00 

Item Code 706652 Total No. of Proj. 1 Total Amount $1,800.00 

707051 DRAINAGE MANHOLE EA 3 1 2.00 $1,700.00 $3,400.00 

Unit Sub Total 1EA 2.00 $1,700.00 $3,400.00 

Item Code 707051 Total No. of Proj. 1 Total Amount $3,400.00 

707133 900 MM PRECAST CONCRETE PIPE INLET M 2 1 

M 4 1 

M 5 1 

M 6 1 

8.00 

2.00 

9.00 

6.00 

$1,500.00 

$2,500.00 

$230.00 

$1,300.00 

$12,000.00 

$5,000.00 

$2,070.00 

$7,800.00 

Unit Sub Total 4M 25.00 $1,074.80 $26,870.00 

Item Code 707133 Total No. of Proj. 4 Total Amount $26,870.00 

707244 900 MM PRECAST CONCRETE PIPE MANHOLE EA 4 1 2.00 $3,600.00 $7,200.00 

Unit Sub Total 1EA 2.00 $3,600.00 $7,200.00 

707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 7 1 

M 12 3 

17.00 

7.10 

$370.00 

$870.42 

$6,290.00 

$6,180.00 

Unit Sub Total 4M 24.10 $517.43 $12,470.00 

Item Code 707244 Total No. of Proj. 5 Total Amount $19,670.00 

707247 1200 MM PRECAST CONCRETE PIPE MANHOLE EA 4 1 1.00 $3,400.00 $3,400.00 

Unit Sub Total 1EA 1.00 $3,400.00 $3,400.00 

Page 194 



 
   

   

 

 

 

  

State of California - Department of Transportation 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

707247 1200 MM PRECAST CONCRETE PIPE MANHOLE 

Unit Sub Total 

M 

M 

12 1 

1 

25.00 

25.00 

$1,200.00 

$1,200.00 

$30,000.00 

$30,000.00 

Item Code 707247 Total No. of Proj. 2 Total Amount $33,400.00 

707249 1500 MM PRECAST CONCRETE PIPE MANHOLE 

Unit Sub Total 

M 

M 

12 1 

1 

11.00 

11.00 

$1,500.00 

$1,500.00 

$16,500.00 

$16,500.00 

Item Code 707249 Total No. of Proj. 1 Total Amount $16,500.00 

707479 900 MM REINFORCED CONCRETE PIPE RISER 

Unit Sub Total 

M 

M 

2 1 

1 

19.00 

19.00 

$1,500.00 

$1,500.00 

$28,500.00 

$28,500.00 

Item Code 707479 Total No. of Proj. 1 Total Amount $28,500.00 

709531 1200 MM STANDPIPE 

Unit Sub Total 

M 

M 

2 1 

1 

3.00 

3.00 

$600.00 

$600.00 

$1,800.00 

$1,800.00 

Item Code 709531 Total No. of Proj. 1 Total Amount $1,800.00 

719210 CONCRETE SEWER MANHOLE 

Unit Sub Total 

EA 

EA 

4 1 

1 

4.00 

4.00 

$4,000.00 

$4,000.00 

$16,000.00 

$16,000.00 

Item Code 719210 Total No. of Proj. 1 Total Amount $16,000.00 

719300 MANHOLE 

Unit Sub Total 

EA 

EA 

EA 

6 

10 

1 

1 

2 

2.00 

1.00 

3.00 

$7,500.00 

$4,000.00 

$6,333.33 

$15,000.00 

$4,000.00 

$19,000.00 

Item Code 719300 Total No. of Proj. 2 Total Amount $19,000.00 

719306 MANHOLE (TYPE B) 

Unit Sub Total 

EA 

EA 

4 1 

1 

2.00 

2.00 

$2,500.00 

$2,500.00 

$5,000.00 

$5,000.00 

Item Code 719306 Total No. of Proj. 1 Total Amount $5,000.00 

719589 MINOR CONCRETE (BACKFILL) 

Unit Sub Total 

M3 

M3 

M3 

8 

11 

1 

1 

2 

29.00 

8.00 

37.00 

$400.00 

$200.00 

$356.76 

$11,600.00 

$1,600.00 

$13,200.00 

Item Code 719589 Total No. of Proj. 2 Total Amount $13,200.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

719598 CLASS 4 CONCRETE (BACKFILL) 

Unit Sub Total 

M3 

M3 

3 2 

2 

16.10 

16.10 

$313.79 

$313.79 

$5,052.00 

$5,052.00 

Item Code 719598 Total No. of Proj. 2 Total Amount $5,052.00 

720104 ROCK SLOPE PROTECTION (1 TON, METHOD A) 

Unit Sub Total 

TONN 

TONN 

2 1 

1 

1,080.00 

1,080.00 

$78.50 

$78.50 

$84,780.00 

$84,780.00 

Item Code 720104 Total No. of Proj. 1 Total Amount $84,780.00 

720118 ROCK SLOPE PROTECTION (2T, METHOD A) M3 

M3 

M3 

2 

5 

7 

1 

1 

1 

670.00 

5.00 

440.00 

$52.50 

$270.00 

$200.00 

$35,175.00 

$1,350.00 

$88,000.00 

Unit Sub Total M3 3 1,115.00 $111.68 $124,525.00 

Item Code 720118 Total No. of Proj. 3 Total Amount $124,525.00 

720119 ROCK SLOPE PROTECTION (1T, METHOD A) 

Unit Sub Total 

M3 

M3 

5 1 

1 

2,310.00 

2,310.00 

$140.00 

$140.00 

$323,400.00 

$323,400.00 

Item Code 720119 Total No. of Proj. 1 Total Amount $323,400.00 

720120 ROCK SLOPE PROTECTION (1/2T, METHOD A) M3 

M3 

M3 

1 

3 

7 

1 

1 

1 

260.00 

18.00 

3,558.00 

$115.00 

$1,285.00 

$115.00 

$29,900.00 

$23,130.00 

$409,170.00 

720120 

Unit Sub Total 

ROCK SLOPE PROTECTION (1/2T, METHOD A) 

Unit Sub Total 

M3 

TONN 

TONN 

2 

3 

1 

1 

3,836.00 

300.00 

300.00 

$120.49 

$101.00 

$101.00 

$462,200.00 

$30,300.00 

$30,300.00 

Item Code 720120 Total No. of Proj. 4 Total Amount $492,500.00 

721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) M3 

M3 

3 

8 

1 

1 

94.00 

300.00 

$105.00 

$185.00 

$9,870.00 

$55,500.00 

Unit Sub Total M3 2 394.00 $165.91 $65,370.00 

Item Code 721007 Total No. of Proj. 2 Total Amount $65,370.00 

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 

M3 

M3 

1 

2 

3 

3 

4 

3 

718.00 

1,823.00 

46.00 

$79.58 

$87.41 

$358.78 

$57,140.00 

$159,347.50 

$16,504.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 

M3 

M3 

M3 

M3 

M3 

4 

5 

6 

7 

10 

11 

3 

2 

2 

2 

2 

1 

17.50 

2,390.00 

47.00 

9,553.40 

31.00 

9.00 

$337.14 

$123.56 

$263.30 

$63.56 

$466.13 

$300.00 

$5,900.00 

$295,310.00 

$12,375.00 

$607,190.00 

$14,450.00 

$2,700.00 

Unit Sub Total M3 22 14,634.90 $80.01 $1,170,916.50 

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) TONN 2 2 18.00 $305.56 $5,500.00 

Unit Sub Total TONN 2 18.00 $305.56 $5,500.00 

Item Code 721008 Total No. of Proj. 24 Total Amount $1,176,416.50 

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

5 

7 

9 

10 

11 

12 

3 

3 

5 

5 

4 

1 

1 

2 

3 

1,120.00 

241.00 

84.50 

68.00 

120.50 

30.00 

110.00 

16.00 

24.00 

$100.36 

$91.29 

$218.64 

$262.21 

$307.82 

$260.00 

$335.00 

$581.25 

$358.33 

$112,400.00 

$22,000.00 

$18,475.00 

$17,830.00 

$37,092.00 

$7,800.00 

$36,850.00 

$9,300.00 

$8,600.00 

Unit Sub Total M3 27 1,814.00 $149.03 $270,347.00 

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) TONN 2 2 770.00 $79.01 $60,837.50 

Unit Sub Total TONN 2 770.00 $79.01 $60,837.50 

Item Code 721009 Total No. of Proj. 29 Total Amount $331,184.50 

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B) 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

1 

3 

1 

1 

8.00 

297.50 

38.00 

3.40 

$400.00 

$109.27 

$110.00 

$200.00 

$3,200.00 

$32,507.00 

$4,180.00 

$680.00 

M3 

M3 

M3 

M3 

5 

7 

8 

11 

1 

3 

1 

1 

8.00 

2,117.00 

150.00 

12.00 

$250.00 

$123.87 

$165.00 

$300.00 

$2,000.00 

$262,230.00 

$24,750.00 

$3,600.00 

Unit Sub Total M3 12 2,633.90 $126.48 $333,147.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B) 

TONN 2 2 2,860.00 $51.15 $146,300.00 

Unit Sub Total TONN 2 2,860.00 $51.15 $146,300.00 

Item Code 721010 Total No. of Proj. 14 Total Amount $479,447.00 

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B) 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

5 

6 

7 

10 

11 

12 

7 

5 

2 

5 

2 

2 

2 

1 

544.50 

73.80 

7.20 

85.00 

37.00 

530.00 

6.20 

8.00 

$140.42 

$312.68 

$516.67 

$414.47 

$159.46 

$228.87 

$356.13 

$500.00 

$76,460.00 

$23,076.00 

$3,720.00 

$35,230.00 

$5,900.00 

$121,300.00 

$2,208.00 

$4,000.00 

Unit Sub Total M3 26 1,291.70 $210.49 $271,894.00 

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B) 

TONN 2 1 48.00 $98.00 $4,704.00 

Unit Sub Total TONN 1 48.00 $98.00 $4,704.00 

Item Code 721011 Total No. of Proj. 27 Total Amount $276,598.00 

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, 
METHOD B) 

M3 

M3 

2 

10 

2 

1 

35.00 

11.00 

$132.29 

$300.00 

$4,630.00 

$3,300.00 

Unit Sub Total M3 3 46.00 $172.39 $7,930.00 

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, 
METHOD B) 

TONN 2 3 396.00 $79.30 $31,402.50 

Unit Sub Total TONN 3 396.00 $79.30 $31,402.50 

Item Code 721012 Total No. of Proj. 6 Total Amount $39,332.50 

721022 ROCK SLOPE PROTECTION (1T, METHOD B) M3 

M3 

1 

3 

1 

1 

120.00 

261.00 

$125.00 

$395.00 

$15,000.00 

$103,095.00 

Unit Sub Total M3 2 381.00 $309.96 $118,095.00 

Item Code 721022 Total No. of Proj. 2 Total Amount $118,095.00 

721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) M3 1 1 1,710.00 $71.00 $121,410.00 

Unit Sub Total M3 1 1,710.00 $71.00 $121,410.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
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Item Code 721023 Total No. of Proj. 1 Total Amount $121,410.00 

721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 1 3 

M3 2 3 

M3 3 2 

M3 7 2 

M3 11 2 

M3 12 1 

10,060.00 

144.00 

71.00 

33.00 

16.50 

27.00 

$79.70 

$456.47 

$359.56 

$139.39 

$270.00 

$500.00 

$801,800.00 

$65,731.00 

$25,529.00 

$4,600.00 

$4,455.00 

$13,500.00 

Unit Sub Total 13M3 10,351.50 $88.45 $915,615.00 

721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) TONN 2 3 3,753.00 $56.66 $212,630.00 

Unit Sub Total 3TONN 3,753.00 $56.66 $212,630.00 

Item Code 721024 Total No. of Proj. 16 Total Amount $1,128,245.00 

721400 CONCRETE (SLOPE PROTECTION) M3 3 2 130.00 $756.69 $98,370.00 

Unit Sub Total 2M3 130.00 $756.69 $98,370.00 

Item Code 721400 Total No. of Proj. 2 Total Amount $98,370.00 

721410 CONCRETE (GUTTER LINING) M3 4 1 9.00 $800.00 $7,200.00 

Unit Sub Total 1M3 9.00 $800.00 $7,200.00 

Item Code 721410 Total No. of Proj. 1 Total Amount $7,200.00 

721420 CONCRETE (DITCH LINING) M3 4 4 

M3 5 1 

M3 11 2 

M3 12 1 

49.40 

83.00 

183.00 

4.50 

$1,314.61 

$449.20 

$492.90 

$600.00 

$64,941.76 

$37,283.60 

$90,200.00 

$2,700.00 

Unit Sub Total 8M3 319.90 $609.96 $195,125.36 

Item Code 721420 Total No. of Proj. 8 Total Amount $195,125.36 

721430 CONCRETE (CHANNEL LINING) M3 7 2 

M3 8 1 

996.00 

360.00 

$721.28 

$400.00 

$718,390.00 

$144,000.00 

Unit Sub Total 3M3 1,356.00 $635.98 $862,390.00 

Item Code 721430 Total No. of Proj. 3 Total Amount $862,390.00 

721431 CONCRETE (CONCRETE APRON) M3 5 1 

M3 7 1 

13.00 

15.00 

$560.00 

$1,200.00 

$7,280.00 

$18,000.00 
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721431 CONCRETE (CONCRETE APRON) M3 11 1 1.50 $600.00 $900.00 

Unit Sub Total M3 3 29.50 $887.46 $26,180.00 

Item Code 721431 Total No. of Proj. 3 Total Amount $26,180.00 

721501 CONCRETE (CONCRETED-ROCK SLOPE 
PROTECTION) 

M3 

M3 

M3 

M3 

2 

3 

8 

12 

1 

1 

1 

1 

35.00 

4.00 

13.00 

7.00 

$420.00 

$2,120.00 

$400.00 

$800.00 

$14,700.00 

$8,480.00 

$5,200.00 

$5,600.00 

Unit Sub Total M3 4 59.00 $575.93 $33,980.00 

Item Code 721501 Total No. of Proj. 4 Total Amount $33,980.00 

721519 CONCRETED-ROCK SLOPE PROTECTION (1/2T, 
METHOD A) 

M3 2 1 150.00 $345.00 $51,750.00 

Unit Sub Total M3 1 150.00 $345.00 $51,750.00 

Item Code 721519 Total No. of Proj. 1 Total Amount $51,750.00 

721520 CONCRETED-ROCK SLOPE PROTECTION (1/4T, 
METHOD A) 

M3 2 1 290.00 $310.00 $89,900.00 

Unit Sub Total M3 1 290.00 $310.00 $89,900.00 

Item Code 721520 Total No. of Proj. 1 Total Amount $89,900.00 

721609 CONCRETED-ROCK SLOPE PROTECTION 
(FACING, METHOD B) 

M3 

M3 

3 

8 

1 

1 

110.00 

8.00 

$175.00 

$800.00 

$19,250.00 

$6,400.00 

Unit Sub Total M3 2 118.00 $217.37 $25,650.00 

Item Code 721609 Total No. of Proj. 2 Total Amount $25,650.00 

721616 CONCRETED-ROCK SLOPE PROTECTION 
(COBBLE, METHOD B) 

M3 4 1 14.00 $270.00 $3,780.00 

Unit Sub Total M3 1 14.00 $270.00 $3,780.00 

Item Code 721616 Total No. of Proj. 1 Total Amount $3,780.00 

721619 CONCRETED-ROCK SLOPE PROTECTION (1/4T, 
METHOD B) 

M3 8 1 63.00 $400.00 $25,200.00 

Unit Sub Total M3 1 63.00 $400.00 $25,200.00 
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Item Code 721619 Total No. of Proj. 1 Total Amount $25,200.00 

721810 SLOPE PAVING (CONCRETE) M3 3 1 

M3 6 2 

M3 7 4 

M3 8 1 

M3 10 2 

M3 11 1 

56.00 

445.00 

496.00 

50.00 

197.00 

20.00 

$1,680.00 

$620.67 

$593.45 

$800.00 

$1,121.47 

$1,300.00 

$94,080.00 

$276,200.00 

$294,350.00 

$40,000.00 

$220,930.00 

$26,000.00 

Unit Sub Total 11M3 1,264.00 $752.82 $951,560.00 

Item Code 721810 Total No. of Proj. 11 Total Amount $951,560.00 

721811 SLOPE PAVING (MASONRY BLOCK) M2 7 1 357.00 $150.00 $53,550.00 

Unit Sub Total 1M2 357.00 $150.00 $53,550.00 

Item Code 721811 Total No. of Proj. 1 Total Amount $53,550.00 

722020 GABION M3 1 1 

M3 2 3 

M3 3 3 

M3 4 1 

M3 6 1 

M3 7 1 

710.00 

1,528.00 

88.00 

150.00 

61.00 

9.00 

$250.00 

$190.07 

$393.98 

$450.00 

$600.00 

$1,000.00 

$177,500.00 

$290,420.00 

$34,670.00 

$67,500.00 

$36,600.00 

$9,000.00 

Unit Sub Total 10M3 2,546.00 $241.83 $615,690.00 

Item Code 722020 Total No. of Proj. 10 Total Amount $615,690.00 

725001 SACKED CONCRETE SLOPE PROTECTION M3 2 1 

M3 3 1 

8.00 

7.00 

$890.00 

$1,705.00 

$7,120.00 

$11,935.00 

Unit Sub Total 2M3 15.00 $1,270.33 $19,055.00 

Item Code 725001 Total No. of Proj. 2 Total Amount $19,055.00 

727901 MINOR CONCRETE (DITCH LINING) M3 2 1 

M3 4 1 

M3 11 2 

28.00 

21.20 

71.10 

$392.00 

$650.00 

$748.89 

$10,976.00 

$13,780.00 

$53,246.00 

Unit Sub Total 4M3 120.30 $648.40 $78,002.00 

Item Code 727901 Total No. of Proj. 4 Total Amount $78,002.00 
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727905 MINOR CONCRETE (CHANNEL LINING) 

Unit Sub Total 

M3 

M3 

2 1 

1 

5.00 

5.00 

$900.00 

$900.00 

$4,500.00 

$4,500.00 

Item Code 727905 Total No. of Proj. 1 Total Amount $4,500.00 

727906 MINOR CONCRETE (GUTTER LINING) M3 

M3 

M3 

4 

5 

7 

1 

1 

2 

120.00 

0.90 

8.20 

$900.00 

$4,925.00 

$1,195.12 

$108,000.00 

$4,432.50 

$9,800.00 

Unit Sub Total M3 4 129.10 $946.80 $122,232.50 

Item Code 727906 Total No. of Proj. 4 Total Amount $122,232.50 

729000 FILTER FABRIC M2 3 1 355.00 $3.00 $1,065.00 

Unit Sub Total M2 1 355.00 $3.00 $1,065.00 

Item Code 729000 Total No. of Proj. 1 Total Amount $1,065.00 

729002 FILTER FABRIC (GABION) 

Unit Sub Total 

M2 

M2 

3 1 

1 

18.00 

18.00 

$3.00 

$3.00 

$54.00 

$54.00 

Item Code 729002 Total No. of Proj. 1 Total Amount $54.00 

729010 ROCK SLOPE PROTECTION FABRIC M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

5 

14 

9 

8 

9 

6 

7 

2 

1 

5 

4 

2 

11,447.00 

13,482.00 

4,297.00 

456.00 

5,380.00 

461.30 

17,981.00 

810.00 

84.00 

2,608.00 

176.00 

61.00 

$1.83 

$3.42 

$2.77 

$5.96 

$3.51 

$13.48 

$2.84 

$2.61 

$20.00 

$8.81 

$9.50 

$12.92 

$20,973.00 

$46,096.50 

$11,892.00 

$2,717.00 

$18,903.00 

$6,217.00 

$51,012.50 

$2,115.00 

$1,680.00 

$22,980.00 

$1,672.00 

$788.00 

Unit Sub Total M2 72 57,243.30 $3.27 $187,046.00 

Item Code 729010 Total No. of Proj. 72 Total Amount $187,046.00 

731501 MINOR CONCRETE (CURB) M 

M 

1 

4 

1 

1 

230.00 

12.00 

$110.00 

$150.00 

$25,300.00 

$1,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

731501 MINOR CONCRETE (CURB) M 

M 

M 

5 

6 

7 

1 

1 

3 

160.00 

67.00 

606.00 

$135.00 

$45.00 

$55.25 

$21,600.00 

$3,015.00 

$33,480.00 

Unit Sub Total M 7 1,075.00 $79.25 $85,195.00 

731501 MINOR CONCRETE (CURB) M3 

M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

7 

8 

10 

11 

12 

3 

2 

1 

2 

1 

2 

1 

28.00 

11.00 

3.00 

99.00 

6.00 

11.50 

38.00 

$911.86 

$1,172.73 

$1,200.00 

$1,200.00 

$1,000.00 

$547.83 

$95.00 

$25,532.00 

$12,900.00 

$3,600.00 

$118,800.00 

$6,000.00 

$6,300.00 

$3,610.00 

Unit Sub Total M3 12 196.50 $899.45 $176,742.00 

Item Code 731501 Total No. of Proj. 19 Total Amount $261,937.00 

731502 MINOR CONCRETE (MISCELLANEOUS 
CONSTRUCTION) 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

9 

10 

11 

12 

1 

8 

1 

14 

4 

6 

12 

1 

4 

4 

4 

1.00 

1,021.70 

81.00 

705.20 

1,306.00 

479.40 

1,090.60 

120.00 

705.00 

265.80 

60.00 

$2,000.00 

$975.24 

$640.00 

$646.74 

$424.27 

$727.15 

$502.16 

$370.00 

$748.01 

$839.64 

$796.92 

$2,000.00 

$996,399.00 

$51,840.00 

$456,082.00 

$554,100.00 

$348,595.00 

$547,655.00 

$44,400.00 

$527,345.00 

$223,175.00 

$47,815.00 

Unit Sub Total M3 59 5,835.70 $651.06 $3,799,406.00 

Item Code 731502 Total No. of Proj. 59 Total Amount $3,799,406.00 

731504 MINOR CONCRETE (CURB AND GUTTER) M 7 1 160.00 $50.00 $8,000.00 

Unit Sub Total M 1 160.00 $50.00 $8,000.00 

731504 MINOR CONCRETE (CURB AND GUTTER) M3 

M3 

M3 

M3 

2 

3 

4 

7 

1 

1 

1 

4 

8.00 

150.00 

290.00 

712.00 

$650.00 

$416.00 

$550.00 

$511.17 

$5,200.00 

$62,400.00 

$159,500.00 

$363,950.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 7 1,160.00 $509.53 $591,050.00 

Item Code 731504 Total No. of Proj. 8 Total Amount $599,050.00 

731505 MINOR CONCRETE (CURB AND SIDEWALK) 

Unit Sub Total 

M3 

M3 

4 1 

1 

27.00 

27.00 

$1,200.00 

$1,200.00 

$32,400.00 

$32,400.00 

Item Code 731505 Total No. of Proj. 1 Total Amount $32,400.00 

731507 MINOR CONCRETE (GUTTER DEPRESSION) 

Unit Sub Total 

M3 

M3 

4 1 

1 

23.00 

23.00 

$625.00 

$625.00 

$14,375.00 

$14,375.00 

Item Code 731507 Total No. of Proj. 1 Total Amount $14,375.00 

731509 MINOR CONCRETE (CONCRETE MOW STRIP) 

Unit Sub Total 

M 

M 

M 

3 

5 

1 

1 

2 

350.00 

35.00 

385.00 

$60.00 

$100.00 

$63.64 

$21,000.00 

$3,500.00 

$24,500.00 

Item Code 731509 Total No. of Proj. 2 Total Amount $24,500.00 

731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK 
AND DRIVEWAY) 

Unit Sub Total 

M3 

M3 

4 1 

1 

4.00 

4.00 

$1,150.00 

$1,150.00 

$4,600.00 

$4,600.00 

Item Code 731510 Total No. of Proj. 1 Total Amount $4,600.00 

731511 MINOR CONCRETE (ISLAND PAVING) 

Unit Sub Total 

M3 

M3 

M3 

7 

12 

1 

1 

2 

7.00 

12.00 

19.00 

$250.00 

$600.00 

$471.05 

$1,750.00 

$7,200.00 

$8,950.00 

Item Code 731511 Total No. of Proj. 2 Total Amount $8,950.00 

731516 MINOR CONCRETE (DRIVEWAY) M3 

M3 

M3 

M3 

3 

4 

7 

12 

1 

1 

1 

1 

78.00 

51.00 

4.00 

230.00 

$333.00 

$520.00 

$940.00 

$600.00 

$25,974.00 

$26,520.00 

$3,760.00 

$138,000.00 

Unit Sub Total M3 4 363.00 $535.13 $194,254.00 

Item Code 731516 Total No. of Proj. 4 Total Amount $194,254.00 

731517 MINOR CONCRETE (GUTTER) M 

M 

4 

5 

2 

2 

116.00 

275.00 

$255.17 

$60.00 

$29,600.00 

$16,500.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

731517 MINOR CONCRETE (GUTTER) M 

M 

M 

7 

11 

12 

3 

1 

1 

353.00 

30.00 

76.00 

$267.99 

$30.00 

$215.00 

$94,600.00 

$900.00 

$16,340.00 

Unit Sub Total M 9 850.00 $185.81 $157,940.00 

731517 MINOR CONCRETE (GUTTER) M3 

M3 

M3 

4 

7 

12 

2 

3 

3 

12.00 

74.30 

35.80 

$1,200.00 

$410.50 

$875.98 

$14,400.00 

$30,500.00 

$31,360.00 

Unit Sub Total M3 8 122.10 $624.57 $76,260.00 

Item Code 731517 Total No. of Proj. 17 Total Amount $234,200.00 

731519 MINOR CONCRETE (STAMPED CONCRETE) M2 

M2 

7 

11 

5 

1 

34,760.00 

12.00 

$111.28 

$253.00 

$3,868,035.20 

$3,036.00 

Unit Sub Total M2 6 34,772.00 $111.33 $3,871,071.20 

Item Code 731519 Total No. of Proj. 6 Total Amount $3,871,071.20 

731521 MINOR CONCRETE (SIDEWALK) M3 

M3 

M3 

M3 

1 

3 

7 

11 

1 

2 

6 

1 

4.50 

168.00 

1,401.00 

9.00 

$2,000.00 

$687.74 

$333.48 

$300.00 

$9,000.00 

$115,540.00 

$467,200.00 

$2,700.00 

Unit Sub Total M3 10 1,582.50 $375.63 $594,440.00 

Item Code 731521 Total No. of Proj. 10 Total Amount $594,440.00 

731530 MINOR CONCRETE (TEXTURED PAVING) M2 

M2 

M2 

M2 

M2 

3 

5 

6 

10 

11 

1 

1 

2 

1 

1 

560.00 

16.00 

2,460.00 

940.00 

140.00 

$75.00 

$300.00 

$67.12 

$150.00 

$160.00 

$42,000.00 

$4,800.00 

$165,120.00 

$141,000.00 

$22,400.00 

Unit Sub Total M2 6 4,116.00 $91.19 $375,320.00 

731530 MINOR CONCRETE (TEXTURED PAVING) M3 

M3 

M3 

6 

10 

11 

2 

1 

1 

339.00 

150.00 

46.00 

$902.65 

$625.00 

$3,000.00 

$306,000.00 

$93,750.00 

$138,000.00 

Unit Sub Total M3 4 535.00 $1,005.14 $537,750.00 

Item Code 731530 Total No. of Proj. 10 Total Amount $913,070.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

731531 MINOR CONCRETE (RED BRICK PATTERN) 

Unit Sub Total 

M2 

M2 

3 1 

1 

180.00 

180.00 

$89.00 

$89.00 

$16,020.00 

$16,020.00 

Item Code 731531 Total No. of Proj. 1 Total Amount $16,020.00 

731535 MINOR CONCRETE (BUS PAD) 

Unit Sub Total 

M3 

M3 

7 1 

1 

120.00 

120.00 

$482.00 

$482.00 

$57,840.00 

$57,840.00 

Item Code 731535 Total No. of Proj. 1 Total Amount $57,840.00 

731623 MINOR CONCRETE (CURB RAMP) M3 

M3 

M3 

M3 

1 

3 

4 

7 

1 

2 

1 

3 

0.80 

18.80 

42.00 

71.00 

$2,000.00 

$1,912.55 

$1,185.00 

$162.59 

$1,600.00 

$35,956.00 

$49,770.00 

$11,544.00 

Unit Sub Total M3 7 132.60 $745.63 $98,870.00 

Item Code 731623 Total No. of Proj. 7 Total Amount $98,870.00 

731626 MINOR CONCRETE (CURB AND CURB RAMP) M3 

M3 

3 

11 

1 

1 

20.00 

4.00 

$830.00 

$1,650.00 

$16,600.00 

$6,600.00 

Unit Sub Total M3 2 24.00 $966.67 $23,200.00 

Item Code 731626 Total No. of Proj. 2 Total Amount $23,200.00 

731627 MINOR CONCRETE (CURB, SIDEWALK AND 
CURB RAMP) 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

6 

7 

8 

10 

11 

1 

1 

1 

1 

3 

4 

1 

2 

33.00 

22.00 

12.00 

34.00 

29.00 

175.00 

16.00 

30.00 

$890.00 

$900.00 

$1,320.00 

$350.00 

$594.14 

$658.43 

$500.00 

$971.93 

$29,370.00 

$19,800.00 

$15,840.00 

$11,900.00 

$17,230.00 

$115,225.60 

$8,000.00 

$29,158.00 

Unit Sub Total M3 14 351.00 $702.35 $246,523.60 

Item Code 731627 Total No. of Proj. 14 Total Amount $246,523.60 

731656 CURB RAMP DETECTABLE WARNING SURFACE M2 

M2 

M2 

4 

7 

11 

1 

1 

1 

6.00 

8.00 

17.00 

$1,900.00 

$65.00 

$600.00 

$11,400.00 

$520.00 

$10,200.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 3 31.00 $713.55 $22,120.00 

Item Code 731656 Total No. of Proj. 3 Total Amount $22,120.00 

750001 MISCELLANEOUS IRON AND STEEL KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

8 

15 

8 

21 

9 

8 

12 

2 

4 

8 

10 

6,404.00 

34,505.00 

6,189.00 

114,556.00 

15,241.00 

35,414.00 

149,268.00 

680.00 

23,738.00 

15,303.30 

23,476.00 

$8.11 

$3.04 

$4.96 

$3.77 

$3.18 

$3.27 

$3.64 

$4.24 

$4.03 

$3.16 

$4.74 

$51,908.10 

$104,995.25 

$30,718.10 

$431,951.04 

$48,538.50 

$115,759.00 

$543,881.30 

$2,880.00 

$95,722.00 

$48,310.00 

$111,160.00 

Unit Sub Total KG 105 424,774.30 $3.73 $1,585,823.29 

Item Code 750001 Total No. of Proj. 105 Total Amount $1,585,823.29 

750007 FRAME AND GRATE EA 

EA 

EA 

2 

6 

10 

1 

2 

2 

3.00 

8.00 

280.00 

$340.00 

$325.00 

$309.29 

$1,020.00 

$2,600.00 

$86,600.00 

Unit Sub Total EA 5 291.00 $310.03 $90,220.00 

Item Code 750007 Total No. of Proj. 5 Total Amount $90,220.00 

750010 MANHOLE FRAME AND COVER EA 

EA 

EA 

EA 

4 

5 

10 

12 

1 

1 

1 

1 

2.00 

2.00 

1.00 

1.00 

$250.00 

$800.00 

$4,500.00 

$6,000.00 

$500.00 

$1,600.00 

$4,500.00 

$6,000.00 

Unit Sub Total EA 4 6.00 $2,100.00 $12,600.00 

Item Code 750010 Total No. of Proj. 4 Total Amount $12,600.00 

750030 INLET FRAME AND GRATE EA 

EA 

EA 

4 

5 

10 

3 

1 

1 

122.00 

5.00 

1.00 

$289.34 

$600.00 

$250.00 

$35,300.00 

$3,000.00 

$250.00 

Unit Sub Total EA 5 128.00 $301.17 $38,550.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 750030 Total No. of Proj. 5 Total Amount $38,550.00 

750041 ISOLATION CASING KG 11 1 14,300.00 $16.00 $228,800.00 

Unit Sub Total 1KG 14,300.00 $16.00 $228,800.00 

Item Code 750041 Total No. of Proj. 1 Total Amount $228,800.00 

750050 INLET GRATE EA 4 1 3.00 $1,500.00 $4,500.00 

Unit Sub Total 1EA 3.00 $1,500.00 $4,500.00 

Item Code 750050 Total No. of Proj. 1 Total Amount $4,500.00 

750496 MISCELLANEOUS METAL (RESTRAINER - PIPE 
TYPE) 

KG 11 1 4,300.00 $7.00 $30,100.00 

Unit Sub Total 1KG 4,300.00 $7.00 $30,100.00 

Item Code 750496 Total No. of Proj. 1 Total Amount $30,100.00 

750498 MISCELLANEOUS METAL (RESTRAINER - CABLE 
TYPE) 

KG 2 1 

KG 4 1 

KG 7 1 

KG 11 1 

273.00 

1,800.00 

438.00 

3,600.00 

$45.00 

$16.00 

$50.00 

$18.00 

$12,285.00 

$28,800.00 

$21,900.00 

$64,800.00 

Unit Sub Total 4KG 6,111.00 $20.91 $127,785.00 

Item Code 750498 Total No. of Proj. 4 Total Amount $127,785.00 

750500 MISCELLANEOUS METAL KG 7 3 106,269.00 $7.86 $834,768.00 

Unit Sub Total 3KG 106,269.00 $7.86 $834,768.00 

Item Code 750500 Total No. of Proj. 3 Total Amount $834,768.00 

750501 MISCELLANEOUS METAL (BRIDGE) KG 1 2 

KG 2 2 

KG 4 3 

KG 6 1 

KG 7 3 

KG 10 1 

KG 11 3 

2,010.00 

595.00 

402,550.00 

720.00 

12,095.00 

1,600.00 

6,430.00 

$13.05 

$25.00 

$5.37 

$40.00 

$8.32 

$20.00 

$25.62 

$26,230.00 

$14,875.00 

$2,162,421.00 

$28,800.00 

$100,672.00 

$32,000.00 

$164,740.00 

Unit Sub Total 15KG 426,000.00 $5.94 $2,529,738.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 750501 Total No. of Proj. 15 Total Amount $2,529,738.00 

750505 BRIDGE DECK DRAINAGE SYSTEM KG 2 1 

KG 3 1 

KG 4 1 

KG 11 1 

171.00 

560.00 

320.00 

8,050.00 

$30.00 

$25.00 

$40.00 

$12.00 

$5,130.00 

$14,000.00 

$12,800.00 

$96,600.00 

Unit Sub Total 4KG 9,101.00 $14.12 $128,530.00 

Item Code 750505 Total No. of Proj. 4 Total Amount $128,530.00 

760011 WELL DEVELOPMENT LS 6 1 1.00 $7,755.00 $7,755.00 

Unit Sub Total 1LS 1.00 $7,755.00 $7,755.00 

Item Code 760011 Total No. of Proj. 1 Total Amount $7,755.00 

760012 TESTING WELL HR 6 1 24.00 $264.00 $6,336.00 

Unit Sub Total 1HR 24.00 $264.00 $6,336.00 

Item Code 760012 Total No. of Proj. 1 Total Amount $6,336.00 

760021 DRILL PILOT HOLE M 6 1 77.00 $286.00 $22,022.00 

Unit Sub Total 1M 77.00 $286.00 $22,022.00 

Item Code 760021 Total No. of Proj. 1 Total Amount $22,022.00 

760022 REAMING WATER WELL M 6 1 77.00 $143.00 $11,011.00 

Unit Sub Total 1M 77.00 $143.00 $11,011.00 

Item Code 760022 Total No. of Proj. 1 Total Amount $11,011.00 

760030 BLANK WELL CASING M 6 1 51.00 $220.00 $11,220.00 

Unit Sub Total 1M 51.00 $220.00 $11,220.00 

Item Code 760030 Total No. of Proj. 1 Total Amount $11,220.00 

760035 WELL SCREEN M 6 1 26.00 $320.00 $8,320.00 

Unit Sub Total 1M 26.00 $320.00 $8,320.00 

Item Code 760035 Total No. of Proj. 1 Total Amount $8,320.00 

760080 WATER SUPPLY SYSTEM LS 6 1 1.00 $11,000.00 $11,000.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 1 1.00 $11,000.00 $11,000.00 

Item Code 760080 Total No. of Proj. 1 Total Amount $11,000.00 

760090 MOBILIZATION, DEMOBILIZATION, AND FINAL 
CLEANUP 

LS 6 1 1.00 $5,500.00 $5,500.00 

Unit Sub Total LS 1 1.00 $5,500.00 $5,500.00 

Item Code 760090 Total No. of Proj. 1 Total Amount $5,500.00 

800001 FENCE (TYPE BW, METAL POST) 

Unit Sub Total 

M 

M 

1 1 

1 

620.00 

620.00 

$34.00 

$34.00 

$21,080.00 

$21,080.00 

Item Code 800001 Total No. of Proj. 1 Total Amount $21,080.00 

800002 FENCE (TYPE BW, WOOD POST) 

Unit Sub Total 

M 

M 

5 1 

1 

420.00 

420.00 

$7.45 

$7.45 

$3,129.00 

$3,129.00 

Item Code 800002 Total No. of Proj. 1 Total Amount $3,129.00 

800004 FENCE (TYPE BW, 5-STRAND, WOOD POST) 

Unit Sub Total 

M 

M 

M 

1 

10 

1 

1 

2 

220.00 

130.00 

350.00 

$25.00 

$23.00 

$24.26 

$5,500.00 

$2,990.00 

$8,490.00 

Item Code 800004 Total No. of Proj. 2 Total Amount $8,490.00 

800007 FENCE (TYPE BW, 5 STRAND, METAL POST) 

Unit Sub Total 

M 

M 

M 

5 

6 

1 

1 

2 

1,830.00 

190.00 

2,020.00 

$23.00 

$22.75 

$22.98 

$42,090.00 

$4,322.50 

$46,412.50 

Item Code 800007 Total No. of Proj. 2 Total Amount $46,412.50 

800016 FENCE (TYPE BW, 6 STRAND, METAL POST) 

Unit Sub Total 

M 

M 

5 1 

1 

220.00 

220.00 

$27.00 

$27.00 

$5,940.00 

$5,940.00 

Item Code 800016 Total No. of Proj. 1 Total Amount $5,940.00 

800051 FENCE (TYPE WM, METAL POST) 

Unit Sub Total 

M 

M 

3 2 

2 

9,710.00 

9,710.00 

$13.62 

$13.62 

$132,262.40 

$132,262.40 

Item Code 800051 Total No. of Proj. 2 Total Amount $132,262.40 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

800054 FENCE (TYPE WM, MODIFIED) 

Unit Sub Total 

M 

M 

M 

2 

4 

1 

1 

2 

9,230.00 

360.00 

9,590.00 

$33.10 

$160.00 

$37.86 

$305,513.00 

$57,600.00 

$363,113.00 

Item Code 800054 Total No. of Proj. 2 Total Amount $363,113.00 

800060 FENCE (TYPE WM AND BW) 

Unit Sub Total 

M 

M 

M 

2 

6 

1 

1 

2 

20.00 

880.00 

900.00 

$125.00 

$19.45 

$21.80 

$2,500.00 

$17,116.00 

$19,616.00 

Item Code 800060 Total No. of Proj. 2 Total Amount $19,616.00 

800300 CHAIN LINK FENCE M 

M 

2 

4 

1 

1 

90.00 

13.00 

$100.00 

$25.00 

$9,000.00 

$325.00 

Unit Sub Total M 2 103.00 $90.53 $9,325.00 

Item Code 800300 Total No. of Proj. 2 Total Amount $9,325.00 

800381 CHAIN LINK FENCE (TYPE CL-0.9) 

Unit Sub Total 

M 

M 

4 1 

1 

57.00 

57.00 

$59.00 

$59.00 

$3,363.00 

$3,363.00 

Item Code 800381 Total No. of Proj. 1 Total Amount $3,363.00 

800382 CHAIN LINK FENCE (TYPE CL-0.9, VINYL-CLAD) 

Unit Sub Total 

M 

M 

4 2 

2 

1,331.00 

1,331.00 

$32.77 

$32.77 

$43,622.00 

$43,622.00 

Item Code 800382 Total No. of Proj. 2 Total Amount $43,622.00 

800384 CHAIN LINK FENCE (TYPE CL-1.1) 

Unit Sub Total 

M 

M 

3 1 

1 

30.00 

30.00 

$84.70 

$84.70 

$2,541.00 

$2,541.00 

Item Code 800384 Total No. of Proj. 1 Total Amount $2,541.00 

800386 CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD) 

Unit Sub Total 

M 

M 

11 2 

2 

570.00 

570.00 

$67.72 

$67.72 

$38,600.00 

$38,600.00 

Item Code 800386 Total No. of Proj. 2 Total Amount $38,600.00 

800389 CHAIN LINK FENCE (TYPE CL-1.5) 

Unit Sub Total 

M 

M 

9 1 

1 

110.00 

110.00 

$170.00 

$170.00 

$18,700.00 

$18,700.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 800389 Total No. of Proj. 1 Total Amount $18,700.00 

800390 CHAIN LINK FENCE (TYPE CL-1.5, VINYL-CLAD) M 3 1 50.00 $113.00 $5,650.00 

Unit Sub Total 1M 50.00 $113.00 $5,650.00 

Item Code 800390 Total No. of Proj. 1 Total Amount $5,650.00 

800391 CHAIN LINK FENCE (TYPE CL-1.8) M 1 2 

M 2 1 

M 4 2 

M 5 2 

M 6 2 

M 7 8 

M 8 2 

M 10 2 

M 11 4 

M 12 4 

52.00 

9.00 

397.00 

320.00 

274.00 

8,816.00 

104.00 

16,360.00 

387.00 

352.00 

$128.85 

$296.00 

$66.73 

$163.16 

$69.05 

$75.57 

$193.08 

$46.53 

$70.34 

$78.13 

$6,700.00 

$2,664.00 

$26,490.00 

$52,210.00 

$18,920.00 

$666,254.00 

$20,080.00 

$761,160.00 

$27,222.00 

$27,500.00 

Unit Sub Total 29M 27,071.00 $59.44 $1,609,200.00 

Item Code 800391 Total No. of Proj. 29 Total Amount $1,609,200.00 

800392 CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD) M 4 1 56.00 $75.00 $4,200.00 

Unit Sub Total 1M 56.00 $75.00 $4,200.00 

Item Code 800392 Total No. of Proj. 1 Total Amount $4,200.00 

800395 CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) M 6 1 

M 8 1 

37.00 

230.00 

$125.00 

$92.00 

$4,625.00 

$21,160.00 

Unit Sub Total 2M 267.00 $96.57 $25,785.00 

Item Code 800395 Total No. of Proj. 2 Total Amount $25,785.00 

800423 CHAIN LINK FENCE (TYPE CL-2.4) M 6 1 1,270.00 $54.00 $68,580.00 

Unit Sub Total 1M 1,270.00 $54.00 $68,580.00 

Item Code 800423 Total No. of Proj. 1 Total Amount $68,580.00 

800428 CHAIN LINK FENCE (TYPE CL-3.0, VINYL-CLAD) M 11 1 300.00 $180.00 $54,000.00 

Unit Sub Total 1M 300.00 $180.00 $54,000.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 800428 Total No. of Proj. 1 Total Amount $54,000.00 

800701 WOOD FENCE M 10 1 26.00 $50.00 $1,300.00 

Unit Sub Total 1M 26.00 $50.00 $1,300.00 

Item Code 800701 Total No. of Proj. 1 Total Amount $1,300.00 

801340 METAL GATE EA 2 1 1.00 $5,000.00 $5,000.00 

Unit Sub Total 1EA 1.00 $5,000.00 $5,000.00 

Item Code 801340 Total No. of Proj. 1 Total Amount $5,000.00 

801371 4.9 M METAL GATE EA 2 1 2.00 $6,700.00 $13,400.00 

Unit Sub Total 1EA 2.00 $6,700.00 $13,400.00 

Item Code 801371 Total No. of Proj. 1 Total Amount $13,400.00 

802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 2 

EA 4 2 

EA 5 2 

EA 7 5 

EA 10 1 

EA 11 1 

EA 12 2 

4.00 

6.00 

4.00 

26.00 

1.00 

2.00 

3.00 

$1,237.50 

$1,633.33 

$1,213.25 

$1,133.46 

$1,000.00 

$1,403.00 

$1,366.67 

$4,950.00 

$9,800.00 

$4,853.00 

$29,470.00 

$1,000.00 

$2,806.00 

$4,100.00 

Unit Sub Total 15EA 46.00 $1,238.67 $56,979.00 

Item Code 802585 Total No. of Proj. 15 Total Amount $56,979.00 

802588 1.2 M CHAIN LINK GATE (TYPE CL-1.8, SLATTED) EA 2 1 1.00 $4,000.00 $4,000.00 

Unit Sub Total 1EA 1.00 $4,000.00 $4,000.00 

Item Code 802588 Total No. of Proj. 1 Total Amount $4,000.00 

802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 4 17.00 $879.29 $14,948.00 

Unit Sub Total 4EA 17.00 $879.29 $14,948.00 

Item Code 802589 Total No. of Proj. 4 Total Amount $14,948.00 

802590 1.8 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 1 1.00 $1,200.00 $1,200.00 

Unit Sub Total 1EA 1.00 $1,200.00 $1,200.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 802590 Total No. of Proj. 1 Total Amount $1,200.00 

802592 2.4 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1 

Unit Sub Total 1EA 

2.00 

2.00 

$500.00 

$500.00 

$1,000.00 

$1,000.00 

Item Code 802592 Total No. of Proj. 1 Total Amount $1,000.00 

802595 3.0 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 1 

EA 8 1 

EA 10 1 

EA 11 1 

2.00 

2.00 

4.00 

4.00 

$1,400.00 

$1,600.00 

$1,100.00 

$1,200.00 

$2,800.00 

$3,200.00 

$4,400.00 

$4,800.00 

Unit Sub Total 4EA 12.00 $1,266.67 $15,200.00 

Item Code 802595 Total No. of Proj. 4 Total Amount $15,200.00 

802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 10 1 

EA 11 1 

28.00 

2.00 

$1,100.00 

$1,500.00 

$30,800.00 

$3,000.00 

Unit Sub Total 2EA 30.00 $1,126.67 $33,800.00 

Item Code 802596 Total No. of Proj. 2 Total Amount $33,800.00 

802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 6 1 

EA 7 1 

EA 8 1 

6.00 

1.00 

1.00 

$2,200.00 

$1,900.00 

$4,000.00 

$13,200.00 

$1,900.00 

$4,000.00 

Unit Sub Total 3EA 8.00 $2,387.50 $19,100.00 

Item Code 802672 Total No. of Proj. 3 Total Amount $19,100.00 

802945 1.8 M CHAIN LINK GATE (TYPE CL-2.4) EA 11 1 

Unit Sub Total 1EA 

2.00 

2.00 

$1,670.00 

$1,670.00 

$3,340.00 

$3,340.00 

Item Code 802945 Total No. of Proj. 1 Total Amount $3,340.00 

803012 4.3 M CHAIN LINK GATE (TYPE CL-3.0, VINYL-
CLAD) 

EA 11 1 

Unit Sub Total 1EA 

4.00 

4.00 

$3,000.00 

$3,000.00 

$12,000.00 

$12,000.00 

Item Code 803012 Total No. of Proj. 1 Total Amount $12,000.00 

804000 CHAIN LINK SLIDING GATE EA 8 1 1.00 $4,500.00 $4,500.00 

Unit Sub Total 1EA 1.00 $4,500.00 $4,500.00 
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PROJ QUANTITY 
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Item Code 804000 Total No. of Proj. 1 Total Amount $4,500.00 

810110 SURVEY MONUMENT EA 4 1 

EA 5 1 

EA 6 5 

EA 8 2 

EA 10 1 

2.00 

30.00 

70.00 

40.00 

11.00 

$1,200.00 

$317.00 

$557.14 

$200.00 

$500.00 

$2,400.00 

$9,510.00 

$39,000.00 

$8,000.00 

$5,500.00 

Unit Sub Total 10EA 153.00 $420.98 $64,410.00 

Item Code 810110 Total No. of Proj. 10 Total Amount $64,410.00 

810111 SURVEY MONUMENT (TYPE A) EA 4 1 

EA 5 4 

9.00 

41.00 

$400.00 

$434.51 

$3,600.00 

$17,815.00 

Unit Sub Total 5EA 50.00 $428.30 $21,415.00 

Item Code 810111 Total No. of Proj. 5 Total Amount $21,415.00 

810112 SURVEY MONUMENT (TYPE B) EA 6 1 20.00 $500.00 $10,000.00 

Unit Sub Total 1EA 20.00 $500.00 $10,000.00 

Item Code 810112 Total No. of Proj. 1 Total Amount $10,000.00 

810116 SURVEY MONUMENT (TYPE D) EA 4 1 

EA 12 1 

12.00 

2.00 

$750.00 

$1,100.00 

$9,000.00 

$2,200.00 

Unit Sub Total 2EA 14.00 $800.00 $11,200.00 

Item Code 810116 Total No. of Proj. 2 Total Amount $11,200.00 

820107 DELINEATOR (CLASS 1) EA 1 8 

EA 2 9 

EA 3 10 

EA 4 6 

EA 5 9 

EA 6 9 

EA 7 7 

EA 8 4 

EA 10 6 

EA 11 7 

EA 12 8 

213.00 

180.00 

191.00 

314.00 

218.00 

474.00 

982.00 

174.00 

568.00 

263.00 

250.00 

$40.29 

$62.81 

$37.96 

$38.15 

$37.57 

$40.62 

$35.14 

$42.76 

$38.26 

$49.71 

$46.68 

$8,581.00 

$11,305.00 

$7,250.00 

$11,979.00 

$8,190.00 

$19,254.00 

$34,506.00 

$7,440.00 

$21,729.00 

$13,073.00 

$11,670.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 83 3,827.00 $40.50 $154,977.00 

Item Code 820107 Total No. of Proj. 83 Total Amount $154,977.00 

820108 DELINEATOR (CLASS 2) EA 

EA 

EA 

EA 

EA 

2 

3 

6 

8 

9 

9 

3 

1 

1 

4 

2,309.00 

61.00 

4.00 

49.00 

1,051.00 

$49.33 

$46.75 

$50.00 

$50.00 

$37.20 

$113,908.00 

$2,852.00 

$200.00 

$2,450.00 

$39,095.00 

Unit Sub Total EA 18 3,474.00 $45.63 $158,505.00 

Item Code 820108 Total No. of Proj. 18 Total Amount $158,505.00 

820110 MILEPOST MARKER EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

4 

7 

9 

10 

1 

1 

1 

2 

1 

3 

2.00 

6.00 

11.00 

10.00 

42.00 

29.00 

$35.00 

$50.00 

$30.00 

$56.00 

$44.00 

$63.45 

$70.00 

$300.00 

$330.00 

$560.00 

$1,848.00 

$1,840.00 

Unit Sub Total EA 9 100.00 $49.48 $4,948.00 

Item Code 820110 Total No. of Proj. 9 Total Amount $4,948.00 

820111 UNDERDRAIN MARKER EA 4 2 4.00 $35.00 $140.00 

Unit Sub Total EA 2 4.00 $35.00 $140.00 

Item Code 820111 Total No. of Proj. 2 Total Amount $140.00 

820112 MARKER (CULVERT) EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

9 

15 

6 

3 

1 

106.00 

660.00 

50.00 

64.00 

13.00 

$46.60 

$60.24 

$73.20 

$30.31 

$50.00 

$4,940.00 

$39,759.00 

$3,660.00 

$1,940.00 

$650.00 

Unit Sub Total EA 34 893.00 $57.05 $50,949.00 

Item Code 820112 Total No. of Proj. 34 Total Amount $50,949.00 

820114 KILOMETER POST MARKER EA 

EA 

1 

2 

1 

1 

14.00 

15.00 

$42.00 

$73.00 

$588.00 

$1,095.00 
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CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 2 29.00 $58.03 $1,683.00 

Item Code 820114 Total No. of Proj. 2 Total Amount $1,683.00 

820115 SNOW POLE MARKER EA 10 1 59.00 $75.00 $4,425.00 

Unit Sub Total EA 1 59.00 $75.00 $4,425.00 

Item Code 820115 Total No. of Proj. 1 Total Amount $4,425.00 

820118 GUARD RAILING DELINEATOR EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

7 

10 

11 

12 

4 

1 

1 

7 

12 

7 

8 

9 

3 

244.00 

25.00 

9.00 

233.00 

226.00 

536.00 

165.00 

753.00 

157.00 

$15.02 

$17.00 

$20.00 

$19.79 

$21.83 

$27.27 

$26.46 

$19.35 

$80.04 

$3,664.00 

$425.00 

$180.00 

$4,610.00 

$4,934.60 

$14,616.00 

$4,366.00 

$14,570.00 

$12,567.00 

Unit Sub Total EA 52 2,348.00 $25.52 $59,932.60 

Item Code 820118 Total No. of Proj. 52 Total Amount $59,932.60 

820130 OBJECT MARKER EA 

EA 

EA 

EA 

EA 

2 

4 

6 

7 

8 

2 

1 

2 

1 

1 

6.00 

8.00 

13.00 

5.00 

4.00 

$43.33 

$50.00 

$88.46 

$50.00 

$80.00 

$260.00 

$400.00 

$1,150.00 

$250.00 

$320.00 

Unit Sub Total EA 7 36.00 $66.11 $2,380.00 

Item Code 820130 Total No. of Proj. 7 Total Amount $2,380.00 

820131 OBJECT MARKER (TYPE K) EA 

EA 

EA 

EA 

3 

6 

9 

11 

1 

2 

1 

1 

8.00 

8.00 

4.00 

1.00 

$50.00 

$46.25 

$35.00 

$95.00 

$400.00 

$370.00 

$140.00 

$95.00 

Unit Sub Total EA 5 21.00 $47.86 $1,005.00 

Item Code 820131 Total No. of Proj. 5 Total Amount $1,005.00 

820132 OBJECT MARKER (TYPE L) EA 2 3 45.00 $52.78 $2,375.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

820132 OBJECT MARKER (TYPE L) EA 

EA 

EA 

5 

6 

10 

3 

1 

7 

24.00 

1.00 

93.00 

$37.08 

$30.00 

$48.48 

$890.00 

$30.00 

$4,509.00 

Unit Sub Total EA 14 163.00 $47.88 $7,804.00 

Item Code 820132 Total No. of Proj. 14 Total Amount $7,804.00 

820133 OBJECT MARKER (TYPE N) 

Unit Sub Total 

EA 

EA 

2 1 

1 

3.00 

3.00 

$49.00 

$49.00 

$147.00 

$147.00 

Item Code 820133 Total No. of Proj. 1 Total Amount $147.00 

820134 OBJECT MARKER (TYPE P) EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

4 

5 

6 

10 

11 

12 

4 

2 

1 

2 

3 

1 

1 

28.00 

4.00 

2.00 

48.00 

8.00 

5.00 

12.00 

$72.89 

$77.50 

$75.00 

$40.00 

$79.38 

$50.00 

$82.00 

$2,041.00 

$310.00 

$150.00 

$1,920.00 

$635.00 

$250.00 

$984.00 

Unit Sub Total EA 14 107.00 $58.79 $6,290.00 

Item Code 820134 Total No. of Proj. 14 Total Amount $6,290.00 

820135 OBJECT MARKER (TYPE R) EA 

EA 

4 

12 

1 

1 

1.00 

3.00 

$75.00 

$109.00 

$75.00 

$327.00 

Unit Sub Total EA 2 4.00 $100.50 $402.00 

Item Code 820135 Total No. of Proj. 2 Total Amount $402.00 

820141 OBJECT MARKER (TYPE K-1) EA 

EA 

1 

3 

1 

1 

4.00 

8.00 

$75.00 

$49.50 

$300.00 

$396.00 

Unit Sub Total EA 2 12.00 $58.00 $696.00 

Item Code 820141 Total No. of Proj. 2 Total Amount $696.00 

820151 OBJECT MARKER (TYPE L-1) EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

3 

8 

7 

9 

4 

23.00 

87.00 

22.00 

153.00 

9.00 

$35.30 

$62.44 

$55.73 

$53.20 

$108.44 

$812.00 

$5,432.00 

$1,226.00 

$8,140.00 

$976.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

820151 OBJECT MARKER (TYPE L-1) EA 

EA 

EA 

6 

8 

10 

2 

1 

2 

23.00 

7.00 

30.00 

$40.00 

$50.00 

$48.00 

$920.00 

$350.00 

$1,440.00 

Unit Sub Total EA 36 354.00 $54.51 $19,296.00 

Item Code 820151 Total No. of Proj. 36 Total Amount $19,296.00 

820152 OBJECT MARKER (TYPE L-2) EA 

EA 

3 

9 

1 

1 

16.00 

30.00 

$125.00 

$40.00 

$2,000.00 

$1,200.00 

Unit Sub Total EA 2 46.00 $69.57 $3,200.00 

Item Code 820152 Total No. of Proj. 2 Total Amount $3,200.00 

820180 INSTALL MEDIAN MILEAGE PANEL EA 7 5 378.00 $78.31 $29,600.00 

Unit Sub Total EA 5 378.00 $78.31 $29,600.00 

Item Code 820180 Total No. of Proj. 5 Total Amount $29,600.00 

832001 METAL BEAM GUARD RAILING M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

7 

8 

11 

12 

4 

7 

1 

3 

8 

2 

11 

1 

452.00 

1,283.00 

31.00 

129.80 

4,819.00 

295.00 

4,185.00 

104.00 

$82.54 

$109.58 

$90.00 

$103.48 

$90.33 

$161.36 

$123.30 

$90.00 

$37,310.00 

$140,588.00 

$2,790.00 

$13,432.00 

$435,280.00 

$47,600.00 

$516,020.00 

$9,360.00 

Unit Sub Total M 37 11,298.80 $106.42 $1,202,380.00 

Item Code 832001 Total No. of Proj. 37 Total Amount $1,202,380.00 

832002 METAL BEAM GUARD RAILING (STEEL POST) 

Unit Sub Total 

EA 

EA 

6 1 

1 

390.00 

390.00 

$63.00 

$63.00 

$24,570.00 

$24,570.00 

832002 METAL BEAM GUARD RAILING (STEEL POST) M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

5 

6 

7 

8 

1 

1 

2 

14 

7 

2 

2 

12.00 

99.00 

224.00 

2,820.80 

507.00 

5,243.00 

632.00 

$250.00 

$100.00 

$150.94 

$127.79 

$97.46 

$112.43 

$114.08 

$3,000.00 

$9,900.00 

$33,810.00 

$360,458.00 

$49,411.25 

$589,470.00 

$72,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

832002 METAL BEAM GUARD RAILING (STEEL POST) M 

M 

10 

12 

4 

1 

4,172.00 

130.00 

$65.48 

$150.00 

$273,172.00 

$19,500.00 

Unit Sub Total M 34 13,839.80 $101.94 $1,410,821.25 

Item Code 832002 Total No. of Proj. 35 Total Amount $1,435,391.25 

832003 METAL BEAM GUARD RAILING (WOOD POST) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

3 

5 

6 

14 

1 

2 

12 

5 

2 

2 

3 

10 

610.00 

6,005.00 

553.00 

8,297.00 

8.00 

25.80 

3,193.00 

223.00 

680.00 

293.00 

133.00 

1,198.00 

$77.08 

$76.03 

$87.05 

$67.17 

$115.00 

$228.37 

$99.84 

$203.27 

$98.53 

$83.73 

$127.97 

$108.96 

$47,020.00 

$456,575.00 

$48,138.00 

$557,329.00 

$920.00 

$5,892.00 

$318,779.00 

$45,330.00 

$67,000.00 

$24,533.00 

$17,020.00 

$130,530.00 

Unit Sub Total M 65 21,218.80 $81.02 $1,719,066.00 

Item Code 832003 Total No. of Proj. 65 Total Amount $1,719,066.00 

832004 METAL BEAM GUARD RAILING (SPECIAL) 

Unit Sub Total 

M 

M 

1 1 

1 

12.00 

12.00 

$480.00 

$480.00 

$5,760.00 

$5,760.00 

Item Code 832004 Total No. of Proj. 1 Total Amount $5,760.00 

832008 METAL BEAM GUARD RAILING (ELEMENT) 

Unit Sub Total 

EA 

EA 

1 1 

1 

940.00 

940.00 

$135.00 

$135.00 

$126,900.00 

$126,900.00 

Item Code 832008 Total No. of Proj. 1 Total Amount $126,900.00 

832061 METAL BEAM GUARD RAILING (2.1 M WOOD 
POST) 

Unit Sub Total 

M 

M 

7 1 

1 

8.00 

8.00 

$150.00 

$150.00 

$1,200.00 

$1,200.00 

Item Code 832061 Total No. of Proj. 1 Total Amount $1,200.00 

833000 METAL RAILING M 4 1 100.00 $250.00 $25,000.00 

Unit Sub Total M 1 100.00 $250.00 $25,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 833000 Total No. of Proj. 1 Total Amount $25,000.00 

833020 CHAIN LINK RAILING M 2 1 

M 7 1 

M 11 1 

3.00 

188.00 

8.00 

$700.00 

$50.00 

$270.00 

$2,100.00 

$9,400.00 

$2,160.00 

Unit Sub Total 3M 199.00 $68.64 $13,660.00 

Item Code 833020 Total No. of Proj. 3 Total Amount $13,660.00 

833023 CHAIN LINK RAILING (TYPE 3L) M 7 1 180.00 $590.00 $106,200.00 

Unit Sub Total 1M 180.00 $590.00 $106,200.00 

Item Code 833023 Total No. of Proj. 1 Total Amount $106,200.00 

833032 CHAIN LINK RAILING (TYPE 7) M 1 1 

M 2 1 

M 4 1 

M 7 2 

10.00 

32.00 

181.00 

902.00 

$300.00 

$200.00 

$350.00 

$250.88 

$3,000.00 

$6,400.00 

$63,350.00 

$226,290.00 

Unit Sub Total 5M 1,125.00 $265.81 $299,040.00 

Item Code 833032 Total No. of Proj. 5 Total Amount $299,040.00 

833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) M 10 2 587.00 $68.82 $40,400.00 

Unit Sub Total 2M 587.00 $68.82 $40,400.00 

Item Code 833033 Total No. of Proj. 2 Total Amount $40,400.00 

833073 WILDLIFE PASSAGE WAY (TYPE M) EA 2 1 4.00 $2,000.00 $8,000.00 

Unit Sub Total 1EA 4.00 $2,000.00 $8,000.00 

Item Code 833073 Total No. of Proj. 1 Total Amount $8,000.00 

833077 PEDESTRIAN BARRICADE EA 2 1 

EA 8 1 

3.00 

1.00 

$1,000.00 

$2,000.00 

$3,000.00 

$2,000.00 

Unit Sub Total 2EA 4.00 $1,250.00 $5,000.00 

Item Code 833077 Total No. of Proj. 2 Total Amount $5,000.00 

833080 CONCRETE BARRIER (TYPE K) M 4 1 

M 5 1 

M 6 1 

47,700.00 

290.00 

4,160.00 

$93.00 

$65.00 

$92.00 

$4,436,100.00 

$18,850.00 

$382,720.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

833080 CONCRETE BARRIER (TYPE K) M 

M 

M 

7 

10 

11 

1 

3 

2 

240.00 

1,200.00 

1,600.00 

$90.00 

$130.54 

$123.60 

$21,600.00 

$156,646.00 

$197,760.00 

Unit Sub Total M 9 55,190.00 $94.47 $5,213,676.00 

Item Code 833080 Total No. of Proj. 9 Total Amount $5,213,676.00 

833088 TUBULAR HANDRAILING M 

M 

4 

7 

1 

1 

140.00 

147.00 

$400.00 

$170.00 

$56,000.00 

$24,990.00 

Unit Sub Total M 2 287.00 $282.20 $80,990.00 

Item Code 833088 Total No. of Proj. 2 Total Amount $80,990.00 

833090 TUBULAR HANDRAILING (MODIFIED) 

Unit Sub Total 

M 

M 

4 1 

1 

44.00 

44.00 

$200.00 

$200.00 

$8,800.00 

$8,800.00 

Item Code 833090 Total No. of Proj. 1 Total Amount $8,800.00 

833125 CONCRETE BARRIER (TYPE 25) 

Unit Sub Total 

M 

M 

M 

M 

M 

4 

7 

8 

11 

1 

1 

1 

1 

4 

1,118.00 

4.00 

1.00 

24.00 

1,147.00 

$225.00 

$1,500.00 

$4,000.00 

$275.00 

$233.78 

$251,550.00 

$6,000.00 

$4,000.00 

$6,600.00 

$268,150.00 

Item Code 833125 Total No. of Proj. 4 Total Amount $268,150.00 

833128 CONCRETE BARRIER (TYPE 25 MODIFIED) 

Unit Sub Total 

M 

M 

M 

2 

10 

1 

1 

2 

44.00 

91.00 

135.00 

$650.00 

$225.00 

$363.52 

$28,600.00 

$20,475.00 

$49,075.00 

Item Code 833128 Total No. of Proj. 2 Total Amount $49,075.00 

833136 CONCRETE BARRIER (TYPE 25R MODIFIED) 

Unit Sub Total 

M 

M 

7 1 

1 

10.00 

10.00 

$480.00 

$480.00 

$4,800.00 

$4,800.00 

Item Code 833136 Total No. of Proj. 1 Total Amount $4,800.00 

833138 CONCRETE BARRIER (TYPE 25R) 

Unit Sub Total 

M 

M 

8 1 

1 

2.70 

2.70 

$950.00 

$950.00 

$2,565.00 

$2,565.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 833138 Total No. of Proj. 1 Total Amount $2,565.00 

833140 CONCRETE BARRIER (TYPE 26) M 4 1 

Unit Sub Total 1M 

143.00 

143.00 

$740.00 

$740.00 

$105,820.00 

$105,820.00 

Item Code 833140 Total No. of Proj. 1 Total Amount $105,820.00 

833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 10 1 

Unit Sub Total 1M 

223.00 

223.00 

$315.00 

$315.00 

$70,245.00 

$70,245.00 

Item Code 833142 Total No. of Proj. 1 Total Amount $70,245.00 

833148 CONCRETE BARRIER (TYPE 26R MODIFIED) M 7 2 

Unit Sub Total 2M 

340.00 

340.00 

$362.65 

$362.65 

$123,300.00 

$123,300.00 

Item Code 833148 Total No. of Proj. 2 Total Amount $123,300.00 

833162 CONCRETE BARRIER (TYPE 27B) M 3 1 

M 11 1 

180.00 

18.00 

$520.00 

$600.00 

$93,600.00 

$10,800.00 

Unit Sub Total 2M 198.00 $527.27 $104,400.00 

Item Code 833162 Total No. of Proj. 2 Total Amount $104,400.00 

833182 CONCRETE BARRIER (TYPE 27R) M 11 1 

Unit Sub Total 1M 

31.00 

31.00 

$575.00 

$575.00 

$17,825.00 

$17,825.00 

Item Code 833182 Total No. of Proj. 1 Total Amount $17,825.00 

833183 CONCRETE BARRIER (TYPE 27SV) M 7 1 

Unit Sub Total 1M 

1.00 

1.00 

$400.00 

$400.00 

$400.00 

$400.00 

Item Code 833183 Total No. of Proj. 1 Total Amount $400.00 

833187 CONCRETE BARRIER (TYPE 27 MODIFIED) M 11 1 53.00 $560.00 $29,680.00 

Unit Sub Total 1M 53.00 $560.00 $29,680.00 

Item Code 833187 Total No. of Proj. 1 Total Amount $29,680.00 

839220 DOUBLE METAL BEAM GUARD RAILING (WOOD 
POST) 

M 2 4 

M 11 1 

206.00 

2,690.00 

$149.04 

$105.00 

$30,703.00 

$282,450.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 5 2,896.00 $108.13 $313,153.00 

Item Code 839220 Total No. of Proj. 5 Total Amount $313,153.00 

839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 

M 

M 

2 

7 

11 

2 

1 

3 

1,180.00 

480.00 

3,490.00 

$82.37 

$90.00 

$77.85 

$97,200.00 

$43,200.00 

$271,680.00 

Unit Sub Total M 6 5,150.00 $80.02 $412,080.00 

Item Code 839302 Total No. of Proj. 6 Total Amount $412,080.00 

839303 SINGLE THRIE BEAM BARRIER (STEEL POST) M 

M 

M 

M 

M 

4 

5 

6 

7 

10 

2 

2 

3 

2 

4 

11,340.00 

7,680.00 

23,730.00 

32,440.00 

2,158.00 

$77.85 

$73.70 

$74.73 

$70.97 

$70.93 

$882,840.00 

$566,035.00 

$1,773,367.50 

$2,302,405.00 

$153,066.00 

Unit Sub Total M 13 77,348.00 $73.40 $5,677,713.50 

Item Code 839303 Total No. of Proj. 13 Total Amount $5,677,713.50 

839311 DOUBLE THRIE BEAM BARRIER (WOOD POST) M 

M 

M 

2 

4 

11 

1 

1 

3 

30.00 

100.00 

9,840.00 

$120.00 

$115.00 

$107.49 

$3,600.00 

$11,500.00 

$1,057,672.50 

Unit Sub Total M 5 9,970.00 $107.60 $1,072,772.50 

Item Code 839311 Total No. of Proj. 5 Total Amount $1,072,772.50 

839312 DOUBLE THRIE BEAM BARRIER (STEEL POST) M 

M 

M 

M 

M 

4 

5 

6 

7 

10 

4 

6 

1 

1 

4 

10,370.00 

3,991.00 

16.00 

500.00 

11,902.00 

$115.30 

$134.14 

$130.00 

$101.50 

$105.48 

$1,195,633.00 

$535,357.00 

$2,080.00 

$50,750.00 

$1,255,400.00 

Unit Sub Total M 16 26,779.00 $113.49 $3,039,220.00 

Item Code 839312 Total No. of Proj. 16 Total Amount $3,039,220.00 

839313 DOUBLE THRIE BEAM BARRIER (BRIDGE) 

Unit Sub Total 

M 

M 

4 1 

1 

26.00 

26.00 

$369.00 

$369.00 

$9,594.00 

$9,594.00 

Item Code 839313 Total No. of Proj. 1 Total Amount $9,594.00 

Page 224 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839472 CONCRETE BARRIER (TYPE 50W) 

Unit Sub Total 

M 

M 

7 1 

1 

330.00 

330.00 

$475.00 

$475.00 

$156,750.00 

$156,750.00 

Item Code 839472 Total No. of Proj. 1 Total Amount $156,750.00 

839481 CONCRETE BARRIER (TYPE 50) 

Unit Sub Total 

M 

M 

7 2 

2 

169.00 

169.00 

$265.53 

$265.53 

$44,875.00 

$44,875.00 

Item Code 839481 Total No. of Proj. 2 Total Amount $44,875.00 

839484 CONCRETE BARRIER (TYPE 50A MODIFIED) 

Unit Sub Total 

M 

M 

7 1 

1 

11.00 

11.00 

$1,300.00 

$1,300.00 

$14,300.00 

$14,300.00 

Item Code 839484 Total No. of Proj. 1 Total Amount $14,300.00 

839491 CONCRETE BARRIER (TYPE 50E) 

Unit Sub Total 

M 

M 

M 

7 

11 

1 

1 

2 

100.00 

50.00 

150.00 

$500.00 

$695.00 

$565.00 

$50,000.00 

$34,750.00 

$84,750.00 

Item Code 839491 Total No. of Proj. 2 Total Amount $84,750.00 

839514 HANDRAILING 

Unit Sub Total 

M 

M 

2 1 

1 

71.00 

71.00 

$220.00 

$220.00 

$15,620.00 

$15,620.00 

Item Code 839514 Total No. of Proj. 1 Total Amount $15,620.00 

839521 CABLE RAILING 

Unit Sub Total 

M 

M 

M 

M 

M 

M 

M 

2 

4 

5 

7 

11 

12 

4 

1 

3 

6 

1 

6 

21 

288.00 

60.00 

298.00 

584.60 

150.00 

576.00 

1,956.60 

$111.84 

$80.00 

$137.96 

$84.36 

$60.00 

$67.57 

$89.63 

$32,210.00 

$4,800.00 

$41,113.00 

$49,318.00 

$9,000.00 

$38,920.00 

$175,361.00 

Item Code 839521 Total No. of Proj. 21 Total Amount $175,361.00 

839525 CONNECT GUARD RAILING TO STRUCTURE 

Unit Sub Total 

EA 

EA 

12 1 

1 

2.00 

2.00 

$4,300.00 

$4,300.00 

$8,600.00 

$8,600.00 

Item Code 839525 Total No. of Proj. 1 Total Amount $8,600.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839527 CABLE RAILING (MODIFIED) M 

M 

3 

4 

1 

1 

14.00 

400.00 

$86.00 

$90.00 

$1,204.00 

$36,000.00 

Unit Sub Total M 2 414.00 $89.86 $37,204.00 

Item Code 839527 Total No. of Proj. 2 Total Amount $37,204.00 

839528 BURIED POST ANCHOR EA 1 1 1.00 $400.00 $400.00 

Unit Sub Total EA 1 1.00 $400.00 $400.00 

Item Code 839528 Total No. of Proj. 1 Total Amount $400.00 

839540 TRANSITION RAILING (TYPE STB) EA 

EA 

EA 

EA 

EA 

2 

5 

6 

7 

11 

1 

2 

1 

2 

1 

1.00 

4.00 

2.00 

21.00 

2.00 

$3,000.00 

$3,200.00 

$3,000.00 

$2,924.00 

$3,300.00 

$3,000.00 

$12,800.00 

$6,000.00 

$61,404.00 

$6,600.00 

Unit Sub Total EA 7 30.00 $2,993.47 $89,804.00 

Item Code 839540 Total No. of Proj. 7 Total Amount $89,804.00 

839541 TRANSITION RAILING (TYPE WB) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

2 

12 

5 

7 

3 

8 

10 

2 

1 

4 

7 

4 

10.00 

75.00 

19.00 

120.00 

22.00 

30.00 

60.00 

5.00 

4.00 

70.00 

225.00 

6.00 

$2,440.00 

$3,101.40 

$4,342.32 

$2,548.50 

$3,170.45 

$2,835.33 

$3,397.08 

$3,460.00 

$6,700.00 

$2,058.29 

$4,411.33 

$4,319.17 

$24,400.00 

$232,605.00 

$82,504.00 

$305,820.00 

$69,750.00 

$85,060.00 

$203,825.00 

$17,300.00 

$26,800.00 

$144,080.00 

$992,550.00 

$25,915.00 

Unit Sub Total EA 65 646.00 $3,422.00 $2,210,609.00 

Item Code 839541 Total No. of Proj. 65 Total Amount $2,210,609.00 

839542 TRANSITION RAILING (TYPE DTB) EA 

EA 

EA 

5 

10 

11 

3 

2 

2 

4.00 

10.00 

7.00 

$3,037.50 

$2,780.00 

$3,557.14 

$12,150.00 

$27,800.00 

$24,900.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 7 21.00 $3,088.10 $64,850.00 

Item Code 839542 Total No. of Proj. 7 Total Amount $64,850.00 

839545 RETURN SECTION (THRIE BEAM BARRIER) 

Unit Sub Total 

EA 

EA 

11 1 

1 

4.00 

4.00 

$150.00 

$150.00 

$600.00 

$600.00 

Item Code 839545 Total No. of Proj. 1 Total Amount $600.00 

839546 TERMINAL SECTION (THRIE BEAM BARRIER) 

Unit Sub Total 

EA 

EA 

4 1 

1 

2.00 

2.00 

$100.00 

$100.00 

$200.00 

$200.00 

Item Code 839546 Total No. of Proj. 1 Total Amount $200.00 

839547 TERMINAL CONNECTOR (THRIE BEAM BARRIER) EA 

EA 

EA 

4 

5 

6 

2 

1 

1 

8.00 

5.00 

4.00 

$150.00 

$150.00 

$500.00 

$1,200.00 

$750.00 

$2,000.00 

Unit Sub Total EA 4 17.00 $232.35 $3,950.00 

Item Code 839547 Total No. of Proj. 4 Total Amount $3,950.00 

839551 TERMINAL SECTION (TYPE B) EA 

EA 

EA 

EA 

EA 

1 

5 

6 

7 

12 

2 

1 

2 

1 

2 

6.00 

4.00 

6.00 

7.00 

2.00 

$200.00 

$150.00 

$366.67 

$600.00 

$600.00 

$1,200.00 

$600.00 

$2,200.00 

$4,200.00 

$1,200.00 

Unit Sub Total EA 8 25.00 $376.00 $9,400.00 

Item Code 839551 Total No. of Proj. 8 Total Amount $9,400.00 

839552 TERMINAL SECTION (TYPE C) EA 

EA 

EA 

5 

7 

12 

1 

1 

1 

4.00 

6.00 

3.00 

$215.00 

$600.00 

$600.00 

$860.00 

$3,600.00 

$1,800.00 

Unit Sub Total EA 3 13.00 $481.54 $6,260.00 

Item Code 839552 Total No. of Proj. 3 Total Amount $6,260.00 

839553 END SECTION EA 

EA 

EA 

EA 

1 

4 

5 

6 

2 

2 

1 

2 

5.00 

3.00 

4.00 

10.00 

$150.00 

$100.00 

$330.00 

$300.00 

$750.00 

$300.00 

$1,320.00 

$3,000.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839553 END SECTION EA 

EA 

7 

10 

2 

2 

4.00 

9.00 

$337.50 

$888.89 

$1,350.00 

$8,000.00 

Unit Sub Total EA 11 35.00 $420.57 $14,720.00 

Item Code 839553 Total No. of Proj. 11 Total Amount $14,720.00 

839555 END CAP EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

6 

7 

9 

10 

11 

1 

1 

2 

1 

1 

2 

1 

2 

3 

2.00 

2.00 

111.00 

6.00 

8.00 

19.00 

4.00 

5.00 

195.00 

$150.00 

$100.00 

$100.00 

$275.00 

$200.00 

$297.58 

$350.00 

$180.00 

$132.45 

$300.00 

$200.00 

$11,100.00 

$1,650.00 

$1,600.00 

$5,654.00 

$1,400.00 

$900.00 

$25,827.00 

Unit Sub Total EA 14 352.00 $138.16 $48,631.00 

Item Code 839555 Total No. of Proj. 14 Total Amount $48,631.00 

839559 TERMINAL SYSTEM (TYPE ET) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

10 

11 

12 

5 

2 

5 

2 

3 

2 

2 

2 

3 

3 

14.00 

2.00 

16.00 

5.00 

9.00 

4.00 

3.00 

7.00 

4.00 

4.00 

$3,071.43 

$3,400.00 

$3,081.25 

$3,740.00 

$3,772.22 

$2,700.00 

$1,766.67 

$3,100.00 

$3,675.00 

$3,575.00 

$43,000.00 

$6,800.00 

$49,300.00 

$18,700.00 

$33,950.00 

$10,800.00 

$5,300.00 

$21,700.00 

$14,700.00 

$14,300.00 

Unit Sub Total EA 29 68.00 $3,213.97 $218,550.00 

Item Code 839559 Total No. of Proj. 29 Total Amount $218,550.00 

839561 RAIL TENSIONING ASSEMBLY EA 

EA 

10 

11 

1 

3 

8.00 

91.00 

$1,600.00 

$161.21 

$12,800.00 

$14,670.00 

Unit Sub Total EA 4 99.00 $277.47 $27,470.00 

Item Code 839561 Total No. of Proj. 4 Total Amount $27,470.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839565 TERMINAL SYSTEM (TYPE SRT) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

6 

5 

4 

3 

7 

8 

8 

1 

3 

6 

3 

41.00 

46.00 

11.00 

5.00 

48.00 

60.00 

32.00 

11.00 

43.00 

99.00 

7.00 

$1,978.05 

$2,426.09 

$2,472.73 

$2,440.00 

$3,012.94 

$2,468.67 

$3,393.56 

$2,833.00 

$2,476.74 

$2,177.05 

$3,071.43 

$81,100.00 

$111,600.00 

$27,200.00 

$12,200.00 

$144,621.00 

$148,120.00 

$108,594.00 

$31,163.00 

$106,500.00 

$215,528.00 

$21,500.00 

Unit Sub Total EA 54 403.00 $2,501.55 $1,008,126.00 

Item Code 839565 Total No. of Proj. 54 Total Amount $1,008,126.00 

839566 TERMINAL SYSTEM (TYPE CAT) EA 

EA 

EA 

1 

5 

6 

1 

2 

1 

2.00 

3.00 

1.00 

$5,000.00 

$3,976.67 

$5,100.00 

$10,000.00 

$11,930.00 

$5,100.00 

Unit Sub Total EA 4 6.00 $4,505.00 $27,030.00 

Item Code 839566 Total No. of Proj. 4 Total Amount $27,030.00 

839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 

EA 

EA 

1 

5 

6 

1 

2 

1 

2.00 

3.00 

1.00 

$1,000.00 

$1,133.33 

$520.00 

$2,000.00 

$3,400.00 

$520.00 

Unit Sub Total EA 4 6.00 $986.67 $5,920.00 

Item Code 839567 Total No. of Proj. 4 Total Amount $5,920.00 

839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

1 

3 

4 

2 

8 

8 

10 

3 

1 

2.00 

9.00 

11.00 

8.00 

23.00 

45.00 

58.00 

9.00 

2.00 

$700.00 

$791.11 

$895.45 

$1,052.50 

$934.39 

$848.16 

$722.79 

$1,488.89 

$1,000.00 

$1,400.00 

$7,120.00 

$9,850.00 

$8,420.00 

$21,491.00 

$38,167.00 

$41,922.00 

$13,400.00 

$2,000.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 

EA 

EA 

10 

11 

12 

4 

5 

8 

30.00 

20.00 

30.00 

$1,187.67 

$807.50 

$980.00 

$35,630.00 

$16,150.00 

$29,400.00 

Unit Sub Total EA 57 247.00 $910.73 $224,950.00 

Item Code 839568 Total No. of Proj. 57 Total Amount $224,950.00 

839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 

EA 

EA 

EA 

6 

10 

11 

12 

2 

2 

1 

1 

2.00 

4.00 

4.00 

2.00 

$925.00 

$1,837.50 

$1,100.00 

$2,000.00 

$1,850.00 

$7,350.00 

$4,400.00 

$4,000.00 

Unit Sub Total EA 6 12.00 $1,466.67 $17,600.00 

Item Code 839569 Total No. of Proj. 6 Total Amount $17,600.00 

839570 RETURN SECTION EA 10 1 2.00 $1,900.00 $3,800.00 

Unit Sub Total EA 1 2.00 $1,900.00 $3,800.00 

Item Code 839570 Total No. of Proj. 1 Total Amount $3,800.00 

839571 RETURN CAP EA 

EA 

7 

11 

1 

1 

4.00 

18.00 

$58.00 

$60.50 

$232.00 

$1,089.00 

Unit Sub Total EA 2 22.00 $60.05 $1,321.00 

Item Code 839571 Total No. of Proj. 2 Total Amount $1,321.00 

839576 END CAP (TYPE A) EA 

EA 

EA 

2 

7 

12 

1 

1 

1 

2.00 

3.00 

3.00 

$200.00 

$420.00 

$400.00 

$400.00 

$1,260.00 

$1,200.00 

Unit Sub Total EA 3 8.00 $357.50 $2,860.00 

Item Code 839576 Total No. of Proj. 3 Total Amount $2,860.00 

839578 END CAP (TYPE TC) 

Unit Sub Total 

EA 

EA 

7 1 

1 

3.00 

3.00 

$490.00 

$490.00 

$1,470.00 

$1,470.00 

Item Code 839578 Total No. of Proj. 1 Total Amount $1,470.00 

839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 

EA 

EA 

1 

2 

3 

2 

4 

4 

3.00 

18.00 

9.00 

$733.33 

$851.11 

$598.89 

$2,200.00 

$15,320.00 

$5,390.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 

EA 

EA 

EA 

EA 

EA 

EA 

4 

5 

6 

7 

9 

10 

11 

5 

2 

2 

3 

1 

2 

5 

27.00 

4.00 

6.00 

3.00 

1.00 

89.00 

10.00 

$753.70 

$1,250.00 

$804.17 

$1,006.67 

$850.00 

$789.89 

$922.60 

$20,350.00 

$5,000.00 

$4,825.00 

$3,020.00 

$850.00 

$70,300.00 

$9,226.00 

Unit Sub Total EA 30 170.00 $802.83 $136,481.00 

Item Code 839581 Total No. of Proj. 30 Total Amount $136,481.00 

839582 END ANCHOR ASSEMBLY (TYPE CA) EA 

EA 

EA 

EA 

4 

7 

10 

11 

1 

2 

1 

1 

2.00 

6.00 

2.00 

18.00 

$1,200.00 

$2,370.00 

$1,000.00 

$842.00 

$2,400.00 

$14,220.00 

$2,000.00 

$15,156.00 

Unit Sub Total EA 5 28.00 $1,206.29 $33,776.00 

Item Code 839582 Total No. of Proj. 5 Total Amount $33,776.00 

839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

4 

4 

4 

3 

7 

2 

2 

3 

3 

6.00 

13.00 

19.00 

22.00 

10.00 

106.00 

3.00 

14.00 

10.00 

6.00 

$2,782.50 

$3,396.31 

$2,621.05 

$4,289.09 

$1,670.00 

$3,301.04 

$5,666.67 

$3,128.57 

$5,676.00 

$4,099.58 

$16,695.00 

$44,152.00 

$49,800.00 

$94,360.00 

$16,700.00 

$349,910.00 

$17,000.00 

$43,800.00 

$56,760.00 

$24,597.50 

Unit Sub Total EA 34 209.00 $3,415.19 $713,774.50 

Item Code 839584 Total No. of Proj. 34 Total Amount $713,774.50 

839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

1 

13 

3 

12 

6 

2.00 

59.00 

12.00 

229.00 

7.00 

$3,200.00 

$2,290.00 

$2,706.67 

$2,043.89 

$2,997.57 

$6,400.00 

$135,110.00 

$32,480.00 

$468,050.00 

$20,983.00 
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839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 

EA 

EA 

EA 

EA 

EA 

EA 

6 

7 

8 

9 

10 

11 

12 

4 

12 

9 

2 

4 

6 

4 

23.00 

92.00 

24.00 

34.00 

72.00 

49.00 

22.00 

$1,704.35 

$2,810.12 

$3,828.13 

$2,514.71 

$2,071.53 

$3,320.41 

$3,077.27 

$39,200.00 

$258,531.00 

$91,875.00 

$85,500.00 

$149,150.00 

$162,700.00 

$67,700.00 

Unit Sub Total EA 76 625.00 $2,428.29 $1,517,679.00 

Item Code 839585 Total No. of Proj. 76 Total Amount $1,517,679.00 

839591 CRASH CUSHION, SAND FILLED EA 

EA 

EA 

EA 

6 

7 

10 

12 

1 

1 

3 

1 

7.00 

2.00 

5.00 

22.00 

$4,600.00 

$5,580.00 

$4,140.00 

$375.00 

$32,200.00 

$11,160.00 

$20,700.00 

$8,250.00 

Unit Sub Total EA 6 36.00 $2,008.61 $72,310.00 

Item Code 839591 Total No. of Proj. 6 Total Amount $72,310.00 

839601 CRASH CUSHION (TYPE CAT) EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

4 

5 

6 

7 

10 

11 

5 

1 

1 

3 

1 

1 

3 

20.00 

6.00 

1.00 

5.00 

1.00 

10.00 

90.00 

$5,733.75 

$5,400.00 

$5,300.00 

$5,997.40 

$4,900.00 

$2,400.00 

$4,278.89 

$114,675.00 

$32,400.00 

$5,300.00 

$29,987.00 

$4,900.00 

$24,000.00 

$385,100.00 

Unit Sub Total EA 15 133.00 $4,483.92 $596,362.00 

Item Code 839601 Total No. of Proj. 15 Total Amount $596,362.00 

839602 CRASH CUSHION (TYPE CAT) BACKUP EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

4 

5 

6 

7 

10 

11 

4 

1 

1 

3 

1 

1 

3 

16.00 

6.00 

1.00 

5.00 

1.00 

10.00 

90.00 

$606.56 

$400.00 

$1,150.00 

$464.20 

$500.00 

$2,300.00 

$185.83 

$9,705.00 

$2,400.00 

$1,150.00 

$2,321.00 

$500.00 

$23,000.00 

$16,725.00 

Unit Sub Total EA 14 129.00 $432.57 $55,801.00 
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NO. OF 
PROJ QUANTITY 
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PER UNIT 
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Item Code 839602 Total No. of Proj. 14 Total Amount $55,801.00 

839603 CRASH CUSHION (ADIEM) EA 3 1 

EA 4 1 

EA 5 1 

2.00 

1.00 

1.00 

$22,000.00 

$44,000.00 

$25,000.00 

$44,000.00 

$44,000.00 

$25,000.00 

Unit Sub Total 3EA 4.00 $28,250.00 $113,000.00 

Item Code 839603 Total No. of Proj. 3 Total Amount $113,000.00 

839604 CRASH CUSHION (REACT 9CBB) EA 3 1 

EA 4 1 

EA 7 4 

EA 11 2 

6.00 

2.00 

10.00 

6.00 

$50,000.00 

$46,000.00 

$47,726.10 

$58,666.67 

$300,000.00 

$92,000.00 

$477,261.00 

$352,000.00 

Unit Sub Total 8EA 24.00 $50,885.88 $1,221,261.00 

Item Code 839604 Total No. of Proj. 8 Total Amount $1,221,261.00 

839605 CRASH CUSHION (REACT 9SCBS) EA 2 1 

EA 4 1 

EA 7 1 

EA 11 1 

EA 12 2 

1.00 

2.00 

7.00 

5.00 

2.00 

$61,600.00 

$46,000.00 

$57,400.00 

$55,000.00 

$52,500.00 

$61,600.00 

$92,000.00 

$401,800.00 

$275,000.00 

$105,000.00 

Unit Sub Total 6EA 17.00 $55,023.53 $935,400.00 

Item Code 839605 Total No. of Proj. 6 Total Amount $935,400.00 

839631 CRASH CUSHION MODULE, SAND FILLED EA 1 1 

EA 4 1 

28.00 

42.00 

$285.00 

$265.00 

$7,980.00 

$11,130.00 

Unit Sub Total 2EA 70.00 $273.00 $19,110.00 

Item Code 839631 Total No. of Proj. 2 Total Amount $19,110.00 

839701 CONCRETE BARRIER (TYPE 60) M 1 1 

M 2 3 

M 4 5 

M 5 5 

M 6 3 

M 7 8 

M 10 1 

470.00 

3,157.00 

8,610.00 

7,280.00 

11,120.00 

6,541.00 

240.00 

$175.00 

$118.21 

$129.47 

$120.91 

$136.67 

$137.06 

$170.00 

$82,250.00 

$373,200.00 

$1,114,750.00 

$880,257.00 

$1,519,810.00 

$896,536.00 

$40,800.00 

Page 233 



 
   

   

 

  

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
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839701 CONCRETE BARRIER (TYPE 60) M 

M 

11 

12 

3 

3 

811.00 

4,465.00 

$316.95 

$112.23 

$257,050.00 

$501,120.00 

Unit Sub Total M 32 42,694.00 $132.71 $5,665,773.00 

Item Code 839701 Total No. of Proj. 32 Total Amount $5,665,773.00 

839702 CONCRETE BARRIER (TYPE 60A) M 

M 

M 

M 

4 

6 

7 

10 

2 

1 

3 

1 

366.00 

144.00 

983.00 

28.00 

$194.86 

$250.00 

$161.18 

$300.00 

$71,320.00 

$36,000.00 

$158,440.00 

$8,400.00 

Unit Sub Total M 7 1,521.00 $180.25 $274,160.00 

Item Code 839702 Total No. of Proj. 7 Total Amount $274,160.00 

839703 CONCRETE BARRIER (TYPE 60C) M 

M 

M 

M 

M 

M 

M 

1 

2 

4 

5 

6 

7 

10 

1 

3 

3 

2 

2 

6 

1 

100.00 

1,664.00 

4,592.00 

2,780.00 

8,090.00 

5,015.00 

4,210.00 

$250.00 

$183.82 

$179.45 

$182.27 

$203.94 

$243.99 

$180.00 

$25,000.00 

$305,872.00 

$824,030.00 

$506,700.00 

$1,649,900.00 

$1,223,620.00 

$757,800.00 

Unit Sub Total M 18 26,451.00 $200.10 $5,292,922.00 

Item Code 839703 Total No. of Proj. 18 Total Amount $5,292,922.00 

839704 CONCRETE BARRIER (TYPE 60D) M 

M 

M 

M 

M 

4 

7 

10 

11 

12 

2 

4 

1 

1 

4 

105.00 

761.00 

27.00 

130.00 

526.00 

$299.05 

$160.96 

$200.00 

$620.00 

$237.96 

$31,400.00 

$122,490.00 

$5,400.00 

$80,600.00 

$125,167.50 

Unit Sub Total M 12 1,549.00 $235.67 $365,057.50 

Item Code 839704 Total No. of Proj. 12 Total Amount $365,057.50 

839705 CONCRETE BARRIER (TYPE 60E) M 

M 

M 

M 

M 

2 

4 

5 

6 

7 

2 

2 

2 

2 

6 

152.00 

331.00 

200.00 

92.00 

454.00 

$838.84 

$457.70 

$556.00 

$610.09 

$674.29 

$127,504.00 

$151,500.00 

$111,200.00 

$56,128.00 

$306,127.00 
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839705 CONCRETE BARRIER (TYPE 60E) M 

M 

10 

12 

1 

1 

150.00 

46.00 

$500.00 

$830.00 

$75,000.00 

$38,180.00 

Unit Sub Total M 16 1,425.00 $607.47 $865,639.00 

Item Code 839705 Total No. of Proj. 16 Total Amount $865,639.00 

839706 CONCRETE BARRIER (TYPE 60G) M 

M 

7 

11 

2 

1 

3,590.00 

34.00 

$191.00 

$680.00 

$685,700.00 

$23,120.00 

Unit Sub Total M 3 3,624.00 $195.59 $708,820.00 

Item Code 839706 Total No. of Proj. 3 Total Amount $708,820.00 

839708 CONCRETE BARRIER (TYPE 60GC) 

Unit Sub Total 

M 

M 

7 1 

1 

1,330.00 

1,330.00 

$240.00 

$240.00 

$319,200.00 

$319,200.00 

Item Code 839708 Total No. of Proj. 1 Total Amount $319,200.00 

839709 CONCRETE BARRIER (TYPE 60GE) 

Unit Sub Total 

M 

M 

7 1 

1 

80.00 

80.00 

$600.00 

$600.00 

$48,000.00 

$48,000.00 

Item Code 839709 Total No. of Proj. 1 Total Amount $48,000.00 

839710 CONCRETE BARRIER (TYPE 60S) M 

M 

M 

5 

7 

11 

4 

1 

1 

6,345.00 

4,600.00 

2,190.00 

$142.44 

$187.00 

$170.00 

$903,790.00 

$860,200.00 

$372,300.00 

Unit Sub Total M 6 13,135.00 $162.64 $2,136,290.00 

Item Code 839710 Total No. of Proj. 6 Total Amount $2,136,290.00 

839711 CONCRETE BARRIER (TYPE 60SA) 

Unit Sub Total 

M 

M 

5 1 

1 

60.00 

60.00 

$210.00 

$210.00 

$12,600.00 

$12,600.00 

Item Code 839711 Total No. of Proj. 1 Total Amount $12,600.00 

839712 CONCRETE BARRIER (TYPE 60SC) M 

M 

M 

M 

5 

7 

11 

12 

2 

2 

1 

1 

1,050.00 

3,100.00 

110.00 

440.00 

$205.92 

$380.73 

$240.00 

$360.00 

$216,220.00 

$1,180,260.00 

$26,400.00 

$158,400.00 

Unit Sub Total M 6 4,700.00 $336.44 $1,581,280.00 
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Item Code 839712 Total No. of Proj. 6 Total Amount $1,581,280.00 

839713 CONCRETE BARRIER (TYPE 60SE) M 12 1 80.00 $675.00 $54,000.00 

Unit Sub Total 1M 80.00 $675.00 $54,000.00 

Item Code 839713 Total No. of Proj. 1 Total Amount $54,000.00 

839714 CONCRETE BARRIER (TYPE 80) M 5 1 180.00 $945.00 $170,100.00 

Unit Sub Total 1M 180.00 $945.00 $170,100.00 

Item Code 839714 Total No. of Proj. 1 Total Amount $170,100.00 

839717 CONCRETE BARRIER (TYPE 732 MODIFIED) M 1 2 

M 2 2 

M 3 1 

M 4 1 

M 5 1 

M 6 1 

M 7 3 

M 10 1 

M 11 1 

M 12 1 

106.00 

255.00 

1,653.00 

20.00 

100.00 

36.00 

404.00 

223.00 

2,513.00 

158.00 

$366.04 

$264.52 

$235.00 

$556.00 

$425.00 

$775.00 

$271.16 

$185.00 

$150.00 

$220.00 

$38,800.00 

$67,452.00 

$388,455.00 

$11,120.00 

$42,500.00 

$27,900.00 

$109,550.00 

$41,255.00 

$376,950.00 

$34,760.00 

Unit Sub Total 14M 5,468.00 $208.26 $1,138,742.00 

Item Code 839717 Total No. of Proj. 14 Total Amount $1,138,742.00 

839718 CONCRETE BARRIER (TYPE 732R) M 7 1 

M 11 1 

5,045.00 

226.00 

$264.00 

$300.00 

$1,331,880.00 

$67,800.00 

Unit Sub Total 2M 5,271.00 $265.54 $1,399,680.00 

Item Code 839718 Total No. of Proj. 2 Total Amount $1,399,680.00 

839720 CONCRETE BARRIER (TYPE 732) M 1 1 

M 3 1 

M 4 2 

M 7 2 

M 8 1 

M 10 3 

M 11 1 

300.00 

98.00 

500.00 

300.00 

106.00 

1,464.00 

189.00 

$180.00 

$280.00 

$216.00 

$331.87 

$260.00 

$411.43 

$250.00 

$54,000.00 

$27,440.00 

$108,000.00 

$99,560.00 

$27,560.00 

$602,340.00 

$47,250.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 11 2,957.00 $326.73 $966,150.00 

Item Code 839720 Total No. of Proj. 11 Total Amount $966,150.00 

839721 CONCRETE BARRIER (TYPE 732A) 

Unit Sub Total 

M 

M 

7 2 

2 

649.00 

649.00 

$189.41 

$189.41 

$122,930.00 

$122,930.00 

Item Code 839721 Total No. of Proj. 2 Total Amount $122,930.00 

839723 CONCRETE BARRIER (TYPE 732B) M 

M 

7 

11 

1 

1 

520.00 

72.00 

$340.00 

$250.00 

$176,800.00 

$18,000.00 

Unit Sub Total M 2 592.00 $329.05 $194,800.00 

Item Code 839723 Total No. of Proj. 2 Total Amount $194,800.00 

839725 CONCRETE BARRIER (TYPE 736) M 

M 

M 

M 

M 

2 

6 

7 

11 

12 

2 

2 

1 

1 

1 

344.00 

872.00 

75.00 

8.00 

110.00 

$220.00 

$263.53 

$210.00 

$910.00 

$250.00 

$75,680.00 

$229,800.00 

$15,750.00 

$7,280.00 

$27,500.00 

Unit Sub Total M 7 1,409.00 $252.67 $356,010.00 

Item Code 839725 Total No. of Proj. 7 Total Amount $356,010.00 

839726 CONCRETE BARRIER (TYPE 736A) M 

M 

M 

7 

11 

12 

1 

1 

2 

489.00 

48.00 

200.00 

$210.00 

$920.00 

$302.50 

$102,690.00 

$44,160.00 

$60,500.00 

Unit Sub Total M 4 737.00 $281.34 $207,350.00 

Item Code 839726 Total No. of Proj. 4 Total Amount $207,350.00 

839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 

M 

M 

2 

7 

9 

1 

4 

1 

310.00 

1,622.00 

135.00 

$300.00 

$267.73 

$400.00 

$93,000.00 

$434,250.00 

$54,000.00 

Unit Sub Total M 6 2,067.00 $281.20 $581,250.00 

Item Code 839727 Total No. of Proj. 6 Total Amount $581,250.00 

839728 CONCRETE BARRIER (TYPE 736R) 

Unit Sub Total 

M 

M 

11 1 

1 

7.00 

7.00 

$1,070.00 

$1,070.00 

$7,490.00 

$7,490.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 839728 Total No. of Proj. 1 Total Amount $7,490.00 

839731 CONCRETE BARRIER (TYPE 736B) M 

M 

7 

12 

2 

1 

1,012.00 

36.00 

$370.00 

$520.00 

$374,440.00 

$18,720.00 

Unit Sub Total M 3 1,048.00 $375.15 $393,160.00 

Item Code 839731 Total No. of Proj. 3 Total Amount $393,160.00 

839734 CONCRETE BARRIER (TYPE 736SV) M 

M 

M 

M 

6 

7 

11 

12 

1 

5 

1 

1 

3,120.00 

3,945.00 

77.00 

500.00 

$560.00 

$387.21 

$500.00 

$380.00 

$1,747,200.00 

$1,527,550.00 

$38,500.00 

$190,000.00 

Unit Sub Total M 8 7,642.00 $458.42 $3,503,250.00 

Item Code 839734 Total No. of Proj. 8 Total Amount $3,503,250.00 

840501 THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

2 

4 

8 

1 

3 

2 

2,130.00 

1,590.00 

230.00 

$2.35 

$4.67 

$19.74 

$5,005.50 

$7,430.00 

$4,540.00 

Unit Sub Total M 6 3,950.00 $4.30 $16,975.50 

Item Code 840501 Total No. of Proj. 6 Total Amount $16,975.50 

840513 PROFILED THERMOPLASTIC TRAFFIC STRIPE M 

M 

3 

6 

1 

1 

25,900.00 

17,500.00 

$2.00 

$4.20 

$51,800.00 

$73,500.00 

Unit Sub Total M 2 43,400.00 $2.89 $125,300.00 

Item Code 840513 Total No. of Proj. 2 Total Amount $125,300.00 

840515 THERMOPLASTIC PAVEMENT MARKING M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

16 

27 

23 

21 

22 

39 

42 

26 

1 

19 

1,176.00 

5,028.00 

2,142.10 

2,728.00 

2,176.00 

9,829.00 

12,951.00 

3,323.20 

220.00 

2,199.00 

$53.11 

$49.06 

$53.54 

$54.89 

$47.37 

$36.89 

$33.28 

$37.74 

$40.00 

$47.95 

$62,456.90 

$246,670.70 

$114,696.00 

$149,745.50 

$103,073.30 

$362,569.26 

$431,012.00 

$125,431.00 

$8,800.00 

$105,453.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840515 THERMOPLASTIC PAVEMENT MARKING M2 

M2 

11 

12 

21 

18 

5,588.00 

2,148.00 

$34.93 

$38.81 

$195,190.00 

$83,371.00 

Unit Sub Total M2 275 49,508.30 $40.16 $1,988,468.66 

Item Code 840515 Total No. of Proj. 275 Total Amount $1,988,468.66 

840519 THERMOPLASTIC CROSSWALK AND PAVEMENT 
MARKING 

M2 

M2 

M2 

M2 

2 

4 

7 

12 

1 

2 

1 

1 

110.00 

301.00 

22.00 

330.00 

$69.00 

$40.25 

$40.00 

$31.20 

$7,590.00 

$12,115.00 

$880.00 

$10,296.00 

Unit Sub Total M2 5 763.00 $40.47 $30,881.00 

Item Code 840519 Total No. of Proj. 5 Total Amount $30,881.00 

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LS 4 1 1.00 $5,000.00 $5,000.00 

Unit Sub Total LS 1 1.00 $5,000.00 $5,000.00 

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

10 

3 

30 

12 

2 

21 

47 

1 

26 

26 

31,560.00 

970,890.00 

304,090.00 

2,700.00 

223,500.00 

1,751,431.00 

5,310.00 

695,540.00 

482,720.00 

$1.17 

$0.60 

$0.62 

$2.30 

$0.76 

$0.62 

$1.70 

$0.71 

$0.69 

$37,020.00 

$580,578.00 

$188,350.00 

$6,200.00 

$169,310.40 

$1,087,262.50 

$9,027.00 

$496,752.00 

$332,232.00 

Unit Sub Total M 168 4,467,741.00 $0.65 $2,906,731.90 

Item Code 840560 Total No. of Proj. 169 Total Amount $2,911,731.90 

840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

21 

5 

19 

32 

14 

14 

45 

1 

404,590.00 

42,970.00 

46,286.00 

422,670.00 

219,540.00 

135,290.00 

1,518,584.00 

3,800.00 

$1.03 

$1.14 

$2.11 

$1.29 

$0.95 

$0.97 

$0.93 

$1.25 

$417,770.50 

$48,920.00 

$97,726.50 

$545,051.90 

$209,419.00 

$131,317.50 

$1,406,640.50 

$4,750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

10 

11 

12 

1 

5 

24 

22,200.00 

39,673.00 

126,740.00 

$1.00 

$1.10 

$1.22 

$22,200.00 

$43,688.00 

$154,049.70 

Unit Sub Total M 181 2,982,343.00 $1.03 $3,081,533.60 

Item Code 840561 Total No. of Proj. 181 Total Amount $3,081,533.60 

840562 150 MM THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

3 

4 

6 

7 

11 

12 

1 

1 

1 

2 

1 

2 

1,060.00 

820.00 

2,650.00 

1,250.00 

5,010.00 

4,240.00 

$2.75 

$1.05 

$2.00 

$1.15 

$1.90 

$1.12 

$2,915.00 

$861.00 

$5,300.00 

$1,432.50 

$9,519.00 

$4,730.00 

Unit Sub Total M 8 15,030.00 $1.65 $24,757.50 

Item Code 840562 Total No. of Proj. 8 Total Amount $24,757.50 

840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

11 

12 

16 

4 

19 

20 

8 

14 

34 

3 

18 

19 

3,293.00 

2,090.00 

11,117.00 

27,021.00 

10,732.00 

19,781.00 

89,069.00 

9,974.00 

26,891.00 

14,080.00 

$4.11 

$4.10 

$2.96 

$2.96 

$2.67 

$2.05 

$2.57 

$3.12 

$2.54 

$3.17 

$13,532.90 

$8,567.50 

$32,935.50 

$79,918.50 

$28,636.00 

$40,606.50 

$228,629.20 

$31,072.00 

$68,421.00 

$44,675.10 

Unit Sub Total M 155 214,048.00 $2.70 $576,994.20 

840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M2 3 1 70.00 $9.00 $630.00 

Unit Sub Total M2 1 70.00 $9.00 $630.00 

Item Code 840563 Total No. of Proj. 156 Total Amount $577,624.20 

840564 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M) 

M 

M 

M 

M 

1 

2 

3 

4 

1 

1 

3 

5 

65.00 

580.00 

6,003.00 

7,940.00 

$4.00 

$3.00 

$2.04 

$2.72 

$260.00 

$1,740.00 

$12,273.25 

$21,610.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840564 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M) 

M 

M 

M 

M 

M 

5 

6 

7 

11 

12 

2 

2 

17 

6 

10 

112.00 

7,580.00 

50,737.00 

3,249.00 

6,650.00 

$2.71 

$0.92 

$2.15 

$2.23 

$2.66 

$304.00 

$7,000.00 

$109,079.00 

$7,254.00 

$17,705.50 

Unit Sub Total M 47 82,916.00 $2.14 $177,225.75 

Item Code 840564 Total No. of Proj. 47 Total Amount $177,225.75 

840565 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(DASHED YELLOW) 

M 7 1 40.00 $15.00 $600.00 

Unit Sub Total M 1 40.00 $15.00 $600.00 

Item Code 840565 Total No. of Proj. 1 Total Amount $600.00 

840566 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(DASHED WHITE) 

M 4 1 210.00 $6.00 $1,260.00 

Unit Sub Total M 1 210.00 $6.00 $1,260.00 

Item Code 840566 Total No. of Proj. 1 Total Amount $1,260.00 

840567 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 1.83 M - 0.30 M) 

M 

M 

1 

3 

1 

2 

52.00 

185.00 

$4.00 

$2.20 

$208.00 

$407.50 

M 

M 

7 

11 

3 

3 

1,180.00 

206.00 

$1.42 

$1.97 

$1,675.00 

$406.00 

M 12 3 1,830.00 $1.66 $3,032.60 

Unit Sub Total M 12 3,453.00 $1.66 $5,729.10 

Item Code 840567 Total No. of Proj. 12 Total Amount $5,729.10 

840568 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M) 

M 

M 

M 

M 

1 

3 

4 

5 

3 

3 

2 

1 

170.00 

550.00 

1,340.00 

57.00 

$1.77 

$4.17 

$0.72 

$0.80 

$301.00 

$2,295.00 

$968.00 

$45.60 

M 6 1 630.00 $0.55 $346.50 

M 7 1 35.00 $0.79 $27.65 

Unit Sub Total M 11 2,782.00 $1.43 $3,983.75 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 840568 Total No. of Proj. 11 Total Amount $3,983.75 

840570 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M) 

M 1 8 20,300.00 

M 2 5 36,360.00 

M 3 15 107,451.00 

M 4 2 880.00 

M 5 11 43,730.00 

M 6 22 388,740.00 

M 7 25 934,340.00 

M 10 1 210.00 

M 11 3 9,940.00 

M 12 5 6,190.00 

$1.30 

$0.76 

$1.03 

$1.50 

$0.81 

$0.57 

$0.69 

$0.60 

$1.13 

$1.56 

$26,480.60 

$27,809.50 

$110,637.25 

$1,320.00 

$35,469.00 

$222,607.40 

$646,857.40 

$126.00 

$11,225.00 

$9,681.00 

Unit Sub Total 97M 1,548,141.00 $0.71 $1,092,213.15 

Item Code 840570 Total No. of Proj. 97 Total Amount $1,092,213.15 

840571 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 5.18 M - 2.14 M) 

M 1 4 323.00 

M 2 3 721.00 

M 3 6 4,431.00 

M 4 7 3,940.00 

M 5 2 590.00 

M 6 7 10,800.00 

M 7 18 40,228.00 

M 11 5 1,292.00 

M 12 16 4,209.00 

$4.42 

$0.97 

$1.41 

$1.18 

$0.84 

$0.72 

$1.00 

$1.41 

$1.76 

$1,426.50 

$698.00 

$6,263.00 

$4,652.00 

$494.00 

$7,807.20 

$40,030.60 

$1,818.00 

$7,406.00 

Unit Sub Total 68M 66,534.00 $1.06 $70,595.30 

Item Code 840571 Total No. of Proj. 68 Total Amount $70,595.30 

840572 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED) 

M 3 2 3,330.00 

M 10 2 28,290.00 

$7.73 

$4.50 

$25,750.00 

$127,210.00 

Unit Sub Total 4M 31,620.00 $4.84 $152,960.00 

Item Code 840572 Total No. of Proj. 4 Total Amount $152,960.00 

840573 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED, BROKEN 10.98 M - 3.66 M) 

M 3 1 1,300.00 $8.00 $10,400.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840573 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED, BROKEN 10.98 M - 3.66 M) 

Unit Sub Total 

M 

M 

10 1 

2 

1,660.00 

2,960.00 

$5.00 

$6.32 

$8,300.00 

$18,700.00 

Item Code 840573 Total No. of Proj. 2 Total Amount $18,700.00 

840574 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M) 

M 

M 

4 

12 

1 

5 

182.00 

3,860.00 

$5.00 

$2.43 

$910.00 

$9,376.00 

Unit Sub Total M 6 4,042.00 $2.54 $10,286.00 

Item Code 840574 Total No. of Proj. 6 Total Amount $10,286.00 

840575 100 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE 

M 

M 

3 

7 

2 

1 

47,900.00 

43,800.00 

$1.69 

$2.40 

$81,170.00 

$105,120.00 

Unit Sub Total M 3 91,700.00 $2.03 $186,290.00 

Item Code 840575 Total No. of Proj. 3 Total Amount $186,290.00 

840577 200 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE 

M 3 1 160.00 $5.25 $840.00 

Unit Sub Total M 1 160.00 $5.25 $840.00 

Item Code 840577 Total No. of Proj. 1 Total Amount $840.00 

840651 PAINTED STALL LINES AND PAVEMENT 
MARKINGS 

M 1 2 1,100.00 $15.00 $16,500.00 

Unit Sub Total M 2 1,100.00 $15.00 $16,500.00 

Item Code 840651 Total No. of Proj. 2 Total Amount $16,500.00 

840653 PAINT TRAFFIC STRIPE M 7 2 29,315.00 $0.37 $10,705.00 

Unit Sub Total M 2 29,315.00 $0.37 $10,705.00 

Item Code 840653 Total No. of Proj. 2 Total Amount $10,705.00 

840655 PAINT TRAFFIC STRIPE (1-COAT) M 

M 

M 

1 

2 

7 

7 

1 

2 

24,510.00 

10,900.00 

133,520.00 

$0.82 

$0.65 

$0.50 

$20,190.00 

$7,085.00 

$67,186.00 

Unit Sub Total M 10 168,930.00 $0.56 $94,461.00 

Item Code 840655 Total No. of Proj. 10 Total Amount $94,461.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840656 PAINT TRAFFIC STRIPE (2-COAT) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

4 

5 

6 

7 

9 

10 

11 

12 

2 

1 

5 

12 

5 

13 

11 

6 

22 

8 

446.00 

810.00 

8,250.00 

226,410.00 

289,550.00 

435,404.00 

959,995.00 

104,450.00 

585,468.00 

157,520.00 

$1.78 

$12.00 

$2.31 

$0.44 

$0.43 

$0.57 

$0.40 

$0.76 

$0.53 

$0.56 

$794.50 

$9,720.00 

$19,042.00 

$99,143.00 

$124,042.50 

$247,848.00 

$385,348.00 

$78,891.50 

$309,268.50 

$87,604.00 

Unit Sub Total M 85 2,768,303.00 $0.49 $1,361,702.00 

Item Code 840656 Total No. of Proj. 85 Total Amount $1,361,702.00 

840660 PAINT PAVEMENT MARKING M2 

M2 

M2 

6 

7 

11 

3 

3 

1 

1,144.00 

167.00 

14.00 

$25.31 

$37.43 

$20.00 

$28,960.00 

$6,250.00 

$280.00 

Unit Sub Total M2 7 1,325.00 $26.78 $35,490.00 

Item Code 840660 Total No. of Proj. 7 Total Amount $35,490.00 

840661 TWO-COMPONENT PAINT PAVEMENT MARKING M2 3 2 112.00 $80.00 $8,960.00 

Unit Sub Total M2 2 112.00 $80.00 $8,960.00 

Item Code 840661 Total No. of Proj. 2 Total Amount $8,960.00 

840665 PAINT PAVEMENT MARKING (1-COAT) M2 

M2 

7 

9 

1 

1 

29.00 

6.00 

$30.00 

$52.00 

$870.00 

$312.00 

Unit Sub Total M2 2 35.00 $33.77 $1,182.00 

Item Code 840665 Total No. of Proj. 2 Total Amount $1,182.00 

840666 PAINT PAVEMENT MARKING (2-COAT) M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

6 

7 

9 

2 

2 

1 

2 

2 

4 

5 

21.00 

150.00 

7.80 

131.00 

94.00 

1,008.00 

1,158.00 

$150.00 

$164.20 

$216.00 

$40.08 

$20.60 

$28.23 

$36.62 

$3,150.00 

$24,630.00 

$1,684.80 

$5,250.00 

$1,936.00 

$28,459.00 

$42,406.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 
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PER UNIT 

TOTAL 
AMOUNT 

840666 PAINT PAVEMENT MARKING (2-COAT) M2 

M2 

10 

12 

5 

1 

414.00 

130.00 

$79.02 

$45.00 

$32,716.00 

$5,850.00 

Unit Sub Total M2 24 3,113.80 $46.91 $146,081.80 

Item Code 840666 Total No. of Proj. 24 Total Amount $146,081.80 

840772 PAVEMENT MARKINGS (TAPE) M2 

M2 

4 

9 

1 

2 

3.00 

920.00 

$25.00 

$66.68 

$75.00 

$61,350.00 

Unit Sub Total M2 3 923.00 $66.55 $61,425.00 

Item Code 840772 Total No. of Proj. 3 Total Amount $61,425.00 

842000 PARKING BUMPER (PRECAST CONCRETE) EA 

EA 

EA 

1 

4 

7 

1 

2 

1 

14.00 

34.00 

15.00 

$100.00 

$46.65 

$50.00 

$1,400.00 

$1,586.00 

$750.00 

Unit Sub Total EA 4 63.00 $59.30 $3,736.00 

Item Code 842000 Total No. of Proj. 4 Total Amount $3,736.00 

850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

6 

7 

8 

10 

11 

12 

7 

4 

15 

12 

2 

33 

6 

7 

13 

19 

6,800.00 

762.00 

92,360.00 

31,964.00 

990.00 

390,913.00 

34,270.00 

3,110.00 

86,870.00 

49,628.00 

$2.45 

$5.82 

$2.29 

$1.77 

$2.50 

$1.43 

$1.52 

$3.27 

$1.39 

$1.71 

$16,666.50 

$4,435.00 

$211,452.50 

$56,721.00 

$2,475.00 

$558,222.00 

$51,993.40 

$10,164.00 

$120,671.00 

$84,759.90 

Unit Sub Total EA 118 697,667.00 $1.60 $1,117,560.30 

850101 PAVEMENT MARKER (NON-REFLECTIVE) 

Unit Sub Total 

M 

M 

7 1 

1 

9,000.00 

9,000.00 

$2.00 

$2.00 

$18,000.00 

$18,000.00 

Item Code 850101 Total No. of Proj. 119 Total Amount $1,135,560.30 

850102 PAVEMENT MARKER (REFLECTIVE) EA 

EA 

EA 

4 

8 

12 

6 

2 

1 

1,272.00 

560.00 

850.00 

$5.67 

$3.24 

$4.50 

$7,214.00 

$1,814.00 

$3,825.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 9 2,682.00 $4.79 $12,853.00 

Item Code 850102 Total No. of Proj. 9 Total Amount $12,853.00 

850103 PAVEMENT MARKER (REFLECTIVE-SPECIAL 
TYPE G) 

EA 10 1 120.00 $15.00 $1,800.00 

Unit Sub Total EA 1 120.00 $15.00 $1,800.00 

Item Code 850103 Total No. of Proj. 1 Total Amount $1,800.00 

850104 PAVEMENT MARKER (REFLECTIVE-SPECIAL 
TYPE H) 

EA 4 1 86.00 $7.00 $602.00 

Unit Sub Total EA 1 86.00 $7.00 $602.00 

Item Code 850104 Total No. of Proj. 1 Total Amount $602.00 

850110 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE C) 

EA 

EA 

EA 

EA 

1 

3 

4 

7 

1 

1 

2 

2 

12.00 

30.00 

932.00 

2,930.00 

$3.00 

$3.50 

$3.27 

$3.06 

$36.00 

$105.00 

$3,044.00 

$8,957.50 

Unit Sub Total EA 6 3,904.00 $3.11 $12,142.50 

Item Code 850110 Total No. of Proj. 6 Total Amount $12,142.50 

850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

13 

12 

21 

27 

34 

47 

43 

19 

23 

20 

21 

20,690.00 

14,430.00 

28,325.00 

32,416.00 

53,835.00 

119,939.00 

204,420.00 

40,563.00 

34,319.00 

61,190.00 

20,612.00 

$3.55 

$4.31 

$4.84 

$4.73 

$3.61 

$3.47 

$3.39 

$3.10 

$3.73 

$2.85 

$4.03 

$73,456.50 

$62,185.50 

$137,046.25 

$153,479.50 

$194,233.40 

$416,646.50 

$693,321.50 

$125,808.50 

$128,148.00 

$174,391.50 

$83,020.00 

Unit Sub Total EA 280 630,739.00 $3.55 $2,241,737.15 

850111 PAVEMENT MARKER (RETROREFLECTIVE) M 7 1 6,400.00 $3.00 $19,200.00 

Unit Sub Total M 1 6,400.00 $3.00 $19,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 850111 Total No. of Proj. 281 Total Amount $2,260,937.15 

850112 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE G) 

EA 1 1 

EA 3 1 

EA 4 3 

EA 5 1 

EA 7 4 

EA 12 4 

9.00 

140.00 

9,921.00 

40.00 

18,380.00 

448.00 

$6.00 

$3.50 

$3.05 

$5.00 

$3.19 

$5.72 

$54.00 

$490.00 

$30,289.00 

$200.00 

$58,564.00 

$2,561.00 

Unit Sub Total 14EA 28,938.00 $3.18 $92,158.00 

Item Code 850112 Total No. of Proj. 14 Total Amount $92,158.00 

850113 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE H) 

EA 3 1 

EA 4 2 

EA 7 4 

EA 12 3 

170.00 

2,690.00 

16,150.00 

105.00 

$3.50 

$3.13 

$3.05 

$11.10 

$595.00 

$8,410.00 

$49,289.00 

$1,166.00 

Unit Sub Total 10EA 19,115.00 $3.11 $59,460.00 

Item Code 850113 Total No. of Proj. 10 Total Amount $59,460.00 

850120 PAVEMENT MARKER (REFLECTIVE-RECESSED) EA 2 1 2,770.00 $14.00 $38,780.00 

Unit Sub Total 1EA 2,770.00 $14.00 $38,780.00 

Item Code 850120 Total No. of Proj. 1 Total Amount $38,780.00 

850122 PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED) 

EA 1 11 

EA 2 21 

EA 3 2 

EA 6 5 

EA 7 3 

EA 8 6 

EA 11 2 

9,352.00 

49,469.00 

340.00 

23,030.00 

10,610.00 

15,843.00 

1,080.00 

$9.43 

$9.50 

$16.15 

$8.86 

$8.10 

$7.29 

$7.00 

$88,180.00 

$470,046.70 

$5,490.00 

$204,131.00 

$85,940.00 

$115,461.50 

$7,560.00 

Unit Sub Total 50EA 109,724.00 $8.90 $976,809.20 

Item Code 850122 Total No. of Proj. 50 Total Amount $976,809.20 

860201 SIGNAL AND LIGHTING LS 2 2 

LS 3 2 

2.00 

2.00 

$85,450.50 

$179,749.50 

$170,901.00 

$359,499.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860201 SIGNAL AND LIGHTING LS 

LS 

LS 

LS 

LS 

LS 

LS 

4 

6 

7 

8 

10 

11 

12 

6 

4 

3 

3 

3 

1 

1 

6.00 

4.00 

3.00 

3.00 

3.00 

1.00 

1.00 

$88,104.17 

$177,036.25 

$113,548.17 

$273,933.00 

$147,218.67 

$46,000.00 

$234,542.24 

$528,625.00 

$708,145.00 

$340,644.50 

$821,799.00 

$441,656.00 

$46,000.00 

$234,542.24 

Unit Sub Total LS 25 25.00 $146,072.47 $3,651,811.74 

Item Code 860201 Total No. of Proj. 25 Total Amount $3,651,811.74 

860251 SIGNAL AND LIGHTING (LOCATION 1) LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

6 

8 

10 

11 

1 

1 

1 

1 

1 

2 

1.00 

1.00 

1.00 

1.00 

1.00 

2.00 

$124,640.00 

$146,323.00 

$147,225.00 

$290,000.00 

$100,000.00 

$119,221.00 

$124,640.00 

$146,323.00 

$147,225.00 

$290,000.00 

$100,000.00 

$238,442.00 

Unit Sub Total LS 7 7.00 $149,518.57 $1,046,630.00 

Item Code 860251 Total No. of Proj. 7 Total Amount $1,046,630.00 

860252 SIGNAL AND LIGHTING (LOCATION 2) LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

6 

8 

10 

11 

1 

1 

1 

1 

1 

2 

1.00 

1.00 

1.00 

1.00 

1.00 

2.00 

$109,742.00 

$170,355.00 

$151,700.00 

$290,000.00 

$100,000.00 

$97,539.00 

$109,742.00 

$170,355.00 

$151,700.00 

$290,000.00 

$100,000.00 

$195,078.00 

Unit Sub Total LS 7 7.00 $145,267.86 $1,016,875.00 

Item Code 860252 Total No. of Proj. 7 Total Amount $1,016,875.00 

860261 SIGNAL AND LIGHTING (LOCATION 11) LS 4 1 1.00 $140,000.00 $140,000.00 

Unit Sub Total LS 1 1.00 $140,000.00 $140,000.00 

Item Code 860261 Total No. of Proj. 1 Total Amount $140,000.00 

860297 SIGNAL AND LIGHTING (CITY) 

Unit Sub Total 

LS 

LS 

7 2 

2 

2.00 

2.00 

$125,009.00 

$125,009.00 

$250,018.00 

$250,018.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 860297 Total No. of Proj. 2 Total Amount $250,018.00 

860301 SIGNAL AND LIGHTING LS 4 1 

LS 6 3 

LS 8 1 

LS 11 5 

1.00 

3.00 

1.00 

5.00 

$86,995.00 

$169,000.00 

$119,135.50 

$144,807.60 

$86,995.00 

$507,000.00 

$119,135.50 

$724,038.00 

Unit Sub Total 10LS 10.00 $143,716.85 $1,437,168.50 

Item Code 860301 Total No. of Proj. 10 Total Amount $1,437,168.50 

860400 LIGHTING (TEMPORARY) LS 1 1 

LS 7 4 

LS 12 1 

1.00 

4.00 

1.00 

$32,999.90 

$54,460.00 

$24,000.00 

$32,999.90 

$217,840.00 

$24,000.00 

Unit Sub Total 6LS 6.00 $45,806.65 $274,839.90 

Item Code 860400 Total No. of Proj. 6 Total Amount $274,839.90 

860401 LIGHTING LS 1 2 

LS 2 2 

LS 3 4 

LS 4 3 

LS 5 1 

LS 6 1 

LS 12 3 

2.00 

2.00 

4.00 

3.00 

1.00 

1.00 

3.00 

$65,000.00 

$158,903.50 

$27,333.75 

$199,333.33 

$57,500.00 

$30,000.00 

$23,833.33 

$130,000.00 

$317,807.00 

$109,335.00 

$598,000.00 

$57,500.00 

$30,000.00 

$71,500.00 

Unit Sub Total 16LS 16.00 $82,133.88 $1,314,142.00 

Item Code 860401 Total No. of Proj. 16 Total Amount $1,314,142.00 

860402 LIGHTING (CITY STREET) LS 11 1 1.00 $89,000.00 $89,000.00 

Unit Sub Total 1LS 1.00 $89,000.00 $89,000.00 

Item Code 860402 Total No. of Proj. 1 Total Amount $89,000.00 

860403 HIGHWAY LIGHTING LS 3 3 

LS 8 1 

3.00 

1.00 

$153,233.33 

$110,000.00 

$459,700.00 

$110,000.00 

Unit Sub Total 4LS 4.00 $142,425.00 $569,700.00 

Item Code 860403 Total No. of Proj. 4 Total Amount $569,700.00 

860415 LIGHTING (STAGE CONSTRUCTION) LS 4 1 1.00 $48,000.00 $48,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 1 1.00 $48,000.00 $48,000.00 

Item Code 860415 Total No. of Proj. 1 Total Amount $48,000.00 

860420 LIGHTING (TUNNEL) 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$2,349,200.00 

$2,349,200.00 

$2,349,200.00 

$2,349,200.00 

Item Code 860420 Total No. of Proj. 1 Total Amount $2,349,200.00 

860460 LIGHTING AND SIGN ILLUMINATION LS 

LS 

LS 

LS 

LS 

4 

7 

10 

11 

12 

3 

1 

2 

4 

2 

3.00 

1.00 

2.00 

4.00 

2.00 

$137,595.00 

$230,000.00 

$130,000.00 

$179,000.00 

$96,000.00 

$412,785.00 

$230,000.00 

$260,000.00 

$716,000.00 

$192,000.00 

Unit Sub Total LS 12 12.00 $150,898.75 $1,810,785.00 

Item Code 860460 Total No. of Proj. 12 Total Amount $1,810,785.00 

860461 LIGHTING (LOCATION 1) LS 

LS 

LS 

1 

2 

8 

1 

2 

1 

1.00 

2.00 

1.00 

$100,300.00 

$79,000.00 

$20,000.00 

$100,300.00 

$158,000.00 

$20,000.00 

Unit Sub Total LS 4 4.00 $69,575.00 $278,300.00 

Item Code 860461 Total No. of Proj. 4 Total Amount $278,300.00 

860462 LIGHTING (LOCATION 2) LS 

LS 

LS 

1 

2 

8 

1 

2 

1 

1.00 

2.00 

1.00 

$147,700.00 

$108,000.00 

$25,000.00 

$147,700.00 

$216,000.00 

$25,000.00 

Unit Sub Total LS 4 4.00 $97,175.00 $388,700.00 

Item Code 860462 Total No. of Proj. 4 Total Amount $388,700.00 

860463 LIGHTING (LOCATION 3) LS 

LS 

LS 

1 

2 

8 

1 

1 

1 

1.00 

1.00 

1.00 

$190,500.00 

$62,000.00 

$25,000.00 

$190,500.00 

$62,000.00 

$25,000.00 

Unit Sub Total LS 3 3.00 $92,500.00 $277,500.00 

Item Code 860463 Total No. of Proj. 3 Total Amount $277,500.00 

860464 LIGHTING (LOCATION 4) LS 8 1 1.00 $25,000.00 $25,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 1 1.00 $25,000.00 $25,000.00 

Item Code 860464 Total No. of Proj. 1 Total Amount $25,000.00 

860465 LIGHTING (LOCATION 5) 

Unit Sub Total 

LS 

LS 

8 1 

1 

1.00 

1.00 

$25,000.00 

$25,000.00 

$25,000.00 

$25,000.00 

Item Code 860465 Total No. of Proj. 1 Total Amount $25,000.00 

860466 LIGHTING (LOCATION 6) 

Unit Sub Total 

LS 

LS 

8 1 

1 

1.00 

1.00 

$25,000.00 

$25,000.00 

$25,000.00 

$25,000.00 

Item Code 860466 Total No. of Proj. 1 Total Amount $25,000.00 

860501 SIGN ILLUMINATION 

Unit Sub Total 

LS 

LS 

LS 

11 

12 

1 

1 

2 

1.00 

1.00 

2.00 

$55,000.00 

$7,500.00 

$31,250.00 

$55,000.00 

$7,500.00 

$62,500.00 

Item Code 860501 Total No. of Proj. 2 Total Amount $62,500.00 

860503 

860503 

EXTINGUISHABLE MESSAGE SIGN 

Unit Sub Total 

EXTINGUISHABLE MESSAGE SIGN 

Unit Sub Total 

EA 

EA 

LS 

LS 

7 

3 

1 

1 

1 

1 

5.00 

5.00 

1.00 

1.00 

$14,000.00 

$14,000.00 

$90,000.00 

$90,000.00 

$70,000.00 

$70,000.00 

$90,000.00 

$90,000.00 

Item Code 860503 Total No. of Proj. 2 Total Amount $160,000.00 

860504 EXTINGUISHABLE MESSAGE SIGN SYSTEM 

Unit Sub Total 

LS 

LS 

10 2 

2 

2.00 

2.00 

$40,000.00 

$40,000.00 

$80,000.00 

$80,000.00 

Item Code 860504 Total No. of Proj. 2 Total Amount $80,000.00 

860508 MODIFY SIGN ILLUMINATION 

Unit Sub Total 

LS 

LS 

LS 

LS 

7 

8 

12 

1 

1 

1 

3 

1.00 

1.00 

1.00 

3.00 

$25,000.00 

$6,000.00 

$50,000.00 

$27,000.00 

$25,000.00 

$6,000.00 

$50,000.00 

$81,000.00 

Item Code 860508 Total No. of Proj. 3 Total Amount $81,000.00 

860520 HIGHWAY ADVISORY RADIO SYSTEM LS 

LS 

3 

10 

1 

1 

1.00 

1.00 

$90,000.00 

$47,000.00 

$90,000.00 

$47,000.00 

Page 251 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 2 2.00 $68,500.00 $137,000.00 

Item Code 860520 Total No. of Proj. 2 Total Amount $137,000.00 

860530 CHANGEABLE MESSAGE SIGN SYSTEM 

Unit Sub Total 

LS 

LS 

LS 

LS 

LS 

2 

3 

9 

10 

3 

2 

1 

3 

9 

3.00 

2.00 

1.00 

3.00 

9.00 

$27,689.67 

$97,500.00 

$156,220.00 

$59,092.00 

$67,951.67 

$83,069.00 

$195,000.00 

$156,220.00 

$177,276.00 

$611,565.00 

Item Code 860530 Total No. of Proj. 9 Total Amount $611,565.00 

860551 LIGHTING AND SIGN ILLUMINATION (LOCATION 1) 

Unit Sub Total 

LS 

LS 

12 1 

1 

1.00 

1.00 

$20,000.00 

$20,000.00 

$20,000.00 

$20,000.00 

Item Code 860551 Total No. of Proj. 1 Total Amount $20,000.00 

860552 LIGHTING AND SIGN ILLUMINATION (LOCATION 2) 

Unit Sub Total 

LS 

LS 

12 1 

1 

1.00 

1.00 

$125,000.00 

$125,000.00 

$125,000.00 

$125,000.00 

Item Code 860552 Total No. of Proj. 1 Total Amount $125,000.00 

860553 LIGHTING AND SIGN ILLUMINATION (LOCATION 3) 

Unit Sub Total 

LS 

LS 

12 1 

1 

1.00 

1.00 

$85,000.00 

$85,000.00 

$85,000.00 

$85,000.00 

Item Code 860553 Total No. of Proj. 1 Total Amount $85,000.00 

860601 FLASHING BEACON 

Unit Sub Total 

LS 

LS 

LS 

LS 

3 

5 

8 

1 

1 

1 

3 

1.00 

1.00 

1.00 

3.00 

$21,500.00 

$45,000.00 

$31,000.00 

$32,500.00 

$21,500.00 

$45,000.00 

$31,000.00 

$97,500.00 

Item Code 860601 Total No. of Proj. 3 Total Amount $97,500.00 

860602 FLASHING BEACON AND SIGN ILLUMINATION 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$469,280.00 

$469,280.00 

$469,280.00 

$469,280.00 

Item Code 860602 Total No. of Proj. 1 Total Amount $469,280.00 

860603 FLASHING BEACON AND LIGHTING 

Unit Sub Total 

LS 

LS 

3 1 

1 

1.00 

1.00 

$87,800.00 

$87,800.00 

$87,800.00 

$87,800.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 860603 Total No. of Proj. 1 Total Amount $87,800.00 

860604 FLASHING BEACON SYSTEM LS 2 1 

LS 6 1 

LS 7 1 

1.00 

1.00 

1.00 

$57,000.00 

$92,800.00 

$82,039.00 

$57,000.00 

$92,800.00 

$82,039.00 

Unit Sub Total 3LS 3.00 $77,279.67 $231,839.00 

Item Code 860604 Total No. of Proj. 3 Total Amount $231,839.00 

860605 FLASHING BEACON (CANTILEVER) LS 5 1 1.00 $20,000.00 $20,000.00 

Unit Sub Total 1LS 1.00 $20,000.00 $20,000.00 

Item Code 860605 Total No. of Proj. 1 Total Amount $20,000.00 

860615 MODIFY FLASHING BEACON LS 3 1 

LS 7 1 

LS 8 1 

1.00 

1.00 

1.00 

$30,000.00 

$10,000.00 

$18,500.00 

$30,000.00 

$10,000.00 

$18,500.00 

Unit Sub Total 3LS 3.00 $19,500.00 $58,500.00 

Item Code 860615 Total No. of Proj. 3 Total Amount $58,500.00 

860640 IRRIGATION CONTROLLER ENCLOSURE 
CABINET 

EA 4 1 

EA 5 3 

EA 7 5 

EA 11 1 

4.00 

3.00 

23.00 

1.00 

$3,000.00 

$11,331.00 

$3,914.35 

$3,000.00 

$12,000.00 

$33,993.00 

$90,030.00 

$3,000.00 

Unit Sub Total 10EA 31.00 $4,484.61 $139,023.00 

860640 IRRIGATION CONTROLLER ENCLOSURE 
CABINET 

LS 7 1 1.00 $1,500.00 $1,500.00 

Unit Sub Total 1LS 1.00 $1,500.00 $1,500.00 

Item Code 860640 Total No. of Proj. 11 Total Amount $140,523.00 

860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 11 1 1.00 $11,880.00 $11,880.00 

Unit Sub Total 1LS 1.00 $11,880.00 $11,880.00 

Item Code 860701 Total No. of Proj. 1 Total Amount $11,880.00 

860703 INTERCONNECTION CONDUIT AND CABLE LS 2 1 

LS 11 1 

1.00 

1.00 

$56,000.00 

$4,100.00 

$56,000.00 

$4,100.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860703 

Unit Sub Total 

INTERCONNECTION CONDUIT AND CABLE 

Unit Sub Total 

LS 

M 

M 

11 

2 

1 

1 

2.00 

370.00 

370.00 

$30,050.00 

$113.00 

$113.00 

$60,100.00 

$41,810.00 

$41,810.00 

Item Code 860703 Total No. of Proj. 3 Total Amount $101,910.00 

860761 

860761 

LIGHTING CONDUIT (BRIDGE) 

LIGHTING CONDUIT (BRIDGE) 

Unit Sub Total 

Unit Sub Total 

LS 

LS 

M 

M 

M 

7 

10 

11 

1 

1 

1 

2 

3 

1.00 

1.00 

343.00 

375.00 

718.00 

$90,000.00 

$90,000.00 

$30.00 

$79.33 

$55.77 

$90,000.00 

$90,000.00 

$10,290.00 

$29,750.00 

$40,040.00 

Item Code 860761 Total No. of Proj. 4 Total Amount $130,040.00 

860766 SIZE 103 CONDUIT 

Unit Sub Total 

M 

M 

1 1 

1 

340.00 

340.00 

$80.00 

$80.00 

$27,200.00 

$27,200.00 

Item Code 860766 Total No. of Proj. 1 Total Amount $27,200.00 

860791 

860791 

COMMUNICATION CONDUIT 

COMMUNICATION CONDUIT 

Unit Sub Total 

Unit Sub Total 

LS 

LS 

LS 

LS 

M 

M 

6 

8 

10 

10 

1 

1 

1 

3 

1 

1 

1.00 

1.00 

1.00 

3.00 

5,100.00 

5,100.00 

$470,000.00 

$10,000.00 

$20,000.00 

$166,666.67 

$40.00 

$40.00 

$470,000.00 

$10,000.00 

$20,000.00 

$500,000.00 

$204,000.00 

$204,000.00 

Item Code 860791 Total No. of Proj. 4 Total Amount $704,000.00 

860792 

860792 

COMMUNICATION CONDUIT (BRIDGE) 

Unit Sub Total 

COMMUNICATION CONDUIT (BRIDGE) 

Unit Sub Total 

LS 

LS 

M 

M 

M 

M 

7 

7 

10 

11 

1 

1 

3 

1 

2 

6 

1.00 

1.00 

1,291.00 

292.00 

180.00 

1,763.00 

$25,000.00 

$25,000.00 

$219.62 

$80.00 

$320.83 

$206.83 

$25,000.00 

$25,000.00 

$283,532.00 

$23,360.00 

$57,750.00 

$364,642.00 

Item Code 860792 Total No. of Proj. 7 Total Amount $389,642.00 

860796 SPRINKLER CONTROL CONDUIT (BRIDGE) M 5 1 85.00 $150.00 $12,750.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860796 SPRINKLER CONTROL CONDUIT (BRIDGE) 

Unit Sub Total 

M 

M 

7 1 

2 

120.00 

205.00 

$350.00 

$267.07 

$42,000.00 

$54,750.00 

Item Code 860796 Total No. of Proj. 2 Total Amount $54,750.00 

860797 ELECTRIC SERVICE (IRRIGATION) LS 

LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

5 

6 

7 

11 

12 

1 

1 

4 

2 

4 

1 

1 

1.00 

1.00 

4.00 

2.00 

4.00 

1.00 

1.00 

$10,000.00 

$30,000.00 

$20,093.25 

$15,800.00 

$30,319.50 

$53,889.00 

$16,848.00 

$10,000.00 

$30,000.00 

$80,373.00 

$31,600.00 

$121,278.00 

$53,889.00 

$16,848.00 

Unit Sub Total LS 14 14.00 $24,570.57 $343,988.00 

Item Code 860797 Total No. of Proj. 14 Total Amount $343,988.00 

860798 BOOSTER PUMP ELECTRICAL SYSTEM LS 6 1 1.00 $2,000.00 $2,000.00 

Unit Sub Total LS 1 1.00 $2,000.00 $2,000.00 

Item Code 860798 Total No. of Proj. 1 Total Amount $2,000.00 

860810 INDUCTIVE LOOP DETECTOR EA 

EA 

EA 

7 

11 

12 

1 

5 

7 

180.00 

289.00 

447.00 

$700.00 

$354.19 

$333.80 

$126,000.00 

$102,360.00 

$149,208.00 

Unit Sub Total EA 13 916.00 $412.19 $377,568.00 

860810 INDUCTIVE LOOP DETECTOR LS 

LS 

LS 

LS 

5 

7 

8 

12 

1 

2 

1 

3 

1.00 

2.00 

1.00 

3.00 

$22,750.00 

$168,400.00 

$12,300.00 

$14,133.33 

$22,750.00 

$336,800.00 

$12,300.00 

$42,400.00 

Unit Sub Total LS 7 7.00 $59,178.57 $414,250.00 

Item Code 860810 Total No. of Proj. 20 Total Amount $791,818.00 

860811 DETECTOR LOOP EA 

EA 

8 

9 

2 

1 

30.00 

4.00 

$278.33 

$1,510.00 

$8,350.00 

$6,040.00 

Unit Sub Total EA 3 34.00 $423.24 $14,390.00 

860811 DETECTOR LOOP LS 

LS 

6 

8 

1 

3 

1.00 

3.00 

$5,000.00 

$15,800.00 

$5,000.00 

$47,400.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 4 4.00 $13,100.00 $52,400.00 

Item Code 860811 Total No. of Proj. 7 Total Amount $66,790.00 

860889 MODIFY TRAFFIC MONITORING STATION LS 

LS 

LS 

LS 

LS 

LS 

1 

7 

8 

10 

11 

12 

1 

5 

1 

1 

2 

1 

1.00 

5.00 

1.00 

1.00 

2.00 

1.00 

$21,226.00 

$35,080.00 

$25,000.00 

$12,000.00 

$14,000.00 

$65,000.00 

$21,226.00 

$175,400.00 

$25,000.00 

$12,000.00 

$28,000.00 

$65,000.00 

Unit Sub Total LS 11 11.00 $29,693.27 $326,626.00 

Item Code 860889 Total No. of Proj. 11 Total Amount $326,626.00 

860890 MODIFY TRAFFIC MONITORING STATION 
(COUNT) 

LS 

LS 

LS 

7 

8 

10 

1 

1 

1 

1.00 

1.00 

1.00 

$80,000.00 

$24,500.00 

$12,400.00 

$80,000.00 

$24,500.00 

$12,400.00 

Unit Sub Total LS 3 3.00 $38,966.67 $116,900.00 

Item Code 860890 Total No. of Proj. 3 Total Amount $116,900.00 

860925 TRAFFIC MONITORING STATION (COUNT) LS 

LS 

2 

3 

4 

1 

4.00 

1.00 

$11,750.00 

$26,900.00 

$47,000.00 

$26,900.00 

Unit Sub Total LS 5 5.00 $14,780.00 $73,900.00 

Item Code 860925 Total No. of Proj. 5 Total Amount $73,900.00 

860930 TRAFFIC MONITORING STATION LS 

LS 

LS 

LS 

LS 

2 

3 

6 

9 

10 

7 

2 

1 

1 

4 

7.00 

2.00 

1.00 

1.00 

4.00 

$21,523.86 

$243,000.00 

$50,000.00 

$25,000.00 

$73,875.00 

$150,667.00 

$486,000.00 

$50,000.00 

$25,000.00 

$295,500.00 

Unit Sub Total LS 15 15.00 $67,144.47 $1,007,167.00 

Item Code 860930 Total No. of Proj. 15 Total Amount $1,007,167.00 

860931 TRAFFIC MONITORING STATION (LOCATION 1) LS 

LS 

LS 

5 

6 

7 

1 

1 

2 

1.00 

1.00 

2.00 

$20,000.00 

$40,000.00 

$70,500.00 

$20,000.00 

$40,000.00 

$141,000.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860931 TRAFFIC MONITORING STATION (LOCATION 1) 

Unit Sub Total 

LS 

LS 

12 1 

5 

1.00 

5.00 

$30,000.00 

$46,200.00 

$30,000.00 

$231,000.00 

Item Code 860931 Total No. of Proj. 5 Total Amount $231,000.00 

860932 TRAFFIC MONITORING STATION (LOCATION 2) LS 

LS 

LS 

LS 

5 

6 

7 

12 

1 

1 

2 

1 

1.00 

1.00 

2.00 

1.00 

$20,000.00 

$50,000.00 

$84,500.00 

$25,000.00 

$20,000.00 

$50,000.00 

$169,000.00 

$25,000.00 

Unit Sub Total LS 5 5.00 $52,800.00 $264,000.00 

Item Code 860932 Total No. of Proj. 5 Total Amount $264,000.00 

860933 TRAFFIC MONITORING STATION (LOCATION 3) LS 

LS 

5 

7 

1 

1 

1.00 

1.00 

$17,600.00 

$125,000.00 

$17,600.00 

$125,000.00 

Unit Sub Total LS 2 2.00 $71,300.00 $142,600.00 

Item Code 860933 Total No. of Proj. 2 Total Amount $142,600.00 

860934 TRAFFIC MONITORING STATION (LOCATION 4) 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$25,000.00 

$25,000.00 

$25,000.00 

$25,000.00 

Item Code 860934 Total No. of Proj. 1 Total Amount $25,000.00 

860990 CLOSED CIRCUIT TELEVISION SYSTEM LS 

LS 

LS 

LS 

2 

3 

6 

10 

2 

2 

1 

2 

2.00 

2.00 

1.00 

2.00 

$69,820.00 

$432,500.00 

$40,000.00 

$42,681.50 

$139,640.00 

$865,000.00 

$40,000.00 

$85,363.00 

Unit Sub Total LS 7 7.00 $161,429.00 $1,130,003.00 

Item Code 860990 Total No. of Proj. 7 Total Amount $1,130,003.00 

861088 MODIFY RAMP METERING SYSTEM LS 

LS 

7 

12 

10 

4 

10.00 

4.00 

$134,731.20 

$73,043.88 

$1,347,312.00 

$292,175.50 

Unit Sub Total LS 14 14.00 $117,106.25 $1,639,487.50 

Item Code 861088 Total No. of Proj. 14 Total Amount $1,639,487.50 

861100 RAMP METERING SYSTEM LS 

LS 

3 

12 

1 

2 

1.00 

2.00 

$265,000.00 

$68,750.00 

$265,000.00 

$137,500.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 

Item Code 861100 Total No. of Proj. 

3 

3 

3.00 $134,166.67 

Total Amount 

$402,500.00 

$402,500.00 

861203 HIGH SPEED WEIGH-IN-MOTION SYSTEM LS 

Unit Sub Total LS 

Item Code 861203 Total No. of Proj. 

7 1 

1 

1 

1.00 

1.00 

$780,000.00 

$780,000.00 

Total Amount 

$780,000.00 

$780,000.00 

$780,000.00 

861300 RELOCATE LIGHTING STANDARD EA 

Unit Sub Total EA 

Item Code 861300 Total No. of Proj. 

2 1 

1 

1 

1.00 

1.00 

$10,000.00 

$10,000.00 

Total Amount 

$10,000.00 

$10,000.00 

$10,000.00 

861491 MODIFY SIGNAL (LOCATION 1) LS 

Unit Sub Total LS 

Item Code 861491 Total No. of Proj. 

5 1 

1 

1 

1.00 

1.00 

$6,000.00 

$6,000.00 

Total Amount 

$6,000.00 

$6,000.00 

$6,000.00 

861492 MODIFY SIGNAL (LOCATION 2) LS 

Unit Sub Total LS 

Item Code 861492 Total No. of Proj. 

5 1 

1 

1 

1.00 

1.00 

$7,000.00 

$7,000.00 

Total Amount 

$7,000.00 

$7,000.00 

$7,000.00 

861493 MODIFY SIGNAL (LOCATION 3) LS 

Unit Sub Total LS 

Item Code 861493 Total No. of Proj. 

5 1 

1 

1 

1.00 

1.00 

$7,000.00 

$7,000.00 

Total Amount 

$7,000.00 

$7,000.00 

$7,000.00 

861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 

Unit Sub Total LS 

Item Code 861497 Total No. of Proj. 

12 1 

1 

1 

1.00 

1.00 

$46,000.00 

$46,000.00 

Total Amount 

$46,000.00 

$46,000.00 

$46,000.00 

861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 

Unit Sub Total LS 

Item Code 861498 Total No. of Proj. 

12 1 

1 

1 

1.00 

1.00 

$46,000.00 

$46,000.00 

Total Amount 

$46,000.00 

$46,000.00 

$46,000.00 

861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3) 

Unit Sub Total 

LS 

LS 

12 1 

1 

1.00 

1.00 

$36,000.00 

$36,000.00 

$36,000.00 

$36,000.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 861499 Total No. of Proj. 1 Total Amount $36,000.00 

861500 MODIFY SIGNAL AND LIGHTING (LOCATION 4) LS 12 1 1.00 $50,000.00 $50,000.00 

Unit Sub Total 1LS 1.00 $50,000.00 $50,000.00 

Item Code 861500 Total No. of Proj. 1 Total Amount $50,000.00 

861501 MODIFY SIGNAL AND LIGHTING LS 2 1 

LS 3 1 

LS 6 1 

LS 7 1 

LS 10 1 

LS 11 1 

LS 12 1 

1.00 

1.00 

1.00 

1.00 

1.00 

1.00 

1.00 

$40,850.00 

$12,113.00 

$64,000.00 

$173,168.00 

$100,000.00 

$18,000.00 

$10,000.00 

$40,850.00 

$12,113.00 

$64,000.00 

$173,168.00 

$100,000.00 

$18,000.00 

$10,000.00 

Unit Sub Total 7LS 7.00 $59,733.00 $418,131.00 

Item Code 861501 Total No. of Proj. 7 Total Amount $418,131.00 

861502 MODIFY SIGNAL LS 1 1 

LS 2 5 

LS 6 2 

LS 8 1 

1.00 

5.00 

2.00 

1.00 

$8,750.00 

$16,692.00 

$170,800.00 

$22,000.00 

$8,750.00 

$83,460.00 

$341,600.00 

$22,000.00 

Unit Sub Total 9LS 9.00 $50,645.56 $455,810.00 

Item Code 861502 Total No. of Proj. 9 Total Amount $455,810.00 

861503 MODIFY LIGHTING LS 3 2 

LS 4 1 

LS 5 7 

LS 6 2 

LS 7 4 

LS 10 1 

LS 11 2 

LS 12 3 

2.00 

1.00 

7.00 

2.00 

4.00 

1.00 

2.00 

3.00 

$29,500.00 

$60,000.00 

$20,912.86 

$207,713.50 

$73,073.25 

$36,000.00 

$48,000.00 

$36,610.83 

$59,000.00 

$60,000.00 

$146,390.00 

$415,427.00 

$292,293.00 

$36,000.00 

$96,000.00 

$109,832.50 

Unit Sub Total 22LS 22.00 $55,224.66 $1,214,942.50 

Item Code 861503 Total No. of Proj. 22 Total Amount $1,214,942.50 

861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 4 1 1.00 $84,000.00 $84,000.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

861504 MODIFY LIGHTING AND SIGN ILLUMINATION 

Unit Sub Total 

LS 

LS 

LS 

LS 

6 

7 

11 

1 

10 

1 

13 

1.00 

10.00 

1.00 

13.00 

$570,000.00 

$233,940.00 

$12,400.00 

$231,215.38 

$570,000.00 

$2,339,400.00 

$12,400.00 

$3,005,800.00 

Item Code 861504 Total No. of Proj. 13 Total Amount $3,005,800.00 

861511 

861511 

MODIFY LIGHTING (LOCATION 1) 

Unit Sub Total 

MODIFY LIGHTING (LOCATION 1) 

Unit Sub Total 

EA 

EA 

LS 

LS 

8 

12 

1 

1 

1 

1 

1.00 

1.00 

1.00 

1.00 

$10,500.00 

$10,500.00 

$21,000.00 

$21,000.00 

$10,500.00 

$10,500.00 

$21,000.00 

$21,000.00 

Item Code 861511 Total No. of Proj. 2 Total Amount $31,500.00 

861512 

861512 

MODIFY LIGHTING (LOCATION 2) 

Unit Sub Total 

MODIFY LIGHTING (LOCATION 2) 

Unit Sub Total 

EA 

EA 

LS 

LS 

8 

12 

1 

1 

1 

1 

1.00 

1.00 

1.00 

1.00 

$12,500.00 

$12,500.00 

$37,000.00 

$37,000.00 

$12,500.00 

$12,500.00 

$37,000.00 

$37,000.00 

Item Code 861512 Total No. of Proj. 2 Total Amount $49,500.00 

861513 MODIFY LIGHTING (LOCATION 3) 

Unit Sub Total 

LS 

LS 

12 1 

1 

1.00 

1.00 

$4,000.00 

$4,000.00 

$4,000.00 

$4,000.00 

Item Code 861513 Total No. of Proj. 1 Total Amount $4,000.00 

862026 LIGHTING (AREA) 

Unit Sub Total 

LS 

LS 

2 1 

1 

1.00 

1.00 

$246,400.00 

$246,400.00 

$246,400.00 

$246,400.00 

Item Code 862026 Total No. of Proj. 1 Total Amount $246,400.00 

862065 REPLACE PULL BOX 

Unit Sub Total 

EA 

EA 

7 1 

1 

8.00 

8.00 

$2,500.00 

$2,500.00 

$20,000.00 

$20,000.00 

Item Code 862065 Total No. of Proj. 1 Total Amount $20,000.00 

867014 12 SINGLEMODE FIBER OPTIC CABLE 

Unit Sub Total 

M 

M 

7 3 

3 

8,705.00 

8,705.00 

$8.57 

$8.57 

$74,600.00 

$74,600.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 867014 Total No. of Proj. 3 Total Amount $74,600.00 

867017 48 SINGLEMODE FIBER OPTIC CABLE M 7 2 106,700.00 $5.54 $590,725.00 

Unit Sub Total 2M 106,700.00 $5.54 $590,725.00 

Item Code 867017 Total No. of Proj. 2 Total Amount $590,725.00 

867021 72 SINGLEMODE FIBER OPTIC CABLE M 7 1 3,130.00 $25.00 $78,250.00 

Unit Sub Total 1M 3,130.00 $25.00 $78,250.00 

Item Code 867021 Total No. of Proj. 1 Total Amount $78,250.00 

867130 FIBER OPTIC SPLICE CLOSURE EA 7 3 71.00 $1,753.17 $124,475.00 

Unit Sub Total 3EA 71.00 $1,753.17 $124,475.00 

Item Code 867130 Total No. of Proj. 3 Total Amount $124,475.00 

869001 MISCELLANEOUS ELECTRICAL LS 11 1 1.00 $11,000.00 $11,000.00 

Unit Sub Total 1LS 1.00 $11,000.00 $11,000.00 

Item Code 869001 Total No. of Proj. 1 Total Amount $11,000.00 

869006 CONDUCTOR (NO. 6) M 1 1 300.00 $1.50 $450.00 

Unit Sub Total 1M 300.00 $1.50 $450.00 

Item Code 869006 Total No. of Proj. 1 Total Amount $450.00 

869034 NO. 5(T) PULL BOX EA 1 1 22.00 $1,000.00 $22,000.00 

Unit Sub Total 1EA 22.00 $1,000.00 $22,000.00 

Item Code 869034 Total No. of Proj. 1 Total Amount $22,000.00 

869035 NO. 5 PULL BOX EA 7 1 

EA 12 1 

51.00 

82.00 

$450.00 

$750.00 

$22,950.00 

$61,500.00 

Unit Sub Total 2EA 133.00 $634.96 $84,450.00 

Item Code 869035 Total No. of Proj. 2 Total Amount $84,450.00 

869039 COMMUNICATION PULL BOX EA 7 3 97.00 $1,936.29 $187,820.00 

Unit Sub Total 3EA 97.00 $1,936.29 $187,820.00 
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ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 869039 Total No. of Proj. 3 Total Amount $187,820.00 

869042 ADJUST PULL BOX EA 7 2 6.00 $966.67 $5,800.00 

Unit Sub Total 2EA 6.00 $966.67 $5,800.00 

Item Code 869042 Total No. of Proj. 2 Total Amount $5,800.00 

869047 SPLICE VAULT EA 7 3 30.00 $5,790.00 $173,700.00 

Unit Sub Total 3EA 30.00 $5,790.00 $173,700.00 

Item Code 869047 Total No. of Proj. 3 Total Amount $173,700.00 

869075 SYSTEM TESTING AND DOCUMENTATION LS 7 5 5.00 $39,860.00 $199,300.00 

Unit Sub Total 5LS 5.00 $39,860.00 $199,300.00 

Item Code 869075 Total No. of Proj. 5 Total Amount $199,300.00 

869080 TRAINING LS 3 1 1.00 $2,000.00 $2,000.00 

Unit Sub Total 1LS 1.00 $2,000.00 $2,000.00 

Item Code 869080 Total No. of Proj. 1 Total Amount $2,000.00 

991061 ELECTRICAL WORK LS 3 2 2.00 $946,614.50 $1,893,229.00 

Unit Sub Total 2LS 2.00 $946,614.50 $1,893,229.00 

Item Code 991061 Total No. of Proj. 2 Total Amount $1,893,229.00 

994425 BENCH EA 4 1 

EA 11 1 

2.00 $2,500.00 

11.00 $2,000.00 

$5,000.00 

$22,000.00 

Unit Sub Total 2EA 13.00 $2,076.92 $27,000.00 

Item Code 994425 Total No. of Proj. 2 Total Amount $27,000.00 

994650 BUILDING WORK LS 1 3 

LS 3 3 

LS 6 2 

LS 7 1 

LS 8 1 

LS 9 2 

LS 11 1 

3.00 $950,248.40 

3.00 $943,478.00 

2.00 $271,901.50 

1.00 $3,890,000.00 

1.00 $1,700,000.00 

2.00 $922,500.00 

1.00 $199,453.00 

$2,850,745.20 

$2,830,434.00 

$543,803.00 

$3,890,000.00 

$1,700,000.00 

$1,845,000.00 

$199,453.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total 13LS 13.00 $1,066,110.40 $13,859,435.20 

Item Code 994650 Total No. of Proj. 13 $13,859,435.20Total Amount 

994901 TRASH RECEPTACLE EA 11 1 12.00 $1,600.00 $19,200.00 

Unit Sub Total 1EA 12.00 $1,600.00 $19,200.00 

Item Code 994901 Total No. of Proj. 1 $19,200.00Total Amount 

999990 MOBILIZATION LS 1 14 

LS 2 19 

LS 3 20 

LS 4 55 

LS 5 26 

LS 6 23 

LS 7 83 

LS 8 9 

LS 9 3 

LS 10 14 

LS 11 26 

LS 12 24 

14.00 $192,369.25 $2,693,169.50 

19.00 $333,616.42 $6,338,712.00 

20.00 $185,761.81 $3,715,236.18 

55.00 $272,194.45 $14,970,694.80 

26.00 $137,113.85 $3,564,960.00 

23.00 $397,883.22 $9,151,314.00 

83.00 $435,792.71 $36,170,794.68 

9.00 $316,214.78 $2,845,933.00 

3.00 $431,402.67 $1,294,208.00 

14.00 $790,500.04 $11,067,000.50 

26.00 $341,164.31 $8,870,272.00 

24.00 $124,673.25 $2,992,158.00 

Unit Sub Total 316LS 316.00 $328,083.71 $103,674,452.66 

Item Code 999990 Total No. of Proj. 316 Total Amount $103,674,452.66 
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APPENDIX A
 
Conversion Factors From English Units to SI Units
 

Unit Abbr. Multiply: Unit Abbr. 

Acre ACRE 0.4046856 Hectare HA 
Calendar Day CDAY 1 Calendar Day CDAY 

Cubic Foot CF 0.02831685 Cubic Meter M3 
Cubic Yard CY 0.7645549 Cubic Meter M3 

Each EA 1 Each EA 
Gallon GAL 3.785412 Liter L 
Hour HR 1 Hour H 

Pound LB 0.4535924 Kilogram KG 
Linear Foot LF 0.3048 Meter M 
Lane Mile LNMI 1.609344 Lane Kilometer LNKM 
Lump Sum LS 1 Lump Sum LS 

Thousand Foot MFBM 2.359737 Cubic Meter M3 
Board Measure 

Mile MI 1.609344 Kilometer KM 
Square Foot SQFT 0.09290304 Square Meter M2 
Square Yard SQYD 0.8361274 Square Meter M2 

Station (100 Ft) STA 0.3048 Station (100 m) STA 
Tablet TAB 1 Tablet TAB 
Ton TON 0.9071847 Tonne (1000 kg) TONN 

Track Foot TF 1 Track Foot TF 
Working Day WDAY 1 Working Day WDAY 

APPENDIX B 
Conversion Factors From SI Units to English Units 

Unit Abbr. Multiply: Unit Abbr. 

Hectare HA 2.471054 Acre ACRE 
Calendar Day CDAY 1 Calendar Day CDAY 
Cubic Meter M3 35.31467 Cubic Foot CF 
Cubic Meter M3 1.307951 Cubic Yard CY 

Each EA 1 Each EA 
Liter L 0.2641720 Gallon GAL 
Hour H 1 Hour HR 

Kilogram KG 2.204623 Pound LB 
Meter M 3.280840 Linear Foot LF 

Lane Kilometer LNKM 0.6213712 Lane Mile LNMI 
Lump Sum LS 1 Lump Sum LS 

Cubic Meter M3 0.4237760 Thousand Foot Board MFBM 
Measure 

Kilometer KM 0.6213712 Mile MI 
Square Meter M2 10.76391 Square Foot SQFT 
Square Meter M2 1.195990 Square Yard SQYD 

Station (100 m) STA 3.280840 Station (100 Ft) STA 
Tablet TAB 1 Tablet TAB 

Tonne (1000 kg) TONN 1.102312 Ton TON 
Track Foot TF 1 Track Foot TF 

Working Day WDAY 1 Working Day WDAY 
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